



# Oregon

Theodore R. Kulongoski, Governor

Department of Transportation  
Technical Services  
Roadway Engineering Section  
355 Capitol Street NE, Room 222  
Salem, OR 97301-3871  
Telephone 503-986-3714  
FAX 503-986-3749

**DATE:** February 16, 2006

**Addenda No.   4**

**TO:** PLAN HOLDERS

**PREPARED BY:**

*J. Terrell*

**APPROVED BY:**

*Carol A. Cartwright* P.E.

**SUBJECT:** US101: Rock Creek Bridge Section  
Oregon Coast Highway  
Lane County  
Grading, Drainage, Structure, Paving, Signing, Signals, & Roadside  
Development Project  
(Bids to be opened and read February 23, 2006)

**The following changes are made to the Project Bid Booklet:**

1. The following changes are made to the Project Bid Items:

Added items:

<u>Number</u>	<u>Item</u>	<u>Unit</u>	<u>Quantity</u>
880	Work Containment Plan and System	Lump Sum	All

Make a copy of and use the new attached Bid Sheets. A Bid **not** including these new Bid Sheets **will be rejected as non-responsive.**

ST:st

Attachments: New Bid Sheets

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
=====					
TEMPORARY FEATURES AND APPURTENANCES					
10	ON-THE-JOB TRAINING	HOUR	800.00	_____	_____
20	MOBILIZATION	LS	ALL	_____	_____
30	TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS	ALL	_____	_____
40	TEMPORARY SIGNS	SQFT	708.00	_____	_____
50	TEMPORARY BARRICADES, TYPE III	EACH	6.00	_____	_____
60	TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT	416.00	_____	_____
70	TEMPORARY IMPACT ATTENUATOR	EACH	2.00	_____	_____
80	TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH	1.00	_____	_____
90	MOVING TEMPORARY IMPACT ATTENUATORS	EACH	2.00	_____	_____
100	TEMPORARY PLASTIC DRUMS	EACH	100.00	_____	_____
110	TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH	1,500.00	_____	_____
120	TEMPORARY STRIPING	FOOT	7,500.00	_____	_____
130	STRIPE REMOVAL	FOOT	3,000.00	_____	_____
140	TEMPORARY TRAFFIC SIGNAL INSTALLATION	LS	ALL	_____	_____

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
150	PORTABLE CHANGEABLE MESSAGE SIGNS	EACH	2.00	_____	_____
160	FLAGGERS	HOUR	1,200.00	_____	_____
170	CONSTRUCT AND REMOVE DETOURS	LS	ALL	_____	_____
180	TEMPORARY DETOUR BRIDGES	LS	ALL	_____	_____
190	TEMPORARY TYPE ORANGE PLASTIC MESH FENCE	FOOT	300.00	_____	_____
200	EROSION CONTROL	LS	ALL	_____	_____
210	CONSTRUCTION ENTRANCES	EACH	3.00	_____	_____
220	INLET PROTECTION	EACH	3.00	_____	_____
230	SEDIMENT FENCE, SUPPORTED	FOOT	275.00	_____	_____
240	SEDIMENT FENCE, UNSUPPORTED	FOOT	1,545.00	_____	_____
250	TEMPORARY MULCHING	ACRE	0.40	_____	_____
260	POLLUTION CONTROL PLAN	LS	ALL	_____	_____
ROADWORK					
270	CONSTRUCTION SURVEY WORK	LS	ALL	_____	_____
280	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS	ALL	_____	_____

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
290	CLEARING AND GRUBBING	LS	ALL		
300	GENERAL EXCAVATION	CUYD	1,772.00		
310	STONE EMBANKMENT	CUYD	635.00		
320	WATERING	MGAL	134.00		
330	LOOSE RIPRAP, CLASS 50	CUYD	1.50		
340	ANGULAR STONE EMBANKMENT	CUYD	780.00		
DRAINAGE AND SEWERS					
350	12 INCH CULVERT PIPE, 5 FOOT FT DEPTH		203.00		
360	12 INCH CULVERT PIPE, 10 FT DEPTH	FOOT	171.00		
370	SLIP JOINTS, 12 INCH	EACH	1.00		
380	CONCRETE INLETS, TYPE G-2	EACH	5.00		
390	DRAINAGE CURBS	FOOT	140.00		
BRIDGE #20004					
400	BRIDGE REMOVAL WORK	LS	ALL		
410	SHORING, CRIBBING AND COFFERDAMS	LS	ALL		

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
420	STRUCTURE EXCAVATION	LS	ALL	_____	_____
430	GRANULAR STRUCTURE BACKFILL	LS	ALL	_____	_____
440	FURNISH DRILLING EQUIPMENT	LS	ALL	_____	_____
450	DRILLED SHAFT CONCRETE	LS	ALL	_____	_____
460	DRILLED SHAFT REINFORCEMENT	LS	ALL	_____	_____
470	CSL TEST ACCESS TUBES	FOOT	840.00	_____	_____
480	CSL EQUIPMENT MOBILIZATION	EACH	3.00	_____	_____
490	CSL TESTS	EACH	6.00	_____	_____
500	DRILLED SHAFTS, 48 INCH DIAMETER	FOOT	198.00	_____	_____
510	REINFORCEMENT	LS	ALL	_____	_____
520	STRUCTURAL CONCRETE, CLASS HPC3500	LS	ALL	_____	_____
530	STRUCTURAL CONCRETE, CLASS HPC5500	LS	ALL	_____	_____
540	REINFORCED CONCRETE BRIDGE END PANELS	SQYD	177.00	_____	_____
550	POST-TENSIONING	LS	ALL	_____	_____
560	ELASTOMERIC CONCRETE NOSING	LS	ALL	_____	_____

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
570	PREFORMED POLYCHLOROPRENE SINGLE STRIP SEALS	LS	ALL		
580	TYPE "B" PREFORMED POLYCHLOROPRENE COMPRESSION JOINT SEALS	LS	ALL		
590	ORNAMENTAL RAIL	LS	ALL		
600	RETAINING WALL, MSE	SQFT	2,600.00		
BASES					
610	COLD PLANE PAVEMENT REMOVAL, 2 INCH DEEP	SQFT	455.00		
620	AGGREGATE BASE	TON	2,760.00		
WEARING SURFACES					
630	LEVEL 3, 1/2 INCH DENSE HMA MIXTURE	TON	2,180.00		
640	EXTRA FOR ASPHALT APPROACHES	EACH	3.00		
PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES					
650	GUARDRAIL, TYPE 2A	FOOT	1,037.50		
660	GUARDRAIL, TYPE 3	FOOT	50.00		
670	GUARDRAIL TRANSITION	EACH	4.00		
680	GUARDRAIL TERMINALS, NON-FLARED	EACH	1.00		

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
690	GUARDRAIL TERMINALS, FLARED	EACH	1.00	_____	_____
700	EXTRA FOR 8 FT POSTS	EACH	249.00	_____	_____
710	DELINEATORS, TYPE 1	EACH	5.00	_____	_____
720	DELINEATORS, TYPE 4	EACH	14.00	_____	_____
730	THERMOPLASTIC, NON-PROFILE, 120 MIL, SPRAYED	FOOT	3,378.00	_____	_____
PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS					
740	REMOVE EXISTING SIGNS	LS	ALL	_____	_____
750	REMOVE AND REINSTALL EXISTING SIGNS	LS	ALL	_____	_____
760	WOOD SIGN POSTS	FBM	154.67	_____	_____
770	TYPE "G" SIGNS IN PLACE	SQFT	10.00	_____	_____
780	TYPE "Y1" SIGNS IN PLACE	SQFT	20.00	_____	_____
790	FLASHING BEACON INSTALLATION	LS	ALL	_____	_____
RIGHT-OF-WAY DEVELOPMENT AND CONTROL					
800	MULCHING	ACRE	0.70	_____	_____
810	WILDFLOWER SEEDING	ACRE	1.12	_____	_____

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
820	TOPSOIL	CUYD	895.00		
830	PLANTING OF BARE ROOT SEEDLINGS	EACH	8,500.00		
840	TEMPORARY SEEDING	ACRE	0.40		
ADDED BID ITEMS					
850	GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH	2.00		
860	BRIDGE DECK TEXTURING	LS	ALL		
870	BRIDGE DECK CRACK SEALING	SQFT	3,330.00		
880	WORK CONTAINMENT PLAN AND SYSTEM	LS	ALL		

TOTAL = \_\_\_\_\_