



# Oregon

Theodore R. Kulongoski, Governor

## Department of Transportation

Technical Services

Roadway Engineering Section

355 Capitol Street NE, Room 222

Salem, OR 97301-3871

Telephone 503-986-3714

FAX 503-986-3749

**DATE:** May 8, 2009

### Addendum No. 3

**TO:** PLAN HOLDERS

**PREPARED BY:** 

**APPROVED BY:**  P.E.

**SUBJECT:** N. Going Street Bridge Rehabilitation  
North Going Street  
Multnomah County  
Seismic Strengthening Project  
(Bids to be opened and read May 14, 2009)

#### The following changes are made to the Project Special Provisions:

1. Subsection **00970.04 Temporary Foundation Submittal** - This subsection is added after subsection **00970.02**:

**00970.04 Temporary Foundation Submittal** – Submit stamped calculations and working drawings for the temporary concrete sleeve foundation to be used for the temporary wood pole shown on Sheet IL-03. Include details of materials, construction and removal. Do not proceed with installation prior to receipt of the Engineer's approval.

This change will be included in the Contract for this Project. It is understood that your Bid will be submitted accordingly.

LR:jkp