. r e g On Department of Transportation

Technical Services

Theodore R, Kuiongaski, Governor ROadway Engineering Section
355 Capito! Street NE, Room 222

Salem, OR 97301-3871

Telephone 503-986-3714

FAX 503-986-3749

DATE: June 4, 2009

Addenda Np. 1

T0: PLAN HOLDERS

PREPARED BY: Bobby L. Staggs

&P:QE\})-. N x\CT:%:x

APPROVED BY: Ed Cantreil, P.E.

SUBJECT: Region 2 Guardrail Improverments Section
Various Highways
Various Counties
Guardrail Project
(Bids to be opened and read June 11, 2009)

The following changes are made to the Project Bid Bookilet:

1. DESCRIPTION OF WORK page - The paragraph under COMPLETDN TIME LIMIT is
replaced with the following:

Complete all Work to be done under the Contract not later than April 30, 2010.
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Region 2 Guardrail Improvements Section Addenda 1
Various Highways
Various Counties
Guardrzil Project
(Bids to be opened and read June 11, 2009)

The following changes are made to the Project Special Provisions:

1. DESCRIPTION OF WORK page - The paragraph under COMPLETION TIME LIMIT is
replaced with the following:

Complete ali Work to be done under the Contract not later than April 30, 2010.

2, Subsection 001 80.‘50(h) Contract Time - This subsection is replaced with the following
subsection:

00180.50(h) Contract Time - Complete all Work to be done under the Contract not later
than April 30, 2010.

The following changes are made to the Project Plans:

1. Plan sheet(s) 2A-5 is replaced with revised plan sheets 2A-5.

These changes will be included in the Contract for this Project. It is understood that your Bid

will be submitted accordingly.

BLS:bis

Attachments: Revised Plan Sheet

Page 2 of 2



OREGON COAST HWY. NO. 9 (CONT‘D.) o 42V-116

GUARDRAIL TABLE

BEGIN| END | S He LENGTH | TYPE | TYPE [RADIUS| 1 pws 10w |-t —oN TOURTED| 2 US| LONS ANCHO!‘ELAREND PIECE ||  REMARKS
M.P. | M.P. |LT|RT|LEADING TRAILINGIREMOVED] 2A | 3 | RAIL | FLARED|c aREnl Enp | RAIL {POSTS| L BE o Type a~ | SURB

168.560 X X 375 . 1

169,265 X X 37.5 !

169.565 X X 37.5° 1 ]

169.685 X X 37.5¢ 1 - .

169.940 Str. No. 19086 Bob Cresk - SN\ /1N No work
170.275} 170.310 X X X 1375 | 2.5 37.5 1 . 2 1 Replace entire run
170.335 X X - 375 1

170.495 X X 37.5' 1

170,515 X X 37.5' !

170.635 X1 . X 37.5' 1 .

171,440 Str. No. 01181 Tenmile Cregk No work
172.050 X X 375 7

172,775 X X 37.5° 1

172.860 X X 3r.5° 37.5° 37.5° z 1 Remove extg. terminal
173.075 X » X 375 !

i173.125} 173.165 X X X 2125 137.57 2 Replace. eniire run
173.395 X - X 37.5° ]

173.445 X X 37.5 1

173.570 X X 37.5' 1

173.620 X X 37.5° !

173.880 X X 37.5° 1

174.010 X X 37.5 1

174.045 X X 37.5° 1

174,695 X X . 375 ! _

174.975 X X 37,5 375 2 1

175.020 Str. No. 01180 Big Creek No work
175.100 X X 37.5' ]

175.665 X X 375 1

175670 X X 37.5° .

175.680 Sir. No. 01114 Big Creek . No work
175.720 X X 37.5' 1 '

175.730 X X 37.5° !

178,295 . X X 37.5 ] .

178.350 Str. No. 01113 Cape Creek : ’ No work

T OREGON DEPARTHENT OF TRANSPORTATION

REGION 2 TECH CENTER

REGION 2 GUARDRAIL IMPROVEMENTS SEC.
VARIQUS HIGHWAY :
VARIQUS COUNTY

Deslgn Team Leader - Carol Cartwright
Daslgned By - Bruce Ebling
Drgfted 8y - . Gentner-Day

A Revised 5-28-2009, Changed

To A Non-flared Terminal SE%E.T

2A-5
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