
POSTED 08-25-15                                OREGON DEPARTMENT OF TRANSPORTATION                                DATE : 08/25/15 
                                                                                                                   PAGE : 002 - 1 
                                                        TABULATION OF BIDS 
 
     CALL ORDER : 002                       CONTRACT ID : 14830                        COUNTIES : CLACKAMAS 
     LETTING DATE : 08/20/15  09:00         REGION : 1 
     COMPLETION DATE : 04/01/16             PROJECT : 19211 
     CONTRACT DESCRIPTION : OR224: ROCKFALL MITIGATION                                            RURAL 
 
     SET-ASIDE : 
 
     VENDOR RANKING : 
 
    ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                           TOTAL         % OVER 
    RANK                VENDOR NAME                                                                        BID           LOW BID 
    ------------------------------------------------------------------------------------------------------------------------------- 
     1                 HI-TECH ROCKFALL CONSTRUCTION INC                                          $     1,713,751.25  100.0000% 
     2                 LADUKE CONSTRUCTION LLC                                                    $     1,781,653.00  103.9622% 
     3                 JAL CONSTRUCTION INC                                                       $     1,789,770.44  104.4358% 
     4                 CONWAY CONSTRUCTION CO                                                     $     1,825,782.00  106.5372% 
     5                 ROCK SUPREMACY LLC                                                         $     1,883,815.00  109.9235% 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |HI-TECH ROCKFALL CONSTRUCTIO |LA DUKE CONSTRUCTION LLC     |JAL CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 
                                          |                             |                             | 
0010 0210-0100000A                   LUMP |  133000.00000      133000.00|  174000.00000      174000.00|   26554.90000       26554.90 
  MOBILIZATION                            |                             |                             | 
0020 0225-0100000A                   LUMP |   25600.00000       25600.00|   28000.00000       28000.00|   15657.20000       15657.20 
  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 
  TRAFFIC                                 |                             |                             | 
0030 0225-0102000J          735.000  SQFT |      16.80000       12348.00|      14.00000       10290.00|      16.55000       12164.25 
  TEMPORARY SIGNS                         |                             |                             | 
0040 0225-0104000E            6.000  EACH |      33.60000         201.60|      30.00000         180.00|      82.63000         495.78 
  TEMPORARY BARRICADES, TYPE II           |                             |                             | 
0050 0225-0105000E           21.000  EACH |     106.40000        2234.40|      70.00000        1470.00|     168.13000        3530.73 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0060 0225-0126000F         3201.000  FOOT |      13.95000       44653.95|      14.00000       44814.00|      15.90000       50895.90 
  TEMPORARY CONCRETE BARRIER,             |                             |                             | 
  REFLECTORIZED                           |                             |                             | 
0070 0225-0132000F         1400.000  FOOT |       2.41000        3374.00|       2.50000        3500.00|       2.45000        3430.00 
  MOVING TEMPORARY CONCRETE BARRIER       |                             |                             | 
0080 0225-0134000E            4.000  EACH |    2436.00000        9744.00|    2200.00000        8800.00|    2479.38000        9917.52 
  TEMPORARY IMPACT ATTENUATOR, NARROW     |                             |                             | 
  SITE SYSTEM                             |                             |                             | 
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     CALL ORDER : 002                       CONTRACT ID : 14830                        COUNTIES : CLACKAMAS 
     LETTING DATE : 08/20/15  09:00         REGION : 1 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |HI-TECH ROCKFALL CONSTRUCTIO |LA DUKE CONSTRUCTION LLC     |JAL CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0090 0225-0137000E            2.000  EACH |     421.25000         842.50|     500.00000        1000.00|     541.47000        1082.94 
  MOVING TEMPORARY IMPACT ATTENUATORS,    |                             |                             | 
  NARROW SITE SYSTEM                      |                             |                             | 
0100 0225-0141300E            1.000  EACH |     950.00000         950.00|     950.00000         950.00|    1082.95000        1082.95 
  REPAIR TEMPORARY IMPACT ATTENUATOR,     |                             |                             | 
  NARROW SITE SYSTEM                      |                             |                             | 
0110 0225-0145000E           18.000  EACH |      45.00000         810.00|      30.00000         540.00|      34.19000         615.42 
  TEMPORARY PLASTIC DRUMS                 |                             |                             | 
0120 0225-0149000E          250.000  EACH |       2.00000         500.00|       1.50000         375.00|       2.31000         577.50 
  TEMPORARY FLEXIBLE PAVEMENT MARKERS     |                             |                             | 
0130 0225-0153000F        26900.000  FOOT |       0.45000       12105.00|       0.40000       10760.00|       0.46000       12374.00 
  TEMPORARY STRIPING                      |                             |                             | 
0140 0225-0153200J           68.000  SQFT |       5.10000         346.80|       4.50000         306.00|       5.13000         348.84 
  TEMPORARY PAVEMENT BARS                 |                             |                             | 
0150 0225-0154000F        44000.000  FOOT |       0.15000        6600.00|       0.15000        6600.00|       0.14000        6160.00 
  STRIPE REMOVAL                          |                             |                             | 
0160 0225-0156000J           68.000  SQFT |       4.00000         272.00|       5.00000         340.00|       3.99000         271.32 
  BAR REMOVAL                             |                             |                             | 
0170 0225-0158000E            1.000  EACH |   18704.00000       18704.00|   23000.00000       23000.00|    6516.25000        6516.25 
  PORTABLE TRAFFIC SIGNAL                 |                             |                             | 
0180 0225-0164000E            3.000  EACH |    6160.00000       18480.00|    5250.00000       15750.00|    6271.38000       18814.14 
  PORTABLE CHANGEABLE MESSAGE SIGNS       |                             |                             | 
0190 0225-0168000T          700.000  HOUR |      51.05000       35735.00|      45.00000       31500.00|      51.29000       35903.00 
  FLAGGERS                                |                             |                             | 
0200 0280-0100000A                   LUMP |    7000.00000        7000.00|    6000.00000        6000.00|    3574.84000        3574.84 
  EROSION CONTROL                         |                             |                             | 
0210 0280-0104020R            0.500  ACRE |    4480.00000        2240.00|    2500.00000        1250.00|    2393.88000        1196.94 
  TEMPORARY MULCHING, STRAW               |                             |                             | 
0220 0280-0106010E           34.000  EACH |     375.00000       12750.00|      80.00000        2720.00|     349.34000       11877.56 
  CHECK DAM, TYPE 1                       |                             |                             | 
0230 0280-0110010E            2.000  EACH |    1300.00000        2600.00|    1600.00000        3200.00|    2271.94000        4543.88 
  CONSTRUCTION ENTRANCE, TYPE 1           |                             |                             | 
0240 0280-0113000F          200.000  FOOT |       4.10000         820.00|       5.00000        1000.00|       3.54000         708.00 
  SEDIMENT FENCE                          |                             |                             | 
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     CALL ORDER : 002                       CONTRACT ID : 14830                        COUNTIES : CLACKAMAS 
     LETTING DATE : 08/20/15  09:00         REGION : 1 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |HI-TECH ROCKFALL CONSTRUCTIO |LA DUKE CONSTRUCTION LLC     |JAL CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0250 0280-0114020E            8.000  EACH |     175.00000        1400.00|     110.00000         880.00|     217.55000        1740.40 
  INLET PROTECTION, TYPE 2                |                             |                             | 
0260 0280-0115040E           16.000  EACH |     275.00000        4400.00|     120.00000        1920.00|     188.48000        3015.68 
  SEDIMENT BARRIER, TYPE 4                |                             |                             | 
0270 0290-0100000A                   LUMP |    1000.00000        1000.00|     800.00000         800.00|    1139.95000        1139.95 
  POLLUTION CONTROL PLAN                  |                             |                             | 
     SECTION TOTALS                       |           $       358,711.25|           $       379,945.00|           $       234,189.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWORK 
                                          |                             |                             | 
0280 0305-0100000A                   LUMP |    7000.00000        7000.00|   14000.00000       14000.00|   17099.10000       17099.10 
  CONSTRUCTION SURVEY WORK                |                             |                             | 
0290 0310-0108000A         1050.000  LS   |    6500.00000        6500.00|    8000.00000        8000.00|    4668.44000        4668.44 
  REMOVAL OF BARRIERS                     |                             |                             | 
0300 0310-0119000F         1300.000  FOOT |       2.00000        2600.00|       2.00000        2600.00|       1.14000        1482.00 
  ASPHALT PAVEMENT SAW CUTTING            |                             |                             | 
0310 0330-0105000K          140.000  CUYD |     120.00000       16800.00|      26.00000        3640.00|      50.45000        7063.00 
  GENERAL EXCAVATION                      |                             |                             | 
0320 0380-0154000T          730.000  HOUR |     155.00000      113150.00|     165.00000      120450.00|     174.29000      127231.70 
  SCALERS                                 |                             |                             | 
0330 0380-0158000A                   LUMP |   45000.00000       45000.00|   36000.00000       36000.00|   18264.64000       18264.64 
  TEMPORARY ROCKFALL CONTAINMENT SYSTEM   |                             |                             | 
0340 0398-0102000J       105000.000  SQFT |       4.65000      488250.00|       5.00000      525000.00|       5.60000      588000.00 
  HIGH-STRENGTH WIRE MESH (TECCO)         |                             |                             | 
0350 1999-9Z90000A                   LUMP |  165000.00000      165000.00|  177000.00000      177000.00|  270763.70000      270763.70 
  GABION ROCKFALL BARRIER                 |                             |                             | 
0360 1999-9Z90000F          540.000  FOOT |     260.00000      140400.00|     270.00000      145800.00|     245.94000      132807.60 
  GBE-500A ROCKFALL BARRIER, 3M (9.8 FT)  |                             |                             | 
0370 1999-9Z90000F          600.000  FOOT |     263.00000      157800.00|     270.00000      162000.00|     251.64000      150984.00 
  GBE-500A ROCKFALL BARRIER, 4M (13.1 FT) |                             |                             | 
0380 1999-9Z90000F          150.000  FOOT |     315.00000       47250.00|     320.00000       48000.00|     300.09000       45013.50 
  GBE-500A ROCKFALL BARRIER, 6M (19.7 FT) |                             |                             | 
     SECTION TOTALS                       |           $     1,189,750.00|           $     1,242,490.00|           $     1,363,377.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BASES 
                                          |                             |                             | 
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     CALL ORDER : 002                       CONTRACT ID : 14830                        COUNTIES : CLACKAMAS 
     LETTING DATE : 08/20/15  09:00         REGION : 1 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |HI-TECH ROCKFALL CONSTRUCTIO |LA DUKE CONSTRUCTION LLC     |JAL CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0390 0620-0120000J         4900.000  SQYD |       1.75000        8575.00|       2.60000       12740.00|       2.46000       12054.00 
  COLD PLANE PAVEMENT REMOVAL, 2 INCHES   |                             |                             | 
  DEEP                                    |                             |                             | 
0400 0641-0102000M          520.000  TON  |      35.00000       18200.00|      28.00000       14560.00|      30.07000       15636.40 
  AGGREGATE BASE                          |                             |                             | 
     SECTION TOTALS                       |           $        26,775.00|           $        27,300.00|           $        27,690.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   WEARING SURFACES 
                                          |                             |                             | 
0410 0744-0202000M          780.000  TON  |     100.00000       78000.00|      88.00000       68640.00|      96.61000       75355.80 
  LEVEL 2, 1/2 INCH ACP MIXTURE           |                             |                             | 
     SECTION TOTALS                       |           $        78,000.00|           $        68,640.00|           $        75,355.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES 
                                          |                             |                             | 
0420 0820-0100000F         1300.000  FOOT |      38.00000       49400.00|      42.60000       55380.00|      60.13000       78169.00 
  CONCRETE BARRIER                        |                             |                             | 
0430 0840-0101000E           41.000  EACH |      55.00000        2255.00|      34.00000        1394.00|      56.99000        2336.59 
  DELINEATORS, TYPE 1U                    |                             |                             | 
0440 0840-0104200E           42.000  EACH |      30.00000        1260.00|      25.00000        1050.00|      28.50000        1197.00 
  DELINEATORS, TYPE 4  ALTERNATE 2        |                             |                             | 
0450 0840-0105000E           23.000  EACH |      40.00000         920.00|      10.00000         230.00|      53.57000        1232.11 
  DELINEATORS, TYPE 5                     |                             |                             | 
0460 0860-0200000F        31400.000  FOOT |       0.20000        6280.00|       0.16000        5024.00|       0.18000        5652.00 
  LONGITUDINAL PAVEMENT MARKINGS - PAINT  |                             |                             | 
     SECTION TOTALS                       |           $        60,115.00|           $        63,078.00|           $        88,586.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 
                                          |                             |                             | 
0470 0905-0101000A                   LUMP |     400.00000         400.00|     200.00000         200.00|     569.97000         569.97 
  REMOVE AND REINSTALL EXISTING SIGNS     |                             |                             | 
     SECTION TOTALS                       |           $           400.00|           $           200.00|           $           569.97 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,713,751.25|           $     1,781,653.00|           $     1,789,770.44 
==================================================================================================================================== 
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     CALL ORDER : 002                       CONTRACT ID : 14830                        COUNTIES : CLACKAMAS 
     LETTING DATE : 08/20/15  09:00         REGION : 1 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(      ) 
                                          |CONWAY CONSTRUCTION CO       |ROCK SUPREMACY LLC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 
                                          |                             |                             | 
0010 0210-0100000A                   LUMP |  182000.00000      182000.00|  280000.00000      280000.00| 
  MOBILIZATION                            |                             |                             | 
0020 0225-0100000A                   LUMP |   14000.00000       14000.00|   60000.00000       60000.00| 
  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 
  TRAFFIC                                 |                             |                             | 
0030 0225-0102000J          735.000  SQFT |      13.00000        9555.00|      13.00000        9555.00| 
  TEMPORARY SIGNS                         |                             |                             | 
0040 0225-0104000E            6.000  EACH |      32.00000         192.00|      30.00000         180.00| 
  TEMPORARY BARRICADES, TYPE II           |                             |                             | 
0050 0225-0105000E           21.000  EACH |      71.00000        1491.00|      70.00000        1470.00| 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0060 0225-0126000F         3201.000  FOOT |      15.00000       48015.00|      15.00000       48015.00| 
  TEMPORARY CONCRETE BARRIER,             |                             |                             | 
  REFLECTORIZED                           |                             |                             | 
0070 0225-0132000F         1400.000  FOOT |       2.00000        2800.00|       3.00000        4200.00| 
  MOVING TEMPORARY CONCRETE BARRIER       |                             |                             | 
0080 0225-0134000E            4.000  EACH |    2200.00000        8800.00|    2200.00000        8800.00| 
  TEMPORARY IMPACT ATTENUATOR, NARROW     |                             |                             | 
  SITE SYSTEM                             |                             |                             | 
0090 0225-0137000E            2.000  EACH |     499.00000         998.00|     500.00000        1000.00| 
  MOVING TEMPORARY IMPACT ATTENUATORS,    |                             |                             | 
  NARROW SITE SYSTEM                      |                             |                             | 
0100 0225-0141300E            1.000  EACH |      50.00000          50.00|       1.00000           1.00| 
  REPAIR TEMPORARY IMPACT ATTENUATOR,     |                             |                             | 
  NARROW SITE SYSTEM                      |                             |                             | 
0110 0225-0145000E           18.000  EACH |      30.00000         540.00|      10.00000         180.00| 
  TEMPORARY PLASTIC DRUMS                 |                             |                             | 
0120 0225-0149000E          250.000  EACH |       2.00000         500.00|       1.00000         250.00| 
  TEMPORARY FLEXIBLE PAVEMENT MARKERS     |                             |                             | 
0130 0225-0153000F        26900.000  FOOT |       0.42000       11298.00|       0.45000       12105.00| 
  TEMPORARY STRIPING                      |                             |                             | 
0140 0225-0153200J           68.000  SQFT |       5.00000         340.00|       5.00000         340.00| 
  TEMPORARY PAVEMENT BARS                 |                             |                             | 
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     CALL ORDER : 002                       CONTRACT ID : 14830                        COUNTIES : CLACKAMAS 
     LETTING DATE : 08/20/15  09:00         REGION : 1 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(      ) 
                                          |CONWAY CONSTRUCTION CO       |ROCK SUPREMACY LLC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 0225-0154000F        44000.000  FOOT |       0.13000        5720.00|       0.15000        6600.00| 
  STRIPE REMOVAL                          |                             |                             | 
0160 0225-0156000J           68.000  SQFT |       4.00000         272.00|       4.00000         272.00| 
  BAR REMOVAL                             |                             |                             | 
0170 0225-0158000E            1.000  EACH |   17000.00000       17000.00|   10000.00000       10000.00| 
  PORTABLE TRAFFIC SIGNAL                 |                             |                             | 
0180 0225-0164000E            3.000  EACH |    2800.00000        8400.00|    2000.00000        6000.00| 
  PORTABLE CHANGEABLE MESSAGE SIGNS       |                             |                             | 
0190 0225-0168000T          700.000  HOUR |      50.00000       35000.00|      50.00000       35000.00| 
  FLAGGERS                                |                             |                             | 
0200 0280-0100000A                   LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  EROSION CONTROL                         |                             |                             | 
0210 0280-0104020R            0.500  ACRE |    1648.00000         824.00|    1000.00000         500.00| 
  TEMPORARY MULCHING, STRAW               |                             |                             | 
0220 0280-0106010E           34.000  EACH |     179.00000        6086.00|      10.00000         340.00| 
  CHECK DAM, TYPE 1                       |                             |                             | 
0230 0280-0110010E            2.000  EACH |    2136.00000        4272.00|    5000.00000       10000.00| 
  CONSTRUCTION ENTRANCE, TYPE 1           |                             |                             | 
0240 0280-0113000F          200.000  FOOT |       3.00000         600.00|       1.00000         200.00| 
  SEDIMENT FENCE                          |                             |                             | 
0250 0280-0114020E            8.000  EACH |      80.00000         640.00|      20.00000         160.00| 
  INLET PROTECTION, TYPE 2                |                             |                             | 
0260 0280-0115040E           16.000  EACH |     127.00000        2032.00|       5.00000          80.00| 
  SEDIMENT BARRIER, TYPE 4                |                             |                             | 
0270 0290-0100000A                   LUMP |     500.00000         500.00|   10000.00000       10000.00| 
  POLLUTION CONTROL PLAN                  |                             |                             | 
     SECTION TOTALS                       |           $       371,925.00|           $       515,248.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWORK 
                                          |                             |                             | 
0280 0305-0100000A                   LUMP |   31500.00000       31500.00|   10000.00000       10000.00| 
  CONSTRUCTION SURVEY WORK                |                             |                             | 
0290 0310-0108000A         1050.000  LS   |    6855.00000        6855.00|    5000.00000        5000.00| 
  REMOVAL OF BARRIERS                     |                             |                             | 
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     CALL ORDER : 002                       CONTRACT ID : 14830                        COUNTIES : CLACKAMAS 
     LETTING DATE : 08/20/15  09:00         REGION : 1 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(      ) 
                                          |CONWAY CONSTRUCTION CO       |ROCK SUPREMACY LLC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 0310-0119000F         1300.000  FOOT |       2.00000        2600.00|       1.00000        1300.00| 
  ASPHALT PAVEMENT SAW CUTTING            |                             |                             | 
0310 0330-0105000K          140.000  CUYD |      15.00000        2100.00|      30.00000        4200.00| 
  GENERAL EXCAVATION                      |                             |                             | 
0320 0380-0154000T          730.000  HOUR |     173.00000      126290.00|     120.00000       87600.00| 
  SCALERS                                 |                             |                             | 
0330 0380-0158000A                   LUMP |   50000.00000       50000.00|   10000.00000       10000.00| 
  TEMPORARY ROCKFALL CONTAINMENT SYSTEM   |                             |                             | 
0340 0398-0102000J       105000.000  SQFT |       5.20000      546000.00|       5.50000      577500.00| 
  HIGH-STRENGTH WIRE MESH (TECCO)         |                             |                             | 
0350 1999-9Z90000A                   LUMP |  143000.00000      143000.00|  220000.00000      220000.00| 
  GABION ROCKFALL BARRIER                 |                             |                             | 
0360 1999-9Z90000F          540.000  FOOT |     275.00000      148500.00|     200.00000      108000.00| 
  GBE-500A ROCKFALL BARRIER, 3M (9.8 FT)  |                             |                             | 
0370 1999-9Z90000F          600.000  FOOT |     280.00000      168000.00|     210.00000      126000.00| 
  GBE-500A ROCKFALL BARRIER, 4M (13.1 FT) |                             |                             | 
0380 1999-9Z90000F          150.000  FOOT |     330.00000       49500.00|     300.00000       45000.00| 
  GBE-500A ROCKFALL BARRIER, 6M (19.7 FT) |                             |                             | 
     SECTION TOTALS                       |           $     1,274,345.00|           $     1,194,600.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BASES 
                                          |                             |                             | 
0390 0620-0120000J         4900.000  SQYD |       5.00000       24500.00|       3.00000       14700.00| 
  COLD PLANE PAVEMENT REMOVAL, 2 INCHES   |                             |                             | 
  DEEP                                    |                             |                             | 
0400 0641-0102000M          520.000  TON  |      56.00000       29120.00|      30.00000       15600.00| 
  AGGREGATE BASE                          |                             |                             | 
     SECTION TOTALS                       |           $        53,620.00|           $        30,300.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   WEARING SURFACES 
                                          |                             |                             | 
0410 0744-0202000M          780.000  TON  |      86.00000       67080.00|     100.00000       78000.00| 
  LEVEL 2, 1/2 INCH ACP MIXTURE           |                             |                             | 
     SECTION TOTALS                       |           $        67,080.00|           $        78,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES 
                                          |                             |                             | 
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     CALL ORDER : 002                       CONTRACT ID : 14830                        COUNTIES : CLACKAMAS 
     LETTING DATE : 08/20/15  09:00         REGION : 1 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(      ) 
                                          |CONWAY CONSTRUCTION CO       |ROCK SUPREMACY LLC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0420 0820-0100000F         1300.000  FOOT |      39.00000       50700.00|      40.00000       52000.00| 
  CONCRETE BARRIER                        |                             |                             | 
0430 0840-0101000E           41.000  EACH |      35.00000        1435.00|      35.00000        1435.00| 
  DELINEATORS, TYPE 1U                    |                             |                             | 
0440 0840-0104200E           42.000  EACH |      25.00000        1050.00|      30.00000        1260.00| 
  DELINEATORS, TYPE 4  ALTERNATE 2        |                             |                             | 
0450 0840-0105000E           23.000  EACH |       8.00000         184.00|      10.00000         230.00| 
  DELINEATORS, TYPE 5                     |                             |                             | 
0460 0860-0200000F        31400.000  FOOT |       0.17000        5338.00|       0.20000        6280.00| 
  LONGITUDINAL PAVEMENT MARKINGS - PAINT  |                             |                             | 
     SECTION TOTALS                       |           $        58,707.00|           $        61,205.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 
                                          |                             |                             | 
0470 0905-0101000A                   LUMP |     105.00000         105.00|    4462.00000        4462.00| 
  REMOVE AND REINSTALL EXISTING SIGNS     |                             |                             | 
     SECTION TOTALS                       |           $           105.00|           $         4,462.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,825,782.00|           $     1,883,815.00|           $ 
==================================================================================================================================== 
 


