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            P A R T 0100  - GENERAL REQUIREMENTS 
S E C T I O N 0100  - ON-THE-JOB TRAINING 
0100.0A00100T  ON-THE-JOB TRAINING                      44    35,350.00  HOUR      53,431.00             1.51             2.96 
S E C T I O N 0150  - CONTROL OF WORK 
0150.9Z90000A  SEC 0150 MISC                             1         1.00  LS       150,000.00       150,000.00       275,000.00 
0150.9900100A  ?CONSTRUCTION MANAGEMENT PLANS            2         2.00  LS     1,880,000.00       940,000.00     1,338,750.00 
                                                          Part 100  Total         2,083,431.00 
            P A R T 0200  - MOBILIZATION AND TRAFFIC CONTROL 
S E C T I O N 0210  - MOBILIZATION 
0210.0A00100A  MOB.                                    119       119.00  LS    16,129,284.65       135,540.21       138,935.24 
0210.9Z90000A  SEC 0210 MISC                             1         1.00  LS         4,500.00         4,500.00         6,000.00 
S E C T I O N 0225  - WORK ZONE TRAFFIC CONTROL 
0225.0A00100A  TEMP PROT & DIR OF TRA                  120       120.00  LS     2,926,971.96        24,391.43        23,143.33 
0225.1A00100J  TEMP SGN                                120    10,397.86  M2     1,704,179.98           163.90           175.93 
0225.2A00100E  TEMP BARRICADES                         108     1,442.00  EACH     172,220.76           119.43           134.11 
0225.2A00200A  TEMP WORK ACCESS                          1         1.00  LS         9,000.00         9,000.00         6,029.33 
0225.2A00300E  TEMP SURF MOUNTED TUBL MRKR              10     1,039.00  EACH      40,183.00            38.67            40.84 
0225.2A00350E  REPL TEMP SURF MOUNTED TUBL MRKR          7       202.00  EACH       8,850.00            43.81            42.30 
0225.2C00100F  ?TEMPORARY GUARD RAIL, TYPE 2A            1        11.40  M            513.00            45.00            46.00 
0225.2C00200F  ?TEMPORARY GUARD RAIL, TYPE 3             1         7.60  M            516.80            68.00            69.00 
0225.2C00450E  TEMP GR TERMINALS (FLARED OR NON-FLARED)  1         2.00  EACH       2,990.00         1,495.00         1,497.50 
0225.2C00700F  TEMP BR RAIL, TYP THRIE BEAM              2       116.00  M         17,938.00           154.64           142.41 
0225.2D00100F  TEMP CONC BARR                            3     1,310.24  M         72,906.08            55.64            75.68 
0225.2E00100F  TEMP CONC BARR, REFLECT                  28    24,962.99  M      1,340,284.13            53.69            63.44 
0225.2E00120F  TEMP CONC BARR, REFLECT, NARROW BASE      1       221.00  M            221.00             1.00            53.00 
0225.2F00100F  MOVING TEMP CONC BARR                    20    19,177.62  M        228,491.99            11.91            11.90 
0225.2G00100E  TEMP IMPACT ATTEN                        24        74.00  EACH     194,900.00         2,633.78         2,798.32 
0225.2G00150E  TEMP IMPACT ATTEN, NARROW SITE SYS        3        12.00  EACH      38,102.50         3,175.21         3,516.74 
0225.2G00250E  MOVING TEMP IMPACT ATTEN                 16        58.00  EACH      30,878.94           532.40           712.49 
0225.2G00300E  TEMP TRUCK MOUNTED IMPACT ATTEN          14        20.00  EACH     127,400.00         6,370.00         9,293.75 
0225.2G00500E  TEMP EARTH MOUNDS                         1        16.00  EACH       4,000.00           250.00           450.00 
0225.2H00100E  TEMP GR TRANS                             4         9.00  EACH      10,660.00         1,184.44         1,144.40 
0225.2J00100F  TEMP GLARE SHLD                           2       460.00  M         13,574.00            29.51            27.66 
0225.2K00100F  MOVING TEMP GLARE SHLD                    2       440.00  M          4,544.00            10.33            13.59 
0225.3A00100E  TEMP PLASTIC DRUMS                       65     5,476.00  EACH     229,757.05            41.96            48.37 
0225.3B00100E  TEMP DELINEATORS                          5       181.00  EACH       4,900.00            27.07            26.07 
0225.3C00100E  TEMP REFLECT PVMT MRKR                    7     7,760.00  EACH      25,359.75             3.27             3.12 
0225.3D00100E  TEMP FLEXIBLE PVMT MRKR                  53   362,892.00  EACH     402,601.25             1.11             1.15 
0225.3E00100F  TEMP STRIP                               35   707,580.00  M        176,245.25             0.25             0.30 
0225.3F00100F  STRIPE RMVL                              33   177,240.00  M        215,321.00             1.21             1.29 
0225.3G00100E  STRIP & STRIPE RMVL MOB.                 21       105.00  EACH      51,215.00           487.76           467.71 
0225.3H00100F  TEMP NON-REMOVABLE TAPE                   3     5,600.00  M         13,120.00             2.34             2.28 
0225.3H00150F  TEMP REMOVABLE TAPE                      18    42,371.00  M        120,500.42             2.84             3.27 
0225.4A00100A  TEMP ILLUM                                2         2.00  LS        53,000.00        26,500.00        27,950.00 
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0225.5A00100A  TEMP TRA SIG INSTAL                       3         3.00  LS        81,240.00        27,080.00        28,842.50 
0225.5A00100E  TEMP TRA SIG INSTAL                       3         9.00  EACH     178,045.00        19,782.78        19,942.41 
0225.6A00100E  SEQUENTIAL ARROW SGN                     49        89.00  EACH     172,393.00         1,937.00         2,492.52 
0225.6A00100T  SEQUENTIAL ARROW SGN                      1        75.00  HOUR       2,512.50            33.50            19.50 
0225.6B00100E  PC MSG SGN                               46       101.00  EACH     794,805.00         7,869.36         9,548.33 
0225.6B00100T  PC MSG SGN                                9     2,290.00  HOUR      40,972.00            17.89            22.65 
0225.6C00100E  OVERHEIGHT VEHICLE WARNING SYS            1         2.00  EACH      36,000.00        18,000.00        32,666.67 
0225.7A00100T  FLAGGERS                                110   155,985.00  HOUR   3,655,613.60            23.44            27.57 
0225.8A00100T  PILOT CARS                               21    12,480.00  HOUR     270,079.50            21.64            32.62 
0225.9A00100U  TRA CNTL SUPERVISOR                       9     1,950.00  DAY      482,070.00           247.22           264.76 
0225.9Z90000A  SEC 0225 MISC                             1         1.00  LS        45,000.00        45,000.00        34,750.00 
0225.9Z90000E  SEC 0225 MISC                             2         3.00  EACH         300.00           100.00           788.89 
0225.9902000A  ?TEMPORARY PEDESTRIAN WALKWAY             1         1.00  LS         5,000.00         5,000.00        15,666.67 
0225.9902050E  ?TEMPORARY PAVEMENT MARKINGS              1         2.00  EACH         200.00           100.00            83.33 
S E C T I O N 0230  - TEMPORARY DETOUR STRUCTURE 
0230.0A00100A  TEMP DETOUR STR                           3         3.00  LS       950,500.00       316,833.33       371,141.09 
S E C T I O N 0280  - EROSION & SEDIMENT CONTROL 
0280.0A00100A  WATER QUALITY SWALE                      13        13.00  LS       254,944.00        19,611.08        18,011.68 
0280.0A00100J  WATER QUALITY SWALE                       4       440.00  M2         9,006.60            20.47            16.12 
0280.0A00200E  WATER QUALITY BASIN                       1         1.00  EACH      27,000.00        27,000.00        32,000.00 
0280.1A00100A  EROSION CNTL                            117       117.00  LS       317,396.56         2,712.79         3,282.78 
0280.1A00150A  TEMP STABL                                1         1.00  LS           725.00           725.00         1,840.00 
0280.1A00200E  AGGR CHECK DAMS                          34       741.00  EACH      62,652.00            84.55           112.51 
0280.1A00250E  AGGR CONST ENTRANCES                     40       123.00  EACH      58,456.80           475.26           662.31 
0280.1A00300E  BIOFILTER BAGS                            7       418.00  EACH       4,242.00            10.15            11.34 
0280.1A00300F  BIOFILTER BAGS                            1        40.00  M            400.00            10.00            15.67 
0280.1A00350E  INLET PROT                               43       667.00  EACH      61,562.37            92.30            91.97 
0280.1A00400E  MOB FOR PERM SEED, FERT, & MULCH          6        17.00  EACH       6,850.00           402.94           397.78 
0280.1A00450E  SAND BAGS                                 2       390.00  EACH       7,420.00            19.03            15.50 
0280.1A00480E  OUTLET FILTER                             1         9.00  EACH       2,574.27           286.03           353.68 
0280.1A00500E  TEMP SED TRAP                             4        14.00  EACH       3,380.00           241.43           938.95 
0280.1A00550E  TEMP SCOUR HOLES                          3         5.00  EACH       3,675.00           735.00           595.33 
0280.1A00650F  DIVERSION DIKE/SWALE                      1       150.00  M          1,500.00            10.00            15.67 
0280.1A00730F  STAKED SILT FENCE TURBIDITY BARR          3        88.00  M          3,385.50            38.47            28.61 
0280.1A00750F  SILT FENCE, SUPPORTED                    31     4,789.00  M         74,630.25            15.58            13.20 
0280.1A00800F  SILT FENCE, UNSUPPORTED                  55    23,404.00  M        170,133.50             7.27             7.20 
0280.1A00830F  STRAW WATTLE SED BARR                    11     3,146.00  M         31,977.00            10.16            11.71 
0280.1A00850F  STRAW BALE SED BARR                      16     1,434.00  M         22,937.60            16.00            15.63 
0280.1A00860F  STRAW BALES, LARGE                        1        45.00  M          5,040.00           112.00            50.84 
0280.1A00870F  PREFAB SED BARR                          10       971.00  M         22,700.00            23.38            25.96 
0280.1A00890F  BRUSH SED BARR                            1       165.00  M          1,980.00            12.00            22.33 
0280.1A00900F  TEMP DRAIN CURBS                          1        20.00  M          1,000.00            50.00            40.00 
0280.1A00950F  TEMP SLOPE DRAINS                         3       114.00  M          8,110.00            71.14            61.27 
0280.1A01000J  PLASTIC SHEETING                          4     1,330.00  M2         3,922.00             2.95             4.44 
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0280.1A01050J  EROSION CNTL MATTING                     20    57,396.00  M2       101,240.70             1.76             2.11 
0280.1A01120K  YARD DEBRIS COMPOST                       1        31.00  M3         1,395.00            45.00            60.67 
0280.1A01150J  SED MAT                                   7       277.20  M2         8,993.20            32.44            33.06 
0280.1A01300A  TEMP MULCH                                1         1.00  LS         1,200.00         1,200.00         1,283.33 
0280.1A01300R  TEMP MULCH                               35        29.29  HA       116,867.50         3,990.01         3,761.07 
0280.1A01350A  PERM SEED                                 1         1.00  LS           600.00           600.00         2,100.00 
0280.1A01350R  PERM SEED                                 2         3.00  HA        14,200.00         4,733.33         3,544.44 
0280.1A01370K  COMPOST/TOPSOIL BLEND                     1     7,435.00  M3       163,570.00            22.00            38.33 
0280.1A01450A  PERM SEED & MULCH                        38        38.00  LS        91,115.00         2,397.76         2,203.66 
0280.1A01450R  PERM SEED & MULCH                         1         1.00  HA         6,812.00         6,812.00         7,437.33 
0280.1A01550A  PERM SEED, FERT, & MULCH                 24        24.00  LS        59,065.00         2,461.04         2,824.96 
0280.1A01550R  PERM SEED, FERT, & MULCH                 16        33.15  HA       146,996.00         4,434.27         4,308.98 
0280.9Z90000A  SEC 0280 MISC                             3         3.00  LS        22,425.00         7,475.00         6,432.78 
0280.9Z90000F  SEC 0280 MISC                             2       295.00  M          3,720.00            12.61            17.23 
0280.9Z90000J  SEC 0280 MISC                             1        31.00  M2            62.00             2.00            28.17 
0280.9901800F  ?TEMPORARY ENVIRONMENTAL PROTECTION SCRE  1        70.00  M          2,016.70            28.81            29.94 
S E C T I O N 0285  - POLLUTION & HAZARDOUS MATERIALS 
0285.0A00200A  HEALTH & SAFETY PLAN                      3         3.00  LS         8,700.00         2,900.00         2,740.63 
0285.0A00350K  HAZ MATL DISPSL                           2     1,094.50  M3        14,200.00            12.97            18.47 
0285.0A00400A  HAZ MATL, OIL ABSORBENT BOOM              1         1.00  LS           500.00           500.00           450.00 
0285.0A00400F  HAZ MATL, OIL ABSORBENT BOOM              4       161.00  M          2,951.00            18.33            19.46 
0285.0A00550A  HAZ MATL EXC                              1         1.00  LS        35,000.00        35,000.00        40,458.33 
0285.0A00650K  CONTAMINATED SOIL, RMVL & DISPSL          2     1,002.00  M3        21,500.00            21.46            32.50 
0285.0A00700M  HAZ MATL, RMVL & DISPSL                   1        50.00  MG         4,500.00            90.00            95.00 
0285.0A00700P  HAZ MATL, RMVL & DISPSL                   1    30,000.00  L          3,000.00             0.10             0.15 
0285.9Z90000A  SEC 0285 MISC                             2         2.00  LS         6,100.00         3,050.00         2,775.00 
                                                          Part 200  Total        33,094,190.66 
            P A R T 0300  - ROADWORK 
S E C T I O N 0305  - CONSTRUCTION SURVEY WORK 
0305.0A00100A  CONST SURVEY WORK                        58        58.00  LS     1,195,073.00        20,604.71        21,133.46 
0305.2A00100T  EX FOR ADDL SURVEY WORK                   1        10.00  HOUR       1,100.00           110.00           103.33 
S E C T I O N 0310  - REMOVAL OF STRUCTURES & OBSTRUCTIONS 
0310.0A00100A  RMVL OF STR & OBSTR                      86        86.00  LS     1,283,646.41        14,926.12        16,122.76 
0310.0B00450A  RMVL OF FENCES                            3         3.00  LS           585.00           195.00           325.00 
0310.0B00600A  RMVL OF PVMT, AC/PCC                      1         1.00  LS         5,000.00         5,000.00         4,066.67 
0310.1A00100F  ASPH PVMT CUTTING                         2        79.00  M            318.50             4.03             5.30 
0310.1A00150F  RMVL OF PIPES                             1        32.00  M          1,280.00            40.00            36.67 
0310.1B00100F  RMVL OF CURBS                             1        41.00  M            820.00            20.00            17.12 
0310.1C00150J  RMVL OF WALKS & DRWY                      1        44.00  M2           396.00             9.00            11.57 
0310.1D00100J  RMVL OF SURF                              3     9,000.00  M2        19,500.00             2.17             3.68 
0310.1E00100E  RMVL OF INLETS                            1         3.00  EACH         750.00           250.00           225.33 
S E C T I O N 0312  - CONSTRUCT & REMOVE DETOUR 
0312.0A00100A  CONST & RMV DETOUR                        9         9.00  LS       349,544.00        38,838.22        43,271.63 
S E C T I O N 0320  - CLEARING & GRUBBING 
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0320.0A00100A  CLEARING & GRUBBING                      62        62.00  LS       646,070.89        10,420.50        10,651.23 
0320.0A00100J  ?CLEARING AND GRUBBING                    1     4,200.00  M2         8,400.00             2.00             1.77 
S E C T I O N 0330  - EARTHWORK 
0330.3B00100A  TOE TRENCH EXC                            1         1.00  LS         1,000.00         1,000.00         1,133.33 
0330.3B00100K  TOE TRENCH EXC                            9     4,604.00  M3        72,488.50            15.74            13.34 
0330.3C00100A  GEN EXC                                   9         9.00  LS       146,770.00        16,307.78        13,816.08 
0330.3C00150A  ?GRADING WORK                             1         1.00  LS        15,000.00        15,000.00        11,266.67 
0330.3C00250K  GEN EXC                                  45   589,831.50  M3     3,863,851.00             6.55             7.54 
0330.3D00150K  WETLAND EXC                               1     1,050.00  M3        10,710.00            10.20             8.90 
0330.3D00200A  CHANNEL EXC                               1         1.00  LS         6,695.50         6,695.50         7,565.17 
0330.3D00200K  CHANNEL EXC                               1       192.00  M3         2,304.00            12.00            16.00 
0330.3D00250K  ROCK EXC                                  1       250.00  M3        16,500.00            66.00            35.67 
0330.3D00250M  ROCK EXC                                  1   135,970.00  MG       951,790.00             7.00             6.55 
0330.3E00100J  ROCK SCALING                              1     3,600.00  M2        17,568.00             4.88             4.66 
0330.4A00100A  EMB IN PLC                                2         2.00  LS         8,000.00         4,000.00         5,210.83 
0330.4A00100K  EMB IN PLC                               22   210,705.00  M3     1,596,898.80             7.58             8.05 
0330.4B00100K  STONE EMB                                14   273,623.00  M3     4,007,217.95            14.65            15.65 
0330.4C00100K  EX FOR SEL EMB MATL                       3     2,270.00  M3        14,610.00             6.44            12.51 
0330.4C00150K  EX FOR SEL GRANULAR MATL                  1        50.00  M3         3,750.00            75.00            56.00 
0330.4C00200K  EX FOR SEL GRANULAR BKFL MATL             1       410.00  M3         8,200.00            20.00            20.00 
0330.4C00300K  EX FOR SEL GRANULAR EMB MATL              1        26.00  M3           650.00            25.00            39.43 
0330.4C00500K  EX FOR SEL STONE EMB MATL                 1       232.00  M3         2,320.00            10.00            10.92 
0330.4C00620K  EX FOR SEL TOPSOIL MATL                   3     4,743.00  M3        27,830.00             5.87             7.11 
0330.9Z90000K  SEC 0330 MISC                             1    17,775.00  M3       293,287.50            16.50            23.65 
0330.9900800J  ?GRADING WORK                             1    21,600.00  M2        17,928.00             0.83             0.94 
0330.9901100K  ?SAND FILL                                2     4,500.00  M3        63,280.00            14.06            15.78 
0330.9901400M  ?STONE EMBANKMENT                         1       550.00  MG        10,450.00            19.00            18.83 
S E C T I O N 0331  - SUBGRADE STABILIZATION 
0331.0A00100K  SUBGRADE STABL                            2        40.00  M3         1,850.00            46.25            48.50 
0331.0A00300J  300 MM SUBGRADE STABL                     2       800.00  M2        22,000.00            27.50            18.47 
0331.0A00450J  450 MM SUBGRADE STABL                     6    61,462.00  M2       810,293.00            13.18            15.30 
0331.0A00600J  600 MM SUBGRADE STABL                     2     2,106.00  M2        34,650.00            16.45            18.20 
0331.0B00300J  300 MM SUBGRADE STABL                     1       800.00  M2         5,600.00             7.00             4.70 
S E C T I O N 0332  - SURFACING STABILIZATION 
0332.0A00100J  SURF STABL                                1       375.00  M2         7,500.00            20.00            16.00 
0332.0A00225J  225 MM SURF STABL                         1       350.00  M2         4,200.00            12.00            10.83 
0332.0A00250J  250 MM SURF STABL                         1     5,000.00  M2        55,000.00            11.00            12.33 
0332.0A00300J  300 MM SURF STABL                         1     3,000.00  M2        51,000.00            17.00            15.00 
0332.0A00375J  375 MM SURF STABL                         2       770.00  M2        16,300.00            21.17            22.29 
0332.0A00500J  500 MM SURF STABL                         2     2,325.00  M2        43,650.00            18.77            23.20 
0332.0A00525J  525 MM SURF STABL                         1       238.00  M2        13,090.00            55.00            28.83 
0332.0A00550J  550 MM SURF STABL                         2     1,780.00  M2        29,080.00            16.34            18.51 
0332.0A00600J  600 MM SURF STABL                         1       500.00  M2        22,500.00            45.00            65.00 
0332.0A00650J  650 MM SURF STABL                         1       650.00  M2        13,650.00            21.00            37.67 
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S E C T I O N 0333  - AGGREGATE DITCH LINING 
0333.0A00100J  AGGR DT LINING                            2        18.00  M2           860.00            47.78            41.69 
0333.0B00100A  VEG DT                                    1         1.00  LS           250.00           250.00           783.33 
0333.0B00100F  VEG DT                                    1         6.00  M            480.00            80.00            59.33 
0333.9900100M  ?AGGREGATE DITCH LINING                   1        80.00  MG         2,560.00            32.00            30.67 
S E C T I O N 0334  - PREPARATION OF SHOULDERS 
0334.0A00200A  PREP OF SHLDR                             2         2.00  LS        11,500.00         5,750.00         7,100.00 
0334.9900200L  PREP OF SHLDR                             1        14.00  KM        84,000.00         6,000.00         2,900.00 
0334.9900250L  ?RESHAPING SHOULDER SLOPES                1        29.00  KM         7,685.00           265.00           288.33 
S E C T I O N 0335  - BLASTING METHODS & PROT OF EXC BKSLOPES 
0335.0A00100F  CNTL BLAST HOLES                          1     3,913.00  M         31,890.95             8.15             8.78 
S E C T I O N 0340  - WATERING 
0340.0A00100Q  WATERING                                 24    47,227.00  KL       205,610.20             4.35             4.69 
S E C T I O N 0350  - GEOTEXTILE INSTALLATION 
0350.0A00150J  DRAIN GEOT, TYP 2                         2       460.00  M2         1,787.80             3.89             2.52 
0350.0B00100J  EMB GEOT                                  1       600.00  M2         1,206.00             2.01             2.26 
0350.0C00100J  RIPRAP GEOT, TYP 1                        5     8,110.00  M2        10,357.25             1.28             1.64 
0350.0C00150J  RIPRAP GEOT, TYP 2                        8     5,024.00  M2        10,655.75             2.12             2.01 
0350.0D00100J  SUBGRADE GEOT                            21   255,689.00  M2       286,366.05             1.12             1.12 
0350.0E00300J  GEOGRID EARTH CONFINEMENT SYS             1       400.00  M2         1,400.00             3.50             8.43 
0350.0E00400J  REINF SLOPE SYS                           1       252.00  M2        23,940.00            95.00           103.33 
0350.9Z90000F  SEC 0350 MISC                             1       630.00  M         50,400.00            80.00            58.33 
0350.9900200J  ?CELLULAR CONFINEMENT SYSTEM              2       680.00  M2        16,300.00            23.97            25.78 
0350.9900460J  POROUS PVMT SYS, CONC                     1     1,120.00  M2        28,000.00            25.00            33.33 
S E C T I O N 0380  - ROADWORK HOURLY RATE BASIS 
0380.0A02800T  SCALERS                                   1        24.00  HOUR       2,400.00           100.00           265.20 
S E C T I O N 0390  - RIPRAP PROTECTION 
0390.0A00100K  FILTER BLANKET                            1         9.00  M3           675.00            75.00            80.00 
0390.0B00100J  RIPRAP BACKING                            5     1,530.00  M2         4,395.00             2.87             3.68 
0390.0C00100K  LOOSE RIPRAP, CLASS 25                    8     1,318.00  M3        50,171.20            38.07            31.79 
0390.0C00100M  LOOSE RIPRAP, CLASS 25                    1       100.00  MG         2,800.00            28.00            31.00 
0390.0C00150K  LOOSE RIPRAP, CLASS 50                    7     1,441.00  M3        51,434.00            35.69            39.63 
0390.0C00150M  LOOSE RIPRAP, CLASS 50                    5       492.00  MG        13,471.28            27.38            53.77 
0390.0C00200K  LOOSE RIPRAP, CLASS 100                   7     1,746.00  M3        83,171.00            47.64            46.60 
0390.0C00200M  LOOSE RIPRAP, CLASS 100                   5     1,554.00  MG        42,443.00            27.31            34.49 
0390.0C00250K  LOOSE RIPRAP, CLASS 350                   7     2,989.00  M3        75,214.00            25.16            27.30 
0390.0C00250M  LOOSE RIPRAP, CLASS 350                   1        78.00  MG         2,496.00            32.00            50.08 
0390.0C00300K  LOOSE RIPRAP, CLASS 1000                  2       929.00  M3        68,275.00            73.49            42.35 
0390.0C00300M  LOOSE RIPRAP, CLASS 1000                  1        16.00  MG           560.00            35.00            58.95 
0390.0F00100E  ?BASIN TYPE SCOUR PROTECTION RIPRAP       1         3.00  EACH       3,900.00         1,300.00         1,063.00 
0390.0F00150E  RIPRAP BASINS                             3        14.00  EACH       7,900.00           564.29           683.90 
0390.9901250K  ?REMOVE AND REPLACE RIP RAP               1        13.00  M3           520.00            40.00            83.33 
0390.9901450K  ?ROCK, RIVER RUN                          2        27.00  M3         2,282.00            84.52            62.40 
0390.9901450M  ?ROCK, RIVER RUN                          1        36.00  MG           864.00            24.00            84.75 
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S E C T I O N 0396  - SHOTCRETE SLOPE STABILIZATION 
0396.0A00150J  SHOTCRETE SLOPE STABL                     1       250.00  M2         8,750.00            35.00            46.67 
                                                          Part 300  Total        16,998,916.53 
            P A R T 0400  - DRAINAGE AND SEWERS 
S E C T I O N 0405  - DITCH EXC, TRENCH EXC, BEDDING & BKFILL 
0405.0A00100K  DT EXC                                   19    14,599.50  M3       108,568.50             7.44             8.37 
0405.0B00100K  TRENCH EXC                               19    12,116.30  M3       135,893.55            11.22            13.69 
S E C T I O N 0410  - TEMPORARY DRAINAGE FACILITIES 
0410.0A00100A  TEMP DRAIN FACILITIES                     7         7.00  LS        97,406.00        13,915.14        15,107.38 
S E C T I O N 0420  - SALVAGING PIPE 
0420.0A00150F  SALV & STKPL 300 MM PIPE                  1       135.00  M          6,750.00            50.00            30.00 
0420.0A00250F  SALV & STKPL 450 MM PIPE                  1        11.00  M            550.00            50.00            55.00 
0420.0A00350F  SALV & STKPL 600 MM PIPE                  1       299.00  M          5,980.00            20.00            17.50 
S E C T I O N 0430  - SUBSURFACE DRAINS 
0430.0A00100K  ?GRAVEL DRAIN MATERIAL                    1       835.00  M3        12,525.00            15.00            22.17 
0430.3A00150F  75 MM DRAIN PIPE                          2     1,114.70  M          5,785.00             5.19             9.59 
0430.3A00200F  100 MM DRAIN PIPE                         1         2.00  M            230.00           115.00           105.00 
0430.3A00250F  150 MM DRAIN PIPE                         2       348.00  M         17,400.00            50.00            48.65 
0430.3A00300F  200 MM DRAIN PIPE                         1       180.00  M          6,300.00            35.00            30.33 
0430.3A00400F  300 MM DRAIN PIPE                         2        94.00  M         12,913.64           137.38           109.61 
0430.6A00100E  SUBSURF DRAIN OUTLETS                     2         4.00  EACH       1,700.00           425.00           334.17 
0430.9Z90000E  SEC 0430 MISC                             4        46.00  EACH       2,605.00            56.63           319.05 
0430.9900100E  ?AREA DRAIN, TYPE '1'                     1         4.00  EACH       2,800.00           700.00           770.00 
0430.9900200E  DRYWELLS, MOD                             1         2.00  EACH      36,660.00        18,330.00        19,421.67 
S E C T I O N 0432  - WEARING SURFACE DRAINS 
0432.0A00100E  ?AREA DRAIN, TYPE '2'                     1         2.00  EACH       1,660.00           830.00           978.33 
0432.0A00200F  HORIZ DRAIN                               1     3,146.00  M        127,413.00            40.50            43.25 
0432.0A00300F  WEARING SURF DRAINS                       2        34.00  M          2,300.00            67.65           120.20 
0432.1A00100E  WEARING SURF DRAIN OUTLETS                1         2.00  EACH         130.00            65.00           138.33 
0432.1A00150E  WEARING SURF DRAINS /OUTLETS              1         2.00  EACH       2,000.00         1,000.00         2,000.00 
S E C T I O N 0435  - WICK DRAINS 
0435.0A00100F  WICK DRAINS                               2    11,739.00  M         49,254.00             4.20             3.07 
0435.0B00100F  OBSTR CLEARANCE                           1     2,600.00  M          5,200.00             2.00             1.68 
S E C T I O N 0442  - CONTROLLED LOW STRENGTH MATERIALS 
0442.0A00100K  CLS MATL                                  4       208.00  M3        13,700.00            65.87            77.05 
0442.9900100A  ?CONTROLLED LOW STRENGTH MATERIALS        2         2.00  LS        77,000.00        38,500.00        24,450.00 
0442.9900150K  ?CONTROLLED LOW STRENGTH MATERIALS, PRES  1       200.00  M3        35,000.00           175.00           216.40 
S E C T I O N 0445  - CULVERT, SIPHON, SEWER & IRRIGATION PIPE 
0445.1A00100F  150 MM CULV PIPE                          1        98.50  M          2,462.50            25.00            40.93 
0445.1A00150F  200 MM CULV PIPE                          3       188.00  M         14,008.00            74.51            71.36 
0445.1A00200F  250 MM CULV PIPE                          1         2.00  M            278.00           139.00           156.33 
0445.1A00250F  300 MM CULV PIPE                         22     1,366.70  M        148,574.72           108.71           115.30 
0445.1A00300F  375 MM CULV PIPE                          3       103.00  M          9,738.00            94.54            87.39 
0445.1A00350F  450 MM CULV PIPE                         17     1,700.70  M        164,914.40            96.97           109.39 
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0445.1A00450F  600 MM CULV PIPE                         10       696.20  M         81,951.00           117.71           127.70 
0445.1A00550F  750 MM CULV PIPE                          1         6.50  M            650.00           100.00           220.00 
0445.1A00600F  900 MM CULV PIPE                          5       228.26  M         33,209.00           145.49           170.43 
0445.1A00650F  1050 MM CULV PIPE                         1        42.00  M         10,080.00           240.00           248.33 
0445.1A00900F  1800 MM CULV PIPE                         2       126.00  M         52,260.00           414.76           500.00 
0445.1A00950F  1950 MM CULV PIPE                         1        34.00  M         18,700.00           550.00           703.33 
0445.1B01150F  3450 MM ARCH TYP PIPE                     1        18.00  M         17,550.00           975.00           951.33 
0445.1D00350F  300 MM SAN SEW PIPE                       1        32.00  M          2,592.00            81.00            85.67 
0445.1E00100F  150 MM STORM SEW PIPE                     6        27.00  M          2,346.00            86.89           108.40 
0445.1E00150F  200 MM STORM SEW PIPE                     5       384.00  M         30,583.00            79.64            65.70 
0445.1E00200F  250 MM STORM SEW PIPE                     1       121.00  M         10,890.00            90.00            74.00 
0445.1E00250F  300 MM STORM SEW PIPE                    32    11,214.60  M        960,778.48            85.67            95.54 
0445.1E00300F  375 MM STORM SEW PIPE                     6     1,758.50  M        159,402.50            90.65            95.28 
0445.1E00350F  450 MM STORM SEW PIPE                    17     3,394.70  M        373,089.00           109.90           111.17 
0445.1E00400F  525 MM STORM SEW PIPE                     6       485.60  M         66,656.74           137.27           139.16 
0445.1E00450F  600 MM STORM SEW PIPE                     9     1,737.80  M        263,262.00           151.49           167.08 
0445.1E00500F  675 MM STORM SEW PIPE                     2       259.40  M         69,718.00           268.77           227.22 
0445.1E00550F  750 MM STORM SEW PIPE                     2     1,177.20  M        322,484.00           273.94           254.31 
0445.1E00600F  900 MM STORM SEW PIPE                     4     1,144.30  M        260,748.00           227.87           221.19 
0445.1E00650F  1050 MM STORM SEW PIPE                    1         8.00  M          2,800.00           350.00           341.67 
0445.1E00700F  1200 MM STORM SEW PIPE                    1        15.80  M          6,320.00           400.00           718.33 
0445.1E00750F  1350 MM STORM SEW PIPE                    1         1.00  M            400.00           400.00           383.33 
0445.1F00100F  150 MM SLOTTED DRAIN PIPE                 1        26.00  M            806.00            31.00            38.00 
0445.1H00150F  75 MM PVC PIPE                            1        65.00  M          3,575.00            55.00            46.33 
0445.1H00200F  100 MM PVC PIPE                           4     2,014.00  M         42,390.50            21.05            29.98 
0445.1H00250F  150 MM PVC PIPE                           3       102.00  M          4,475.00            43.87            62.69 
0445.1I00100F  300 MM HDPE PIPE                          1        58.00  M          3,362.84            57.98            75.99 
0445.1J00150F  150 MM DI PIPE                            1        35.00  M          8,400.00           240.00           255.00 
0445.1J00250F  250 MM DI PIPE                            1       125.00  M         17,500.00           140.00           130.20 
0445.1J00300F  300 MM DI PIPE                            3       432.00  M         46,755.00           108.23           128.19 
0445.1J00400F  375 MM DI PIPE                            2        40.00  M          6,100.00           152.50           165.97 
0445.1J00500F  450 MM DI PIPE                            2        41.90  M          8,470.00           202.15           245.96 
0445.1J00600F  600 MM DI PIPE                            2       120.00  M         21,800.00           181.67           196.62 
0445.1J00750F  900 MM DI PIPE                            1       212.00  M         63,600.00           300.00           312.50 
0445.1K00900F  900 MM SEAMLESS STL PIPE                  1        27.00  M          9,180.00           340.00           348.33 
0445.1K02100F  2100 MM SEAMLESS STL PIPE                 1        73.50  M         91,875.00         1,250.00         1,440.90 
0445.1L00150F  150 MM FIBERGLASS PIPE                    1       134.00  M         24,120.00           180.00           263.33 
0445.2A00100F  EX FOR PIPE UNDER PVMT                   21     3,033.20  M        157,254.25            51.84            49.44 
0445.2A00100J  EX FOR PIPE UNDER PVMT                    1         3.00  M2           210.00            70.00            98.33 
0445.3A00100A  INSTAL PIPE UNDER RR                      2         2.00  LS        37,000.00        18,500.00        20,828.33 
0445.4A00200E  SLOPED END SECT, 300 MM                   2        13.00  EACH       4,975.00           382.69           265.24 
0445.4A00300E  SLOPED END SECT, 450 MM                   2        36.00  EACH       9,365.00           260.14           255.09 
0445.9A00100E  SLIP JTS, 300 MM                          2        10.00  EACH       2,200.00           220.00           247.13 
0445.9A00150E  SLIP JTS, 375 MM                          1         1.00  EACH         120.00           120.00           356.67 
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0445.9A00250E  SLIP JTS, 525 MM                          1         1.00  EACH         150.00           150.00           383.33 
0445.9A00400E  SLIP JTS, 900 MM                          1         1.00  EACH         250.00           250.00           483.33 
0445.9A00500E  SAFETY END SECT, 450 MM                   2         2.00  EACH         950.00           475.00           495.00 
0445.9A00750E  SAFETY END SECT, 1050 MM                  1         4.00  EACH      12,000.00         3,000.00         2,491.67 
0445.9A01000E  SAFETY END SECT, 1800 MM                  1         1.00  EACH       7,626.00         7,626.00         7,626.00 
0445.9B00100F  TV PIPE INSP                              7     5,595.50  M         20,104.00             3.59             2.97 
0445.9Z90000A  SEC 0445 MISC                             1         1.00  LS         5,600.00         5,600.00         3,845.00 
0445.9Z90000E  SEC 0445 MISC                             1         4.00  EACH         852.00           213.00           337.67 
0445.9900150A  ?CONCRETE COLLARS                         1         1.00  LS        10,000.00        10,000.00         9,166.67 
0445.9900700A  ?INSTALLING PIPE UNDER HIGHWAY            1         1.00  LS       385,000.00       385,000.00       372,228.50 
0445.9901800E  ?PIPE, HDPE (MISCELLANEOUS BEND/ELBOW/JO  1         1.00  EACH         530.00           530.00           410.00 
0445.9902700F  TRENCH DRAINS                             1         4.00  M          2,340.00           585.00           303.33 
0445.9902800E  ?TIDE GATES                               1         1.00  EACH       5,000.00         5,000.00         4,833.33 
0445.9902850A  ?TRASH RACK                               1         1.00  LS           475.00           475.00           591.67 
0445.9904500E  ?300 MM METAL FLAP GATES                  1         3.00  EACH       1,200.00           400.00         1,075.00 
0445.9904650F  ?350 MM HDPE PIPE                         1        22.00  M          3,194.40           145.20           128.40 
S E C T I O N 0446  - PIPE RAMMING 
0446.1B00150F  INSTAL BY MICROTUNNELING, 450 MM PIPE     1        35.70  M        107,814.00         3,020.00         2,590.00 
0446.1C00200F  INSTAL BY PIPE BURSTING, 600 MM           1        73.00  M         80,300.00         1,100.00         1,206.67 
0446.9Z90000A  SEC 0446 MISC                             3         3.00  LS       413,500.00       137,833.33       168,392.67 
S E C T I O N 0450  - STRUCTURAL PLATE PIPE, PIPE ARCH & ARCH 
0450.2B03275F  3275 MM X 2125 MM STR PLT PIPE ARCH       1        31.64  M         28,982.24           916.00           901.00 
0450.9Z90000A  SEC 0450 MISC                             1         1.00  LS        20,000.00        20,000.00        26,666.67 
S E C T I O N 0460  - PAVED CULVERT END SLOPES 
0460.0A00100J  PAVED CULV END SLOPES                     8       303.50  M2        41,109.50           135.45           134.19 
S E C T I O N 0470  - MANHOLES & INLETS 
0470.0A00000E  CONC MH                                  17        61.00  EACH     140,454.71         2,302.54         2,227.99 
0470.0A00050E  CONC MH, TYP B                            3         6.00  EACH      12,600.00         2,100.00         1,925.00 
0470.0A00250E  CONC MH, TYP DIVERSION                    1         1.00  EACH       2,500.00         2,500.00         3,766.67 
0470.0A00300E  CONC MH, DROP TYP                         2        12.00  EACH      58,400.00         4,866.67         6,332.64 
0470.0A00310E  CONC MH, DROP TYP W/ INLET                1        18.00  EACH      81,000.00         4,500.00         4,246.67 
0470.0A00320E  CONC MH, DROP TYP, LARGE                  2         5.00  EACH      24,000.00         4,800.00         6,360.67 
0470.0A00330E  CONC MH, DROP TYP W/ INLET, LARGE         1         6.00  EACH      45,000.00         7,500.00         7,790.00 
0470.0A00450E  CONC MH W/ INLET                          7        78.00  EACH     224,300.00         2,875.64         2,957.34 
0470.0A00470E  CONC MH W/ INLET, LARGE                   2         9.00  EACH      46,600.00         5,177.78         5,419.63 
0470.0A00500E  CONC MH, TYP WATER QUALITY                5         6.00  EACH      21,200.00         3,533.33         4,606.82 
0470.0A00510E  CONC MH, TYP WATER QUALITY W/ INLET       1         2.00  EACH       7,600.00         3,800.00         4,018.33 
0470.0A00800E  CONC MH, 1500 MM                          3        20.00  EACH      61,600.00         3,080.00         2,890.34 
0470.0A00900E  CONC MH, 1800 MM                          5        14.00  EACH      47,000.00         3,357.14         3,818.93 
0470.0A00950E  CONC MH, 2100 MM                          2         4.00  EACH      15,800.00         3,950.00         3,360.00 
0470.0A01000E  CONC MH, 2400 MM                          1         1.00  EACH       9,500.00         9,500.00         8,805.33 
0470.0A02000E  WATER QUALITY STR, 0.00 - 0.10 CMS        4         5.00  EACH      58,000.00        11,600.00        10,798.00 
0470.0C01000E  WATER QUALITY POND OUTLET DEVICE          3         9.00  EACH      21,000.00         2,333.33         2,091.48 
0470.0C02000E  CONC INLETS, TYP B                        6        20.00  EACH      20,190.00         1,009.50           950.29 



                                      Oregon Department of Transportation - Calendar Year 2001    10:40 Friday, January 11, 2002   9 
                                            Highway Construction Average Unit Bid Prices 
 
                                                    Bid Item   Total Bid          Total Cont         Ave Cont       Average Of 
                                                      Count    Quantity  Unit        Price           Unit Bid       3 Low Bids 

 

----------------------------------------------------- 
? NOTE - ITEM DESCRIPTIONS BEGINNING WTIH A ? INDICATE OBSOLETE ITEMS WHICH ARE NO LONGER IN USEAGE. 

0470.0C02050E  CONC INLETS, TYP B (MOD)                  1         2.00  EACH       2,800.00         1,400.00         1,100.00 
0470.0C02100E  CONC INLETS, TYP B-SL                     1         4.00  EACH       4,000.00         1,000.00           950.00 
0470.0C03000E  CONC INLETS, TYP CG-1                     4        20.00  EACH      17,190.00           859.50           874.82 
0470.0C03150E  CONC INLETS, TYP CG-2                    13       223.00  EACH     180,346.98           808.73           830.92 
0470.0C03250E  CONC INLETS, TYP CG-3                     5        42.00  EACH      40,580.00           966.19           985.52 
0470.0C04000E  CONC INLETS, TYP D                       13        26.00  EACH      23,860.00           917.69           974.42 
0470.0C04050E  CONC INLETS, TYP D (MOD)                  4        13.00  EACH      13,945.00         1,072.69         1,140.77 
0470.0C07000E  CONC INLETS, TYP G-1                      6        28.00  EACH      26,280.00           938.57           963.95 
0470.0C07100E  CONC INLETS, TYP G-2                     23       320.00  EACH     287,690.00           899.03           923.34 
0470.0C07200E  CONC INLETS, TYP G-2M                     2         2.00  EACH       2,500.00         1,250.00         1,190.50 
0470.0C07300E  CONC INLETS, TYP G-2MA                    8        17.00  EACH      19,880.66         1,169.45         1,159.03 
0470.0C07350E  CONC INLETS, TYP G-2MA (MOD)              3        26.00  EACH      28,800.00         1,107.69         1,070.51 
0470.0C13000E  CONC INLETS, TYP M-E                      3         5.00  EACH       9,100.00         1,820.00         1,447.86 
0470.0C13050E  CONC INLETS, TYP M-E (MOD)                3        25.00  EACH      53,200.00         2,128.00         2,895.28 
0470.0C13100E  CONC INLETS, TYP M-O                      1         1.00  EACH       1,900.00         1,900.00         1,760.00 
0470.0C27000E  CATCH BASINS, CONC                        2        15.00  EACH      14,980.00           998.67         1,048.93 
0470.0E00000E  MH SLOPE PROTORS                          1         1.00  EACH         271.20           271.20           740.40 
0470.0F00000E  CONC DIVERSION BOXES                      1         3.00  EACH      28,500.00         9,500.00         9,750.00 
0470.0I00000E  MONUMENT BOXES                            4        18.00  EACH       3,500.00           194.44           289.20 
0470.9Z90000A  SEC 0470 MISC                             2         2.00  LS        30,000.00        15,000.00        12,329.01 
0470.9Z90000E  SEC 0470 MISC                             1         1.00  EACH       7,500.00         7,500.00         8,023.33 
0470.9900350E  ?CONCRETE INLETS, MODIFIED                2        33.00  EACH      32,130.00           973.64         1,865.00 
0470.9901600E  ?CONCRETE MANHOLES, CONNECTIONS           1         1.00  EACH         242.00           242.00           614.00 
0470.9902700E  ?CONCRETE MANHOLES, TYPE A-P              1         5.00  EACH      10,000.00         2,000.00         2,520.67 
0470.9903300E  ?INLET GRATES                             1         5.00  EACH       2,500.00           500.00           633.33 
0470.9903650E  ?SPECIAL MANHOLES                         1         1.00  EACH      10,000.00        10,000.00         8,290.00 
S E C T I O N 0480  - DRAINAGE CURBS 
0480.0A00100F  DRAIN CURBS                              25    22,173.40  M        381,399.05            17.20            14.53 
0480.9900100F  ?DRAINAGE CURBS (MODIFIED)                1        30.00  M          1,500.00            50.00            50.00 
S E C T I O N 0490  - ADJUSTMENT OF MANHOLES, INLETS & BOXES 
0490.0A00100E  ADJING MH                                22       306.00  EACH     175,512.18           573.57           516.19 
0490.0A00150E  FIRE HYDRANT ASSEMBLY                     1         3.00  EACH       6,000.00         2,000.00         2,050.00 
0490.0A00300E  ?WATER METER INSTALLATION                 1        26.00  EACH       8,580.00           330.00           378.33 
0490.0B00100E  RECONSTING MH                             7        40.00  EACH      31,100.00           777.50         1,018.01 
0490.0D00100E  ADJING INLETS                            18       333.00  EACH     154,750.00           464.71           440.84 
0490.0D00150E  RECONSTING INLETS                         2         3.00  EACH       4,980.00         1,660.00         1,386.67 
0490.0E00100E  ADJING WATER METER BOXES                  4         9.00  EACH       3,135.19           348.35           300.93 
0490.0F00250E  ADJING CLEANOUTS                          1         1.00  EACH         709.66           709.66           353.22 
0490.0F00400E  ADJING BOXES                             18       339.00  EACH      67,186.95           198.19           222.38 
0490.0F00550E  MOD CONC INLETS                           3        71.00  EACH      24,500.00           345.07           827.23 
0490.0F00650E  CAPPING INLETS                            5        12.00  EACH       3,745.00           312.08           320.44 
0490.0F00800E  ABANDON MH                                1         5.00  EACH       5,000.00         1,000.00           623.00 
0490.0F01000E  ADJING MONUMENT BOXES                     1        55.00  EACH      11,000.00           200.00           300.00 
0490.9Z90000E  SEC 0490 MISC                             2        23.00  EACH       9,800.00           426.09           394.23 
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0490.9900250F  ?ADJUSTING SLOTTED DRAINS                 1       264.00  M          6,600.00            25.00            71.67 
0490.9900500E  ?FIRE HYDRANT, ADJUSTING                  1         2.00  EACH       1,480.00           740.00           780.00 
0490.9900750E  ?INLET GRATES, MODIFIED                   1        12.00  EACH       3,600.00           300.00           166.67 
S E C T I O N 0495  - OUTLET BASINS 
0495.0A00100E  OUTLET BASINS                             5        15.00  EACH      20,640.00         1,376.00           880.45 
                                                          Part 400  Total         8,234,338.34 
            P A R T 0500  - BRIDGES 
S E C T I O N 0501  - BRIDGE REMOVAL 
0501.0A00100A  BR RMVL WORK                             54        54.00  LS     1,330,765.48        24,643.81        28,555.91 
0501.0A00100F  BR RMVL WORK                              1       680.00  M         88,400.00           130.00           102.67 
0501.0B00150A  EX FOR SALV & STKPL BR                    5         5.00  LS         6,350.00         1,270.00         1,373.33 
0501.0B00200A  EX FOR SALV & STKPL BR RAIL               2         2.00  LS         1,200.00           600.00         1,766.67 
0501.9Z90000A  SEC 0501 MISC                             1         1.00  LS        65,000.00        65,000.00       207,500.00 
S E C T I O N 0510  - STRUCTURAL EXCAVATION & BACKFILL 
0510.0A00100A  SHORING, CRIBBING, ETC.                  30        30.00  LS       961,300.00        32,043.33        19,644.16 
0510.1A00100K  STR EXC                                   3     2,134.00  M3        33,105.00            15.51            12.32 
0510.2A00100A  STR EXC                                  46        46.00  LS       227,634.73         4,948.58         5,647.72 
0510.2A00100B  ?STRUCTURAL EXCAVATION                    1         1.00  LS           800.00           800.00         1,934.93 
0510.3A00100K  STR EXC BELOW ELEVS SHOWN                 1     4,000.00  M3        24,000.00             6.00             8.45 
0510.6A00100A  GRANULAR WALL BKFL                       13        13.00  LS        26,180.00         2,013.85         2,254.45 
0510.6A00100K  GRANULAR WALL BKFL                        5       120.00  M3         5,580.00            46.50            57.06 
0510.6B00100A  GRANULAR STR BKFL                        22        22.00  LS        79,693.70         3,622.44         4,531.30 
0510.6B00100K  GRANULAR STR BKFL                         8     1,491.00  M3        37,781.80            25.34            29.60 
0510.6B00100M  GRANULAR STR BKFL                         2     1,040.00  MG        14,300.00            13.75            17.60 
S E C T I O N 0511  - TEMPORARY WORK BRIDGE 
0511.0A00100A  TEMP WORK BR                              1         1.00  LS        86,000.00        86,000.00       161,000.00 
0511.0A00200A  TEMP WORK PLATFORMS                       3         3.00  LS       185,000.00        61,666.67       112,733.33 
S E C T I O N 0512  - DRILLED SHAFT FOUNDATIONS 
0512.0A00100A  FURN DRILLING EQUIP                       5         5.00  LS        59,350.00        11,870.00        19,615.53 
0512.1A00100F  DRILLED SHAFTS                            2       144.90  M         24,891.00           171.78           518.70 
0512.1B00050F  DRILLED SHAFTS, 915 MM DIA                1        24.00  M         21,600.00           900.00           969.58 
0512.1B00100F  DRILLED SHAFTS, 1070 MM DIA               1        36.30  M         27,225.00           750.00           656.00 
0512.2A00100F  PERM SHAFT CASINGS                        1        51.00  M          7,905.00           155.00            77.67 
0512.3A00100A  DRILLED SHAFT CONC                        2         2.00  LS        35,000.00        17,500.00        21,364.17 
0512.4A00100A  DRILLED SHAFT REINF                       2         2.00  LS        19,000.00         9,500.00        12,406.67 
0512.5A00100F  CSL TEST ACC TUBES                        1       200.00  M          1,900.00             9.50            16.83 
0512.9Z90000A  SEC 0512 MISC                             1         1.00  LS        10,000.00        10,000.00        66,610.11 
0512.9900200F  ?PREBORING                                2        75.00  M         29,337.00           391.16           300.23 
S E C T I O N 0520  - DRIVEN PILES 
0520.1A00100A  FURN PILE DRIVING EQUIP                  34        34.00  LS       300,975.00         8,852.21        10,343.22 
0520.1B00300F  FURN HP 250 X 62 STL PILES                3       231.00  M         11,090.00            48.01            52.15 
0520.1B00400F  FURN HP 310 X 79 STL PILES                2       321.60  M         16,743.55            52.06            53.90 
0520.1B00450F  FURN HP 310 X 110 STL PILES               2       258.50  M         18,355.10            71.01            81.02 
0520.1B00500F  FURN HP 310 X 125 STL PILES               1       365.00  M         25,550.00            70.00            69.70 
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0520.1B00650F  FURN HP 360 X 174 STL PILES               1       140.00  M         11,480.00            82.00            91.33 
0520.1B00900F  FURN PP 324 X 9.53 STL PILES             11     1,493.00  M         75,818.00            50.78            53.20 
0520.1B00950F  FURN PP 324 X 12.70 STL PILES             1       190.00  M         12,065.00            63.50            64.92 
0520.1B01300F  FURN PP 406 X 12.70 STL PILES            11     2,291.50  M        196,689.90            85.83            82.08 
0520.1B01700F  FURN PP 610 X 9.53 STL PILES              1       119.00  M         19,040.00           160.00           118.33 
0520.1B02200F  FURN PP 915 X 19.05 STL PILES             1        29.00  M         11,600.00           400.00           525.00 
0520.1C00280E  DR HP 250 X 62 STL PILES                  3        34.00  EACH       7,700.00           226.47           359.67 
0520.1C00350E  DR HP 310 X 79 STL PILES                  2        28.00  EACH       6,780.00           242.14           250.24 
0520.1C00400E  DR HP 310 X 110 STL PILES                 2        31.00  EACH      33,660.00         1,085.81           623.90 
0520.1C00450E  DR HP 310 X 125 STL PILES                 1        26.00  EACH      10,400.00           400.00           550.00 
0520.1C00600E  DR HP 360 X 174 STL PILES                 1        10.00  EACH       7,000.00           700.00           616.67 
0520.1C00850E  DR PP 324 X 9.53 STL PILES               10        96.00  EACH      47,270.00           492.40           383.08 
0520.1C00900E  DR PP 324 X 12.70 STL PILES               1        20.00  EACH       2,100.00           105.00           201.67 
0520.1C01250E  DR PP 406 X 12.70 STL PILES              11       162.00  EACH      65,270.00           402.90           358.52 
0520.1C01850E  DR CONC OR STL PIPE PILES                 1         4.00  EACH      12,000.00         3,000.00         2,733.33 
0520.1C02000A  DR STL SHEET PIPES                        1         1.00  LS        25,440.00        25,440.00        35,146.67 
0520.1C02500E  OBSTACLE PENETRATION                      1         8.00  EACH         400.00            50.00           240.67 
0520.1H00100E  REINF PILE TIPS                          19       213.00  EACH      25,732.00           120.81           114.56 
0520.1I00080E  HP 250 X 62 STL PILE SPLICES              1         4.00  EACH           4.00             1.00             5.50 
0520.1I00150E  HP 310 X 79 STL PILE SPLICES              2        28.00  EACH         388.00            13.86            49.00 
0520.1I00250E  HP 310 X 125 STL PILE SPLICES             1         6.00  EACH       1,950.00           325.00           241.67 
0520.1I00650E  PP 324 X 9.53 STL PILE SPLICES            9        38.00  EACH      15,772.00           415.05           208.68 
0520.1I00700E  PP 324 X 12.70 STL PILE SPLICES           1        10.00  EACH         472.50            47.25            16.42 
0520.1I01050E  PP 406 X 12.70 STL PILE SPLICES          10        52.00  EACH      11,890.00           228.65           188.98 
0520.9Z90000A  SEC 0520 MISC                             2         2.00  LS        28,570.00        14,285.00        18,678.33 
0520.9902350J  ?STEEL SHEET PILING                       1       235.00  M2        57,434.00           244.40           216.47 
S E C T I O N 0530  - STEEL REINFORCEMENT FOR CONCRETE 
0530.0A00100A  REINF                                    35        35.00  LS       763,052.36        21,801.50        20,927.28 
0530.0A00100B  ?REINFORCEMENT                           11        11.00  LS       139,200.00        12,654.55        12,301.14 
0530.0B00100A  COATED REINF                             22        22.00  LS       297,072.00        13,503.27        12,803.77 
0530.0B00150A  ?MISCELLANEOUS CATHODIC PROTECTION        7         7.00  LS     9,915,000.00     1,416,428.57     1,378,214.29 
0530.0B00150E  ?MISCELLANEOUS CATHODIC PROTECTION        8    19,991.00  EACH     679,201.50            33.98            26.98 
0530.9Z90000A  SEC 0530 MISC                             2         2.00  LS        90,000.00        45,000.00        65,000.00 
0530.9Z90000E  SEC 0530 MISC                             1         4.00  EACH      40,000.00        10,000.00         9,750.00 
0530.9900200J  ?MISCELLANEOUS CATHODIC PROTECTION        1       295.00  M2       295,000.00         1,000.00           800.00 
S E C T I O N 0532  - REBAR CONTINUITY 
0532.0A00100A  REBAR CONTINUITY                          3         3.00  LS       432,000.00       144,000.00        79,428.58 
S E C T I O N 0540  - CONCRETE BRIDGES 
0540.0A00100A  ?MISCELLANEOUS STRUCTURE CONSTRUCTION     1         1.00  LS         2,000.00         2,000.00         3,539.44 
0540.1A00100A  STR CONC, CLASS 25                       39        39.00  LS     1,576,698.79        40,428.17        42,450.08 
0540.1A00100B  ?STRUCTURAL CONCRETE, CLASS 25            5         5.00  LS        88,700.00        17,740.00        18,058.27 
0540.1A00150A  STR CONC, CLASS 30                       16        16.00  LS     1,100,425.00        68,776.56        97,773.38 
0540.1A00200A  STR CONC, CLASS 35                        2         2.00  LS       810,000.00       405,000.00       525,128.29 
0540.2A00100K  STR CONC, CLASS 25                        1         4.00  M3         7,200.00         1,800.00         1,966.67 
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0540.3A00100J  ARCHITECTURAL TRTMNT                      3       510.00  M2       105,600.00           207.06           160.77 
0540.9Z90000E  SEC 0540 MISC                             1         4.00  EACH      20,000.00         5,000.00         6,200.00 
0540.9Z90000F  SEC 0540 MISC                             1        85.00  M         17,850.00           210.00           152.67 
0540.9900350A  ?CONCRETE SEAL                            1         1.00  LS         3,000.00         3,000.00         1,933.33 
0540.9900360A  ANTI-GRAFFITI COATING                     1         1.00  LS         3,000.00         3,000.00         2,333.33 
0540.9900720F  INJECT & SEAL CRACK                       1        90.00  M          5,962.50            66.25            72.08 
0540.9900750A  ?INJECT STRESS CRACKS                     4         4.00  LS       217,500.00        54,375.00        49,500.00 
0540.9900750F  ?INJECT STRESS CRACKS                     2       580.00  M         56,000.00            96.55           143.36 
0540.9900770P  EPOXY MATL                                1       500.00  L         14,300.00            28.60            16.53 
0540.9901000A  ?PRECAST CONCRETE DECK PANELS             1         1.00  LS       835,000.00       835,000.00       764,666.67 
0540.9901100A  RAISE EXT BR                              1         1.00  LS       125,000.00       125,000.00       136,416.67 
S E C T I O N 0545  - REINFORCED CONCRETE BRIDGE END PANELS 
0545.0A00100J  REINF CONC BR END PANELS                 24     4,841.68  M2       735,126.66           151.83           159.64 
0545.9900100A  ?END PANEL SUPPORT                        1         1.00  LS         4,000.00         4,000.00         6,500.00 
0545.9900150A  END PANEL, PRECAST                        4         4.00  LS       126,000.00        31,500.00        41,750.00 
S E C T I O N 0550  - PRECAST PRESTRESSED CONCRETE MEMBERS 
0550.1A00100F  BI 1300 PRCST PRESTR BMS                  1       143.00  M         50,050.00           350.00           375.67 
0550.1A00150F  BI 1600 PRCST PRESTR BMS                  1       157.00  M         83,210.00           530.00           526.67 
0550.1A00200F  BI 1900 PRCST PRESTR BMS                  1       404.00  M        161,600.00           400.00           430.00 
0550.1A01050F  DECK BT 1370 PRCST PRESTR BMS             5       352.00  M        254,293.08           722.42           725.04 
0550.1B00150F  380 MM PRCST PRESTR SLB                   4       456.68  M        181,581.00           397.61           420.27 
0550.1B00200F  455 MM PRCST PRESTR SLB                   6       638.70  M        279,527.00           437.65           476.95 
0550.1B00250F  535 MM PRCST PRESTR SLB                   3       409.24  M        161,184.08           393.86           413.47 
0550.1B00300F  660 MM PRCST PRESTR SLB                   6     1,311.06  M        564,282.63           430.40           430.99 
0550.1B00400F  760 MM PRCST PRESTR SLB                   1       228.00  M        125,400.00           550.00           541.67 
0550.1C00150F  840 MM PRCST PRESTR BOX BMS               2       827.00  M        361,480.00           437.10           464.06 
0550.1C00300F  1220 MM PRCST PRESTR BOX BMS              2       540.90  M        443,839.80           820.56           828.73 
0550.9Z90000E  SEC 0550 MISC                             2        16.00  EACH     236,000.00        14,750.00        16,113.56 
0550.9900130F  BT 1220 MM PRCST PRESTR BMS               1       152.00  M         63,992.00           421.00           460.50 
S E C T I O N 0555  - POST-TENSIONING 
0555.0A00100A  POST-TENSIONING                           5         5.00  LS       568,840.00       113,768.00       103,508.74 
S E C T I O N 0558  - LATEX MODIFIED CONCRETE RESURFACING 
0558.0A00100J  CLASS 1 PREP                              3    14,320.00  M2       207,754.70            14.51            14.84 
0558.0B00100J  CLASS 2 PREP                              6     2,885.00  M2       115,151.00            39.91            35.06 
0558.0C00150K  FURN STR OVERLAY CONC                     1       125.00  M3        93,750.00           750.00           390.00 
0558.9900250J  ?CONSTRUCT STRUCTURAL OVERLAY CONCRETE    1     2,720.00  M2       108,800.00            40.00            53.67 
0558.9900300K  ?FURNISH PCS OVERLAY MATERIALS            1        23.00  M3        41,400.00         1,800.00         1,474.00 
0558.9900400J  ?RESURFACING, POLYMER CONCRETE O'LAY      1     1,433.00  M2        71,650.00            50.00            54.67 
S E C T I O N 0559  - MICROSILICA CONCRETE RESURFACING 
0559.0C00100K  FURN MICROSILICA CONC                     7     1,344.00  M3       388,060.00           288.74           391.56 
0559.0D00100J  ?CONSTRUCT MC RESURFACING                 1    13,850.00  M2       457,050.00            33.00            27.00 
0559.0D00200J  CONST MC RESURF                           5    10,144.00  M2       628,605.00            61.97            70.75 
S E C T I O N 0560  - STRUCTURAL STEEL BRIDGES 
0560.0A00100A  STR STL                                   5         5.00  LS       629,044.40       125,808.88       134,573.16 
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0560.9Z90000A  SEC 0560 MISC                             2         2.00  LS        30,000.00        15,000.00        20,000.00 
0560.9Z90000E  SEC 0560 MISC                             2         8.00  EACH     932,000.00       116,500.00       116,500.00 
S E C T I O N 0565  - FIBER REINFORCED POLYMER BRIDGES 
0565.1A00100A  FRP STRENGTHENING                         3         3.00  LS       830,450.00       276,816.67       308,694.44 
0565.9Z90000A  SEC 0565 MISC                             1         1.00  LS         6,000.00         6,000.00        15,066.67 
S E C T I O N 0570  - TIMBER BRIDGES 
0570.9Z90000A  SEC 0570 MISC                             1         1.00  LS        35,300.00        35,300.00        38,766.67 
0570.9Z90000E  SEC 0570 MISC                             1         8.00  EACH       1,744.00           218.00           184.00 
S E C T I O N 0581  - BRIDGE DRAINAGE SYSTEMS 
0581.0A00100E  ?ADJUST DECK DRAINS                       1         2.00  EACH       1,000.00           500.00           366.67 
0581.0A00150E  BR DRAINS                                 1        42.00  EACH      50,400.00         1,200.00         1,100.00 
0581.9Z90000E  SEC 0581 MISC                             4        34.00  EACH     110,000.00         3,235.29         3,484.31 
0581.9900150A  BR DRAINAGE SYS                           2         2.00  LS       640,000.00       320,000.00       287,500.00 
0581.9900150E  BR DRAINAGE SYS                           1         4.00  EACH      36,000.00         9,000.00         9,533.33 
0581.9900300E  PLUG DECK DRAINS                          1        84.00  EACH       2,100.00            25.00            41.67 
0581.9900600E  ?STRUCTURE DRAINS, RECONSTRUCT            1         1.00  EACH       2,500.00         2,500.00         1,666.67 
S E C T I O N 0582  - BRIDGE BEARINGS 
0582.0A00100E  BEARING DEVICES, BENT 1                   1         7.00  EACH       4,200.00           600.00         2,200.00 
0582.9Z90000E  SEC 0582 MISC                             1         4.00  EACH       2,400.00           600.00         1,033.33 
0582.9900100E  ?BEARING DEVICES                          3       157.00  EACH      73,250.00           466.56           568.52 
S E C T I O N 0583  - ELECTRICAL CONDUIT IN BRIDGES 
0583.0A00300F  27 MM ELEC CONDUIT                        1       110.00  M          3,300.00            30.00            30.67 
0583.0A00350F  35 MM ELEC CONDUIT                        4       544.00  M         20,856.00            38.34            39.45 
0583.0A00450F  53 MM ELEC CONDUIT                        6       425.00  M         31,185.00            73.38            65.46 
0583.0A00550F  78 MM ELEC CONDUIT                        3       795.00  M         97,350.00           122.45           117.28 
0583.0A00650F  103 MM ELEC CONDUIT                       1       345.00  M          1,766.40             5.12            13.37 
0583.9900850A  ?POWER DISTRIBUTION SUB-SYSTEM COMPLETE   1         1.00  LS       375,000.00       375,000.00       312,500.00 
S E C T I O N 0584  - ELASTOMERIC CONCRETE NOSING 
0584.0A00100F  ELASTOMERIC CONCRETE NOSING               5       238.00  M         93,150.00           391.39           361.95 
S E C T I O N 0585  - EXPANSION JOINTS 
0585.0A00200A  ASPHIC PLUG JT SEALS                      2         2.00  LS        51,000.00        25,500.00        22,700.00 
0585.0A00300A  SINGLE STRIP SEAL EXPAN JT                5         5.00  LS        57,500.00        11,500.00        17,233.33 
0585.0A00350F  ?POURED SEALANT JOINT SEALS               1       405.00  M         12,150.00            30.00            55.00 
0585.0A00450K  ASPHIC PLUG JT SEAL MATL                  1         1.84  M3        16,366.80         8,895.00         9,165.00 
0585.0A00550A  POURED SEALANT JT SEALS                  16        16.00  LS        97,190.00         6,074.38         4,142.47 
0585.0A00580A  TYP "B" PREFD POLYCL COMPR JT SEALS       3         3.00  LS        13,000.00         4,333.33         3,150.00 
0585.0A00600A  TYP "D" PREFD POLYCL COMPR JT SEALS       1         1.00  LS         4,000.00         4,000.00         5,633.33 
0585.0A00650A  TYP "E" PREFD POLYCL COMPR JT SEALS       2         2.00  LS         9,500.00         4,750.00         3,500.00 
0585.0A00750A  PREFD ELASTOMERIC STRIP SEALS             1         1.00  LS        80,000.00        80,000.00        99,454.00 
0585.9900150A  ?COMPRESSION JOINT SEAL, REPLACE          2         2.00  LS        16,500.00         8,250.00         9,125.00 
0585.9900300F  ?COMPRESSION JOINT SEAL, TYPE 'F'         1        85.00  M          9,350.00           110.00           136.67 
0585.9900750F  ?DECK JOINT, RAISE CONCRETE DAMS          1       100.00  M         22,000.00           220.00           176.67 
0585.9901470A  ?EXPANSION JOINT, ARMORED CORNER, REPAIR  1         1.00  LS        16,000.00        16,000.00        27,882.00 
S E C T I O N 0586  - CONCRETE REPAIR 
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0586.0A00100F  REPAIR EXPAN JTS                          4       158.50  M         39,847.50           251.40           360.50 
0586.0B00100J  REPAIR DECK CONC                          3        47.00  M2        24,550.00           522.34           831.35 
0586.9900100J  ?EPOXY CONCRETE O'LAY                     2        12.00  M2         6,800.00           566.67           875.00 
S E C T I O N 0587  - BRIDGE RAILS 
0587.0A00100F  ?PEDESTRIAN RAILING, PROTECTION           1        10.00  M          2,500.00           250.00           241.67 
0587.0A00150A  PROT RAILING                              4         4.00  LS        56,600.00        14,150.00        15,994.08 
0587.0A00150F  PROT RAILING                              1        25.00  M          6,250.00           250.00           256.67 
0587.0A00200A  2 TUBE STL RAIL                           6         6.00  LS        52,000.00         8,666.67         9,607.00 
0587.0A00220A  2 TUBE STL RAIL, RETROFIT                 1         1.00  LS        10,500.00        10,500.00         9,886.67 
0587.0A00300A  3 TUBE STL RAIL                           1         1.00  LS         9,202.27         9,202.27         8,334.09 
0587.0A00400A  THRIE BEAM STL RAIL                      12        12.00  LS       128,250.00        10,687.50        10,364.04 
0587.0A00450A  COMBINATION BR RAIL                       2         2.00  LS       108,000.00        54,000.00        45,666.67 
0587.0A00900A  CONC PARP W/ PED RAIL                     3         3.00  LS        71,000.00        23,666.67        21,244.44 
0587.0A01050A  CONC PARP, MOD                            2         2.00  LS        26,000.00        13,000.00        11,783.33 
0587.0A01100A  TYP "F" CONC RAIL                        16        16.00  LS       444,024.00        27,751.50        30,544.28 
0587.0A01250A  TYP "F" CONC RAIL, MOD                    2         2.00  LS        55,000.00        27,500.00        24,371.39 
0587.0A01260A  TYP "F" CONC RAIL, MOD, W/METAL RAIL      6         6.00  LS       255,000.00        42,500.00        41,500.00 
0587.0A01300A  TYP "F" CONC RAIL, RETROFIT               3         3.00  LS       133,250.00        44,416.67        44,416.67 
0587.0A01320A  TYP "F" CONC RAIL, W/METAL RAIL, RETROFI  3         3.00  LS       360,000.00       120,000.00       117,111.11 
0587.0A01350A  PED RAIL                                  1         1.00  LS        11,000.00        11,000.00         9,906.67 
0587.0A01400A  PED RAIL, MOD                             1         1.00  LS         7,875.00         7,875.00         7,775.00 
0587.0A01400F  ?PEDESTRIAN RAIL, MODIFIED                1        65.00  M         32,500.00           500.00           600.00 
0587.0A01500A  ORNAMENTAL RAIL                           2         2.00  LS     1,425,000.00       712,500.00       771,322.00 
0587.0A01500F  ORNAMENTAL RAIL                           2        85.60  M        100,260.00         1,171.26         1,043.91 
0587.0A01510A  ORNAMENTAL RAIL W/ PED HANDRAIL           1         1.00  LS        10,567.10        10,567.10         9,355.70 
0587.0A01700A  ORNAMENTAL PED RAIL                       1         1.00  LS        20,000.00        20,000.00        27,595.55 
0587.0A01700F  ORNAMENTAL PED RAIL                       2        44.90  M         14,592.50           325.00           614.50 
0587.0A01750A  CONC BALUSTER BR RAIL                     1         1.00  LS        31,200.00        31,200.00        22,600.00 
0587.9Z90000A  SEC 0587 MISC                             1         1.00  LS        16,000.00        16,000.00        15,333.33 
0587.9901700A  ?RAILING, PROTECTION (MODIFIED)           1         1.00  LS         9,000.00         9,000.00         8,666.67 
0587.9902200E  ?TERMINAL RAIL, TRANSITION                1         4.00  EACH       4,643.04         1,160.76         1,020.25 
0587.9902300A  THRIE BEAM STL RAIL, RETROFIT             1         1.00  LS         3,500.00         3,500.00         7,333.33 
S E C T I O N 0588  - SEISMIC RESTRAINT SYSTEMS 
0588.0A00210E  SEIS BEARING REPL                         1        16.00  EACH       6,400.00           400.00           433.33 
0588.0A00350E  SEIS RESTR, PIPE                          5       132.00  EACH     249,600.00         1,890.91         2,196.97 
0588.0A00450E  SEIS RESTR, LONG. BARS                    1        12.00  EACH      16,800.00         1,400.00         1,933.33 
0588.0A00650E  SEIS RESTR, TRANS                         1        12.00  EACH       7,200.00           600.00           766.67 
0588.0A00800J  WATERPROOFING MEMBRANE                   28    10,636.60  M2       185,518.69            17.44            16.14 
0588.0A00850A  PREP & COAT ___________ BR                1         1.00  LS        12,000.00        12,000.00        31,000.00 
S E C T I O N 0595  - REINFORCED CONCRETE BOX CULVERTS 
0595.0A00100F  REINF CONC BOX CULV                       2        56.12  M        153,660.00         2,738.06         2,554.98 
0595.0A00250A  WINGWALLS, APRONS AND CIP ENDS            1         1.00  LS        10,000.00        10,000.00        17,116.67 
S E C T I O N 0596  - RETAINING WALLS 
0596.0A00200J  RETAINING WALL, CIP CONC                  8       907.60  M2       465,273.00           512.64           531.53 
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0596.0A00220J  RETAINING WALL, GABION                    3       632.00  M2        80,050.00           126.66           167.54 
0596.0A00250J  RETAINING WALL, CONTR OPTION              1       134.00  M2        37,408.78           279.17           301.39 
0596.0A00270J  RETAINING WALL, CONV SEG                  3       166.00  M2        45,740.00           275.54           247.57 
0596.0A00300J  RETAINING WALL, MSE                      11     6,050.00  M2     1,451,542.00           239.92           289.93 
0596.0A00320J  RETAINING WALL, PREFAB MODULAR            1        19.00  M2         5,700.00           300.00           317.77 
0596.0C00150F  STD COPING                                1       232.34  M         23,234.00           100.00           147.35 
0596.0E00100F  SDWK COPING                               1        63.32  M         20,579.00           325.00           326.67 
0596.0E00100J  SDWK COPING                               2       474.40  M2        95,960.00           202.28           172.83 
0596.9Z90000A  SEC 0596 MISC                             2         2.00  LS       223,000.00       111,500.00       130,000.00 
0596.9Z90000E  SEC 0596 MISC                             3       680.00  EACH      15,877.50            23.35            29.32 
0596.9Z90000F  SEC 0596 MISC                             1       125.00  M         35,000.00           280.00           308.67 
0596.9Z90000J  SEC 0596 MISC                             3       279.00  M2       252,500.00           905.02           810.14 
0596.9900800F  ?RETAINING WALL, CONCRETE                 1        60.00  M         18,600.00           310.00           423.33 
0596.9901400J  ?TEMPORARY GEOTEXTILE WALL                1       670.00  M2        83,080.00           124.00           199.81 
S E C T I O N 0597  - SOUND WALLS 
0597.0A00100J  SOUND WALLS                               1     7,830.00  M2     1,096,200.00           140.00           158.83 
0597.0A00200J  SOUND WALLS, PRECAST                      1     5,460.80  M2       546,080.00           100.00           111.67 
S E C T I O N 0599  - CONCRETE SLOPE PAVING 
0599.0A00100J  CONC SLOPE PAVING                         3       891.30  M2        71,283.00            79.98            71.80 
0599.0A01100J  ROCK SLOPE PAVING                         1       165.00  M2        10,890.00            66.00            77.33 
0599.0C00100F  SLOPE PAVING CURBS                        2        59.00  M          6,485.00           109.92            92.92 
                                                          Part 500  Total        41,734,451.84 
            P A R T 0600  - BASES 
S E C T I O N 0610  - RECONDITIONING EXISTING ROADWAY 
0610.1A00100A  RECOND EXT RDWY                           1         1.00  LS        10,000.00        10,000.00        16,833.33 
S E C T I O N 0620  - COLD PLANE PAVEMENT REMOVAL 
0620.0A00100J  COLD PLN PVMT RMVL                        5     6,520.00  M2        26,805.00             4.11             5.62 
0620.0B00050J  COLD PLN PVMT RMVL, 0 - 25 MM DEEP        2     4,389.00  M2        24,204.00             5.51             6.25 
0620.0B00100J  COLD PLN PVMT RMVL, 0 - 50 MM DP         28   188,778.00  M2       248,829.60             1.32             1.44 
0620.0B00150J  COLD PLN PVMT RMVL, 0 - 65 MM DP          1       500.00  M2         3,500.00             7.00             6.17 
0620.0B00200J  COLD PLN PVMT RMVL, 0 - 75 MM DP          1    15,000.00  M2        19,500.00             1.30             1.40 
0620.0B00250J  COLD PLN PVMT RMVL, 0 - 100 MM DP         2     5,085.00  M2         7,451.25             1.47             1.63 
0620.0B00270J  COLD PLN PVMT RMVL, 0 - 150 MM DEEP       2     8,980.00  M2        44,764.00             4.98             5.26 
0620.0B00350J  COLD PLN PVMT RMVL, 25 - 50 MM DP         1     1,200.00  M2         6,600.00             5.50             5.17 
0620.0B00400J  COLD PLN PVMT RMVL, 50 - 100 MM DP        6    11,278.00  M2        43,388.80             3.85             3.23 
0620.0B00450J  COLD PLN PVMT RMVL, 50 - 150 MM DP        1     8,500.00  M2        17,000.00             2.00             1.68 
0620.0B00600J  COLD PLN PVMT RMVL, 12 MM DP              1    52,375.00  M2        36,662.50             0.70             0.77 
0620.0B00700J  COLD PLN PVMT RMVL, 25 MM DP              2    73,125.00  M2        51,400.00             0.70             0.80 
0620.0B00750J  COLD PLN PVMT RMVL, 38 MM DP              1    10,029.00  M2         7,521.75             0.75             0.92 
0620.0B00800J  COLD PLN PVMT RMVL, 50 MM DP             27   934,352.00  M2       884,946.15             0.95             0.96 
0620.0B00850J  COLD PLN PVMT RMVL, 65 MM DP              2   119,629.00  M2        67,803.20             0.57             0.83 
0620.0B00900J  COLD PLN PVMT RMVL, 75 MM DP              9   414,874.00  M2       395,688.00             0.95             1.05 
0620.0B00950J  COLD PLN PVMT RMVL, 100 MM DP             8   145,708.00  M2       161,746.10             1.11             1.40 
0620.0B01000J  COLD PLN PVMT RMVL, 125 MM DP             1       325.00  M2         3,250.00            10.00            11.67 
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0620.0B01050J  COLD PLN PVMT RMVL, 150 MM DP             2    60,158.00  M2        72,600.50             1.21             1.60 
0620.0B01350J  COLD PLN PVMT RMVL, 300 MM DP             1    14,000.00  M2        42,000.00             3.00             3.38 
S E C T I O N 0641  - AGGREGATE SUBBASE, BASE & SHOULDERS 
0641.0A00100M  AGGR SUBBASE                              1    11,610.00  MG       104,490.00             9.00             9.40 
0641.0B00100A  AGGR BASE                                 1         1.00  LS         1,000.00         1,000.00         1,166.67 
0641.0B00100K  AGGR BASE                                 3     5,875.00  M3       112,677.00            19.18            15.52 
0641.0B00100M  AGGR BASE                                68   312,977.80  MG     3,750,504.60            11.98            12.42 
0641.0B00200M  PLANT MIX AGGR BASE                       1       103.00  MG         2,575.00            25.00            29.33 
0641.0B00230M  ?PLANT MIX AGGREGATE BASE, OPEN GRADE     1     4,500.00  MG        49,500.00            11.00            12.50 
0641.0C00100M  19.0 MM - 0 AGGR BASE                     5    22,946.00  MG       160,338.80             6.99             7.76 
0641.0C00150K  25.0 MM - 0 AGGR BASE                     1       230.00  M3         4,830.00            21.00            33.47 
0641.0C00150M  25.0 MM - 0 AGGR BASE                     4    15,230.00  MG       195,080.00            12.81            13.67 
0641.0C00200M  37.5 MM - 0 AGGR BASE                     2     2,440.00  MG        38,080.00            15.61            14.92 
0641.0D00100M  AGGR SHLDR                               18   100,709.00  MG       525,490.00             5.22             7.96 
0641.0E00200J  AGGR BASE, 100 MM THCK                    2    36,850.00  M2       194,400.00             5.28             4.82 
0641.0E00300J  AGGR BASE, 150 MM THCK                    1     2,400.00  M2        16,800.00             7.00            10.33 
0641.0E00400J  AGGR BASE, 200 MM THCK                    1        69.00  M2           759.00            11.00            11.90 
0641.0E00500J  AGGR BASE, 300 MM THCK                    1     3,750.00  M2        30,375.00             8.10             7.57 
0641.9901250J  ?AGGREGATE SHOULDERS                      1     1,500.00  M2        22,500.00            15.00             9.43 
S E C T I O N 0660  - LEAN CONCRETE BASE 
0660.0A00350J  LEAN CONC BASE, 300 MM THCK               1       800.00  M2        35,960.00            44.95            35.18 
S E C T I O N 0680  - STOCKPILED AGGREGATES 
0680.0A00550K  19.0 MM - 0 MATL IN STKPL                 1     3,000.00  M3        45,000.00            15.00            15.67 
                                                          Part 600  Total         7,466,020.25 
            P A R T 0700  - WEARING SURFACES 
S E C T I O N 0709  - EMULSIFIED ASPHALT FOG COAT 
0709.0A00100M  EMUL ASPH IN FOG COAT                     3       473.00  MG        74,401.00           157.30           150.69 
S E C T I O N 0711  - POLY. MOD. EMULSIFIED ASPHALT CHIP SEAL 
0711.9900150K  AGGR IN PMEA CHIP SEAL (SD)               1     1,600.00  M3        44,800.00            28.00            35.83 
0711.9900250M  ASPH IN PMEA CHIP SEAL (SD)               1       290.00  MG        58,870.00           203.00           216.33 
S E C T I O N 0712  - POLY. MOD. EMULS ASPH CHIP SEAL-H.D. 
0712.0A00100K  AGGR IN PMEA CHIP SEAL (HD)               4    16,522.00  M3       366,324.00            22.17            25.36 
0712.0B00100M  ASPH IN PMEA CHIP SEAL (HD)               4     2,351.00  MG       536,743.00           228.30           220.21 
S E C T I O N 0718  - HYD. LIME SLURRY IN COLD-IN-PLACE RECYCL 
0718.0A00100M  HYDRATED LIME IN CIR                      1       465.00  MG        69,750.00           150.00           200.67 
S E C T I O N 0720  - COLD-IN-PLACE RECYCLED (CIR) AC PAVEMENT 
0720.0A00100J  COLD IN-PLC RECY ASPH CONC PVMT           1   273,500.00  M2       437,600.00             1.60             2.00 
0720.0B00100M  RECY AGENT IN CIR                         1       310.00  MG        66,650.00           215.00           266.67 
S E C T I O N 0730  - ASPHALT TACK COAT 
0730.0A00100M  ASPH IN TACK COAT                        31     2,640.50  MG       488,915.00           185.16           171.05 
S E C T I O N 0732  - EMULSIFIED ASPHALT PRIME COAT 
0732.0A00100K  AGGR IN PRIME COAT                        1        10.60  M3         1,166.00           110.00            78.33 
0732.0A00100M  AGGR IN PRIME COAT                        1       130.00  MG         3,900.00            30.00            28.05 
0732.0B00100M  EMUL ASPH IN PRIME COAT                   2        22.40  MG         6,100.00           272.32           290.25 
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S E C T I O N 0735  - EMULSIFIED ASPHALT CONCRETE PAVEMENT 
0735.0A00100M  EMUL ASPH CONC MIX                        3   106,930.00  MG     1,276,490.00            11.94            13.08 
0735.0B00100M  EMUL ASPH IN MIX                          3     5,905.00  MG     1,241,275.00           210.21           155.65 
0735.0C00100K  CHOKE AGGR                                2     5,800.00  M3        84,205.00            14.52            17.61 
0735.0C00100M  CHOKE AGGR                                1     1,450.00  MG        33,350.00            23.00            13.88 
0735.0G00100M  EMUL ASPH CONC MIX FOR RESEARCH           3     6,000.00  MG        84,900.00            14.15            15.30 
0735.0H00100M  EMUL ASPH IN MIX FOR RESEARCH             3       330.00  MG        65,345.00           198.02           178.78 
S E C T I O N 0744  - ASPH. CONCRETE PAVEMENT (LOW VOLUME) 
0744.0A00100M  ASPH CONC PVMT                           39    18,369.40  MG       919,975.75            50.08            53.81 
0744.9900100A  ?ASPHALT CONCRETE PAVEMENT                1         1.00  LS         2,500.00         2,500.00         2,333.33 
S E C T I O N 0745  - HOT MIXED ASPHALT CONCRETE (HMAC) 
0745.0A20002M  LVL 3, 19 MM DS HMAC                     13   159,479.00  MG     3,364,826.50            21.10            22.73 
0745.0A20003M  LVL 3, 12.5 MM DS HMAC                   11   232,555.00  MG     4,963,403.40            21.34            22.61 
0745.0A20004M  LVL 3, 9.5 MM DS HMAC                     1       960.00  MG        40,320.00            42.00            44.33 
0745.0A20006M  LVL 3, 19 MM OP HMAC                      6    62,384.00  MG     1,266,994.00            20.31            19.93 
0745.0A20102M  LVL 3, 19 MM DS LM TR HMAC                9   171,124.00  MG     3,007,290.00            17.57            20.20 
0745.0A20103M  LVL 3, 12.5 MM DS LM TR HMAC              4    33,040.00  MG       778,257.00            23.55            24.66 
0745.0A20106M  LVL 3, 19 MM OP LM TR HMAC                2    36,600.00  MG       563,910.00            15.41            16.42 
0745.0A30002M  LVL 4, 19 MM DS HMAC                      2    24,370.00  MG       594,685.00            24.40            25.88 
0745.0A30003M  LVL 4, 12.5 MM DS HMAC                    1    23,000.00  MG       713,000.00            31.00            29.75 
0745.0A30006M  LVL 4, 19 MM OP HMAC                      1    19,000.00  MG       513,000.00            27.00            29.00 
0745.0A30102M  LVL 4, 19 MM DS LM TR HMAC                8   252,061.00  MG     4,178,017.00            16.58            18.15 
0745.0A30106M  LVL 4, 19 MM OP LM TR HMAC                2   126,550.00  MG     1,876,750.00            14.83            16.03 
0745.0B20403M  LVL 3, 12.5 MM DS HMAC IN LVL             6    41,555.00  MG       746,485.00            17.96            20.21 
0745.0B20404M  LVL 3, 9.5 MM DS HMAC IN LVL              1     6,165.00  MG       109,428.75            17.75            19.92 
0745.0B20504M  LVL 3, 9.5 MM DS LM TR HMAC IN LVL        1     4,000.00  MG        56,000.00            14.00            24.50 
0745.0B30503M  LVL 4, 12.5 MM DS LM TR HMAC IN LVL       1       450.00  MG        17,100.00            38.00            36.67 
0745.0B30702M  LVL 4, 19 MM DS LM TR HMAC IN TEMP        1       250.00  MG         6,000.00            24.00            23.50 
0745.0B30803M  LVL 4, 12.5 MM DS HMAC IN LVL & TEMP      1     1,000.00  MG        21,000.00            21.00            22.72 
0745.0B40903M  12.5 MM LM TR SMA                         3   114,719.00  MG     2,657,595.00            23.17            25.24 
0745.0C00102M  PBA-5 ASPH IN 19 MM DS HMAC               1       246.00  MG           915.12             3.72            67.61 
0745.0C00103M  PBA-5 ASPH IN 12.5 MM DS HMAC             2       555.00  MG       102,840.00           185.30           184.60 
0745.0C00106M  PBA-5 ASPH IN 19 MM OP HMAC               3     1,221.00  MG       235,535.00           192.90           184.44 
0745.0C00152M  PBA-6 ASPH IN 19 MM DENSE HMAC            1       635.00  MG       155,575.00           245.00           250.67 
0745.0C00153M  PBA-6 ASPH IN 12.5 MM DENSE HMAC          1       560.00  MG       140,000.00           250.00           220.00 
0745.0C00155M  PBA-6 ASPH IN 12.5 MM OP HMAC             1     1,035.00  MG       269,100.00           260.00           261.33 
0745.0C00156M  PBA-6 ASPH IN 19 MM OP HMAC               1       560.00  MG       143,360.00           256.00           254.00 
0745.0C00202M  PBA-2 OR PBA-5 ASPH IN 19 MM DS HMAC      6     1,022.00  MG       175,459.50           171.68           171.38 
0745.0C00203M  PBA-2 OR PBA-5 ASPH IN 12.5 MM DS HMAC    2       101.00  MG         3,046.00            30.16            30.16 
0745.0C00206M  PBA-2 OR PBA-5 ASPH IN 19 MM OP HMAC      1        15.00  MG         3,000.00           200.00           201.00 
0745.0C00252M  PBA-3 OR PBA-6 ASPH IN 19 MM DS HMAC      3     2,852.00  MG       651,557.50           228.46           229.54 
0745.0C00253M  PBA-3 OR PBA-6 ASPH IN 12.5 MM DS HMAC    2     6,678.00  MG     1,539,265.00           230.50           268.05 
0745.0D00300M  PG 64-22 ASPH IN HMAC                    17    20,119.00  MG     3,378,312.60           167.92           167.03 
0745.0D00400M  PG 64-28 ASPH IN HMAC                    12    18,358.20  MG     3,804,253.90           207.22           182.37 
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0745.0D00500M  PG 70-22 ASPH IN HMAC                     2     4,225.00  MG       552,035.00           130.66            78.84 
0745.0D00700M  PG 70-28 ASPH IN HMAC                     8    19,037.00  MG     3,734,172.25           196.15           208.57 
S E C T I O N 0746  - CRACK SEALING OF FLEXIBLE PAVEMENTS 
0746.0A00100F  CRACK SEALING                             2    23,855.00  M         48,235.00             2.02             2.16 
0746.0A00100M  ?SEALING PAVEMENT CRACKS                  1         4.00  MG        28,344.00         7,086.00         3,593.00 
S E C T I O N 0747  - ASPHALT CONCRETE PAVEMENT 
0747.0A10003M  LD CL "C" ASPH CONC                       1       295.10  MG        17,706.00            60.00            54.35 
0747.0A20002M  SD CL "B" ASPH CONC                       2    16,860.00  MG       695,115.60            41.23            40.81 
0747.0A20003M  SD CL "C" ASPH CONC                       2     6,000.00  MG       253,480.00            42.25            42.04 
0747.0B20403M  SD CL "C" ASPH CONC IN LVL                1       400.00  MG        15,200.00            38.00            43.00 
S E C T I O N 0749  - MISCELLANEOUS ASPH. CONCRETE STRUCTURES 
0749.1A00150E  EX FOR ASPH APPR                         55     1,744.00  EACH     415,347.50           238.16           259.32 
0749.1A00200E  EX FOR ASPH RAMPS                         1         2.00  EACH         250.00           125.00           175.00 
0749.1C00100J  EX FOR ASPH WALKS                         3       161.00  M2         5,778.00            35.89            55.82 
0749.1D00100J  EX FOR ASPH DT LINING                     1       247.00  M2         4,940.00            20.00            18.33 
0749.1G00100E  EX FOR PED LANDINGS                       5        33.00  EACH       6,480.00           196.36           247.55 
0749.1I00100J  EX FOR ASPH SLOPE PAVING                  5     1,950.50  M2        12,960.00             6.64             7.89 
0749.2A00100E  ASPH APPR                                 2         9.00  EACH      15,830.00         1,758.89         1,896.75 
0749.2C00100J  ASPH WALKS                                2       109.00  M2         1,889.00            17.33            16.75 
0749.2F00100J  ASPH SLOPE PAVING                         1       282.00  M2         6,204.00            22.00            20.53 
0749.2I00100J  ASPH RAMPS                                1        14.00  M2           840.00            60.00            55.05 
0749.9900750E  ?ASPHALT RAMPS                            1         6.00  EACH         600.00           100.00           126.67 
0749.9901350E  ?EXTRA FOR ASPHALT CUL-DE-SAC             1         2.00  EACH       1,080.00           540.00           517.67 
0749.9901550J  ?EXTRA FOR ASPHALT DRIVEWAY CONNECTIONS   2       676.00  M2         7,036.00            10.41            20.53 
S E C T I O N 0755  - CONTINUOUSLY REINF. CONCRETE PAVEMENT 
0755.0A00450J  CONT REINF CONC PVMT, 275 MM THCK         1     1,100.00  M2        49,500.00            45.00            58.33 
0755.0C00200J  PLAIN CONC PVMT, UNDOWELED, 150 MM THCK   2     2,736.00  M2       113,040.00            41.32            36.75 
0755.0C00300J  PLAIN CONC PVMT, UNDOWELED, 200 MM THCK   2    28,544.00  M2       961,450.00            33.68            34.27 
0755.0C00500J  PLAIN CONC PVMT, UNDOWELED, 275 MM THCK   1        47.24  M2         4,724.00           100.00           121.67 
0755.0C00900J  PLAIN CONC PVMT, DOWELED, 200 MM THCK     1     7,167.70  M2       286,708.00            40.00            30.00 
0755.0C01150J  PLAIN CONC PVMT, DOWELED, 300 MM THICK    1       675.00  M2        52,650.00            78.00            72.67 
0755.9Z90000J  SEC 0755 MISC                             1       829.70  M2        45,757.96            55.15            49.05 
0755.9900100K  ?CEMENT PAVEMENT GROUT                    1        38.00  M3        60,496.00         1,592.00         1,072.33 
0755.9900200J  ?CONCRETE PAVEMENT, MODIFIED              1     1,400.00  M2        68,600.00            49.00            53.50 
S E C T I O N 0758  - CONT. REINF. CONC. PVMT REPAIR 
0758.0A00100A  CONT REINF CONC PVMT REPAIR               1         1.00  LS         3,000.00         3,000.00         4,266.67 
S E C T I O N 0759  - MISC PORTLAND CEMENT CONCRETE STRUCTURES 
0759.0A00100F  CONC CURBS                                1        50.00  M          4,500.00            90.00            93.33 
0759.0A00250E  ?MISCELLANEOUS CONCRETE, (CURB/ISLAND/WA  1         7.00  EACH      34,300.00         4,900.00         4,283.33 
0759.0A00350F  CONC CURBS, MOD                           1         5.00  M            300.00            60.00            80.00 
0759.0A00400F  CONC CURBS, TYP "A"                      10    12,377.00  M        363,260.13            29.35            30.22 
0759.0A00450F  CONC CURBS, TYP "A" MOD                   3       826.00  M         24,175.00            29.27            33.69 
0759.0A00500F  CONC CURBS, TYP "B"                       3     1,542.00  M         26,428.00            17.14            21.02 
0759.0A00550F  CONC CURBS, TYP "B" MOD                   2       120.00  M          5,979.00            49.83            44.18 
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0759.0A00600F  CONC CURBS, TYP "C"                      22    13,469.80  M        296,175.89            21.99            23.08 
0759.0A00650F  CONC CURBS, TYP "C" MOD                   3       227.00  M         10,372.50            45.69            55.13 
0759.0A00700F  CONC CURBS, TYP "D"                       2     1,514.00  M         39,700.00            26.22            28.86 
0759.0A00750F  CONC CURBS, TYP "D" MOD                   1         0.90  M             90.00           100.00           152.00 
0759.0A00900F  CONC CURBS, TYP "F"                       2     1,445.00  M         36,040.00            24.94            26.35 
0759.0B00150F  ?CONCRETE TRAFFIC SEPARATORS              3       305.00  M         10,444.00            34.24            39.02 
0759.0B00200J  CONC ISLS                                 8     3,985.40  M2       184,275.00            46.24            43.63 
0759.0C00100J  CONC DRWY                                17     3,038.90  M2       135,607.96            44.62            43.07 
0759.0D00100J  CONC DRWY, REINF                          1     2,098.00  M2        83,920.00            40.00            41.00 
0759.0E00100J  CONC WALKS                               26    36,653.40  M2       856,388.60            23.36            23.73 
0759.0E00250J  CONC WALKS, MOD                           2     1,397.00  M2        63,458.00            45.42            45.18 
0759.0F00100J  MONOLITHIC CURB & SDWKS                   1       985.00  M2        36,937.50            37.50            39.17 
0759.0G00250J  CONC SURF, 150 MM                         1        16.00  M2         1,083.20            67.70            55.90 
0759.0G00350J  CONC SURF, 200 MM                         1     1,056.00  M2        58,080.00            55.00            60.00 
0759.0G00600J  CONC SURF, PATTERNED                      1        60.00  M2         3,600.00            60.00            47.00 
0759.0H00100A  CONC STAIRS                               1         1.00  LS         1,700.00         1,700.00         3,216.67 
0759.0I00100J  CONC DRWY CONN                            3       241.10  M2         7,964.80            33.04            36.92 
0759.0J00100E  CONC SDWK RAMPS                           7       110.00  EACH      55,675.00           506.14           647.56 
0759.0J00100J  CONC SDWK RAMPS                           1       341.00  M2        13,640.00            40.00            88.33 
0759.0J00150E  CONC SDWK RAMPS                           3        79.00  EACH      27,465.00           347.66           396.33 
0759.0L00100F  CONC MOWING STRIP                         1     1,226.00  M         24,520.00            20.00            23.61 
0759.0O00100E  CONC CUT OFF WALLS                        1         1.00  EACH       6,046.00         6,046.00         3,448.67 
0759.9Z90000F  SEC 0759 MISC                             1        47.00  M          5,640.00           120.00           176.67 
0759.9Z90000J  SEC 0759 MISC                             1        42.70  M2         4,483.50           105.00           138.33 
0759.9900650J  ?CONCRETE GUTTERS                         2     3,257.00  M2       224,890.00            69.05            58.66 
0759.9901200J  ?CONCRETE TRAFFIC SEPARATORS              1        43.00  M2         6,450.00           150.00            83.33 
0759.9901950E  ?PRECAST CONCRETE STOP BARS               1        17.00  EACH       1,700.00           100.00           116.67 
S E C T I O N 0760  - UNIT PAVERS 
0760.0A00100F  ?CONCRETE PAVER HEADERS                   1        60.00  M          2,400.00            40.00            80.00 
0760.0A00150J  UNIT PAVERS                               3     1,700.00  M2        92,175.00            54.22            66.68 
0760.0C00100F  UNIT PAVER EDGE RESTRAINT SYS             1       330.00  M          1,650.00             5.00             6.17 
0760.9900650F  ?UNIT PAVERS, EDGE TRIM                   1         7.00  M          1,330.00           190.00           160.00 
                                                          Part 700  Total        52,161,833.41 
            P A R T 0800  - PERM TRAFFIC CONTROL & GUIDANCE DEVICES 
S E C T I O N 0810  - METAL GUARD RAIL 
0810.0A00250F  GR, TYP 2A                               46    84,243.12  M      2,810,929.51            33.37            33.31 
0810.0A00300F  GR, TYP 2A (MOD)                          7       202.04  M         13,299.02            65.82            88.12 
0810.0A00350F  GR, TYP 3                                44       982.29  M        122,310.26           124.52           126.99 
0810.0A00450F  GR,TYP 4                                 10        99.23  M         12,144.05           122.38           130.10 
0810.0A00500F  GR,TYP 4 (MOD)                            2         9.51  M          2,265.00           238.17           234.39 
0810.0B00100F  METAL MEDIAN BARR                         1        19.00  M          4,940.00           260.00           220.33 
0810.0C00100E  GR ANCHORS,TYP 1                          7        30.00  EACH      12,880.00           429.33           434.31 
0810.0C00150E  GR ANCHORS, TYP 1 MOD                    33       215.00  EACH      88,276.00           410.59           408.45 
0810.0D00100E  GR END PIECES,TYP B                      25       156.00  EACH       7,622.00            48.86            48.97 
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0810.0D00150E  GR END PIECES, TYP C                      5        11.00  EACH       1,040.00            94.55            92.23 
0810.0D00200E  THRIE BEAM END PIECES, TYP B              7         8.00  EACH         820.00           102.50           171.46 
0810.0D00250E  THRIE BEAM END PIECES, TYP C              1         1.00  EACH         150.00           150.00           180.83 
0810.0E00100E  GR, TRANS                                41       225.00  EACH     340,657.00         1,514.03         1,532.82 
0810.0E00150E  GR, TRANS (MOD)                           3         8.00  EACH      12,640.00         1,580.00         1,601.67 
0810.0G00200E  GR CONN                                   7        42.00  EACH      16,530.00           393.57           414.50 
0810.0H00100E  EX FOR 2.4 M POSTS                       14     2,773.00  EACH      41,474.20            14.96            15.32 
0810.0K00250E  GR TERMINALS, NON-FLARED                  8        15.00  EACH      22,885.00         1,525.67         1,905.57 
0810.0K00300E  GR TERMINALS, FLARED                     50       485.00  EACH     718,469.00         1,481.38         1,480.02 
0810.0K00350E  GR TERMINALS, NON-FLARED, TEST LEVEL 2    1         2.00  EACH       3,400.00         1,700.00         1,799.02 
0810.0K00400E  GR TERMINALS, FLARED, TEST LEVEL 2        2         2.00  EACH       3,100.00         1,550.00         3,995.83 
0810.0L00100E  CONST GR FLARES                           2        32.00  EACH      43,350.00         1,354.69         1,170.31 
0810.0L00200E  CONST GR FLARES                           1         4.00  EACH       6,000.00         1,500.00         2,761.67 
0810.9Z90000E  SEC 0810 MISC                             4        79.00  EACH      32,678.00           413.65           417.40 
0810.9Z90000F  SEC 0810 MISC                             1       190.00  M          3,230.00            17.00            11.25 
0810.9901900F  ?GUARD RAIL, TYPE 2A (INSTALLED)          1     3,030.00  M         47,722.50            15.75            17.87 
0810.9902250E  ?PERMANENT BARRICADE, STREET              1         1.00  EACH         400.00           400.00           433.33 
0810.9902400F  PERM TYP III BARRICADES                   1        20.00  M          1,640.00            82.00           199.00 
S E C T I O N 0812  - ADJUST GUARD RAIL 
0812.0A00100F  RMV & REINSTAL GR                         2       570.00  M         18,450.00            32.37            34.65 
0812.0A00150F  ADJ GR                                    6    20,564.00  M        121,282.90             5.90             5.95 
S E C T I O N 0815  - BOLLARDS 
0815.0A00100E  BOLLARDS                                  1        37.00  EACH      37,000.00         1,000.00           961.67 
0815.0A00150E  REMOVABLE BOLLARDS                        1        22.00  EACH       7,304.00           332.00           319.00 
S E C T I O N 0820  - CONCRETE BARRIER 
0820.0A00100F  CONC BARR                                 4       731.78  M         88,217.60           120.55           133.14 
0820.0A00200F  CONC BARR, REFLECT                        3     5,214.00  M        429,835.00            82.44            80.64 
0820.0A00250F  CONC BARR TRANS                           3       105.84  M         31,020.00           293.08           274.65 
0820.0A00300F  CONC BARR, NARROW BASE, REFLECT           2       967.40  M         77,848.00            80.47            92.53 
0820.0B00100F  SINGLE SLOPE CONC BARR                    1        35.00  M         14,700.00           420.00           623.33 
0820.0B00250F  CONC SHLDR BARR                           3     5,192.00  M        510,020.00            98.23            78.44 
0820.0B00270F  CONC SHLDR BARR, NARROW BASE              1       225.00  M         22,500.00           100.00           153.00 
0820.0B00350F  CONC SHLDR BARR, REFLECT                  1     3,886.00  M         77,720.00            20.00            70.83 
0820.0C00100E  CONC BARR END TERMINAL                    2         4.00  EACH       8,500.00         2,125.00         2,547.92 
0820.0D00200F  CONC BARR, REFLECT (TALL)                 2    12,407.00  M      1,790,735.00           144.33           133.75 
0820.9900100A  ?COAT CONCRETE BARRIER                    1         1.00  LS       110,000.00       110,000.00        95,000.00 
0820.9900450E  ?CONCRETE BARRIER, REFLECTORS             2     1,500.00  EACH       4,500.00             3.00             3.08 
S E C T I O N 0830  - IMPACT ATTENUATORS 
0830.0A00150E  IMPACT ATTEN, CAT-350                     1         2.00  EACH       8,400.00         4,200.00         4,066.67 
0830.0A00400E  IMPACT ATTEN, QUAD GUARD                  3         4.00  EACH     106,000.00        26,500.00        28,399.75 
0830.0A00600E  IMPACT ATTEN, REACT-350                   1         1.00  EACH      35,000.00        35,000.00        44,643.33 
S E C T I O N 0840  - DELINEATORS 
0840.0A00100E  DELINEATORS, TYP 1                       23     7,948.00  EACH     177,519.50            22.34            22.79 
0840.0A00150E  DELINEATORS, TYP 1U                       3       850.00  EACH      18,850.00            22.18            22.33 
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0840.0A00200E  DELINEATORS, TYP 2                        8     1,966.00  EACH      62,716.00            31.90            29.82 
0840.0A00250E  DELINEATORS, TYP 3                        1        16.00  EACH         640.00            40.00            38.67 
0840.0A00300E  DELINEATORS, TYP 4                       10       534.00  EACH      11,748.00            22.00            22.16 
0840.0A00350E  SURF MOUNTED TUBL MRKR                    2        32.00  EACH       1,567.50            48.98            43.83 
0840.9Z90000E  SEC 0840 MISC                             1        39.00  EACH       1,755.00            45.00            45.00 
S E C T I O N 0841  - MILEPOST MARKERS 
0841.0A00100E  MILEPOST MRKR POSTS                      21       245.00  EACH      11,330.50            46.25            48.16 
S E C T I O N 0850  - THERMOPLASTIC PAVEMENT MARKINGS 
0850.0A00100A  RMVL OF EXT PVMT MRK                      4         4.00  LS        12,225.00         3,056.25         3,077.80 
0850.0A00100E  RMVL OF EXT PVMT MRK                      1         8.00  EACH         480.00            60.00           105.00 
0850.0B01100E  PVMT LEGEND, TYP A: ARROWS               10        82.00  EACH       8,162.50            99.54           100.63 
0850.0B01150E  PVMT LEGEND, TYP B: ARROWS               12        57.00  EACH      12,092.40           212.15           220.29 
0850.0B01250E  PVMT LEGEND, TYP D: ARROWS               15       240.00  EACH      37,355.00           155.65           160.10 
0850.0C01100E  PVMT LEGEND, TYP A: "ONLY"                2         4.00  EACH       1,060.00           265.00           262.56 
0850.0D01150E  PVMT LEGEND, TYP B: "SCHOOL"              2         9.00  EACH       7,900.00           877.78           890.91 
0850.0E01100E  PVMT LEGEND, TYP A: "SCHOOL XING"         1         4.00  EACH       1,720.00           430.00           430.00 
0850.0E01150E  PVMT LEGEND, TYP B: "SCHOOL XING"         1         2.00  EACH       1,700.00           850.00           775.00 
0850.0E01250E  PVMT LEGEND, TYP D: "SCHOOL XING"         1         3.00  EACH       2,775.00           925.00           940.00 
0850.0F01100E  PVMT LEGEND, TYP A: RR XING MRK           2         3.00  EACH       1,855.00           618.33           611.89 
0850.0F01150E  PVMT LEGEND, TYP B: RR XING MRK           3         3.00  EACH       3,240.00         1,080.00         1,023.75 
0850.0F01250E  PVMT LEGEND, TYP D: RR XING MRK           2         5.00  EACH       5,770.00         1,154.00         1,192.69 
0850.0F01550E  PVMT LEGEND, TYP D: "BIKE RAILROAD"       1         1.00  EACH         180.00           180.00           182.67 
0850.0G01100E  PVMT LEGEND, TYP A: BICYCLE LANE SYM      5        43.00  EACH       5,485.00           127.56           127.84 
0850.0G01150E  PVMT LEGEND, TYP B: BICYCLE LANE SYM      4        39.00  EACH       9,710.00           248.97           246.22 
0850.0G01250E  PVMT LEGEND, TYP D: BICYCLE LANE SYM      7       121.00  EACH      17,340.00           143.31           137.37 
0850.0I01100J  PVMT LINE, TYP A                         12     1,325.00  M2        48,492.00            36.60            36.97 
0850.0I01150J  PVMT LINE, TYP B                         14       992.50  M2        83,845.00            84.48            89.26 
0850.0I01250J  PVMT LINE, TYP D                         10     2,610.70  M2       185,365.00            71.00            73.67 
0850.0J00150E  PVMT LEGEND, TYP B: DISABLED              1         1.00  EACH         186.00           186.00           287.00 
0850.0J00250E  PVMT LEGEND, TYP D: DISABLED              1         4.00  EACH         560.00           140.00           142.33 
S E C T I O N 0851  - PREFORMED PERM. PAVEMENT MARKINGS 
0851.0D00100F  PERM PVMT STRIP TAPE, PATTERNED, GROOVED  1    11,735.00  M        126,738.00            10.80            10.87 
S E C T I O N 0860  - PAVEMENT MARKERS 
0860.0A00100E  MONO-DIR CRYSTAL TYP I MRKR               6     5,536.00  EACH      16,880.00             3.05             3.13 
0860.0B00100E  BI-DIR YELLOW TYP I MRKR                  7     1,586.00  EACH       6,019.00             3.80             3.83 
0860.1A00100E  MONO-DIR CRYSTAL TYP I MRKR, REC          2     2,254.00  EACH      17,578.80             7.80             7.75 
0860.1B00100E  BI-DIR YELLOW TYP I MRKR, REC             4     1,919.00  EACH      14,337.50             7.47             7.68 
S E C T I O N 0861  - PAINTED PERMANENT PAVEMENT STRIPING 
0861.0A00100F  PAINTED PERM PVMT STRIP                  51   1149053.00  M        274,052.26             0.24             0.25 
0861.0B00100A  PAINTED PERM PVMT STRIP, COMPL            2         2.00  LS         4,007.00         2,003.50         2,441.40 
S E C T I O N 0862  - DURABLE PERMANENT PAVEMENT STRIPING 
0862.0A10200F  MMA, PROFILE, 3.0 MM, EXTRD               4    39,858.00  M        264,351.50             6.63             6.55 
0862.0B10100F  MMA, NON-PROFILE, 2.3 MM, EXTRD           4    13,552.00  M         92,960.00             6.86             6.59 
0862.0B10200F  MMA, NON-PROFILE, 3.0 MM, EXTRD          10   252,063.00  M      1,389,746.90             5.51             5.57 
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0862.0B10400F  THERMOPL, NON-PROFILE, 3.0 MM, EXTRD      1     2,300.00  M          7,475.00             3.25             3.27 
0862.0C10100F  MMA, INLAID                               6   123,791.00  M      1,450,013.08            11.71            12.12 
0862.0D10100F  THERMOPL, INVERTED PROFILE W/BUMPS        3    23,480.00  M        126,353.00             5.38             5.26 
0862.0E10100F  THERMOPL, INVERTED PROFILE                4    70,495.00  M        281,885.75             4.00             3.90 
0862.0F10100F  MMA, NON-PROFILE, 2.3 MM, SPRAYED         2     1,785.00  M         15,095.00             8.46             8.22 
0862.0F10200F  MMA, NON-PROFILE, 3.0 MM, SPRAYED         2     7,575.00  M         48,610.00             6.42             6.51 
S E C T I O N 0863  - STRIPING 
0863.0A00100A  PVMT LINE RMVL                            1         1.00  LS         2,000.00         2,000.00         2,000.00 
0863.0A00100F  PVMT LINE RMVL                            6    11,593.50  M         19,345.70             1.67             1.93 
0863.0A00150E  PVMT LEGEND RMVL                          1        18.00  EACH         990.00            55.00            55.00 
0863.0A00300F  DURABLE LINE RMVL                         3     5,650.00  M         14,718.00             2.60             2.66 
S E C T I O N 0865  - RUMBLE STRIPS 
0865.0A00100L  RUMBLE STRIPS                             4       155.13  KM        56,318.12           363.04           382.49 
                                                          Part 800  Total        12,832,983.05 
            P A R T 0900  - PERM TRAFFIC CONTROL & ILLUM SYSTEMS 
S E C T I O N 0902  - CROSSWALK CLOSURE BARRICADES 
0902.0A00100E  XWALK CLOSURE BARRICADES                  1         2.00  EACH         600.00           300.00           400.00 
S E C T I O N 0905  - RMVL & REINST OF EXISTING SIGN INSTALL 
0905.0A00100A  RMV EXT SGN                              49        49.00  LS        96,195.00         1,963.16         1,940.19 
0905.0B00100A  RMV & REINSTAL EXT SGN                   40        40.00  LS        63,740.00         1,593.50         1,596.84 
S E C T I O N 0910  - WOOD SIGN POST 
0910.0A00100K  WOOD SGN POSTS                           46       131.12  M3       279,093.37         2,128.53         2,181.69 
S E C T I O N 0920  - SIGN SUPPORT FOOTINGS 
0920.0A00100A  SGN SUPPORT FTINGS                       38        38.00  LS       523,143.26        13,766.93        12,597.75 
0920.0A00150A  SGN BR FTINGS                             1         1.00  LS        16,500.00        16,500.00        14,833.33 
S E C T I O N 0930  - METAL SIGN SUPPORTS 
0930.0A00100A  SGN BR                                    7         7.00  LS       542,000.00        77,428.57        63,974.29 
0930.0C00100A  BUTTERFLY SGN STR                         5         5.00  LS       111,280.80        22,256.16        17,982.39 
0930.0D00100A  CANT SGN STR                             14        14.00  LS       410,000.00        29,285.71        23,136.31 
0930.0E00100A  STR MOUNTS                                5         5.00  LS        24,000.00         4,800.00         4,426.67 
0930.0F00100A  SIG POLE MOUNTS                          11        11.00  LS        60,393.31         5,490.30         5,274.13 
0930.0F00250A  BR RAIL SGN MOUNTS                        1         1.00  LS         4,600.00         4,600.00         8,550.00 
0930.0H00100A  MULTI-POST BREAKAWAY SGN SUPPORTS         5         5.00  LS        50,080.00        10,016.00         9,345.33 
0930.0I00100A  SPEC PIPE SGN SUPPORTS                    2         2.00  LS         5,700.00         2,850.00         2,516.67 
0930.0J00100A  SINGLE POST BREAKAWAY SGN SUPPORTS        1         1.00  LS         2,400.00         2,400.00         4,375.67 
0930.0J00150A  SINGLE POST SGN SUPPORTS                  1         1.00  LS         1,500.00         1,500.00         1,833.33 
0930.0K00100A  TRIANGULAR BASE BREAKAWAY SGN SUPPORTS   13        13.00  LS        91,880.00         7,067.69         7,614.37 
0930.0O00100A  EXIT NUMBER SGN SUPPORTS                  4         4.00  LS         7,000.00         1,750.00         1,865.08 
0930.0Q00200A  SINGLE POST SLIP BASE SGN SUPPORTS        1         1.00  LS         2,000.00         2,000.00         2,033.33 
0930.0Q00450A  SGN MOUNT SUPPORTS                        1         1.00  LS           800.00           800.00         1,200.00 
0930.1A00100E  ADJ SGN MOUNTS                            1        12.00  EACH       5,400.00           450.00           521.67 
0930.9900450E  ?SPECIAL TUBULAR SIGN SUPPORTS            1         4.00  EACH         700.00           175.00           184.00 
S E C T I O N 0940  - SIGNS 
0940.0A00100J  TYP "B" SGN IN PLC                       22        60.74  M2        14,764.34           243.07           240.28 
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0940.0A00250J  TYP "B3" SGN IN PLC                       1         1.74  M2           400.20           230.00           213.00 
0940.0A00350J  TYP "C" SGN IN PLC                       16       224.57  M2        60,459.19           269.22           246.69 
0940.0A00400J  TYP "C1" SGN IN PLC                       1         1.39  M2           403.10           290.00           290.00 
0940.0A00450J  TYP "F" SGN IN PLC                        4        22.81  M2         3,472.10           152.22           147.07 
0940.0A00500J  TYP "FA" SGN IN PLC                       3         8.53  M2         1,658.50           194.43           166.57 
0940.0A00650J  TYP "G" SGN IN PLC                       45     1,042.03  M2       259,410.89           248.95           252.08 
0940.0A00700J  TYP "G1" SGN IN PLC                      13       769.34  M2       205,977.49           267.73           222.41 
0940.0A00770J  TYP "G3" SGN IN PLC                       1         9.70  M2         2,425.00           250.00           230.00 
0940.0A00900J  TYP "R" SGN IN PLC                       34       325.94  M2        51,757.12           158.79           162.45 
0940.0A00950J  TYP "R1" SGN IN PLC                       3        11.30  M2         1,893.55           167.57           175.57 
0940.0A01000J  TYP "RR" SGN IN PLC                       8        16.19  M2         2,813.65           173.79           158.94 
0940.0A01050J  TYP "W1" SGN IN PLC                      43       634.46  M2       100,530.24           158.45           160.38 
0940.0A01100J  TYP "W2" SGN IN PLC                       4         3.38  M2           532.70           157.60           152.58 
0940.0A01200J  TYP "W4" SGN IN PLC                       8        11.73  M2         1,842.07           157.04           166.13 
0940.0A01250J  TYP "W5" SGN IN PLC                       3        35.06  M2         4,432.62           126.43           128.49 
0940.0A01350J  TYP "W7" SGN IN PLC                       8        14.92  M2         3,040.10           203.76           177.09 
0940.0A01400J  TYP "WA" SGN IN PLC                       4         6.67  M2         1,192.34           178.76           171.04 
0940.0A01450J  TYP "Y1" SGN IN PLC                      38       392.30  M2        60,971.05           155.42           157.04 
0940.0A01500J  TYP "Y2" SGN IN PLC                       6        22.67  M2         3,814.00           168.24           157.99 
0940.0A01550J  TYP "Y3" SGN IN PLC                       2        82.02  M2        19,951.20           243.25           189.08 
0940.0A01600J  TYP "Y4" SGN IN PLC                       9        18.15  M2         3,057.76           168.47           174.64 
0940.0A01610J  TYP "Y5" SGN IN PLC                       1         5.90  M2         1,003.00           170.00           161.67 
0940.0A01630J  TYP "Y7" SGN IN PLC                       1         2.97  M2           742.50           250.00           241.67 
0940.0A01640J  TYP "YG" SGN IN PLC                      10        50.72  M2         9,796.68           193.15           178.42 
0940.0A01650E  MISC SGN IN PLC                           1         7.00  EACH       6,300.00           900.00         1,600.00 
0940.0A01650J  MISC SGN IN PLC                           3         9.10  M2         3,340.00           367.03           558.48 
0940.0A01800E  SIGNS, OBJECT MRKR IN PLC                 1         4.00  EACH         972.00           243.00           328.67 
0940.9Z90000A  SEC 0940 MISC                             7         7.00  LS        28,550.00         4,078.57         3,589.52 
0940.9900040A  MISC & INCIDENTAL MATL, COMPL             3         3.00  LS        22,870.00         7,623.33        26,892.22 
0940.9900080A  VARIABLE MESSAGE SIGN, COMPL              4         4.00  LS       363,321.80        90,830.45        95,377.65 
S E C T I O N 0950  - RMVL & REINST HWY ILLUM & TRA SIGNAL 
0950.0A00100A  RMVL OF EXT ILLUM                         8         8.00  LS        53,950.00         6,743.75         6,893.22 
0950.0B00100A  RMVL OF EXT TRA SIG                       4         4.00  LS        36,100.00         9,025.00         8,731.25 
0950.0C00100A  REINSTAL OF EXT ILLUM                     1         1.00  LS         3,000.00         3,000.00         2,450.00 
0950.0D00100A  REINSTAL OF EXT TRA SIG                   1         1.00  LS           100.00           100.00         1,257.00 
0950.9Z90000A  SEC 0950 MISC                             2         2.00  LS         7,571.00         3,785.50         3,584.33 
0950.9Z90000E  SEC 0950 MISC                             3         9.00  EACH      16,700.00         1,855.56         2,837.04 
S E C T I O N 0960  - COMMON PROV FOR HWY ILLUM & TRA SIGNALS 
0960.9900200A  CNTL CABINETS                             3         3.00  LS        81,000.00        27,000.00        33,842.86 
0960.9900350E  ?JUNCTION BOXES                           2        26.00  EACH      15,800.00           607.69           577.50 
0960.9900650A  ?UTILITY VAULTS                           1         1.00  LS        20,000.00        20,000.00        21,716.30 
S E C T I O N 0970  - HIGHWAY ILLUMINATION 
0970.0A00300A  POLE FDTNS                                7         7.00  LS       182,000.00        26,000.00        26,068.42 
0970.0B00100A  LIGHT POLES, FIXED BASE                   8         8.00  LS       227,150.00        28,393.75        25,633.47 
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0970.0C00100A  LIGHT POLES, SLIP BASE                    4         4.00  LS        96,700.00        24,175.00        22,550.00 
0970.0D00100A  LIGHT POLE ARMS                           8         8.00  LS        34,050.00         4,256.25         4,168.83 
0970.0E00100A  LUM, LAMPS & BALLASTS                    10        10.00  LS        87,915.00         8,791.50         9,280.96 
0970.0F00100A  SWTCH, CONDUIT, WIRE, ETC.               11        11.00  LS       397,450.00        36,131.82        54,578.34 
0970.0G00150A  ILLUM INSTAL, COMPL                       4         4.00  LS       359,200.00        89,800.00        88,950.91 
0970.0G00200A  ELEC SUPPLY & DISTR SYS                   1         1.00  LS        40,875.00        40,875.00        41,525.00 
0970.0G00250A  LIGHT POLES, WOOD                         2         2.00  LS         4,670.00         2,335.00         2,152.00 
0970.9Z90000A  SEC 0970 MISC                             6         6.00  LS       297,620.00        49,603.33        43,619.35 
0970.9Z90000E  SEC 0970 MISC                             1         9.00  EACH     108,900.00        12,100.00        13,238.33 
S E C T I O N 0990  - TRAFFIC SIGNALS 
0990.0A00100A  CCTV INSTAL, COMPL                       11        11.00  LS       111,400.00        10,127.27        18,384.85 
0990.0A00150A  TRA SIG INSTAL, COMPL                    11        11.00  LS       887,132.00        80,648.36        85,031.79 
0990.0A00150E  TRA SIG INSTAL, COMPL                     7        23.00  EACH   1,816,373.00        78,972.74        77,277.86 
0990.0A00200A  TRA SIG MOD, COMPL                        1         1.00  LS       120,000.00       120,000.00       114,000.00 
0990.0B00100A  FIRE PREEMPTION SYS, COMPL                1         1.00  LS       188,726.00       188,726.00       320,051.00 
0990.0B00100E  FIRE PREEMPTION SYS, COMPL                7        23.00  EACH     132,300.00         5,752.17         5,967.54 
0990.0B00150A  INTERCONNECT SYS                          2         2.00  LS        64,626.00        32,313.00        45,488.83 
0990.0B00150E  INTERCONNECT SYS                          7         8.00  EACH     408,345.00        51,043.13        52,836.46 
0990.0C00100E  MODEL 170 CNTLLER, COMPL                  8        45.00  EACH     287,600.00         6,391.11         5,836.30 
0990.0D00100E  TRA SIG MOD, COMPL                        6        25.00  EACH     242,975.00         9,719.00        10,340.30 
0990.0D00150E  RAMP METER SIG INSTAL, COMPL              2        13.00  EACH     882,425.00        67,878.85        67,020.38 
0990.0E00150A  LP DETECTOR INSTAL, COMPL                16        16.00  LS       185,933.00        11,620.81        13,696.85 
0990.0E00150E  LP DETECTOR INSTAL, COMPL                 4        54.00  EACH     502,220.00         9,300.37        10,547.25 
0990.0E00170E  LP DETECTOR INSTAL, SINGULAR              2        63.00  EACH      22,035.00           349.76           642.78 
0990.0E00200A  CLS LP INSTAL, COMPL                      1         1.00  LS        28,750.00        28,750.00        32,583.33 
0990.0E00250A  FLASHING BEACON INSTAL, COMPL             1         1.00  LS         9,000.00         9,000.00         9,285.33 
0990.9Z90000A  SEC 0990 MISC                             7         7.00  LS       234,557.25        33,508.18        36,536.64 
0990.9Z90000E  SEC 0990 MISC                             2         8.00  EACH      21,000.00         2,625.00         3,301.47 
0990.9Z90000F  SEC 0990 MISC                             8    22,335.00  M        113,987.75             5.10             6.65 
0990.9900500A  ?PERMANENT RECORDER INSTALLATION, COMPLE  1         1.00  LS        22,192.00        22,192.00        22,230.67 
0990.9900800A  ?SIGNAL CONDUIT                           1         1.00  LS       746,000.00       746,000.00       678,180.00 
                                                          Part 900  Total        12,639,028.93 
            P A R T 1000  - RIGHT-OF-WAY DEVELOPMENT AND CONTROL 
S E C T I O N 1010  - TOPSOIL 
1010.0A00100K  TOPSOIL                                  22    10,439.00  M3       295,045.00            28.26            24.97 
1010.0A00150K  EX FOR SEL TOPSOIL MATL                   1       175.00  M3         5,425.00            31.00            16.33 
1010.0B00100A  EX FOR SEL WETLAND TOPSOIL MATL           1         1.00  LS         5,000.00         5,000.00         5,278.00 
S E C T I O N 1025  - PLANT SEEDING 
1025.0A00150R  PLANT SEED, MIX NO 1                      6         2.78  HA        35,868.50        12,902.34        11,313.57 
1025.0A00200R  PLANT SEED, MIX NO 2                      5         3.39  HA        25,474.00         7,514.45        10,678.62 
1025.0A00250R  PLANT SEED, MIX NO 3                      1         0.16  HA           896.00         5,600.00         9,020.00 
S E C T I O N 1030  - SEEDED LAWN 
1030.0A00100J  SEED LAWN                                 1     4,250.00  M2        12,750.00             3.00             3.33 
S E C T I O N 1035  - SOD LAWN 
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1035.0A00100J  SOD LAWN                                  1        80.00  M2         2,000.00            25.00            22.50 
S E C T I O N 1040  - PLANTING 
1040.0A00350E  ?DECIDUOUS TREES                          1        42.00  EACH       8,400.00           200.00           260.00 
1040.0A00500E  CONIFER TREES, 900 MM HT                  4       519.00  EACH       5,901.50            11.37            35.87 
1040.0A00550E  CONIFER TREES, 1.2 M HT                   3        84.00  EACH      10,372.50           123.48           119.77 
1040.0A00600E  CONIFER TREES, 1.5 M HT                   4       235.00  EACH      14,529.00            61.83            78.90 
1040.0A00700E  CONIFER TREES, 2.0 M HT                   1        11.00  EACH         990.00            90.00           183.33 
1040.0A00750E  CONIFER TREES, 2.5 M HT                   1        10.00  EACH       1,000.00           100.00           133.00 
1040.0B00100E  DECID TREES, SMALL CONTAINER              4       367.00  EACH       7,028.50            19.15            31.44 
1040.0B00120E  DECID TREES, LARGE CONTAINER              1       159.00  EACH       3,657.00            23.00            22.67 
1040.0B00150E  DECID TREES, 12 MM CALIPER                1        14.00  EACH       2,100.00           150.00           153.33 
1040.0B00200E  DECID TREES, 20 MM CALIPER                2        30.00  EACH       2,528.00            84.27           115.80 
1040.0B00250E  DECID TREES, 25 MM CALIPER                4       106.00  EACH       8,786.00            82.89            95.70 
1040.0B00350E  DECID TREES, 40 MM CALIPER                3       161.00  EACH      18,740.00           116.40           143.90 
1040.0B00450E  DECID TREES, 50 MM CALIPER                3       125.00  EACH      22,060.00           176.48           193.24 
1040.0B01000E  DECID TREES, NO 1 CONTAINER               1         6.00  EACH          57.00             9.50            14.33 
1040.0B01150E  DECID TREES, NO 5 CONTAINER               1        10.00  EACH         400.00            40.00            52.33 
1040.0C00150E  SHRUBS, NO 1 CONTAINER                   14    22,361.00  EACH     166,707.44             7.46             7.97 
1040.0C00200E  SHRUBS, NO 2 CONTAINER                    5     3,612.00  EACH      52,577.00            14.56            14.10 
1040.0C00250E  SHRUBS, NO 3 CONTAINER                    2        80.00  EACH       2,720.00            34.00            26.77 
1040.0C00300E  SHRUBS, NO 5 CONTAINER                    2       516.00  EACH      16,893.75            32.74            32.91 
1040.0D00100E  TUBL PLANTS, 165 CM3 CONTAINER            1     3,563.00  EACH      10,689.00             3.00             3.00 
1040.0D00200E  TUBL PLANTS, 525 CM3 CONTAINER            3     2,875.00  EACH       9,100.00             3.17            10.14 
1040.0E00250E  VINES, NO 1 CONTAINER                     1     1,160.00  EACH       8,120.00             7.00             7.67 
1040.0F00150E  GRND COVERS, NO 1 CONTAINER               3    16,782.00  EACH     103,010.50             6.14             6.50 
1040.0F00160E  GRND COVERS, NO 2 CONTAINER               1       258.00  EACH       2,580.00            10.00            12.83 
1040.0F00250E  GRND COVERS, 100 MM POTS                  2     8,790.00  EACH      30,960.00             3.52             6.01 
1040.2A00100K  SOIL CONDER                               2     2,155.00  M3        84,615.00            39.26            35.91 
1040.2A00200A  SOIL TESTING                              2         2.00  LS         4,000.00         2,000.00         2,340.83 
1040.3A00100K  BARK MULCH                               10     2,155.00  M3        81,867.00            37.99            35.72 
1040.3B00100K  PLANT BED MULCH                           1       173.00  M3         7,958.00            46.00            34.33 
1040.3C00100K  WOOD CHIPS                                1        68.00  M3         2,720.00            40.00            41.67 
1040.4A00100A  ESTABLISHMENT PERIOD                      2         2.00  LS        29,000.00        14,500.00        26,166.67 
1040.4A00100X  ESTABLISHMENT PERIOD                      1         1.00  YEAR      13,920.00        13,920.00        14,640.00 
1040.4A00150X  ESTABLISHMENT PERIOD, ADDITIONAL          2         2.00  YEAR      20,000.00        10,000.00         7,200.00 
1040.4B00100A  EXTRA FOR LANDSCAPE WORK                  1         1.00  LS        11,000.00        11,000.00        14,106.67 
1040.4B00150A  ?LANDSCAPING                              1         1.00  LS         5,170.00         5,170.00        10,723.33 
1040.4B00250E  SEEDLING PLANTS                           6    12,300.00  EACH      55,210.00             4.49             5.59 
1040.4B00300E  PLANT CUTTINGS, SMALL                     7     3,605.00  EACH      21,055.00             5.84             5.98 
1040.4B00350E  PLANT CUTTINGS, LARGE                     7     1,278.00  EACH       6,175.00             4.83             5.44 
1040.9Z90000F  SEC 1040 MISC                             1        94.00  M          4,700.00            50.00            45.00 
1040.9902250F  ROOT BARR                                 1       300.00  M         16,500.00            55.00            45.00 
S E C T I O N 1043  - PLANTING WETLAND PLANTS 
1043.0B00100E  WETLAND PLANTS, BARE ROOT                 1       270.00  EACH         540.00             2.00             5.00 
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1043.0D00100E  WETLAND PLANTS, SMALL CONTAINER           1       150.00  EACH       1,950.00            13.00            17.00 
1043.9900600A  ?WETLAND MITIGATION                       1         1.00  LS        40,000.00        40,000.00        45,000.00 
S E C T I O N 1050  - FENCES 
1050.1A00100F  TYP 1 FENCE                               6     1,152.50  M         18,735.00            16.26            16.70 
1050.1A00200F  TYP 1-5W FENCE                            3     1,587.00  M         22,106.00            13.93            14.53 
1050.1A00300F  TYP 2 FENCE                               4       492.00  M          9,401.76            19.11            18.64 
1050.1B00350E  4.8 M SINGLE GATES                        2         6.00  EACH       2,700.00           450.00           475.00 
1050.1C00150E  4.8 M DBL GATES                           1         1.00  EACH         750.00           750.00           750.00 
1050.1C00250E  6.7 M DBL GATES                           1         2.00  EACH       1,920.00           960.00         1,820.00 
1050.1C00300E  7.3 M DBL GATES                           1         1.00  EACH       1,400.00         1,400.00           971.67 
1050.2A00300F  CL-4 CL FENCE                             1        55.00  M          2,255.00            41.00            44.33 
1050.2A00400F  CL-4R CL FENCE                            1       440.00  M         12,320.00            28.00            26.54 
1050.2A00500F  CL-5 CL FENCE                             2       248.00  M          8,858.00            35.72            32.68 
1050.2A00700F  CL-6 CL FENCE                             3       192.00  M          7,090.00            36.93            38.49 
1050.2A00800F  CL-6R CL FENCE                            2     3,582.00  M        114,918.00            32.08            30.53 
1050.2B00800F  CL-4 CL FENCE W/ VINYL CLAD FABRIC        1        98.00  M          8,820.00            90.00            85.00 
1050.2B01550F  CL-5R CL FENCE W/ VINYL CLAD FABRIC       1       971.00  M         27,188.00            28.00            34.33 
1050.2B01800F  CL-6 CL FENCE W/ VINYL CLAD FABRIC        1       480.00  M         15,840.00            33.00            31.03 
1050.2B01970F  CL-6R CL SECURITY FENCE W/ PLASTIC PKT    1        64.20  M          6,163.20            96.00            97.33 
1050.2C00170E  1.8 M X 1200 MM CL SINGLE GATE            1         3.00  EACH       2,061.00           687.00           781.33 
1050.2C00250E  0.9 M X 1800 MM CL SINGLE GATES           1         1.00  EACH         700.00           700.00           698.33 
1050.2D00200E  4.8 M X 1500 MM CL DBL GATES              1         1.00  EACH       2,000.00         2,000.00         1,341.67 
1050.3B00100F  ROCK PROT FENCE, BARR MOUNTED             1        91.00  M         14,833.00           163.00           164.33 
1050.3C00100J  SLOPE PROT MAT                            1    12,225.00  M2       183,375.00            15.00            13.16 
1050.3D00100J  ROCK PROT FENCE W/ SLOPE PROT MAT         1     1,766.00  M2        43,267.00            24.50            25.83 
1050.4B00100F  2.7 M TYP A PROT FENCE                    2       269.32  M         48,050.80           178.42           173.63 
1050.4B00110F  2.7 M TYP A PROT FENCE, VINYL CLAD        2       236.69  M         47,338.00           200.00           200.00 
1050.4B00150F  2.4 M TYP B PROT FENCE                    2       214.00  M         27,820.00           130.00           150.00 
1050.4B00190F  1.2 M TYP C PROT FENCE                    1        31.20  M          4,680.00           150.00           153.33 
1050.4B00215F  2.1 M TYP C PROT FENCE                    2       205.70  M         35,605.00           173.09           167.69 
1050.4B00220F  2.4 M TYP C PROT FENCE                    4       476.00  M         69,468.00           145.94           155.31 
1050.4B00300F  PROT FENCE                                1         6.30  M          1,260.00           200.00           186.67 
1050.4B00400F  ORNAMENTAL PROT SCREENING                 4       670.57  M        308,462.20           460.00           456.00 
1050.5A00100F  RMV & REBLDG FENCE                        1        10.00  M            100.00            10.00            24.00 
1050.5A00350F  ROCK DOWELS, TYP 1                        1        45.00  M          9,045.00           201.00           291.62 
1050.5A00600F  TEMP TYP 1 FENCE                          1       240.00  M          3,000.00            12.50            13.50 
1050.5A00750A  TEMP TYP 2 FENCE                          1         1.00  LS         1,920.00         1,920.00         1,756.67 
1050.5A00900F  TEMP TYP ORANGE PLASTIC MESH FENCE        9     4,732.00  M         35,489.00             7.50             8.81 
1050.5A00950F  TEMP TYP CL CL FENCE                      2       751.00  M          4,986.00             6.64            20.33 
1050.6A00100E  RMV & REINSTAL GATES                      1         1.00  EACH       1,000.00         1,000.00           650.00 
1050.9Z90000A  SEC 1050 MISC                             1         1.00  LS           396.00           396.00         1,645.33 
1050.9Z90000F  SEC 1050 MISC                             1        55.00  M          1,152.25            20.95            15.65 
1050.9901600E  ?REMOVING AND REINSTALLING SINGLE GATES   1         1.00  EACH         450.00           450.00           483.33 
1050.9902650E  ?4.3 M DOUBLE GATES                       1         2.00  EACH       2,000.00         1,000.00           966.67 
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1050.9902800E  ?4.8 M X 1800 MM CHAIN LINK DOUBLE GATES  1         1.00  EACH         871.00           871.00           923.67 
S E C T I O N 1070  - MAILBOX SUPPORTS 
1070.0A00100E  SINGLE MAILBOX SUPPORTS                  17       127.00  EACH      27,111.00           213.47           227.56 
1070.0B00100E  MULTI MAILBOX SUPPORTS                   12        82.00  EACH      27,034.00           329.68           338.31 
1070.0C00100E  MAILBOX CONC COLLARS                     12       101.00  EACH       7,617.00            75.42           115.72 
1070.0D00100E  RMV & REINSTAL MAILBOX SUPPORTS           4        26.00  EACH       4,185.00           160.96           180.58 
S E C T I O N 1090  - GRAVEL BEDS & BLANKETS 
1090.9900400M  ?PEA GRAVEL                               1        54.00  MG         1,350.00            25.00            87.64 
S E C T I O N 1091  - FISH ROCKS 
1091.0B00100K  STREAMBED GRAVEL                          1        23.00  M3         4,600.00           200.00           144.90 
1091.0C00100E  FISH LOGS                                 1        10.00  EACH       4,000.00           400.00           585.70 
1091.0D00100E  FISH ROCKS                                6       258.00  EACH      22,033.00            85.40           109.95 
1091.9Z90000E  SEC 1091 MISC                             2        26.00  EACH      19,250.00           740.38           780.80 
1091.9900500M  ?WEIR ROCK                                1        52.50  MG         1,312.50            25.00            94.89 
1091.9900650E  ?WOODY DEBRIS LOGS                        3        70.00  EACH      25,700.00           367.14           294.77 
S E C T I O N 1092  - BARRIER ROCKS 
1092.0A00100M  BOULDERS                                  2        60.00  MG         2,600.00            43.33            72.44 
1092.9900100A  ?BOULDERS                                 1         1.00  LS         1,000.00         1,000.00         3,552.16 
S E C T I O N 1095  - BUILDING & REST AREA APPURTENANCES 
1095.0A00100E  BENCHES                                   4        32.00  EACH      45,498.00         1,421.81         1,526.02 
1095.0B00100E  BICYCLE RACKS                             1         1.00  EACH         318.00           318.00           532.67 
1095.0B00200E  BICYCLE HOOPS                             1         8.00  EACH       2,544.00           318.00           181.00 
1095.0D00100E  LITTER RECEPTACLES                        1         4.00  EACH       4,800.00         1,200.00         1,350.00 
1095.0D00200E  COMPACTING TRASH RECEPTACLES              1         1.00  EACH       1,530.00         1,530.00         2,276.67 
1095.0E00100E  PICNIC TABLES                             2         5.00  EACH       8,440.00         1,688.00         1,976.00 
1095.0H00200E  TREE WELLS & GRATES                       1        20.00  EACH      12,800.00           640.00           783.33 
1095.0J00100E  TREE ROOT BARRS                           1       121.00  EACH       4,779.50            39.50            36.83 
1095.9Z90000A  SEC 1095 MISC                             9         9.00  LS     1,117,400.00       124,155.56       128,463.20 
1095.9Z90000E  SEC 1095 MISC                             5        74.00  EACH      25,120.00           339.46           636.22 
1095.9901400E  ?INSTALL TRASH RECEPTACLES                1        15.00  EACH       1,125.00            75.00           112.50 
                                                          Part 1000  Total        3,780,686.90 
            P A R T 1100  - WATER SUPPLY SYSTEMS 
S E C T I O N 1120  - IRRIGATION SYSTEMS 
1120.0A00300E  ?GATE VALVES                              5        23.00  EACH       8,970.00           390.00           479.57 
1120.0A00350A  IRRIG SYS                                 4         4.00  LS       217,900.00        54,475.00        58,700.00 
1120.0A00550E  ?PIPE, MISCELLANEOUS (BEND/ELBOW/JOINT/T  2         2.00  EACH         860.00           430.00           376.67 
1120.0A00700E  ?SERVICE CONNECTION                       5        25.00  EACH       9,550.00           382.00           376.73 
1120.9Z90000A  SEC 1120 MISC                             2         2.00  LS         7,000.00         3,500.00         6,780.00 
S E C T I O N 1140  - POTABLE WATER SYSTEM 
1140.0A00200A  WATER DISTR SYS                           2         2.00  LS        12,200.00         6,100.00        11,700.00 
1140.0A00250A  WATER SUPPLY SYS                          2         2.00  LS       210,000.00       105,000.00        98,600.00 
1140.0B00150F  25 MM PVC WATER PIPE                      1       120.00  M          5,400.00            45.00            25.00 
1140.0B00400F  150 MM PVC WATER PIPE                     1       400.00  M         28,000.00            70.00            74.33 
1140.0B00460F  250 MM PVC WATER PIPE                     1       100.00  M          8,600.00            86.00            85.33 



                                      Oregon Department of Transportation - Calendar Year 2001    10:40 Friday, January 11, 2002   28 
                                            Highway Construction Average Unit Bid Prices 
 
                                                    Bid Item   Total Bid          Total Cont         Ave Cont       Average Of 
                                                      Count    Quantity  Unit        Price           Unit Bid       3 Low Bids 

 

----------------------------------------------------- 
? NOTE - ITEM DESCRIPTIONS BEGINNING WTIH A ? INDICATE OBSOLETE ITEMS WHICH ARE NO LONGER IN USEAGE. 

1140.9900600A  ?WATER MAIN RELOCATION                    1         1.00  LS        10,000.00        10,000.00        17,954.76 
S E C T I O N 1150  - MISCELLANEOUS 
1150.0A00300A  DELETED BID ITEM                         43        43.00  LS             0.00             0.00              . 
                                                          Part 1100  Total          518,480.00 
                                                     *** Grand Total            191,544,360.91 


