

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TEMPORARY SIGNS / SQFT						
	0225-0102000J	2006Q3	5	1,688.00	\$29,694	\$17.59	\$16.96
		2006Q4	9	11,705.00	\$237,675	\$20.31	\$19.11
		2007Q1	15	14,288.00	\$221,974	\$15.54	\$17.92
		2007Q2	17	17,007.00	\$277,303	\$16.31	\$17.43
		2007Q3	7	3,409.00	\$56,320	\$16.52	\$19.57
		2007Q4	4	3,963.00	\$62,683	\$15.82	\$16.52
		2008Q1	10	15,302.00	\$240,263	\$15.70	\$15.59
		2008Q2	5	6,904.00	\$100,594	\$14.57	\$15.29
			72	74,266.00	\$1,226,505	\$16.52	\$17.25
	AMBER FLASHERS / EACH						
	0225-0103000E	2007Q1	1	20.00	\$400	\$20.00	\$18.33
		2007Q4	1	2.00	\$104	\$52.00	\$534.83
			2	22.00	\$504	\$22.91	\$65.29
	TEMPORARY BARRICADES, TYPE II / EACH						
	0225-0104000E	2006Q4	2	18.00	\$834	\$46.33	\$71.61
		2007Q1	5	71.00	\$2,207	\$31.08	\$28.42
		2007Q2	5	77.00	\$5,140	\$66.75	\$53.71
		2007Q3	1	16.00	\$720	\$45.00	\$37.33
		2007Q4	2	20.00	\$652	\$32.60	\$56.18
		2008Q1	1	4.00	\$195	\$48.82	\$106.27
		2008Q2	3	36.00	\$1,458	\$40.50	\$41.91
			19	242.00	\$11,206	\$46.31	\$45.86
	TEMP BARRICADES, TYPE III / EACH						
	0225-0105000E	2006Q3	3	15.00	\$2,318	\$154.53	\$157.96
		2006Q4	7	87.00	\$13,420	\$154.25	\$187.70
		2007Q1	9	163.00	\$20,185	\$123.83	\$130.39

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TEMP BARRICADES, TYPE III / EACH						
	0225-0105000E	2007Q2	14	204.00	\$23,528	\$115.33	\$114.46
		2007Q3	6	37.00	\$4,812	\$130.06	\$137.13
		2007Q4	4	46.00	\$4,026	\$87.52	\$124.43
		2008Q1	10	130.00	\$13,266	\$102.05	\$105.70
		2008Q2	5	71.00	\$8,492	\$119.60	\$111.15
			58	753.00	\$90,047	\$119.58	\$127.14
	TEMP GRD TYPE 2A REFL / FOOT						
	0225-0108000F	2006Q4	1	112.00	\$2,128	\$19.00	\$17.00
		2007Q1	2	937.00	\$13,494	\$14.40	\$14.69
		2007Q2	1	650.00	\$10,530	\$16.20	\$17.40
		2007Q3	1	75.00	\$2,175	\$29.00	\$31.50
			5	1,774.00	\$28,327	\$15.97	\$16.54
	TEMP GRD TYPE 3 REFLECTORIZED / FOOT						
	0225-0110000F	2007Q1	1	25.00	\$750	\$30.00	\$38.33
		2007Q2	1	25.00	\$1,000	\$40.00	\$42.67
			2	50.00	\$1,750	\$35.00	\$40.50
	TEMP GRD TYPE 4 REFLECTORIZED / FOOT						
	0225-0112000F	2007Q3	1	32.00	\$1,440	\$45.00	\$55.00
			1	32.00	\$1,440	\$45.00	\$55.00
	TEMP GRD TERMINALS, FLAR / EACH						
	0225-0114000E	2007Q1	1	1.00	\$2,500	\$2,500.00	\$2,666.67
			1	1.00	\$2,500	\$2,500.00	\$2,666.67

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TEMP GRD TERMINALS, NON-FLAR / EACH						
	0225-0115000E	2006Q4	1	2.00	\$6,400	\$3,200.00	\$2,883.33
		2007Q1	1	2.00	\$4,520	\$2,260.00	\$2,406.67
		2007Q2	1	2.00	\$5,500	\$2,750.00	\$2,983.33
		2008Q2	1	2.00	\$4,080	\$2,040.00	\$1,730.00
				4	8.00	\$20,500	\$2,562.50
	TEMP GUARDRAIL TRANSITION / EACH						
	0225-0117000E	2006Q4	1	2.00	\$5,000	\$2,500.00	\$2,166.67
		2007Q2	1	2.00	\$3,000	\$1,500.00	\$1,566.67
		2007Q3	1	6.00	\$22,500	\$3,750.00	\$3,416.67
				3	10.00	\$30,500	\$3,050.00
	TEMPORARY BRIDGE CONNECTIONS / EACH						
	0225-0119000E	2007Q1	1	2.00	\$2,000	\$1,000.00	\$1,200.00
			1	2.00	\$2,000	\$1,000.00	\$1,200.00
	TEMP CONC BARR REFLECTORIZED / FOOT						
	0225-0126000F	2006Q4	6	22,672.00	\$216,354	\$9.54	\$22.32
		2007Q1	3	18,365.00	\$349,322	\$19.02	\$17.32
		2007Q2	4	24,777.00	\$634,496	\$25.61	\$27.07
		2007Q3	2	767.00	\$36,481	\$47.56	\$42.48
		2007Q4	1	1,057.00	\$26,425	\$25.00	\$26.84
		2008Q1	5	22,195.00	\$495,837	\$22.34	\$34.83
		2008Q2	1	4,052.00	\$99,274	\$24.50	\$24.17
				22	93,885.00	\$1,858,189	\$19.79
	TEMP CONC BARR TALL, REFL / FOOT						
	0225-0131000F	2007Q1	1	23,988.00	\$119,940	\$5.00	\$5.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TEMP CONC BARR TALL, REFL / FOOT						
	0225-0131000F	2008Q1	1	11,615.00	\$29,038	\$2.50	\$24.33
			2	35,603.00	\$148,978	\$4.18	\$11.31
	MOVING TEMPORARY CONC BARRIER / FOOT						
	0225-0132000F	2006Q4	6	20,554.00	\$137,489	\$6.69	\$6.38
		2007Q1	3	3,102.00	\$27,730	\$8.94	\$9.14
		2007Q2	4	22,980.00	\$115,505	\$5.03	\$6.64
		2007Q4	1	328.00	\$3,280	\$10.00	\$6.12
		2008Q1	5	41,409.00	\$84,123	\$2.03	\$6.17
			19	88,373.00	\$368,127	\$4.17	\$6.44
	TEMPORARY IMPACT ATTENUATOR / EACH						
	0225-0133000E	2006Q4	6	23.00	\$45,000	\$1,956.53	\$2,770.49
		2007Q1	3	16.00	\$56,800	\$3,550.00	\$3,276.67
		2007Q2	4	21.00	\$67,300	\$3,204.76	\$3,204.76
		2007Q3	2	7.00	\$20,552	\$2,936.01	\$3,278.67
		2007Q4	1	6.00	\$21,600	\$3,600.00	\$2,099.44
		2008Q1	5	26.00	\$74,332	\$2,858.93	\$3,088.77
		2008Q2	1	11.00	\$3,058	\$278.00	\$2,492.67
			22	110.00	\$288,642	\$2,624.02	\$2,970.21
	TEMP IMP ATTEN NARW SITE SYS / EACH						
	0225-0134000E	2006Q4	2	4.00	\$32,000	\$8,000.00	\$7,891.67
		2007Q1	1	1.00	\$4,200	\$4,200.00	\$7,400.00
		2008Q1	2	15.00	\$85,500	\$5,700.00	\$7,453.33
			5	20.00	\$121,700	\$6,085.00	\$7,538.33
	MOVING TEMP IMPACT ATTEN / EACH						
	0225-0136000E	2006Q4	6	21.00	\$19,150	\$911.90	\$918.77

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	MOVING TEMP IMPACT ATTN / EACH						
	0225-0136000E	2007Q1	3	17.00	\$15,000	\$882.35	\$788.06
		2007Q2	4	20.00	\$14,900	\$745.00	\$678.33
		2007Q3	1	4.00	\$400	\$100.00	\$566.67
		2007Q4	1	2.00	\$2,200	\$1,100.00	\$620.86
		2008Q1	5	40.00	\$41,892	\$1,047.29	\$838.39
			20	104.00	\$93,542	\$899.44	\$800.98
	MOV TEMP IMP ATTN NARW SITE / EACH						
	0225-0137000E	2006Q4	1	3.00	\$2,700	\$900.00	\$1,766.67
		2007Q1	1	5.00	\$6,750	\$1,350.00	\$1,116.67
			2	8.00	\$9,450	\$1,181.25	\$1,360.42
	TEMP IMP ATTN, TRUCK MOUNTED / EACH						
	0225-0138000E	2006Q4	1	1.00	\$6,000	\$6,000.00	\$3,250.00
		2007Q1	1	6.00	\$90,000	\$15,000.00	\$15,000.00
		2007Q3	1	1.00	\$3,080	\$3,080.00	\$7,540.00
		2008Q1	1	1.00	\$5,500	\$5,500.00	\$17,290.00
		2008Q2	1	1.00	\$25,500	\$25,500.00	\$16,166.67
			5	10.00	\$130,080	\$13,008.00	\$13,424.67
	TEMPORARY GLARE SHIELDS / FOOT						
	0225-0140000F	2006Q4	1	2,220.00	\$31,080	\$14.00	\$13.20
		2007Q2	1	1,200.00	\$18,600	\$15.50	\$18.50
		2008Q1	2	8,819.00	\$94,318	\$10.69	\$12.06
			4	12,239.00	\$143,998	\$11.77	\$12.90
	MOVING TEMP GLARE SHIELDS / FOOT						
	0225-0141000F	2007Q2	1	1,200.00	\$9,000	\$7.50	\$6.17

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	MOVING TEMP GLARE SHIELDS / FOOT						
	0225-0141000F	2008Q1	1	2,902.00	\$2,031	\$0.70	\$4.57
			2	4,102.00	\$11,031	\$2.69	\$5.03
	REFLECTIVE BARRIER PANELS / EACH						
	0225-0141100E	2006Q4	5	1,345.00	\$23,913	\$17.78	\$36.66
		2007Q1	1	400.00	\$6,400	\$16.00	\$23.00
		2007Q2	3	3,333.00	\$54,373	\$16.31	\$18.01
		2007Q3	1	116.00	\$4,060	\$35.00	\$28.33
		2008Q1	2	1,289.00	\$18,460	\$14.32	\$21.48
			12	6,483.00	\$107,206	\$16.54	\$23.06
	SURFACE MOUNTED TUBULAR MRK / EACH						
	0225-0142000E	2008Q1	1	21.00	\$1,502	\$71.50	\$63.17
			1	21.00	\$1,502	\$71.50	\$63.17
	TEMPORARY PLASTIC DRUMS / EACH						
	0225-0145000E	2006Q3	4	126.00	\$8,180	\$64.92	\$62.70
		2006Q4	7	839.00	\$56,585	\$67.44	\$58.25
		2007Q1	8	1,463.00	\$68,303	\$46.69	\$52.64
		2007Q2	12	1,372.00	\$58,570	\$42.69	\$43.90
		2007Q3	6	424.00	\$19,687	\$46.43	\$52.14
		2007Q4	3	377.00	\$14,545	\$38.58	\$52.37
		2008Q1	9	963.00	\$36,419	\$37.82	\$46.15
		2008Q2	5	313.00	\$13,423	\$42.89	\$40.55
			54	5,877.00	\$275,713	\$46.91	\$49.86
	TEMPORARY DELINEATORS / EACH						
	0225-0147000E	2006Q4	2	60.00	\$2,100	\$35.00	\$40.17

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TEMPORARY DELINEATORS / EACH						
	0225-0147000E	2007Q1	1	15.00	\$600	\$40.00	\$53.67
		2007Q2	1	40.00	\$1,000	\$25.00	\$19.33
		2007Q3	1	15.00	\$600	\$40.00	\$54.00
		2007Q4	2	90.00	\$2,286	\$25.40	\$26.26
		2008Q1	1	60.00	\$2,400	\$40.00	\$41.33
			8	280.00	\$8,986	\$32.09	\$34.44
	TEMP REFLECTIVE PVMT MARKERS / EACH						
	0225-0148000E	2006Q4	3	4,560.00	\$10,460	\$2.29	\$3.60
		2007Q1	3	560.00	\$3,001	\$5.36	\$4.76
		2007Q2	2	9,930.00	\$36,612	\$3.69	\$3.03
		2007Q3	1	200.00	\$1,000	\$5.00	\$5.17
		2008Q1	1	990.00	\$2,970	\$3.00	\$3.67
		2008Q2	1	500.00	\$2,500	\$5.00	\$5.08
			11	16,740.00	\$56,543	\$3.38	\$3.37
	TEMP FLEXIBLE PVMT MARKERS / EACH						
	0225-0149000E	2006Q3	2	10,000.00	\$10,000	\$1.00	\$1.99
		2006Q4	3	4,400.00	\$8,300	\$1.89	\$2.25
		2007Q1	5	16,350.00	\$21,855	\$1.34	\$1.38
		2007Q2	5	123,100.00	\$141,800	\$1.15	\$1.11
		2007Q3	2	5,000.00	\$9,000	\$1.80	\$1.67
		2007Q4	1	5,800.00	\$5,800	\$1.00	\$1.03
		2008Q1	6	9,530.00	\$14,687	\$1.54	\$1.67
		2008Q2	3	8,000.00	\$10,330	\$1.29	\$1.24
			27	182,180.00	\$221,772	\$1.22	\$1.26
	TEMPORARY REMOVABLE TAPE / FOOT						
	0225-0150000F	2006Q4	6	15,940.00	\$24,725	\$1.55	\$1.61

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TEMPORARY REMOVABLE TAPE / FOOT						
	0225-015000F	2007Q1	3	32,650.00	\$34,088	\$1.04	\$1.06
		2007Q2	5	51,380.00	\$61,760	\$1.20	\$1.18
		2007Q3	2	500.00	\$1,900	\$3.80	\$3.90
		2007Q4	2	2,340.00	\$4,680	\$2.00	\$2.06
		2008Q1	6	5,889.00	\$13,789	\$2.34	\$2.22
		2008Q2	2	750.00	\$2,000	\$2.67	\$2.21
			26	109,449.00	\$142,942	\$1.31	\$1.30
	TEMPORARY NON-REMOVABLE TAPE / FOOT						
	0225-0151000F	2007Q1	1	1,900.00	\$1,330	\$0.70	\$1.07
			1	1,900.00	\$1,330	\$0.70	\$1.07
	TEMPORARY STRIPING / FOOT						
	0225-0153000F	2006Q4	6	154,942.00	\$37,025	\$0.24	\$0.22
		2007Q1	4	270,800.00	\$27,864	\$0.10	\$0.16
		2007Q2	8	751,146.00	\$65,505	\$0.09	\$0.09
		2007Q3	2	36,200.00	\$8,040	\$0.22	\$0.22
		2007Q4	2	63,000.00	\$12,600	\$0.20	\$0.20
		2008Q1	5	395,127.00	\$49,771	\$0.13	\$0.12
		2008Q2	1	15,200.00	\$3,800	\$0.25	\$0.19
			28	1,686,415.00	\$204,605	\$0.12	\$0.13
	STRIPE REMOVAL / FOOT						
	0225-0154000F	2006Q4	6	193,409.00	\$93,509	\$0.48	\$0.48
		2007Q1	4	71,119.00	\$30,802	\$0.43	\$0.42
		2007Q2	6	86,666.00	\$41,190	\$0.48	\$0.45
		2007Q3	2	22,500.00	\$10,800	\$0.48	\$0.47
		2007Q4	2	81,500.00	\$29,325	\$0.36	\$0.39
		2008Q1	5	63,733.00	\$27,328	\$0.43	\$0.47

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	STRIPE REMOVAL / FOOT						
	0225-0154000F	2008Q2	1	2,800.00	\$1,400	\$0.50	\$0.44
			26	521,727.00	\$234,353	\$0.45	\$0.45
	LEGEND REMOVAL / SQFT						
	0225-0155100J	2007Q1	1	48.00	\$144	\$3.00	\$3.67
		2007Q3	1	80.00	\$320	\$4.00	\$4.33
			2	128.00	\$464	\$3.63	\$4.08
	PORTABLE TRAFFIC SIGNAL / EACH						
	0225-0158000E	2008Q1	1	4.00	\$184,000	\$46,000.00	\$47,583.33
			1	4.00	\$184,000	\$46,000.00	\$47,583.33
	SEQUENTIAL ARROW SIGNS / EACH						
	0225-0162000E	2006Q3	1	1.00	\$3,335	\$3,335.00	\$3,233.33
		2006Q4	2	9.00	\$2,000	\$222.23	\$2,354.63
		2007Q1	4	14.00	\$43,500	\$3,107.14	\$2,319.05
		2007Q2	6	17.00	\$70,200	\$4,129.41	\$4,265.67
		2007Q3	2	2.00	\$730	\$365.00	\$1,057.50
		2008Q1	3	6.00	\$17,518	\$2,919.58	\$3,189.31
		2008Q2	2	2.00	\$5,790	\$2,895.00	\$2,551.67
			20	51.00	\$143,073	\$2,805.34	\$3,054.16
	PORTABLE CHGBLE MESSAGE SIGNS / EACH						
	0225-0164000E	2006Q3	2	6.00	\$17,600	\$2,933.33	\$3,144.44
		2006Q4	7	28.00	\$168,000	\$6,000.00	\$8,870.56
		2007Q1	10	36.00	\$279,173	\$7,754.81	\$6,766.52
		2007Q2	9	30.00	\$333,000	\$11,100.00	\$12,121.72

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	PORTABLE CHGBLE MESSAGE SIGNS / EACH						
	0225-0164000E	2007Q3	4	10.00	\$87,160	\$8,716.00	\$8,106.20
		2007Q4	2	7.00	\$65,800	\$9,400.00	\$9,245.69
		2008Q1	8	23.00	\$192,719	\$8,379.10	\$10,560.86
		2008Q2	3	8.00	\$83,229	\$10,403.57	\$7,747.02
			45	148.00	\$1,226,681	\$8,288.39	\$8,953.69
	FLAGGERS / HOUR						
	0225-0168000T	2006Q3	4	1,590.00	\$68,314	\$42.96	\$44.79
		2006Q4	10	19,736.00	\$845,200	\$42.83	\$39.57
		2007Q1	13	12,951.00	\$533,757	\$41.21	\$40.80
		2007Q2	15	35,527.00	\$866,939	\$24.40	\$36.84
		2007Q3	7	11,108.00	\$383,712	\$34.54	\$38.12
		2007Q4	3	6,440.00	\$267,200	\$41.49	\$43.86
		2008Q1	9	13,396.00	\$556,656	\$41.55	\$42.84
		2008Q2	5	11,364.00	\$436,262	\$38.39	\$40.61
			66	112,112.00	\$3,958,040	\$35.30	\$39.52
	FLAGGER STATION LIGHTING / EACH						
	0225-0168100E	2007Q1	2	14.00	\$49,400	\$3,528.57	\$1,609.52
		2007Q2	5	24.00	\$81,880	\$3,411.67	\$3,157.61
		2007Q3	5	18.00	\$29,400	\$1,633.33	\$1,161.63
		2007Q4	2	10.00	\$18,730	\$1,873.00	\$2,484.30
		2008Q1	6	20.00	\$84,477	\$4,223.83	\$3,475.34
		2008Q2	3	12.00	\$43,758	\$3,646.49	\$2,381.33
			23	98.00	\$307,644	\$3,139.23	\$2,470.93
	FLAGGER STATION LIGHTING / HOUR						
	0225-0168100T	2007Q1	4	420.00	\$5,766	\$13.73	\$23.25
		2007Q2	1	400.00	\$4,000	\$10.00	\$12.50
			5	820.00	\$9,766	\$11.91	\$18.01

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	PILOT CARS / HOUR						
	0225-0172000T	2006Q3	2	400.00	\$27,000	\$67.50	\$72.50
		2006Q4	4	1,933.00	\$109,975	\$56.89	\$51.98
		2007Q1	2	561.00	\$2,325	\$4.14	\$40.06
		2007Q2	4	7,707.00	\$36,372	\$4.72	\$41.97
		2007Q3	3	337.00	\$24,368	\$72.31	\$70.38
		2007Q4	1	1,000.00	\$40,000	\$40.00	\$52.53
		2008Q1	3	920.00	\$53,200	\$57.83	\$49.66
		2008Q2	1	200.00	\$11,000	\$55.00	\$55.00
			20	13,058.00	\$304,240	\$23.30	\$46.59
	TEMPORARY RETAINING WALL / SQFT						
	0256-0109000J	2007Q1	1	2,944.00	\$61,824	\$21.00	\$21.33
		2007Q2	1	4,176.00	\$73,498	\$17.60	\$27.53
			2	7,120.00	\$135,322	\$19.01	\$24.97
	TEMPORARY TYPE 2 FENCE / FOOT						
	0270-0106000F	2006Q3	1	100.00	\$1,800	\$18.00	\$13.33
			1	100.00	\$1,800	\$18.00	\$13.33
	TEMP TYPE ORG PLAS MESH FNC / FOOT						
	0270-0112000F	2006Q4	3	1,619.00	\$5,570	\$3.44	\$3.82
		2007Q1	1	3,717.00	\$7,434	\$2.00	\$2.08
		2007Q2	3	1,415.00	\$6,860	\$4.85	\$4.62
		2007Q3	1	600.00	\$1,200	\$2.00	\$2.33
		2007Q4	1	1,712.00	\$5,136	\$3.00	\$3.38
		2008Q1	2	2,655.00	\$7,752	\$2.92	\$3.87
			11	11,718.00	\$33,952	\$2.90	\$3.24

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TEMP TYPE CL CHAIN-LINK FNC / FOOT						
	0270-0114000F	2008Q1	1	330.00	\$11,583	\$35.10	\$36.70
			1	330.00	\$11,583	\$35.10	\$36.70
	TEMPORARY GATES / EACH						
	0270-0117000E	2007Q4	1	2.00	\$2,000	\$1,000.00	\$817.79
		2008Q1	1	1.00	\$1,000	\$1,000.00	\$1,166.67
			2	3.00	\$3,000	\$1,000.00	\$934.08
	PLASTIC SHEETING / SQYD						
	0280-0101000J	2007Q4	1	1,111.00	\$2,500	\$2.25	\$1.65
		2008Q2	1	555.00	\$1,249	\$2.25	\$3.30
			2	1,666.00	\$3,749	\$2.25	\$2.20
	CHEMICAL SOIL BINDER / ACRE						
	0280-0102000R	2006Q4	1	3.00	\$6,000	\$2,000.00	\$2,286.67
			1	3.00	\$6,000	\$2,000.00	\$2,286.67
	TEMPORARY MULCHING / ACRE						
	0280-0104000R	2006Q4	1	3.00	\$9,000	\$3,000.00	\$2,990.00
		2007Q1	1				
		2007Q4	1				
		2008Q1	2	16.00	\$12,000	\$750.00	\$886.67
			5	19.00	\$21,000	\$1,105.26	
	MATTING / SQYD						
	0280-0105000J	2006Q4	1	3,599.00	\$10,689	\$2.97	\$2.73

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	MATTING / SQYD						
	0280-0105000J	2007Q1	3	25,445.00	\$75,641	\$2.97	\$2.96
		2007Q2	4	5,831.00	\$20,920	\$3.59	\$3.68
		2007Q3	1	320.00	\$1,440	\$4.50	\$5.40
		2007Q4	1	2,166.00	\$5,848	\$2.70	\$3.00
		2008Q1	2	30,581.00	\$41,637	\$1.36	\$1.29
		2008Q2	1	5,028.00	\$11,313	\$2.25	\$2.25
			13	72,970.00	\$167,488	\$2.30	\$2.27
	CHECK DAM / EACH						
	0280-0106000E	2006Q3	1	23.00	\$1,150	\$50.00	\$76.00
		2006Q4	4	112.00	\$13,020	\$116.25	\$172.32
		2007Q1	5	143.00	\$25,300	\$176.92	\$179.61
		2007Q2	4	112.00	\$13,820	\$123.39	\$129.84
		2007Q3	3	11.00	\$1,838	\$167.09	\$151.63
		2007Q4	2	125.00	\$17,750	\$142.00	\$92.60
		2008Q1	3	160.00	\$15,180	\$94.88	\$122.97
		2008Q2	1	8.00	\$524	\$65.45	\$235.15
			23	694.00	\$88,582	\$127.64	\$138.43
	FLOW SPREADER / FOOT						
	0280-0109000F	2007Q1	1	96.00	\$7,584	\$79.00	\$58.00
		2007Q2	1	138.00	\$8,390	\$60.80	\$66.60
			2	234.00	\$15,974	\$68.27	\$63.07
	CONSTRUCTION ENTRANCE / EACH						
	0280-0110000E	2006Q3	1	2.00	\$400	\$200.00	\$633.33
		2006Q4	5	25.00	\$41,600	\$1,664.00	\$1,065.67
		2007Q1	6	20.00	\$28,165	\$1,408.25	\$1,128.58
		2007Q2	5	15.00	\$19,550	\$1,303.33	\$1,994.01

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
2	CONSTRUCTION ENTRANCE / EACH							
	0280-0110000E	2007Q3	5	9.00	\$12,129	\$1,347.69	\$1,370.53	
		2007Q4	1	5.00	\$3,200	\$640.00	\$1,050.00	
		2008Q1	3	14.00	\$25,742	\$1,838.71	\$1,046.13	
		2008Q2	2	12.00	\$12,752	\$1,062.67	\$837.56	
				28	102.00	\$143,538	\$1,407.24	\$1,202.66
	TIRE WASH FACILITY / EACH							
	0280-0111000E	2007Q1	1	2.00	\$2,000	\$1,000.00	\$483.33	
		2007Q2	1	2.00	\$200	\$100.00	\$383.33	
			2	4.00	\$2,200	\$550.00	\$433.33	
	SEDIMENT FENCE, SUPPORTED / FOOT							
	0280-0112000F	2006Q3	1	300.00	\$1,500	\$5.00	\$5.33	
		2006Q4	3	3,107.00	\$20,718	\$6.67	\$6.19	
		2007Q1	2	4,720.00	\$25,465	\$5.40	\$5.66	
		2007Q2	5	7,468.00	\$36,869	\$4.94	\$5.39	
		2007Q3	2	3,040.00	\$18,180	\$5.98	\$5.83	
		2007Q4	2	1,129.00	\$5,048	\$4.47	\$4.81	
		2008Q1	3	1,849.00	\$9,420	\$5.09	\$5.61	
		2008Q2	2	14,819.00	\$55,726	\$3.76	\$4.06	
				20	36,432.00	\$172,927	\$4.75	\$4.98
		SEDIMENT FENCE, UNSUPPORTED / FOOT						
	0280-0113000F	2006Q3	1	3,599.00	\$3,599	\$1.00	\$1.67	
		2006Q4	5	11,970.00	\$44,160	\$3.69	\$3.54	
		2007Q1	12	13,732.00	\$48,038	\$3.50	\$3.96	
		2007Q2	8	7,085.00	\$24,908	\$3.52	\$3.49	
		2007Q3	4	5,572.00	\$18,720	\$3.36	\$3.59	
		2007Q4	3	4,710.00	\$18,340	\$3.89	\$3.51	

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	SEDIMENT FENCE, UNSUPPORTED / FOOT						
	0280-0113000F	2008Q1	5	31,238.00	\$73,503	\$2.35	\$2.67
		2008Q2	2	7,405.00	\$22,417	\$3.03	\$2.51
			40	85,311.00	\$253,684	\$2.97	\$3.12
	INLET PROTECTION / EACH						
	0280-0114000E	2006Q3	2	14.00	\$594	\$42.43	\$63.95
		2006Q4	5	172.00	\$14,825	\$86.19	\$94.06
		2007Q1	7	111.00	\$10,690	\$96.31	\$91.59
		2007Q2	10	250.00	\$18,510	\$74.04	\$74.74
		2007Q3	2	28.00	\$2,800	\$100.00	\$65.18
		2007Q4	2	60.00	\$2,230	\$37.17	\$55.25
		2008Q1	4	48.00	\$4,036	\$84.09	\$122.89
		2008Q2	3	107.00	\$5,331	\$49.82	\$45.16
			35	790.00	\$59,016	\$74.70	\$78.23
	SEDIMENT BARRIER / EACH						
	0280-0115000E	2006Q4	2	24.00	\$2,600	\$108.33	\$64.44
		2007Q2	1	50.00	\$1,500	\$30.00	\$41.33
		2007Q3	2	185.00	\$6,585	\$35.59	\$38.44
		2007Q4	1	2.00	\$500	\$250.00	\$251.67
		2008Q1	1	11.00	\$1,991	\$181.00	\$252.00
			7	272.00	\$13,176	\$48.44	\$51.47
	SEDIMENT BARRIER / FOOT						
	0280-0115000F	2006Q4	3	7,405.00	\$44,008	\$5.94	\$5.81
		2007Q1	6	1,002.00	\$7,012	\$7.00	\$8.26
		2007Q2	2	862.00	\$6,870	\$7.97	\$14.97
		2007Q3	1	195.00	\$1,365	\$7.00	\$10.67
		2007Q4	1	75.00	\$225	\$3.00	\$6.74

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	SEDIMENT BARRIER / FOOT						
	0280-0115000F	2008Q1	3	2,210.00	\$10,269	\$4.65	\$3.92
		2008Q2	2	38,622.00	\$77,976	\$2.02	\$2.30
			18	50,371.00	\$147,724	\$2.93	\$3.26
	TEMPORARY SCOUR BASIN / EACH						
	0280-0117000E	2008Q1	1	1.00	\$250	\$250.00	\$227.33
			1	1.00	\$250	\$250.00	\$227.33
	BIOFILTER BAGS / EACH						
	0280-X111000E	2006Q3	1	14.00	\$476	\$34.00	\$33.00
		2007Q2	1	10.00	\$120	\$12.00	\$23.33
		2008Q1	2	28.00	\$950	\$33.92	\$32.83
			4	52.00	\$1,546	\$29.72	\$31.05
	HAZARDOUS MATERIAL DISPOSAL / TON						
	0285-0101000M	2007Q3	1	200.00	\$16,000	\$80.00	\$80.00
			1	200.00	\$16,000	\$80.00	\$80.00
	HAZ MATL REMV AND DISPOSAL / TON						
	0285-0114000M	2008Q1	1	75.00	\$15,000	\$200.00	\$111.00
		2008Q2	1	50.00	\$9,250	\$185.00	\$195.00
			2	125.00	\$24,250	\$194.00	\$144.60
	PUMP TRTMNT & DISPL OF CNTAM G / GAL						
	0285-0119000P	2008Q2	1	2,400.00	\$7,200	\$3.00	\$3.27
			1	2,400.00	\$7,200	\$3.00	\$3.27

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	REMOVAL OF PIPES / FOOT						
	0310-010000F	2006Q4	1	1,603.00	\$19,236	\$12.00	\$20.08
		2007Q1	5	3,431.00	\$55,233	\$16.10	\$17.43
		2007Q2	1	419.00	\$7,123	\$17.00	\$24.00
		2008Q1	2	1,070.00	\$13,340	\$12.47	\$11.42
			9	6,523.00	\$94,932	\$14.55	\$17.52
	REMOVAL OF CURBS / FOOT						
	0310-0101000F	2006Q4	1	214.00	\$3,638	\$17.00	\$8.67
			1	214.00	\$3,638	\$17.00	\$8.67
	REMOV OF WALKS AND DRIVEWAYS / SQYD						
	0310-0102000J	2006Q4	1	3,920.00	\$15,680	\$4.00	\$4.70
		2007Q1	1	30.00	\$450	\$15.00	\$9.00
			2	3,950.00	\$16,130	\$4.08	\$4.73
	REMOVAL OF SURFACINGS / SQYD						
	0310-0103000J	2006Q4	1	7,360.00	\$12,512	\$1.70	\$3.23
		2007Q1	1	756.00	\$6,048	\$8.00	\$4.77
		2007Q2	1	580.00	\$6,380	\$11.00	\$24.00
		2008Q1	1	500.00	\$2,500	\$5.00	\$4.75
			4	9,196.00	\$27,440	\$2.98	\$4.75
	REMOVAL OF INLETS / EACH						
	0310-0104000E	2006Q4	2	31.00	\$5,500	\$177.42	\$219.62
		2007Q2	1	4.00	\$1,600	\$400.00	\$388.33
		2008Q1	2	12.00	\$3,120	\$260.00	\$320.00
		2008Q2	1	5.00	\$1,500	\$300.00	\$533.33
			6	52.00	\$11,720	\$225.38	\$285.93

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	REMOVAL OF MANHOLES / EACH						
	0310-0105000E	2006Q4	1	1.00	\$1,000	\$1,000.00	\$966.67
		2007Q2	1	1.00	\$1,000	\$1,000.00	\$1,388.33
			2	2.00	\$2,000	\$1,000.00	\$1,177.50
	CLEARING AND GRUBBING / ACRE						
	0320-0100000R	2006Q3	1	1.00	\$2,850	\$2,850.00	\$2,950.00
		2006Q4	3	5.00	\$107,500	\$21,500.00	\$20,228.67
		2007Q1	1	1.00	\$8,000	\$8,000.00	\$8,833.33
		2007Q2	2	1.00	\$15,000	\$15,000.00	\$7,983.33
		2007Q3	3	2.00	\$24,000	\$12,000.00	\$8,166.67
		2007Q4	1	4.00	\$24,800	\$6,200.00	\$4,663.33
			11	14.00	\$182,150	\$13,010.71	\$11,135.48
	DITCH EXCAVATION / CUYD						
	0330-0101000K	2006Q3	1	240.00	\$5,520	\$23.00	\$21.67
		2006Q4	4	1,116.00	\$27,800	\$24.91	\$20.48
		2007Q1	2	724.00	\$13,194	\$18.22	\$19.56
		2007Q2	5	678.00	\$19,479	\$28.73	\$26.39
		2007Q3	2	59.00	\$1,888	\$32.00	\$36.20
		2007Q4	2	85.00	\$2,435	\$28.65	\$49.40
		2008Q1	2	2,000.00	\$33,255	\$16.63	\$16.56
		2008Q2	1	1,931.00	\$17,379	\$9.00	\$9.58
			19	6,833.00	\$120,950	\$17.70	\$17.28
	FOUNDATION EXCAVATION / CUYD						
	0330-0102000K	2006Q4	1	29,785.00	\$416,990	\$14.00	\$16.75
		2007Q2	1	630.00	\$28,350	\$45.00	\$25.10
			2	30,415.00	\$445,340	\$14.64	\$16.93

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TOE TRENCH EXCAVATION / CUYD						
	0330-0103000K	2006Q4	1	1,200.00	\$21,600	\$18.00	\$17.75
		2007Q1	1	240.00	\$8,400	\$35.00	\$31.33
		2008Q1	2	6,482.00	\$119,030	\$18.36	\$12.12
			4	7,922.00	\$149,030	\$18.81	\$13.56
	GENERAL EXCAVATION / CUYD						
	0330-0105000K	2006Q3	1	1,800.00	\$33,300	\$18.50	\$17.83
		2006Q4	7	55,221.00	\$606,776	\$10.99	\$13.23
		2007Q1	7	76,516.00	\$782,652	\$10.23	\$11.42
		2007Q2	11	40,610.00	\$725,266	\$17.86	\$17.50
		2007Q3	6	35,345.00	\$462,723	\$13.09	\$12.91
		2007Q4	2	13,706.00	\$215,120	\$15.70	\$16.08
		2008Q1	7	45,383.00	\$501,460	\$11.05	\$12.28
		2008Q2	4	199,319.00	\$896,452	\$4.50	\$5.45
			45	467,900.00	\$4,223,749	\$9.03	\$9.98
	EMBANKMENT IN PLACE / CUYD						
	0330-0123000K	2006Q4	3	14,288.00	\$204,522	\$14.31	\$22.15
		2007Q1	2	357.00	\$11,180	\$31.32	\$33.14
		2007Q2	3	9,710.00	\$172,705	\$17.79	\$16.49
		2007Q4	2	3,093.00	\$100,830	\$32.60	\$24.69
		2008Q1	1	77,169.00	\$644,361	\$8.35	\$8.12
			11	104,617.00	\$1,133,598	\$10.84	\$11.39
	STONE EMBANKMENT / CUYD						
	0330-0126000K	2006Q4	2	3,966.00	\$70,320	\$17.73	\$12.58
		2007Q1	2	8,750.00	\$197,005	\$22.51	\$20.06
		2007Q2	2	1,177.00	\$42,880	\$36.43	\$34.44
		2007Q3	1	16,744.00	\$435,344	\$26.00	\$26.33

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	STONE EMBANKMENT / CUYD						
	0330-0126000K	2007Q4	4	1,009.00	\$18,451	\$18.29	\$26.55
		2008Q1	4	132,874.00	\$1,799,047	\$13.54	\$14.95
		2008Q2	1	53,477.00	\$695,201	\$13.00	\$11.03
			16	217,997.00	\$3,258,248	\$14.95	\$15.18
	EXTRA FOR SELECTED EMB MATL / CUYD						
	0330-0130000K	2006Q4	1	4,680.00	\$46,800	\$10.00	\$8.95
			1	4,680.00	\$46,800	\$10.00	\$8.95
	EX FOR SELECTED GRANULAR MATL / CUYD						
	0330-0131000K	2007Q4	1	6.00	\$300	\$50.00	\$55.00
			1	6.00	\$300	\$50.00	\$55.00
	EX FOR SEL GRAN BKFL MATL / CUYD						
	0330-0132000K	2007Q2	1	620.00	\$24,800	\$40.00	\$34.42
			1	620.00	\$24,800	\$40.00	\$34.42
	EX FOR SELECTED SUBGRD MATL / CUYD						
	0330-0139000K	2007Q1	1	70.00	\$2,065	\$29.50	\$44.83
			1	70.00	\$2,065	\$29.50	\$44.83
	EX FOR SELECTED TOPSOIL MATL / CUYD						
	0330-0141000K	2006Q4	1	55.00	\$1,650	\$30.00	\$34.62
		2007Q1	2	1,075.00	\$11,275	\$10.49	\$9.20
		2007Q2	2	443.00	\$15,200	\$34.31	\$31.21

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	EX FOR SELECTED TOPSOIL MATL / CUYD						
	0330-0141000K	2007Q3	1	208.00	\$8,944	\$43.00	\$32.93
		2008Q1	1	1,600.00	\$9,600	\$6.00	\$20.83
				7	3,381.00	\$46,669	\$13.80
	12 INCH SUBGRADE STABL / SQYD						
	0331-0106000J	2006Q3	1	10.00	\$240	\$24.00	\$33.00
		2006Q4	1	1,594.00	\$37,459	\$23.50	\$25.68
		2007Q1	1	206.00	\$6,798	\$33.00	\$33.00
		2007Q2	1	88.00	\$3,080	\$35.00	\$37.00
		2007Q3	1	1,000.00	\$13,000	\$13.00	\$20.00
			5	2,898.00	\$60,577	\$20.90	\$24.61
	18 INCH SUBGRADE STABL / SQYD						
	0331-0109000J	2006Q4	4	5,643.00	\$114,134	\$20.23	\$27.93
		2007Q1	3	4,930.00	\$90,590	\$18.38	\$18.60
		2007Q2	6	23,077.00	\$469,630	\$20.35	\$21.72
		2007Q4	1	4,820.00	\$134,960	\$28.00	\$21.75
		2008Q1	4	66,841.00	\$682,977	\$10.22	\$11.12
		2008Q2	6	34,832.00	\$322,651	\$9.26	\$10.57
			24	140,143.00	\$1,814,942	\$12.95	\$14.03
	24 INCH SUBGRADE STABL / SQYD						
	0331-0112000J	2006Q4	1	500.00	\$10,500	\$21.00	\$47.00
		2008Q1	2	6,110.00	\$97,809	\$16.01	\$22.79
			3	6,610.00	\$108,309	\$16.39	\$24.62
	AGGREGATE DITCH LINING / SQYD						
	0333-0100000J	2006Q4	1	500.00	\$15,000	\$30.00	\$30.00
				1	500.00	\$15,000	\$30.00

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	WATERING / MGAL						
	0340-0100000Q	2006Q3	1	2.00	\$540	\$270.00	\$123.33
		2006Q4	4	367.00	\$20,303	\$55.32	\$46.85
		2007Q1	2	331.00	\$6,853	\$20.70	\$14.83
		2007Q2	2	885.00	\$11,565	\$13.07	\$31.79
		2007Q3	2	250.00	\$13,060	\$52.24	\$31.18
		2007Q4	1	240.00	\$6,480	\$27.00	\$42.42
		2008Q1	2	372.00	\$14,166	\$38.08	\$40.53
		2008Q2	1	2,000.00	\$73,000	\$36.50	\$19.25
			15	4,447.00	\$145,967	\$32.82	\$27.44
	DRAINAGE GEOTEXTILE, TYPE 1 / SQYD						
	0350-0100000J	2006Q4	3	1,163.00	\$4,375	\$3.76	\$3.42
		2007Q2	1	530.00	\$1,590	\$3.00	\$2.45
			4	1,693.00	\$5,965	\$3.52	\$3.12
	DRAINAGE GEOTEXTILE, TYPE 2 / SQYD						
	0350-0101000J	2007Q1	1	7.00	\$560	\$80.00	\$80.00
		2007Q2	1	2,142.00	\$5,355	\$2.50	\$2.00
		2007Q3	1	750.00	\$750	\$1.00	\$2.37
		2008Q2	1	1,250.00	\$10,000	\$8.00	\$3.87
			4	4,149.00	\$16,665	\$4.02	\$2.76
	EMBANKMENT GEOTEXTILE / SQYD						
	0350-0102000J	2008Q1	1	1,450.00	\$1,450	\$1.00	\$1.42
			1	1,450.00	\$1,450	\$1.00	\$1.42
	RIPRAP GEOTEXTILE, TYPE 1 / SQYD						
	0350-0103000J	2007Q1	1	114.00	\$188	\$1.65	\$2.13

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	RIPRAP GEOTEXTILE, TYPE 1 / SQYD						
	0350-0103000J	2007Q2	1	50.00	\$500	\$10.00	\$4.67
		2007Q4	1	270.00	\$675	\$2.50	\$1.94
		2008Q1	1	4,350.00	\$4,350	\$1.00	\$1.33
				4	4,784.00	\$5,713	\$1.19
-----							
	RIPRAP GEOTEXTILE, TYPE 2 / SQYD						
	0350-0104000J	2006Q4	2	3,709.00	\$7,273	\$1.96	\$2.27
		2007Q1	1	900.00	\$2,070	\$2.30	\$2.60
		2007Q2	1	502.00	\$5,020	\$10.00	\$5.10
		2007Q3	2	15,705.00	\$24,417	\$1.55	\$1.58
		2008Q1	1	1,289.00	\$1,998	\$1.55	\$1.68
		2008Q2	1	30,000.00	\$45,000	\$1.50	\$2.17
				8	52,105.00	\$85,777	\$1.65
-----							
	SUBGRADE GEOTEXTILE / SQYD						
	0350-0105000J	2006Q3	2	3,900.00	\$4,170	\$1.07	\$1.16
		2006Q4	6	27,737.00	\$29,128	\$1.05	\$1.32
		2007Q1	4	27,386.00	\$34,009	\$1.24	\$1.43
		2007Q2	6	42,935.00	\$45,981	\$1.07	\$1.09
		2007Q3	4	31,852.00	\$26,117	\$0.82	\$0.97
		2007Q4	3	26,948.00	\$21,518	\$0.80	\$0.89
		2008Q1	5	150,235.00	\$124,158	\$0.83	\$0.86
		2008Q2	5	84,892.00	\$67,028	\$0.79	\$0.93
				35	395,885.00	\$352,108	\$0.89
-----							
	FILTER BLANKET / SQYD						
	0390-0101000J	2007Q3	1	855.00	\$18,810	\$22.00	\$19.20
				1	855.00	\$18,810	\$22.00

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	LOOSE RIPRAP, CLASS 50 / CUYD						
	0390-0105000K	2006Q4	1	10.00	\$1,500	\$150.00	\$87.50
		2007Q1	2	91.00	\$1,913	\$21.02	\$14.67
		2007Q2	2	47.00	\$2,720	\$57.87	\$63.19
		2008Q1	7	273.00	\$16,660	\$61.03	\$66.26
		2008Q2	4	649.00	\$29,133	\$44.89	\$64.13
			16	1,070.00	\$51,926	\$48.53	\$60.64
	LOOSE RIPRAP, CLASS 50 / TON						
	0390-0105000M	2007Q1	1	12.00	\$720	\$60.00	\$61.67
		2007Q2	1	30.00	\$1,500	\$50.00	\$66.67
		2007Q3	2	10.00	\$1,867	\$186.68	\$164.70
		2008Q1	1	1,289.00	\$23,524	\$18.25	\$20.75
			5	1,341.00	\$27,611	\$20.59	\$23.22
	LOOSE RIPRAP, CLASS 100 / CUYD						
	0390-0108000K	2006Q4	1	1,840.00	\$73,600	\$40.00	\$58.33
		2007Q1	4	581.00	\$36,727	\$63.21	\$50.07
		2007Q2	1	60.00	\$4,920	\$82.00	\$88.07
		2007Q4	1	55.00	\$3,300	\$60.00	\$34.36
		2008Q1	1	6.00	\$600	\$100.00	\$110.00
			8	2,542.00	\$119,147	\$46.87	\$56.75
	LOOSE RIPRAP, CLASS 100 / TON						
	0390-0108000M	2007Q2	1	1,000.00	\$30,000	\$30.00	\$36.67
		2007Q3	1	43,500.00	\$913,500	\$21.00	\$23.33
		2008Q1	1	106.00	\$2,003	\$18.90	\$22.63
			3	44,606.00	\$945,503	\$21.20	\$23.63

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	LOOSE RIPRAP, CLASS 200 / CUYD						
	0390-0111000K	2007Q1	1	580.00	\$31,320	\$54.00	\$38.00
		2007Q2	2	1,358.00	\$54,555	\$40.17	\$43.52
		2007Q4	1	20.00	\$4,000	\$200.00	\$164.46
		2008Q2	1	6.00	\$378	\$63.00	\$76.00
			5	1,964.00	\$90,253	\$45.95	\$43.22
	LOOSE RIPRAP, CLASS 700 / CUYD						
	0390-0114000K	2007Q3	1	3,840.00	\$216,960	\$56.50	\$53.25
			1	3,840.00	\$216,960	\$56.50	\$53.25
	LOOSE RIPRAP, CLASS 700 / TON						
	0390-0114000M	2007Q3	1	505.00	\$15,655	\$31.00	\$39.33
			1	505.00	\$15,655	\$31.00	\$39.33
	LOOSE RIPRAP, CLASS 2000 / CUYD						
	0390-0116000K	2006Q4	1	1,360.00	\$59,840	\$44.00	\$61.33
			1	1,360.00	\$59,840	\$44.00	\$61.33
	LOOSE RIPRAP, CLASS 2000 / TON						
	0390-0116000M	2007Q1	1	2,400.00	\$100,800	\$42.00	\$39.67
		2007Q3	2	9,680.00	\$304,900	\$31.50	\$30.83
		2008Q1	2	21,000.00	\$806,860	\$38.42	\$28.47
			5	33,080.00	\$1,212,560	\$36.66	\$29.98
	GRouted RIPRAP, CLASS 50 / TON						
	0390-0119000M	2007Q1	1	19.00	\$4,446	\$234.00	\$199.33
			1	19.00	\$4,446	\$234.00	\$199.33

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	GROUTED RIPRAP, CLASS 100 / CUYD						
	0390-0121000K	2007Q1	1	4.00	\$800	\$200.00	\$220.83
			1	4.00	\$800	\$200.00	\$220.83
	RIPRAP BASINS / EACH						
	0390-0139000E	2006Q4	1	9.00	\$3,600	\$400.00	\$458.33
		2007Q1	2	5.00	\$3,825	\$765.00	\$715.00
		2007Q4	1	3.00	\$3,300	\$1,100.00	\$1,138.43
		2008Q1	1	3.00	\$3,000	\$1,000.00	\$733.33
			5	20.00	\$13,725	\$686.25	\$665.76
	3 INCH DRAIN PIPE / FOOT						
	0430-0100030F	2007Q2	1	2,165.00	\$19,485	\$9.00	\$13.33
		2008Q2	1	205.00	\$6,560	\$32.00	\$14.67
			2	2,370.00	\$26,045	\$10.99	\$13.45
	4 INCH DRAIN PIPE / FOOT						
	0430-0100040F	2006Q4	1	750.00	\$15,000	\$20.00	\$26.20
		2007Q1	1	400.00	\$5,400	\$13.50	\$15.83
			2	1,150.00	\$20,400	\$17.74	\$22.59
	6 INCH DRAIN PIPE / FOOT						
	0430-0100060F	2006Q4	1	40.00	\$1,480	\$37.00	\$40.67
		2007Q2	1	769.00	\$19,994	\$26.00	\$22.08
		2007Q3	1	515.00	\$16,738	\$32.50	\$42.83
		2008Q2	1	1,250.00	\$6,875	\$5.50	\$9.50
			4	2,574.00	\$45,087	\$17.52	\$20.41

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	8 INCH DRAIN PIPE / FOOT						
	0430-0100080F	2006Q4	1	302.00	\$10,570	\$35.00	\$32.90
			1	302.00	\$10,570	\$35.00	\$32.90
	SUBSURFACE DRAIN OUTLETS / EACH						
	0430-0101000E	2006Q4	1	1.00	\$300	\$300.00	\$608.33
		2007Q1	1	2.00	\$700	\$350.00	\$350.00
		2007Q2	2	9.00	\$1,950	\$216.67	\$461.15
		2007Q3	1	2.00	\$1,720	\$860.00	\$754.33
			5	14.00	\$4,670	\$333.57	\$497.67
	WEARING SURFACE DRAINS / FOOT						
	0432-0100000F	2007Q1	1	267.00	\$16,020	\$60.00	\$60.00
			1	267.00	\$16,020	\$60.00	\$60.00
	WEARING SURFACE DRAIN OUTLETS / EACH						
	0432-0101000E	2007Q1	1	9.00	\$2,250	\$250.00	\$250.00
			1	9.00	\$2,250	\$250.00	\$250.00
	PREFAB VERTICAL DRAINS / FOOT						
	0435-0100000F	2006Q4	1	60,000.00	\$105,000	\$1.75	\$1.99
			1	60,000.00	\$105,000	\$1.75	\$1.99
	12 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010012AF	2007Q1	1	20.00	\$1,400	\$70.00	\$87.33
		2007Q2	1	60.00	\$2,730	\$45.50	\$53.67

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	12 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010012AF	2007Q3	2	272.00	\$12,584	\$46.26	\$63.20
		2007Q4	1	12.00	\$2,400	\$200.00	\$189.69
		2008Q1	5	2,139.00	\$99,407	\$46.47	\$49.29
		2008Q2	2	184.00	\$6,894	\$37.47	\$41.97
			12	2,687.00	\$125,414	\$46.67	\$51.20
	12 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010012BF	2007Q1	1	123.00	\$11,193	\$91.00	\$103.67
			1	123.00	\$11,193	\$91.00	\$103.67
	12 INCH CULV PIPE, 20 FT DP / FOOT						
	0445-010012CF	2006Q4	1	20.00	\$4,000	\$200.00	\$103.33
			1	20.00	\$4,000	\$200.00	\$103.33
	15 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010015AF	2007Q3	1	10.00	\$1,450	\$145.00	\$123.33
		2008Q1	1	359.00	\$16,155	\$45.00	\$41.83
			2	369.00	\$17,605	\$47.71	\$44.04
	18 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010018AF	2007Q1	6	910.00	\$80,176	\$88.11	\$86.41
		2007Q2	1	158.00	\$11,060	\$70.00	\$82.33
		2007Q3	2	72.00	\$5,952	\$82.66	\$73.40
		2007Q4	1	22.00	\$4,400	\$200.00	\$166.40
		2008Q1	1	692.00	\$34,600	\$50.00	\$47.33
		2008Q2	1	262.00	\$12,576	\$48.00	\$48.00
			12	2,116.00	\$148,764	\$70.30	\$68.96

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	18 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010018BF	2007Q1	2	176.00	\$18,837	\$107.03	\$136.98
		2008Q2	1	106.00	\$6,890	\$65.00	\$67.67
			3	282.00	\$25,727	\$91.23	\$110.93
	21 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010020AF	2007Q1	1	20.00	\$1,700	\$85.00	\$100.33
			1	20.00	\$1,700	\$85.00	\$100.33
	24 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010024AF	2006Q4	1	112.00	\$11,760	\$105.00	\$115.00
		2007Q1	2	343.00	\$40,219	\$117.26	\$135.57
		2007Q2	1	88.00	\$7,040	\$80.00	\$91.33
		2007Q3	1	122.00	\$14,152	\$116.00	\$84.60
		2007Q4	1	15.00	\$2,250	\$150.00	\$164.63
		2008Q1	1	461.00	\$25,355	\$55.00	\$58.67
		2008Q2	3	247.00	\$17,010	\$68.87	\$71.41
			10	1,388.00	\$117,786	\$84.86	\$89.98
	24 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010024BF	2007Q1	3	194.00	\$46,140	\$237.84	\$283.37
		2008Q1	1	145.00	\$13,050	\$90.00	\$84.33
			4	339.00	\$59,190	\$174.60	\$198.23
	30 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010030AF	2008Q1	1	38.00	\$4,370	\$115.00	\$102.33
			1	38.00	\$4,370	\$115.00	\$102.33

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	30 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010030BF	2007Q1	1	40.00	\$9,200	\$230.00	\$210.00
			1	40.00	\$9,200	\$230.00	\$210.00
	30 INCH CULV PIPE, 20 FT DP / FOOT						
	0445-010030CF	2008Q1	1	40.00	\$10,000	\$250.00	\$202.67
			1	40.00	\$10,000	\$250.00	\$202.67
	36 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010036AF	2008Q2	1	394.00	\$32,899	\$83.50	\$72.50
			1	394.00	\$32,899	\$83.50	\$72.50
	36 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010036BF	2006Q4	1	102.00	\$13,770	\$135.00	\$136.67
		2007Q1	2	193.00	\$35,434	\$183.60	\$187.29
			3	295.00	\$49,204	\$166.79	\$169.78
	48 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010048BF	2007Q1	1	144.00	\$31,248	\$217.00	\$229.00
		2008Q2	1	105.00	\$14,175	\$135.00	\$127.83
			2	249.00	\$45,423	\$182.42	\$186.34
	78 INCH CULVERT PIPE / FOOT						
	0445-0100760F	2008Q2	1	126.00	\$16,254	\$129.00	\$167.33
			1	126.00	\$16,254	\$129.00	\$167.33

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	30 INCH ARCH TYPE PIPE, 5 FT / FOOT						
	0445-015030AF	2008Q1	1	101.00	\$8,080	\$80.00	\$92.50
			1	101.00	\$8,080	\$80.00	\$92.50
	54 INCH ARCH TYPE PIPE, 10 FT / FOOT						
	0445-015054BF	2008Q1	1	68.00	\$15,300	\$225.00	\$136.00
			1	68.00	\$15,300	\$225.00	\$136.00
	54 INCH ARCH TYPE PIPE, 20 FT / FOOT						
	0445-015054CF	2008Q2	1	233.00	\$42,872	\$184.00	\$185.87
			1	233.00	\$42,872	\$184.00	\$185.87
	60 INCH ARCH TYPE PIPE, 10 FT / FOOT						
	0445-015060BF	2008Q1	1	126.00	\$19,152	\$152.00	\$128.33
			1	126.00	\$19,152	\$152.00	\$128.33
	66 INCH ARCH TYPE PIPE, 10 FT / FOOT						
	0445-015064BF	2008Q1	1	156.00	\$31,200	\$200.00	\$150.67
			1	156.00	\$31,200	\$200.00	\$150.67
	6 INCH SAN SEW PIPE, 5 FT DP / FOOT						
	0445-030006AF	2007Q2	1	320.00	\$21,760	\$68.00	\$59.33
			1	320.00	\$21,760	\$68.00	\$59.33
	6 INCH SAN SEW PIPE, 10 FT DP / FOOT						
	0445-030006BF	2007Q2	1	55.00	\$5,500	\$100.00	\$83.67
			1	55.00	\$5,500	\$100.00	\$83.67

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	8 INCH SAN SEW PIPE, 5 FT DP / FOOT						
	0445-030008AF	2007Q2	1	454.00	\$23,608	\$52.00	\$57.33
			1	454.00	\$23,608	\$52.00	\$57.33
	8 INCH SAN SEW PIPE, 10 FT DP / FOOT						
	0445-030008BF	2007Q2	1	161.00	\$16,100	\$100.00	\$84.33
			1	161.00	\$16,100	\$100.00	\$84.33
	6 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035006AF	2006Q4	1	369.00	\$11,439	\$31.00	\$33.67
		2007Q1	1	40.00	\$1,280	\$32.00	\$31.33
		2007Q2	1	127.00	\$6,096	\$48.00	\$66.33
		2008Q2	1	20.00	\$660	\$33.00	\$30.33
			4	556.00	\$19,475	\$35.03	\$40.84
	8 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035008AF	2007Q1	1	851.00	\$10,212	\$12.00	\$20.33
		2007Q4	1	13.00	\$1,066	\$82.00	\$66.58
			2	864.00	\$11,278	\$13.05	\$21.03
	10 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035010AF	2007Q2	3	403.00	\$28,583	\$70.92	\$66.84
		2007Q4	1	30.00	\$1,860	\$62.00	\$56.67
			4	433.00	\$30,443	\$70.31	\$66.13
	12 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035012AF	2006Q3	1	98.00	\$7,840	\$80.00	\$69.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	12 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035012AF	2006Q4	3	7,450.00	\$349,415	\$46.90	\$52.60
		2007Q1	6	4,124.00	\$193,791	\$46.99	\$44.57
		2007Q2	6	3,320.00	\$193,975	\$58.43	\$67.34
		2007Q3	1	743.00	\$31,949	\$43.00	\$43.33
		2007Q4	1	951.00	\$55,158	\$58.00	\$53.33
		2008Q1	3	1,112.00	\$46,764	\$42.05	\$39.76
		2008Q2	2	5,120.00	\$202,433	\$39.54	\$38.97
			23	22,918.00	\$1,081,324	\$47.18	\$49.42
	12 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035012BF	2006Q4	1	163.00	\$13,040	\$80.00	\$79.32
		2007Q1	1	322.00	\$41,860	\$130.00	\$130.00
		2007Q2	2	600.00	\$37,108	\$61.85	\$85.59
		2007Q3	1	51.00	\$6,120	\$120.00	\$75.67
		2007Q4	1	755.00	\$61,155	\$81.00	\$76.58
			6	1,891.00	\$159,283	\$84.23	\$88.75
	15 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035015AF	2006Q4	2	441.00	\$27,672	\$62.75	\$62.38
		2007Q3	1	129.00	\$7,482	\$58.00	\$48.25
		2008Q1	1	737.00	\$31,507	\$42.75	\$35.25
		2008Q2	1	248.00	\$10,416	\$42.00	\$44.33
			5	1,555.00	\$77,077	\$49.57	\$45.47
	15 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035015BF	2007Q4	1	172.00	\$14,792	\$86.00	\$86.08
		2008Q2	1	251.00	\$15,562	\$62.00	\$58.33
			2	423.00	\$30,354	\$71.76	\$69.62

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	18 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035018AF	2006Q3	1	60.00	\$5,400	\$90.00	\$83.33
		2006Q4	2	562.00	\$38,169	\$67.92	\$70.14
		2007Q1	2	488.00	\$29,425	\$60.30	\$71.50
		2007Q2	2	433.00	\$32,329	\$74.66	\$95.24
		2007Q3	1	80.00	\$4,080	\$51.00	\$102.00
		2007Q4	1	50.00	\$3,500	\$70.00	\$75.17
		2008Q1	1	293.00	\$16,235	\$55.41	\$52.14
		2008Q2	2	986.00	\$55,359	\$56.15	\$49.23
			12	2,952.00	\$184,498	\$62.50	\$66.49
	18 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035018BF	2006Q4	3	221.00	\$24,523	\$110.96	\$104.71
		2007Q1	2	36.00	\$6,720	\$186.67	\$142.22
		2007Q2	1	46.00	\$2,990	\$65.00	\$111.00
		2007Q4	1	137.00	\$12,878	\$94.00	\$104.83
		2008Q2	1	129.00	\$11,417	\$88.50	\$79.83
			8	569.00	\$58,528	\$102.86	\$101.98
	21 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035020AF	2006Q4	1	157.00	\$10,048	\$64.00	\$72.33
		2007Q1	1	606.00	\$26,664	\$44.00	\$50.67
			2	763.00	\$36,712	\$48.12	\$55.12
	24 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035024AF	2006Q4	1	659.00	\$57,333	\$87.00	\$87.67
		2007Q1	2	739.00	\$37,610	\$50.89	\$58.35
		2007Q4	1	16.00	\$2,480	\$155.00	\$144.67
		2008Q2	1	136.00	\$9,452	\$69.50	\$66.83
			5	1,550.00	\$106,875	\$68.95	\$72.45

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	24 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035024BF	2006Q4	2	382.00	\$43,076	\$112.76	\$122.18
			2	382.00	\$43,076	\$112.76	\$122.18
	27 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035026AF	2006Q4	1	388.00	\$32,204	\$83.00	\$88.00
			1	388.00	\$32,204	\$83.00	\$88.00
	27 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035026BF	2006Q4	1	174.00	\$23,490	\$135.00	\$121.67
			1	174.00	\$23,490	\$135.00	\$121.67
	30 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035030AF	2007Q1	1	701.00	\$42,060	\$60.00	\$70.00
			1	701.00	\$42,060	\$60.00	\$70.00
	30 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035030BF	2006Q4	2	2,443.00	\$282,970	\$115.83	\$128.14
		2007Q3	1	45.00	\$7,200	\$160.00	\$127.67
			3	2,488.00	\$290,170	\$116.63	\$128.13
	36 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035036AF	2006Q4	1	129.00	\$14,448	\$112.00	\$145.67
			1	129.00	\$14,448	\$112.00	\$145.67

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	36 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035036BF	2006Q4	1	976.00	\$146,400	\$150.00	\$148.33
		2007Q1	1	196.00	\$35,280	\$180.00	\$180.00
		2007Q3	1	109.00	\$10,682	\$98.00	\$128.00
			3	1,281.00	\$192,362	\$150.17	\$151.45
	36 INCH STORM SEW PIPE, 20 FT / FOOT						
	0445-035036CF	2007Q1	1	194.00	\$41,710	\$215.00	\$215.00
			1	194.00	\$41,710	\$215.00	\$215.00
	4 INCH PVC PIPE, 5 FT DEPTH / FOOT						
	0445-052004AF	2008Q1	1	9.00	\$518	\$57.50	\$35.50
		2008Q2	1	143.00	\$2,932	\$20.50	\$19.50
			2	152.00	\$3,449	\$22.69	\$20.45
	6 INCH PVC PIPE, 5 FT DEPTH / FOOT						
	0445-052006AF	2006Q4	1	31.00	\$1,147	\$37.00	\$40.67
			1	31.00	\$1,147	\$37.00	\$40.67
	8 INCH PVC PIPE, 5 FT DEPTH / FOOT						
	0445-052008AF	2008Q1	1	670.00	\$18,760	\$28.00	\$23.00
			1	670.00	\$18,760	\$28.00	\$23.00
	12 INCH HDPE PIPE, 5 FT DEPTH / FOOT						
	0445-055012AF	2007Q4	1	123.00	\$5,105	\$41.50	\$36.17
			1	123.00	\$5,105	\$41.50	\$36.17

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	6 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060006AF	2008Q1	1	89.00	\$4,005	\$45.00	\$38.17
		2008Q2	1	12.00	\$3,000	\$250.00	\$145.25
			2	101.00	\$7,005	\$69.36	\$50.89
	10 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060010AF	2008Q2	1	30.00	\$3,750	\$125.00	\$107.50
			1	30.00	\$3,750	\$125.00	\$107.50
	12 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060012AF	2006Q3	1	760.00	\$39,520	\$52.00	\$60.67
		2007Q1	2	133.00	\$11,158	\$83.89	\$97.98
		2007Q2	1	210.00	\$15,750	\$75.00	\$123.33
		2007Q3	1	472.00	\$25,488	\$54.00	\$63.33
		2008Q1	1	181.00	\$9,412	\$52.00	\$52.67
			6	1,756.00	\$101,328	\$57.70	\$70.88
	18 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060018AF	2007Q1	1	64.00	\$9,952	\$155.50	\$164.13
		2007Q2	1	90.00	\$9,900	\$110.00	\$125.00
		2008Q1	1	111.00	\$10,212	\$92.00	\$88.33
			3	265.00	\$30,064	\$113.45	\$119.09
	SLIP JOINTS, 12 INCH / EACH						
	0445-0680120E	2007Q3	1	8.00	\$2,000	\$250.00	\$617.33
		2008Q2	1	2.00	\$1,530	\$765.00	\$605.00
			2	10.00	\$3,530	\$353.00	\$614.87

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	SLIP JOINTS, 18 INCH / EACH						
	0445-0680180E	2007Q3	1	4.00	\$1,040	\$260.00	\$630.00
			1	4.00	\$1,040	\$260.00	\$630.00
	SLIP JOINTS, 24 INCH / EACH						
	0445-0680240E	2007Q1	1	1.00	\$1,500	\$1,500.00	\$4,288.33
			1	1.00	\$1,500	\$1,500.00	\$4,288.33
	SLOPED END SECTIONS, 12 INCH / EACH						
	0445-0700120E	2006Q4	1	1.00	\$300	\$300.00	\$178.00
		2007Q1	2	4.00	\$1,565	\$391.25	\$418.75
		2007Q3	1	4.00	\$1,600	\$400.00	\$512.00
		2008Q1	1	5.00	\$2,000	\$400.00	\$400.00
		2008Q2	1	2.00	\$93	\$46.34	\$135.45
			6	16.00	\$5,558	\$347.36	\$385.74
	SLOPED END SECTIONS, 15 INCH / EACH						
	0445-0700150E	2008Q1	1	3.00	\$1,050	\$350.00	\$483.33
			1	3.00	\$1,050	\$350.00	\$483.33
	SLOPED END SECTIONS, 18 INCH / EACH						
	0445-0700180E	2007Q1	2	7.00	\$3,575	\$510.71	\$667.86
			2	7.00	\$3,575	\$510.71	\$667.86
	SLOPED END SECTIONS, 24 INCH / EACH						
	0445-0700240E	2007Q3	1	4.00	\$2,000	\$500.00	\$924.67

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	SLOPED END SECTIONS, 24 INCH / EACH						
	0445-0700240E	2008Q2	1	2.00	\$119	\$59.45	\$139.82
			2	6.00	\$2,119	\$353.15	\$663.05
	SAFETY END SECTIONS, 18 INCH / EACH						
	0445-0720180E	2007Q2	1	1.00	\$600	\$600.00	\$903.00
			1	1.00	\$600	\$600.00	\$903.00
	CONCRETE PIPE ANCHORS / EACH						
	0445-0735010E	2006Q4	1	2.00	\$2,000	\$1,000.00	\$1,400.00
			1	2.00	\$2,000	\$1,000.00	\$1,400.00
	CONCRETE IN BLOCKS / CUYD						
	0445-0735030K	2008Q1	1	5.00	\$1,825	\$365.00	\$371.67
			1	5.00	\$1,825	\$365.00	\$371.67
	VIDEO INSPECTION / FOOT						
	0445-0735050F	2006Q4	1	3,034.00	\$3,034	\$1.00	\$1.87
		2007Q2	2	3,515.00	\$3,889	\$1.11	\$0.99
		2008Q2	1	433.00	\$325	\$0.75	\$0.78
			4	6,982.00	\$7,248	\$1.04	\$1.36
	PAVED CULVERT END SLOPES / SQFT						
	0460-0100000J	2006Q4	2	117.00	\$2,457	\$21.00	\$18.84
		2007Q1	3	417.00	\$9,780	\$23.45	\$21.13
		2007Q3	1	32.00	\$960	\$30.00	\$28.83

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	PAVED CULVERT END SLOPES / SQFT						
	0460-0100000J	2008Q1	1	410.00	\$3,690	\$9.00	\$8.17
		2008Q2	1	1,376.00	\$11,008	\$8.00	\$9.33
			8	2,352.00	\$27,895	\$11.86	\$11.96
	CONC SANITARY SEWER MANHOLES / EACH						
	0470-0100000E	2007Q2	2	3.00	\$7,800	\$2,600.00	\$2,597.78
			2	3.00	\$7,800	\$2,600.00	\$2,597.78
	CONCRETE STORM SEWER MANHOLES / EACH						
	0470-0101000E	2006Q4	3	37.00	\$90,500	\$2,445.95	\$2,548.43
		2007Q1	2	2.00	\$7,385	\$3,692.50	\$3,397.50
		2007Q2	3	4.00	\$15,300	\$3,825.00	\$3,874.25
		2007Q4	1	5.00	\$17,000	\$3,400.00	\$2,943.33
		2008Q1	1	2.00	\$7,000	\$3,500.00	\$2,833.33
		2008Q2	1	10.00	\$26,600	\$2,660.00	\$2,453.33
			11	60.00	\$163,785	\$2,729.75	\$2,691.68
	CONCRETE MANHOLES, WITH INLET / EACH						
	0470-0103000E	2006Q4	2	8.00	\$45,000	\$5,625.00	\$4,799.42
		2007Q1	1	1.00	\$4,300	\$4,300.00	\$4,300.00
		2007Q2	1	9.00	\$35,100	\$3,900.00	\$4,276.67
			4	18.00	\$84,400	\$4,688.89	\$4,510.30
	CONCRETE MANHOLES, SHALLOW / EACH						
	0470-0105000E	2006Q3	1	3.00	\$8,400	\$2,800.00	\$2,500.00
		2006Q4	1	2.00	\$9,000	\$4,500.00	\$3,746.00
		2007Q1	2	4.00	\$7,945	\$1,986.25	\$2,193.33

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	CONCRETE MANHOLES, SHALLOW / EACH						
	0470-0105000E	2007Q4	1	2.00	\$6,000	\$3,000.00	\$2,643.33
		2008Q1	1	1.00	\$2,708	\$2,707.62	\$2,835.87
		2008Q2	1	1.00	\$2,500	\$2,500.00	\$2,350.00
			7	13.00	\$36,553	\$2,811.74	\$2,633.68
	CONC MANHOLES, LARGE PCAST / EACH						
	0470-0106000E	2006Q4	1	8.00	\$32,000	\$4,000.00	\$5,583.33
		2007Q1	1	3.00	\$7,500	\$2,500.00	\$2,766.67
		2007Q3	1	1.00	\$7,000	\$7,000.00	\$6,788.33
		2008Q2	1	2.00	\$7,848	\$3,924.00	\$3,374.67
			4	14.00	\$54,348	\$3,882.00	\$4,750.31
	CONC MH DROP TYPE, LARGE / EACH						
	0470-0108000E	2006Q4	1	1.00	\$35,000	\$35,000.00	\$34,767.33
			1	1.00	\$35,000	\$35,000.00	\$34,767.33
	CONC MH DROP TYPE W/ INLT LRG / EACH						
	0470-0109000E	2007Q2	1	1.00	\$17,000	\$17,000.00	\$16,775.00
			1	1.00	\$17,000	\$17,000.00	\$16,775.00
	CONC MANHOLES, WATER QUALITY / EACH						
	0470-0110000E	2007Q1	1	1.00	\$12,500	\$12,500.00	\$11,563.33
		2007Q2	1	2.00	\$30,000	\$15,000.00	\$10,850.00
		2007Q3	1	1.00	\$15,000	\$15,000.00	\$12,036.67
			3	4.00	\$57,500	\$14,375.00	\$11,325.00

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	CONCRETE MANHOLES, DIVERSION / EACH						
	0470-0116000E	2006Q4	1	1.00	\$9,000	\$9,000.00	\$9,712.00
			1	1.00	\$9,000	\$9,000.00	\$9,712.00
	CONC MH W/ INLET, LARGE / EACH						
	0470-0118000E	2007Q1	1	2.00	\$6,000	\$3,000.00	\$3,300.00
			1	2.00	\$6,000	\$3,000.00	\$3,300.00
	CONCRETE INLETS, TYPE B / EACH						
	0470-0301000E	2006Q4	1	1.00	\$1,700	\$1,700.00	\$1,491.67
		2007Q4	1	1.00	\$1,550	\$1,550.00	\$1,440.00
			2	2.00	\$3,250	\$1,625.00	\$1,465.83
	CONCRETE INLETS, TYPE B-SL / EACH						
	0470-0303000E	2006Q3	1	1.00	\$1,300	\$1,300.00	\$1,350.00
			1	1.00	\$1,300	\$1,300.00	\$1,350.00
	CONCRETE INLETS, TYPE CG-2 / EACH						
	0470-0307000E	2006Q3	1	9.00	\$8,100	\$900.00	\$966.67
		2006Q4	1	44.00	\$52,800	\$1,200.00	\$1,155.00
		2007Q2	2	14.00	\$16,650	\$1,189.29	\$1,610.00
		2007Q3	1	7.00	\$6,300	\$900.00	\$1,042.33
		2007Q4	1	10.00	\$10,750	\$1,075.00	\$1,175.00
		2008Q2	2	48.00	\$44,985	\$937.19	\$993.23
				8	132.00	\$139,585	\$1,057.46
	CONCRETE INLETS, TYPE CG-3 / EACH						
	0470-0309000E	2006Q4	1	42.00	\$58,800	\$1,400.00	\$1,306.67

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	CONCRETE INLETS, TYPE CG-3 / EACH						
	0470-0309000E	2007Q1	2	8.00	\$8,125	\$1,015.63	\$1,018.75
		2007Q2	1	1.00	\$1,300	\$1,300.00	\$1,714.00
		2007Q3	1	11.00	\$10,230	\$930.00	\$1,163.00
			5	62.00	\$78,455	\$1,265.40	\$1,250.60
	CONCRETE INLETS, TYPE D / EACH						
	0470-0311000E	2006Q4	3	11.00	\$17,500	\$1,590.91	\$1,524.14
		2007Q1	4	4.00	\$7,312	\$1,827.93	\$1,850.42
		2007Q2	1	1.00	\$1,050	\$1,050.00	\$1,526.67
		2007Q3	1	4.00	\$3,760	\$940.00	\$1,045.00
		2007Q4	1	10.00	\$11,800	\$1,180.00	\$1,180.00
		2008Q1	2	5.00	\$6,900	\$1,380.00	\$1,380.00
			12	35.00	\$48,322	\$1,380.62	\$1,387.82
	CONC INLETS, TYPE D (MOD / EACH						
	0470-0312000E	2007Q1	1	1.00	\$1,700	\$1,700.00	\$2,200.00
			1	1.00	\$1,700	\$1,700.00	\$2,200.00
	CONCRETE INLETS, TYPE G-1 / EACH						
	0470-0313000E	2007Q1	1	3.00	\$3,000	\$1,000.00	\$995.00
		2007Q2	1	4.00	\$4,200	\$1,050.00	\$1,491.33
		2007Q3	1	1.00	\$1,400	\$1,400.00	\$1,616.67
		2008Q1	2	13.00	\$20,112	\$1,547.08	\$1,315.97
			5	21.00	\$28,712	\$1,367.24	\$1,317.84
	CONCRETE INLETS, TYPE G-2 / EACH						
	0470-0315000E	2006Q3	1	2.00	\$2,500	\$1,250.00	\$1,250.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	CONCRETE INLETS, TYPE G-2 / EACH						
	0470-0315000E	2006Q4	3	35.00	\$42,800	\$1,222.86	\$1,170.88
		2007Q1	5	89.00	\$100,420	\$1,128.31	\$1,075.90
		2007Q2	1	3.00	\$4,050	\$1,350.00	\$1,573.33
		2007Q3	1	2.00	\$1,880	\$940.00	\$1,045.00
		2008Q1	3	15.00	\$21,000	\$1,400.00	\$1,395.56
		2008Q2	1	20.00	\$17,500	\$875.00	\$958.33
			15	166.00	\$190,150	\$1,145.48	\$1,121.36
	CONC INLETS, TYPE G-2 (MOD / EACH						
	0470-0316000E	2006Q4	1	1.00	\$1,700	\$1,700.00	\$2,008.33
			1	1.00	\$1,700	\$1,700.00	\$2,008.33
	CONCRETE INLETS, TYPE G-2M / EACH						
	0470-0317000E	2007Q2	1	2.00	\$2,500	\$1,250.00	\$1,350.00
			1	2.00	\$2,500	\$1,250.00	\$1,350.00
	CONCRETE INLETS, TYPE G-2MA / EACH						
	0470-0319000E	2007Q2	1	2.00	\$2,600	\$1,300.00	\$1,664.33
		2007Q4	1	3.00	\$4,035	\$1,345.00	\$1,635.00
		2008Q1	1	2.00	\$3,000	\$1,500.00	\$1,472.33
		2008Q2	1	7.00	\$7,637	\$1,091.00	\$1,130.33
			4	14.00	\$17,272	\$1,233.71	\$1,363.62
	CONC INLETS, TYPE G-2MA (MOD / EACH						
	0470-0320000E	2007Q1	1	1.00	\$1,765	\$1,765.00	\$1,710.00
			1	1.00	\$1,765	\$1,765.00	\$1,710.00

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	CONCRETE INLETS, TYPE M-E / EACH						
	0470-0321000E	2006Q4	1	3.00	\$4,200	\$1,400.00	\$1,328.33
		2007Q1	1	1.00	\$1,815	\$1,815.00	\$1,726.67
			2	4.00	\$6,015	\$1,503.75	\$1,427.92
	CONCRETE INLETS, TYPE M-O / EACH						
	0470-0323000E	2007Q2	1	2.00	\$4,000	\$2,000.00	\$2,100.00
			1	2.00	\$4,000	\$2,000.00	\$2,100.00
	CONCRETE JUNCTION BOXES / EACH						
	0470-0328000E	2007Q1	1	1.00	\$1,000	\$1,000.00	\$1,028.33
			1	1.00	\$1,000	\$1,000.00	\$1,028.33
	MANHOLE SLOPE PROTECTORS / EACH						
	0470-0330000E	2006Q4	1	1.00	\$3,000	\$3,000.00	\$4,013.33
			1	1.00	\$3,000	\$3,000.00	\$4,013.33
	CATCH BASINS, TYPE 3 / EACH						
	0470-0331000E	2006Q4	1	1.00	\$1,400	\$1,400.00	\$1,220.00
		2007Q2	1	3.00	\$2,550	\$850.00	\$1,150.00
			2	4.00	\$3,950	\$987.50	\$1,167.50
	DRAINAGE CURBS / FOOT						
	0480-0100000F	2006Q3	2	209.00	\$6,030	\$28.85	\$34.95
		2006Q4	5	3,076.00	\$63,430	\$20.62	\$20.21
		2007Q1	5	2,868.00	\$22,974	\$8.01	\$8.01

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	DRAINAGE CURBS / FOOT						
	0480-0100000F	2007Q2	6	2,225.00	\$20,310	\$9.13	\$10.03
		2007Q3	3	707.00	\$10,273	\$14.53	\$14.09
		2007Q4	1	24.00	\$840	\$35.00	\$31.00
		2008Q1	4	4,006.00	\$42,528	\$10.62	\$9.16
		2008Q2	1	124.00	\$2,170	\$17.50	\$15.83
			27	13,239.00	\$168,556	\$12.73	\$12.40
	ADJUSTING BOXES / EACH						
	0490-0100000E	2006Q4	1	58.00	\$11,600	\$200.00	\$233.33
		2007Q1	2	26.00	\$3,315	\$127.50	\$174.17
		2007Q2	1	17.00	\$4,250	\$250.00	\$256.33
		2007Q3	1	22.00	\$3,300	\$150.00	\$158.33
		2008Q1	1	2.00	\$900	\$450.00	\$327.67
		2008Q2	1	4.00	\$600	\$150.00	\$120.00
			7	129.00	\$23,965	\$185.78	\$209.60
	CONNECTION TO EXTG STRUCTURES / EACH						
	0490-0104000E	2006Q4	2	4.00	\$6,500	\$1,625.00	\$1,389.58
		2007Q1	2	12.00	\$6,450	\$537.50	\$565.28
		2007Q2	3	25.00	\$24,650	\$986.00	\$835.64
		2007Q3	1	1.00	\$2,000	\$2,000.00	\$1,435.67
		2007Q4	1	3.00	\$2,880	\$960.00	\$726.00
		2008Q2	1	3.00	\$1,050	\$350.00	\$400.00
			10	48.00	\$43,530	\$906.88	\$792.63
	ADJUSTING INLETS / EACH						
	0490-0105000E	2006Q4	1	6.00	\$3,000	\$500.00	\$516.67
		2007Q1	2	157.00	\$90,400	\$575.80	\$625.27
		2007Q2	1	4.00	\$2,000	\$500.00	\$730.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	ADJUSTING INLETS / EACH						
	0490-0105000E	2007Q3	1	2.00	\$1,000	\$500.00	\$909.67
		2008Q1	3	4.00	\$2,410	\$602.50	\$1,385.00
		2008Q2	1	1.00	\$1,000	\$1,000.00	\$560.00
			9	174.00	\$99,810	\$573.62	\$644.29
	FILLING ABANDONED STRUCTURES / EACH						
	0490-0117000E	2007Q1	1	1.00	\$300	\$300.00	\$583.33
		2007Q2	1	2.00	\$1,000	\$500.00	\$1,065.00
		2007Q4	1	1.00	\$500	\$500.00	\$1,012.40
		2008Q2	1	4.00	\$22,600	\$5,650.00	\$4,750.00
			4	8.00	\$24,400	\$3,050.00	\$2,840.72
	MINOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0120000E	2006Q4	2	21.00	\$10,700	\$509.52	\$652.60
		2007Q1	3	36.00	\$22,975	\$638.19	\$491.45
		2007Q2	3	34.00	\$16,150	\$475.00	\$403.14
		2008Q2	1	2.00	\$600	\$300.00	\$616.67
			9	93.00	\$50,425	\$542.20	\$498.25
	MAJOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0121000E	2007Q1	1	1.00	\$1,200	\$1,200.00	\$1,300.00
		2007Q2	2	7.00	\$19,700	\$2,814.29	\$1,852.57
		2007Q4	1	13.00	\$15,600	\$1,200.00	\$1,016.67
		2008Q2	1	2.00	\$1,400	\$700.00	\$1,066.67
			5	23.00	\$37,900	\$1,647.83	\$1,287.74
	MANHOLES OVER EXISTING SEWERS / EACH						
	0490-0123000E	2006Q4	2	4.00	\$10,900	\$2,725.00	\$3,479.17

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	MANHOLES OVER EXISTING SEWERS / EACH						
	0490-0123000E	2007Q1	1	1.00	\$3,970	\$3,970.00	\$3,823.33
		2007Q2	1	5.00	\$36,000	\$7,200.00	\$5,874.00
			4	10.00	\$50,870	\$5,087.00	\$4,711.00
	TRENCH RESURFACING / SQYD						
	0495-0100000J	2007Q1	7	664.00	\$59,581	\$89.73	\$92.86
		2007Q2	2	152.00	\$7,780	\$51.18	\$46.89
		2007Q3	1	94.00	\$3,760	\$40.00	\$42.50
		2007Q4	1	92.00	\$3,128	\$34.00	\$38.25
		2008Q1	2	397.00	\$15,065	\$37.95	\$49.25
		2008Q2	1	28.00	\$504	\$18.00	\$52.00
			14	1,427.00	\$89,818	\$62.94	\$68.19
	BRIDGE DECK COLD PLANE, 0-2 INCH / SQYD						
	0503-0101000J	2008Q1	1	649.00	\$2,336	\$3.60	\$3.69
			1	649.00	\$2,336	\$3.60	\$3.69
	BRIDGE DECK COLD PLANE, 2-4 INCH / SQYD						
	0503-0102000J	2007Q2	7	3,233.00	\$25,052	\$7.75	\$5.79
			7	3,233.00	\$25,052	\$7.75	\$5.79
	STRUCTURE EXCAVATION / CUYD						
	0510-0101000K	2007Q2	2	1,076.00	\$19,906	\$18.50	\$22.17
		2007Q3	1	85.00	\$4,250	\$50.00	\$33.33
		2007Q4	1	41.00	\$697	\$17.00	\$20.79
			4	1,202.00	\$24,853	\$20.68	\$22.91

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	GRANULAR WALL BACKFILL / CUYD						
	0510-010600K	2007Q2	2	400.00	\$20,000	\$50.00	\$61.67
			2	400.00	\$20,000	\$50.00	\$61.67
	GRANULAR STRUCTURE BACKFILL / CUYD						
	0510-010800K	2007Q2	3	160.00	\$15,214	\$95.09	\$70.90
		2007Q4	3	167.00	\$7,689	\$46.04	\$55.36
			6	327.00	\$22,903	\$70.04	\$62.96
	CSL TEST ACCESS TUBES / FOOT						
	0512-010500F	2006Q4	1	6,862.00	\$34,310	\$5.00	\$9.08
		2007Q1	2	1,520.00	\$18,900	\$12.43	\$12.18
		2007Q2	1	1,134.00	\$4,536	\$4.00	\$10.33
		2008Q1	4	2,635.00	\$24,323	\$9.23	\$9.50
			8	12,151.00	\$82,069	\$6.75	\$9.68
	DRILLED SHAFT EXC, 36 INCH DIA / FOOT						
	0512-010800F	2006Q3	4	96.00	\$70,717	\$736.63	\$696.88
		2006Q4	3	316.00	\$115,680	\$366.08	\$366.08
		2007Q2	2	160.00	\$76,200	\$476.25	\$425.63
			9	572.00	\$262,597	\$459.09	\$438.25
	DRILLED SHAFT EXC, 42 INCH DIA / FOOT						
	0512-010900F	2006Q3	3	96.00	\$70,718	\$736.64	\$696.88
		2006Q4	1	16.00	\$5,760	\$360.00	\$360.00
			4	112.00	\$76,478	\$682.84	\$648.75

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	DRILLED SHAFT EXC, 48 INCH DIA / FOOT						
	0512-011000F	2007Q1	1	80.00	\$46,000	\$575.00	\$758.33
		2008Q1	3	510.00	\$196,410	\$385.12	\$342.11
			4	590.00	\$242,410	\$410.86	\$398.55
	DRILLED SHAFT EXC, 60 INCH DIA / FOOT						
	0512-0111000F	2007Q1	3	254.00	\$229,500	\$903.54	\$917.92
			3	254.00	\$229,500	\$903.54	\$917.92
	DRILLED SHAFT EXC, 72 INCH DIA / FOOT						
	0512-0112000F	2006Q4	1	1,144.00	\$657,800	\$575.00	\$527.38
		2008Q1	1	80.00	\$30,000	\$375.00	\$407.00
			2	1,224.00	\$687,800	\$561.93	\$519.52
	PERMANENT SHAFT CASINGS / FOOT						
	0512-0115000F	2006Q4	1	934.00	\$326,900	\$350.00	\$420.37
			1	934.00	\$326,900	\$350.00	\$420.37
	FURN HP 12 X 84 STEEL PILES / FOOT						
	0520-0110000F	2006Q4	1	1,331.00	\$106,480	\$80.00	\$58.38
		2007Q2	1	1,440.00	\$80,136	\$55.65	\$47.55
			2	2,771.00	\$186,616	\$67.35	\$52.75
	FURN HP 14 X 89 STEEL PILES / FOOT						
	0520-0112000F	2007Q1	3	1,952.00	\$105,514	\$54.05	\$55.12
			3	1,952.00	\$105,514	\$54.05	\$55.12

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	FURN HP 14 X 117 STEEL PILES / FOOT						
	0520-0113000F	2006Q4	1	480.00	\$28,800	\$60.00	\$70.00
		2007Q1	1	817.00	\$59,314	\$72.60	\$69.20
		2007Q2	2	1,994.00	\$113,617	\$56.98	\$57.06
			4	3,291.00	\$201,731	\$61.30	\$61.96
	FURN PP 12-3/4 X 0.375 STL PIL / FOOT						
	0520-0118000F	2006Q4	1	1,100.00	\$33,000	\$30.00	\$29.33
		2007Q2	1	3,509.00	\$120,359	\$34.30	\$30.63
		2007Q3	1	295.00	\$9,073	\$30.76	\$32.20
		2007Q4	1	300.00	\$8,550	\$28.50	\$31.67
		2008Q1	1	431.00	\$19,395	\$45.00	\$40.00
		2008Q2	4	18,926.00	\$775,966	\$41.00	\$42.46
			9	24,561.00	\$966,343	\$39.34	\$39.88
	FURN PP 12-3/4 X 0.5 STL PILES / FOOT						
	0520-0119000F	2006Q4	1	1,120.00	\$63,840	\$57.00	\$47.67
		2007Q2	1	2,908.00	\$116,320	\$40.00	\$37.33
		2008Q1	5	2,122.00	\$90,185	\$42.50	\$40.83
			7	6,150.00	\$270,345	\$43.96	\$40.42
	FURN PP 14 X 0.5 STEEL PILES / FOOT						
	0520-0122000F	2008Q1	1	810.00	\$53,460	\$66.00	\$60.33
			1	810.00	\$53,460	\$66.00	\$60.33
	FURN PP 16 X 0.5 STEEL PILES / FOOT						
	0520-0127000F	2007Q1	1	1,472.00	\$115,773	\$78.65	\$76.22
		2008Q1	4	4,457.00	\$241,099	\$54.09	\$55.47
			5	5,929.00	\$356,872	\$60.19	\$60.62

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	FURN PP 18 X 0.5 STEEL PILES / FOOT						
	0520-0131000F	2006Q4	1	1,390.00	\$417,000	\$300.00	\$273.31
			1	1,390.00	\$417,000	\$300.00	\$273.31
	FURN PP 24 X 0.5 STEEL PILES / FOOT						
	0520-0137000F	2007Q2	2	3,740.00	\$271,150	\$72.50	\$77.50
		2008Q1	2	2,775.00	\$280,314	\$101.01	\$95.82
			4	6,515.00	\$551,464	\$84.65	\$85.30
	DRIVE HP 12 X 84 STEEL PILES / EACH						
	0520-0209000E	2006Q4	1	22.00	\$33,000	\$1,500.00	\$1,021.67
		2007Q2	1	24.00	\$27,960	\$1,165.00	\$988.33
			2	46.00	\$60,960	\$1,325.22	\$1,004.28
	DRIVE HP 14 X 89 STEEL PILES / EACH						
	0520-0211000E	2007Q1	3	49.00	\$30,250	\$617.35	\$746.26
			3	49.00	\$30,250	\$617.35	\$746.26
	DRIVE HP 14 X 117 STEEL PILES / EACH						
	0520-0212000E	2006Q4	1	16.00	\$16,000	\$1,000.00	\$780.00
		2007Q1	1	19.00	\$9,690	\$510.00	\$670.00
		2007Q2	2	38.00	\$44,170	\$1,162.37	\$968.16
			4	73.00	\$69,860	\$956.99	\$849.32
	DRIVE PP 12-3/4 X 0.375 STL PILES / EACH						
	0520-0303000E	2006Q4	1	22.00	\$18,700	\$850.00	\$833.33

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	DRIVE PP 12-3/4 X 0.375 STL PILES / EACH						
	0520-0303000E	2007Q2	1	78.00	\$52,260	\$670.00	\$515.33
		2007Q3	1	8.00	\$8,210	\$1,026.25	\$1,075.42
		2007Q4	1	10.00	\$8,000	\$800.00	\$766.67
		2008Q1	1	18.00	\$12,600	\$700.00	\$866.67
		2008Q2	4	170.00	\$104,240	\$613.18	\$845.02
			9	306.00	\$204,010	\$666.70	\$764.88
	DRIVE PP 12-3/4 X 0.5 STL PILES / EACH						
	0520-0304000E	2006Q4	1	32.00	\$16,000	\$500.00	\$866.67
		2007Q2	1	25.00	\$16,250	\$650.00	\$1,016.67
		2008Q1	5	60.00	\$25,500	\$425.00	\$641.67
			7	117.00	\$57,750	\$493.59	\$783.33
	DRIVE PP 14 X 0.5 STEEL PILES / EACH						
	0520-0307000E	2008Q1	1	18.00	\$12,600	\$700.00	\$866.67
			1	18.00	\$12,600	\$700.00	\$866.67
	DRIVE PP 16 X 0.5 STEEL PILES / EACH						
	0520-0312000E	2007Q1	1	28.00	\$14,028	\$501.00	\$767.00
		2008Q1	4	84.00	\$57,000	\$678.57	\$790.53
			5	112.00	\$71,028	\$634.18	\$784.65
	DRIVE PP 18 X 0.5 STEEL PILES / EACH						
	0520-0316000E	2006Q4	1	12.00	\$12,000	\$1,000.00	\$1,566.67
			1	12.00	\$12,000	\$1,000.00	\$1,566.67

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	DRIVE PP 24 X 0.5 STEEL PILES / EACH						
	0520-0322000E	2007Q2	2	80.00	\$64,000	\$800.00	\$683.33
		2008Q1	2	48.00	\$43,200	\$900.00	\$1,312.58
			4	128.00	\$107,200	\$837.50	\$919.30
	PILE LOAD TEST (DYNAMIC) / EACH						
	0520-0329000E	2007Q1	1	1.00	\$6,800	\$6,800.00	\$7,266.67
		2008Q1	5	10.00	\$17,500	\$1,750.00	\$2,216.67
			6	11.00	\$24,300	\$2,209.09	\$2,675.76
	REINFORCED PILE TIPS / EACH						
	0520-0330000E	2006Q4	5	104.00	\$22,770	\$218.94	\$186.27
		2007Q1	3	49.00	\$6,435	\$131.33	\$152.69
		2007Q2	5	142.00	\$23,366	\$164.55	\$216.36
		2007Q3	2	72.00	\$43,060	\$598.05	\$612.68
		2008Q1	7	96.00	\$18,570	\$193.44	\$185.83
			22	463.00	\$114,201	\$246.65	\$258.16
	HP 12 X 84 STEEL PILE SPLICES / EACH						
	0520-0406000E	2006Q4	1	1.00	\$500	\$500.00	\$441.67
		2007Q2	1	24.00	\$24	\$1.00	\$250.33
			2	25.00	\$524	\$20.96	\$257.99
	HP 14 X 89 STEEL PILE SPLICES / EACH						
	0520-0408000E	2007Q1	3	24.00	\$3,950	\$164.58	\$251.39
			3	24.00	\$3,950	\$164.58	\$251.39

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	HP 14 X 117 STL PILE SPLICES / EACH						
	0520-0409000E	2006Q4	1	2.00	\$720	\$360.00	\$321.67
		2007Q2	2	15.00	\$15	\$1.00	\$267.00
			3	17.00	\$735	\$43.24	\$273.43
	PP 12-3/4 X 0.375 STL PILE SPL / EACH						
	0520-0414000E	2006Q4	1	11.00	\$2,640	\$240.00	\$238.33
		2007Q2	1	10.00	\$10	\$1.00	\$188.67
		2007Q3	1	2.00	\$570	\$285.07	\$300.69
		2008Q2	4	170.00	\$17,340	\$102.00	\$69.89
			7	193.00	\$20,560	\$106.53	\$88.04
	PP 12-3/4 X 0.5 STL PILE SPL / EACH						
	0520-0415000E	2006Q4	1	16.00	\$3,200	\$200.00	\$283.33
		2007Q2	1	25.00	\$2,500	\$100.00	\$163.33
		2008Q1	5	45.00	\$2,475	\$55.00	\$73.34
			7	86.00	\$8,175	\$95.06	\$138.57
	PP 14 X 0.5 STL PILE SPLICES / EACH						
	0520-0418000E	2008Q1	1	4.00	\$1,000	\$250.00	\$250.00
			1	4.00	\$1,000	\$250.00	\$250.00
	PP 16 X 0.5 STL PILE SPLICES / EACH						
	0520-0423000E	2007Q1	1	28.00	\$2,800	\$100.00	\$33.67
		2008Q1	3	62.00	\$14,650	\$236.29	\$177.20
			4	90.00	\$17,450	\$193.89	\$132.55

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	PP 18 X 0.5 STL PILE SPLICES / EACH						
	0520-0427000E	2006Q4	1	36.00	\$36	\$1.00	\$224.00
			1	36.00	\$36	\$1.00	\$224.00
	PP 24 X 0.5 STL PILE SPLICES / EACH						
	0520-0433000E	2007Q2	2	80.00	\$4,000	\$50.00	\$67.00
		2008Q1	2	48.00	\$26,400	\$550.00	\$335.50
			4	128.00	\$30,400	\$237.50	\$167.69
	REINFORCEMENT / LB						
	0530-01000000	2007Q2	1	13,000.00	\$18,200	\$1.40	\$1.78
			1	13,000.00	\$18,200	\$1.40	\$1.78
	GENERAL STRC CONCRETE, CLASS 3300 / CUYD						
	0540-0311000K	2006Q4	2	138.00	\$225,900	\$1,636.96	\$1,933.73
		2007Q2	1	120.00	\$72,000	\$600.00	\$683.33
			3	258.00	\$297,900	\$1,154.65	\$1,352.15
	REINF CONC BRIDGE END PANELS / SQYD						
	0545-0100000J	2006Q4	6	1,830.00	\$672,830	\$367.67	\$279.54
		2007Q1	5	1,907.00	\$475,879	\$249.54	\$251.58
		2007Q2	6	2,037.00	\$533,936	\$262.12	\$269.56
		2007Q3	1	330.00	\$74,250	\$225.00	\$271.67
		2007Q4	1	105.00	\$50,820	\$484.00	\$350.83
		2008Q1	13	4,187.00	\$896,865	\$214.20	\$221.41
		2008Q2	4	1,466.00	\$368,546	\$251.40	\$245.92
			36	11,862.00	\$3,073,126	\$259.07	\$249.07

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	BI 51 PRECAST PRESTR GIRDERS / FOOT						
	0550-010000F	2007Q1	1	489.00	\$342,300	\$700.00	\$708.33
		2007Q2	2	1,608.00	\$303,044	\$188.46	\$182.37
			3	2,097.00	\$645,344	\$307.75	\$305.02
	BI 63 PRECAST PRESTR GIRDERS / FOOT						
	0550-0101000F	2008Q1	1	1,379.00	\$231,672	\$168.00	\$184.33
		2008Q2	2	5,322.00	\$1,099,326	\$206.56	\$207.38
			3	6,701.00	\$1,330,998	\$198.63	\$202.63
	BI 75 PRECAST PRESTR GIRDERS / FOOT						
	0550-0102000F	2007Q1	1	716.00	\$137,186	\$191.60	\$255.53
			1	716.00	\$137,186	\$191.60	\$255.53
	BI 48 PRECAST PRESTR GIRDERS / FOOT						
	0550-0103000F	2007Q1	1	2,562.00	\$407,358	\$159.00	\$203.00
			1	2,562.00	\$407,358	\$159.00	\$203.00
	DECK BT 36 PCAST PRESTR GIRDERS / FOOT						
	0550-0119000F	2007Q3	1	223.00	\$95,299	\$427.35	\$457.41
			1	223.00	\$95,299	\$427.35	\$457.41
	18 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0136000F	2006Q4	1	2,442.00	\$915,750	\$375.00	\$394.38
		2007Q4	1	356.00	\$73,692	\$207.00	\$197.67
		2008Q1	1	728.00	\$138,305	\$189.98	\$276.66
			3	3,526.00	\$1,127,747	\$319.84	\$350.22

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	21 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0137000F	2006Q4	2	2,935.00	\$630,977	\$214.98	\$184.39
		2007Q2	1	1,376.00	\$206,400	\$150.00	\$191.00
			3	4,311.00	\$837,377	\$194.24	\$186.50
	26 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0138000F	2007Q2	1	1,799.00	\$344,329	\$191.40	\$203.80
		2008Q1	3	2,198.00	\$473,300	\$215.33	\$209.07
		2008Q2	2	1,582.00	\$306,908	\$194.00	\$197.25
			6	5,579.00	\$1,124,537	\$201.57	\$204.02
	30 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0139000F	2006Q3	1	831.00	\$166,200	\$200.00	\$248.67
		2007Q1	1	1,309.00	\$255,255	\$195.00	\$241.67
			2	2,140.00	\$421,455	\$196.94	\$244.38
	39 INCH PCAST PRESTR BOX BM / FOOT						
	0550-0143000F	2008Q1	2	2,732.00	\$710,320	\$260.00	\$225.00
			2	2,732.00	\$710,320	\$260.00	\$225.00
	48 INCH PCAST PRESTR BOX BM / FOOT						
	0550-0145000F	2006Q4	1	1,053.00	\$285,363	\$271.00	\$293.00
			1	1,053.00	\$285,363	\$271.00	\$293.00
	CONSTRUCT LMC RESURFACING / SQYD						
	0558-0100000J	2007Q2	5	4,982.00	\$473,290	\$95.00	\$99.00
			5	4,982.00	\$473,290	\$95.00	\$99.00

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	CLASS 2 PREPARATION / SQYD						
	0558-0102000J	2006Q4	1	50.00	\$22,500	\$450.00	\$426.67
		2007Q1	3	690.00	\$20,010	\$29.00	\$29.00
			4	740.00	\$42,510	\$57.45	\$55.87
	FURN LATEX MODIFIED CONCRETE / CUYD						
	0558-0105000K	2006Q4	1	15.00	\$45,000	\$3,000.00	\$3,433.33
		2007Q2	5	102.00	\$310,500	\$3,044.12	\$3,171.08
			6	117.00	\$355,500	\$3,038.46	\$3,204.70
	CONSTRUCT MC RESURFACING / SQYD						
	0559-0101000J	2006Q4	2	6,794.00	\$419,210	\$61.70	\$73.25
			2	6,794.00	\$419,210	\$61.70	\$73.25
	CLASS 2 PREPARATION / SQYD						
	0559-0102000J	2006Q4	2	200.00	\$2	\$0.01	\$93.75
		2007Q2	7	1,065.00	\$62,980	\$59.14	\$63.66
			9	1,265.00	\$62,982	\$49.79	\$68.42
	FURNISH MICROSILICA CONCRETE / CUYD						
	0559-0103000K	2006Q4	2	352.00	\$96,800	\$275.00	\$285.17
			2	352.00	\$96,800	\$275.00	\$285.17
	TIMBER AND LUMBER / MFBM						
	0570-0100000K	2007Q1	6	22.00	\$160,000	\$7,272.73	\$6,612.22
			6	22.00	\$160,000	\$7,272.73	\$6,612.22

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	BRIDGE DRAINS / EACH						
	0581-0100000E	2007Q2	1	8.00	\$4,000	\$500.00	\$500.00
			1	8.00	\$4,000	\$500.00	\$500.00
	BEARING DEVICES, BENT _____ / EACH						
	0582-0100000E	2006Q4	2	288.00	\$24,480	\$85.00	\$458.72
		2007Q1	4	32.00	\$101,784	\$3,180.75	\$3,835.25
		2008Q1	2	44.00	\$1,694	\$38.50	\$40.17
			8	364.00	\$127,958	\$351.53	\$704.97
	3/4 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0101000F	2008Q2	1	120.00	\$1,860	\$15.50	\$15.67
			1	120.00	\$1,860	\$15.50	\$15.67
	1 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0102000F	2008Q2	1	10.00	\$185	\$18.50	\$19.17
			1	10.00	\$185	\$18.50	\$19.17
	2 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0105000F	2008Q1	8	3,794.00	\$38,879	\$10.25	\$15.86
		2008Q2	1	280.00	\$6,300	\$22.50	\$22.83
			9	4,074.00	\$45,179	\$11.09	\$16.34
	ELASTOMERIC CONCRETE NOSING / FOOT						
	0584-0100000F	2006Q4	1	280.00	\$70,000	\$250.00	\$213.83
		2008Q1	1	89.00	\$27,839	\$312.80	\$370.93
			2	369.00	\$97,839	\$265.15	\$251.72

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	ASPH PLUG JOINT SEAL MATL / CUYD						
	0585-0105000K	2006Q4	3	9.00	\$74,000	\$8,222.22	\$7,285.19
		2007Q2	2	2.00	\$5,600	\$2,800.00	\$4,583.33
		2008Q1	1				
			6	11.00	\$79,600	\$7,236.36	
	REPAIR DECK CONCRETE / SQFT						
	0586-0101000J	2007Q1	1	50.00	\$26,633	\$532.65	\$274.22
			1	50.00	\$26,633	\$532.65	\$274.22
	SEISMIC RESTR SHEAR LUGS / EACH						
	0588-0102000E	2006Q4	1	4.00	\$20,000	\$5,000.00	\$4,666.67
			1	4.00	\$20,000	\$5,000.00	\$4,666.67
	WARRANTED WATERPROOFING MEMB / SQFT						
	0591-0100000J	2006Q4	3	15,257.00	\$51,050	\$3.35	\$3.14
		2007Q2	2	11,890.00	\$34,230	\$2.88	\$2.94
		2007Q4	1	1,275.00	\$5,228	\$4.10	\$4.07
		2008Q1	3	10,072.00	\$28,765	\$2.86	\$3.31
			9	38,494.00	\$119,272	\$3.10	\$3.16
	RETAINING WALL, CIP CONC / SQFT						
	0596-0100000J	2007Q1	2	591.00	\$47,190	\$79.85	\$89.75
		2007Q2	3	1,545.00	\$111,076	\$71.89	\$69.03
			5	2,136.00	\$158,266	\$74.09	\$74.76
	RETAINING WALL, GABION / SQFT						
	0596-0101000J	2008Q2	1	214.00	\$5,243	\$24.50	\$26.50
			1	214.00	\$5,243	\$24.50	\$26.50

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	RET WALL, CONV SEGMENTAL / SQFT						
	0596-0103000J	2006Q4	1	1,819.00	\$18,190	\$10.00	\$21.33
		2007Q2	2	1,180.00	\$38,700	\$32.80	\$32.60
		2007Q4	1	111.00	\$3,996	\$36.00	\$42.21
			4	3,110.00	\$60,886	\$19.58	\$26.35
	RETAINING WALL, MSE / SQFT						
	0596-0104000J	2006Q4	2	44,874.00	\$4,189,030	\$93.35	\$87.06
		2007Q1	1	620.00	\$43,400	\$70.00	\$90.00
		2007Q2	5	19,891.00	\$1,044,184	\$52.50	\$58.39
		2007Q4	2	5,179.00	\$256,133	\$49.46	\$42.76
		2008Q2	2	1,300.00	\$37,075	\$28.52	\$25.53
			12	71,864.00	\$5,569,822	\$77.51	\$74.85
	RETAINING WALL, CONTR OPTION / SQFT						
	0596-0105000J	2007Q4	3	1,659.00	\$87,329	\$52.64	\$42.20
		2008Q1	1	5,799.00	\$223,262	\$38.50	\$32.83
			4	7,458.00	\$310,591	\$41.65	\$34.92
	TYPE "F" COPING / FOOT						
	0596-0106000F	2006Q4	1	1,180.00	\$59,000	\$50.00	\$63.63
			1	1,180.00	\$59,000	\$50.00	\$63.63
	SIDEWALK COPING / SQFT						
	0596-0107000J	2006Q4	1	4,400.00	\$35,200	\$8.00	\$12.00
			1	4,400.00	\$35,200	\$8.00	\$12.00

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	SOUND WALLS / SQFT						
	0597-0100000J	2006Q4	1	3,480.00	\$139,200	\$40.00	\$32.27
		2007Q2	1	72.00	\$7,200	\$100.00	\$93.33
			2	3,552.00	\$146,400	\$41.22	\$33.50
	CONCRETE SLOPE PAVING / SQFT						
	0599-0100000J	2008Q1	4	15,977.00	\$114,263	\$7.15	\$8.85
		2008Q2	2	16,414.00	\$131,312	\$8.00	\$8.89
			6	32,391.00	\$245,575	\$7.58	\$8.87
	SLOPE PAVING CURBS / FOOT						
	0599-0103000F	2008Q1	3	609.00	\$14,105	\$23.16	\$39.88
		2008Q2	2	810.00	\$54,285	\$67.02	\$60.36
			5	1,419.00	\$68,390	\$48.20	\$51.57
	COLD PLN PVMT REMV 0 - 1 INCH / SQYD						
	0620-0103000J	2007Q1	1	9,222.00	\$41,499	\$4.50	\$4.50
			1	9,222.00	\$41,499	\$4.50	\$4.50
	COLD PLN PVMT REMV 0 - 2 INCH / SQYD						
	0620-0104000J	2006Q4	4	6,531.00	\$80,654	\$12.35	\$10.45
		2007Q1	5	16,719.00	\$108,261	\$6.48	\$5.42
		2007Q2	2	3,485.00	\$17,801	\$5.11	\$4.86
		2007Q3	2	1,043.00	\$12,681	\$12.16	\$13.58
		2007Q4	1	799.00	\$21,573	\$27.00	\$21.30
		2008Q1	3	13,570.00	\$80,952	\$5.97	\$3.92
		2008Q2	2	2,277.00	\$11,276	\$4.95	\$4.95
			19	44,424.00	\$333,198	\$7.50	\$6.11

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	COLD PLN PVMT REM 0 - 2-1/2 INCH / SQYD						
	0620-0105000J	2007Q3	1	2,455.00	\$11,048	\$4.50	\$7.26
			1	2,455.00	\$11,048	\$4.50	\$7.26
	COLD PLN PVMT REMV 0 - 3 INCH / SQYD						
	0620-0106000J	2006Q4	1	3,808.00	\$17,136	\$4.50	\$5.10
			1	3,808.00	\$17,136	\$4.50	\$5.10
	COLD PLN PVMT REMV 0 - 4 INCH / SQYD						
	0620-0107000J	2006Q4	1	1,166.00	\$10,494	\$9.00	\$8.43
			1	1,166.00	\$10,494	\$9.00	\$8.43
	COLD PLN PVMT REMV 1 - 2 INCH / SQYD						
	0620-0111000J	2007Q2	2	220.00	\$2,350	\$10.68	\$11.45
		2008Q1	1	4,933.00	\$8,879	\$1.80	\$2.13
			3	5,153.00	\$11,229	\$2.18	\$2.53
	COLD PLN PVMT REMV 2 - 4 INCH / SQYD						
	0620-0112000J	2006Q3	1	5,866.00	\$10,559	\$1.80	\$2.46
		2006Q4	1	555.00	\$9,990	\$18.00	\$24.00
		2007Q1	1	16,111.00	\$21,750	\$1.35	\$1.47
		2007Q2	3	5,887.00	\$18,063	\$3.07	\$4.01
		2008Q1	1	711.00	\$1,920	\$2.70	\$3.15
			7	29,130.00	\$62,282	\$2.14	\$2.65
	COLD PLN PVMT REMV 2 - 6 INCH / SQYD						
	0620-0113000J	2007Q2	3	3,081.00	\$16,551	\$5.37	\$4.78
			3	3,081.00	\$16,551	\$5.37	\$4.78

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	COLD PLN PVMT REMV 4 - 6 INCH / SQYD						
	0620-0114000J	2007Q2	2	1,788.00	\$10,201	\$5.71	\$4.92
			2	1,788.00	\$10,201	\$5.71	\$4.92
	COLD PLN PVMT REM 6 - 10 IN / SQYD						
	0620-0115000J	2006Q4	1	299.00	\$3,498	\$11.70	\$13.65
			1	299.00	\$3,498	\$11.70	\$13.65
	COLD PLN PVMT REMV 1 INCH / SQYD						
	0620-0118000J	2008Q1	1	126,138.00	\$34,057	\$0.27	\$0.36
			1	126,138.00	\$34,057	\$0.27	\$0.36
	COLD PLN PVMT REMV 1-1/2 INCH / SQYD						
	0620-0119000J	2007Q2	1	3,337.00	\$51,056	\$15.30	\$11.70
		2008Q1	1	947.00	\$7,671	\$8.10	\$19.59
			2	4,284.00	\$58,727	\$13.71	\$13.44
	COLD PLN PVMT REMV 2 INCH / SQYD						
	0620-0120000J	2007Q1	1	33,555.00	\$111,738	\$3.33	\$3.33
		2007Q2	6	491,236.00	\$348,885	\$0.71	\$0.91
		2007Q4	1	21,455.00	\$38,619	\$1.80	\$1.65
		2008Q1	4	75,972.00	\$95,450	\$1.26	\$1.75
		2008Q2	3	44,178.00	\$30,210	\$0.68	\$0.84
			15	666,396.00	\$624,903	\$0.94	\$1.15
	COLD PLN PVMT REMV 2-1/2 INCH / SQYD						
	0620-0121000J	2007Q1	1	1,299.00	\$14,029	\$10.80	\$7.35
			1	1,299.00	\$14,029	\$10.80	\$7.35

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	COLD PLN PVMT REMV 3 INCH / SQYD						
	0620-0122000J	2007Q2	2	235,976.00	\$227,137	\$0.96	\$0.89
		2008Q1	1	811.00	\$2,774	\$3.42	\$8.07
		2008Q2	1	51,999.00	\$46,799	\$0.90	\$0.87
			4	288,786.00	\$276,709	\$0.96	\$0.91
	COLD PLN PVMT REMV 4 INCH / SQYD						
	0620-0123000J	2007Q2	1	4,288.00	\$5,403	\$1.26	\$2.34
			1	4,288.00	\$5,403	\$1.26	\$2.34
	COLD PLN PVMT REMV 6 INCH / SQYD						
	0620-0125000J	2007Q2	1	369.00	\$13,284	\$36.00	\$24.51
			1	369.00	\$13,284	\$36.00	\$24.51
	COLD PLN PVMT REMV 7 INCH / SQYD						
	0620-0126000J	2007Q2	1	2,088.00	\$9,396	\$4.50	\$3.99
			1	2,088.00	\$9,396	\$4.50	\$3.99
	COLD PLN PVMT REMV 9 INCH / SQYD						
	0620-0128000J	2006Q4	1	335.00	\$4,523	\$13.50	\$14.40
			1	335.00	\$4,523	\$13.50	\$14.40
	AGGREGATE BASE / TON						
	0640-0100000M	2006Q3	2	4,800.00	\$82,650	\$17.22	\$17.30
		2006Q4	5	5,183.00	\$155,125	\$29.93	\$25.56
		2007Q1	1	70.00	\$3,850	\$55.00	\$63.33

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	AGGREGATE BASE / TON						
	0640-010000M	2007Q2	4	4,400.00	\$110,335	\$25.08	\$24.10
		2007Q3	2	1,066.00	\$25,903	\$24.30	\$30.04
		2007Q4	1	900.00	\$28,800	\$32.00	\$27.03
		2008Q1	1	19,050.00	\$340,995	\$17.90	\$18.63
		2008Q2	1	70.00	\$7,700	\$110.00	\$71.03
				-----	-----	-----	-----
			17	35,539.00	\$755,358	\$21.25	\$20.89
-----							
	AGGREGATE SHOULDERS / TON						
	0640-010100M	2006Q4	3	5,366.00	\$120,840	\$22.52	\$20.45
		2007Q4	1	422.00	\$16,036	\$38.00	\$32.65
			-----	-----	-----	-----	-----
			4	5,788.00	\$136,876	\$23.65	\$21.34
-----							
	AGGREGATE SUBBASE / TON						
	0641-010000M	2006Q4	2	29,100.00	\$311,000	\$10.69	\$12.71
		2007Q3	1	100.00	\$5,421	\$54.21	\$42.11
			-----	-----	-----	-----	-----
			3	29,200.00	\$316,421	\$10.84	\$12.81
-----							
	AGGREGATE BASE / TON						
	0641-010200M	2006Q4	2	9,230.00	\$239,840	\$25.98	\$23.95
		2007Q1	5	41,786.00	\$711,990	\$17.04	\$17.10
		2007Q2	8	49,886.00	\$795,173	\$15.94	\$17.52
		2007Q3	3	28,780.00	\$466,410	\$16.21	\$17.00
		2007Q4	3	22,576.00	\$410,272	\$18.17	\$17.86
		2008Q1	7	141,039.00	\$2,005,580	\$14.22	\$15.18
		2008Q2	4	98,600.00	\$1,234,641	\$12.52	\$12.99
				-----	-----	-----	-----
			32	391,897.00	\$5,863,905	\$14.96	\$15.63
-----							
	3/4 INCH - 0 AGGREGATE BASE / TON						
	0641-011200M	2006Q4	1	10,407.00	\$208,140	\$20.00	\$18.28

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	3/4 INCH - 0 AGGREGATE BASE / TON						
	0641-0112000M	2007Q1	1	341.00	\$11,446	\$33.57	\$35.86
			2	10,748.00	\$219,586	\$20.43	\$18.84
	1 INCH - 0 AGGREGATE BASE / TON						
	0641-0115000M	2007Q1	2	5,650.00	\$92,675	\$16.40	\$21.68
		2007Q2	1	17,635.00	\$308,613	\$17.50	\$18.33
			3	23,285.00	\$401,288	\$17.23	\$19.15
	1-1/2 INCH - 0 AGGREGATE BASE / TON						
	0641-0117000M	2007Q1	1	694.00	\$22,036	\$31.75	\$32.84
		2007Q2	1	832.00	\$24,960	\$30.00	\$24.50
			2	1,526.00	\$46,996	\$30.80	\$28.29
	AGGREGATE SHOULDERS / TON						
	0641-0130000M	2006Q4	1	7,700.00	\$88,550	\$11.50	\$13.83
		2007Q1	1	39.00	\$1,248	\$32.00	\$37.67
		2007Q2	1	6,000.00	\$96,000	\$16.00	\$20.33
		2008Q1	3	5,926.00	\$99,516	\$16.79	\$17.73
			6	19,665.00	\$285,314	\$14.51	\$17.04
	LEAN CONC BASE, 10 INCH THICK / SQYD						
	0660-0106000J	2007Q1	1	385.00	\$57,750	\$150.00	\$150.00
			1	385.00	\$57,750	\$150.00	\$150.00
	EMULS ASPHALT IN FOG COAT / TON						
	0705-0101000M	2008Q1	1	7.00	\$4,165	\$595.00	\$598.33
			1	7.00	\$4,165	\$595.00	\$598.33

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	AGGR IN EMULS ASPHALT SURF TRTMNT / CUYD						
	0710-010000K	2008Q1	1	1,800.00	\$97,200	\$54.00	\$52.33
			1	1,800.00	\$97,200	\$54.00	\$52.33
	ASPH IN EMULS ASPH SURF TREATMENT / TON						
	0710-010200M	2008Q1	1	363.00	\$152,823	\$421.00	\$465.33
			1	363.00	\$152,823	\$421.00	\$465.33
	EMULSIFIED ASPHALT FOR TACK COAT / TON						
	0730-010000M	2006Q4	2	32.00	\$8,950	\$279.69	\$341.68
		2007Q1	2	181.00	\$101,450	\$560.50	\$453.50
		2007Q2	3	288.00	\$86,590	\$300.66	\$242.21
		2007Q4	1	17.00	\$7,140	\$420.00	\$452.00
		2008Q1	5	205.00	\$60,665	\$295.93	\$361.18
		2008Q2	2	80.00	\$41,650	\$520.63	\$523.13
			15	803.00	\$306,445	\$381.63	\$356.60
	LVL 1, 1/2 INCH DENSE MHMAC / TON						
	0744-010100M	2007Q1	1	86.00	\$9,890	\$115.00	\$105.00
		2007Q4	1	207.00	\$18,630	\$90.00	\$93.74
			2	293.00	\$28,520	\$97.34	\$97.04
	LVL 2, 1/2 INCH DENSE MHMAC / TON						
	0744-020200M	2007Q2	2	1,100.00	\$106,750	\$97.05	\$86.96
		2007Q3	1	148.00	\$16,152	\$109.13	\$105.48
			3	1,248.00	\$122,902	\$98.48	\$89.16

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	LVL 2, 1/2 INCH DS MHMAC IN LVL / TON						
	0744-0231000M	2006Q4	1	18.00	\$2,340	\$130.00	\$130.00
			1	18.00	\$2,340	\$130.00	\$130.00
	LVL 3, 3/4 INCH DENSE MHMAC / TON						
	0744-0301000M	2006Q4	1	339.00	\$50,850	\$150.00	\$150.00
		2007Q2	1	610.00	\$39,650	\$65.00	\$70.02
			2	949.00	\$90,500	\$95.36	\$98.59
	LVL 3, 1/2 INCH DENSE MHMAC / TON						
	0744-0302000M	2006Q3	1	300.00	\$21,600	\$72.00	\$76.00
		2006Q4	4	3,378.00	\$270,475	\$80.07	\$80.24
		2007Q1	2	1,901.00	\$146,853	\$77.25	\$74.56
		2007Q2	4	4,998.00	\$303,432	\$60.71	\$64.08
		2007Q3	2	1,170.00	\$78,875	\$67.41	\$78.31
		2007Q4	2	1,664.00	\$121,100	\$72.78	\$83.19
		2008Q1	1	2,000.00	\$165,380	\$82.69	\$79.90
		2008Q2	2	297.00	\$31,805	\$107.09	\$110.62
			18	15,708.00	\$1,139,520	\$72.54	\$75.03
	LVL 3, 1/2 INCH DS MHMAC IN LVL / TON						
	0744-0331000M	2007Q1	1	65.00	\$5,460	\$84.00	\$77.00
			1	65.00	\$5,460	\$84.00	\$77.00
	LEVEL 2, 1/2 INCH DENSE HMAC / TON						
	0745-0202000M	2008Q1	1	5,536.00	\$332,160	\$60.00	\$38.67
			1	5,536.00	\$332,160	\$60.00	\$38.67

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	LEVEL 3, 3/4 INCH DENSE HMAC / TON						
	0745-0301000M	2006Q4	1	4,365.00	\$274,995	\$63.00	\$63.49
		2007Q1	1	5,499.00	\$285,948	\$52.00	\$50.00
		2007Q2	2	11,013.00	\$440,094	\$39.96	\$44.24
			4	20,877.00	\$1,001,037	\$47.95	\$49.78
	LEVEL 3, 1/2 INCH DENSE HMAC / TON						
	0745-0302000M	2006Q3	1	3,287.00	\$106,828	\$32.50	\$32.50
		2006Q4	3	34,432.00	\$968,646	\$28.13	\$30.61
		2007Q1	5	29,168.00	\$1,165,358	\$39.95	\$43.58
		2007Q2	7	207,721.00	\$5,821,592	\$28.03	\$30.54
		2007Q3	2	12,300.00	\$429,200	\$34.89	\$35.55
		2007Q4	1	15,000.00	\$390,000	\$26.00	\$27.42
		2008Q1	7	123,969.00	\$3,363,611	\$27.13	\$36.87
		2008Q2	3	73,100.00	\$1,766,508	\$24.17	\$24.68
			29	498,977.00	\$14,011,743	\$28.08	\$32.06
	LEVEL 3, 3/4 INCH ATPB HMAC / TON						
	0745-0319000M	2007Q2	1	202.00	\$9,040	\$44.75	\$42.92
			1	202.00	\$9,040	\$44.75	\$42.92
	LVL 3, 1/2 INCH DENSE IN LVL / TON						
	0745-0331000M	2006Q4	1	1,860.00	\$53,940	\$29.00	\$29.83
		2007Q1	1	200.00	\$6,600	\$33.00	\$33.92
		2007Q2	1	830.00	\$30,710	\$37.00	\$38.23
		2007Q3	1	510.00	\$22,440	\$44.00	\$54.17
		2008Q1	2	480.00	\$33,621	\$70.04	\$78.33
		2008Q2	1	2,500.00	\$60,000	\$24.00	\$24.28
			7	6,380.00	\$207,311	\$32.49	\$34.47

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	LVL 3, 3/8 INCH DENSE IN LVL / TON						
	0745-0332000M	2007Q1	1	500.00	\$27,500	\$55.00	\$56.00
		2008Q2	1	450.00	\$20,700	\$46.00	\$44.67
				2	950.00	\$48,200	\$50.74
-----							
	LVL 3, 1/2 INCH DS IN TEMP / TON						
	0745-0341000M	2008Q1	1	7,274.00	\$238,224	\$32.75	\$39.42
		2008Q2	1	900.00	\$22,950	\$25.50	\$26.47
				2	8,174.00	\$261,174	\$31.95
-----							
	LVL 3, 1/2 IN DS IN L&T / TON						
	0745-0361000M	2007Q3	1	270.00	\$9,450	\$35.00	\$39.83
		2008Q1	1	7,300.00	\$248,200	\$34.00	\$45.18
				2	7,570.00	\$257,650	\$34.04
-----							
	LEVEL 4, 3/4 INCH DENSE HMAC / TON						
	0745-0401000M	2007Q1	1	2,045.00	\$85,890	\$42.00	\$50.67
				1	2,045.00	\$85,890	\$42.00
-----							
	LEVEL 4, 1/2 INCH DENSE HMAC / TON						
	0745-0402000M	2007Q1	1	454.00	\$21,338	\$47.00	\$53.00
		2007Q2	1	1,349.00	\$121,410	\$90.00	\$79.00
		2008Q1	1	901.00	\$56,763	\$63.00	\$50.00
				3	2,704.00	\$199,511	\$73.78
-----							
	PG 64-22 ASPHALT IN HMAC / TON						
	0745-0620000M	2006Q4	1	350.00	\$180,250	\$515.00	\$541.42

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	PG 64-22 ASPHALT IN HMAC / TON						
	0745-062000M	2007Q1	2	1,336.00	\$500,376	\$374.53	\$159.34
		2007Q2	3	10,669.00	\$3,616,040	\$338.93	\$344.18
		2007Q3	2	805.00	\$267,075	\$331.77	\$343.93
		2008Q1	6	3,766.00	\$1,291,394	\$342.91	\$311.39
		2008Q2	2	1,220.00	\$460,353	\$377.34	\$378.50
			16	18,146.00	\$6,315,488	\$348.04	\$329.87
	PG 70-22 ASPHALT IN HMAC / TON						
	0745-064000M	2006Q3	1	198.00	\$72,270	\$365.00	\$376.67
		2006Q4	1	1,548.00	\$774,000	\$500.00	\$490.07
		2007Q1	4	1,167.00	\$277,587	\$237.86	\$268.44
		2007Q2	4	2,000.00	\$579,380	\$289.69	\$286.03
		2007Q4	1	900.00	\$294,300	\$327.00	\$343.33
		2008Q1	2	4,958.00	\$1,558,858	\$314.41	\$148.62
		2008Q2	1	3,400.00	\$1,421,200	\$418.00	\$421.00
			14	14,171.00	\$4,977,595	\$351.25	\$296.08
	PG 70-28 ASPHALT IN HMAC / TON						
	0745-064200M	2006Q4	1	343.00	\$174,930	\$510.00	\$540.17
			1	343.00	\$174,930	\$510.00	\$540.17
	9 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-010400J	2007Q1	1	220.00	\$3,740	\$17.00	\$17.00
			1	220.00	\$3,740	\$17.00	\$17.00
	18 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-011000J	2006Q4	1	250.00	\$13,750	\$55.00	\$40.67
			1	250.00	\$13,750	\$55.00	\$40.67

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	20 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0111000J	2008Q1	1	1,067.00	\$36,278	\$34.00	\$24.67
			1	1,067.00	\$36,278	\$34.00	\$24.67
	21 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0112000J	2008Q1	1	2,200.00	\$67,650	\$30.75	\$22.58
			1	2,200.00	\$67,650	\$30.75	\$22.58
	22 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0113000J	2007Q2	1	1,400.00	\$28,000	\$20.00	\$40.67
			1	1,400.00	\$28,000	\$20.00	\$40.67
	34 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0118000J	2007Q2	1	75.00	\$7,500	\$100.00	\$106.00
			1	75.00	\$7,500	\$100.00	\$106.00
	36 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0119000J	2007Q1	1	635.00	\$26,670	\$42.00	\$41.00
			1	635.00	\$26,670	\$42.00	\$41.00
	38 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0120000J	2008Q1	1	88.00	\$7,920	\$90.00	\$73.67
			1	88.00	\$7,920	\$90.00	\$73.67
	42 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0121000J	2008Q1	1	100.00	\$6,000	\$60.00	\$38.17
			1	100.00	\$6,000	\$60.00	\$38.17

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	EXTRA FOR ASPHALT APPROACHES / EACH						
	0749-0100000E	2006Q3	2	11.00	\$5,100	\$463.64	\$383.33
		2006Q4	6	68.00	\$25,000	\$367.65	\$412.17
		2007Q1	6	100.00	\$45,405	\$454.05	\$401.12
		2007Q2	8	392.00	\$135,225	\$344.96	\$325.77
		2007Q3	3	34.00	\$8,679	\$255.26	\$389.99
		2007Q4	3	36.00	\$10,490	\$291.39	\$401.54
		2008Q1	5	221.00	\$58,376	\$264.14	\$361.67
		2008Q2	4	72.00	\$21,832	\$303.23	\$330.24
			37	934.00	\$310,107	\$332.02	\$354.90
	EXTRA FOR PEDESTRIAN LANDINGS / EACH						
	0749-0102000E	2006Q3	1	4.00	\$1,000	\$250.00	\$250.00
		2006Q4	1	5.00	\$1,000	\$200.00	\$450.00
		2007Q2	1	5.00	\$1,375	\$275.00	\$884.00
		2007Q4	1	8.00	\$3,760	\$470.00	\$433.00
			4	22.00	\$7,135	\$324.32	\$506.09
	EXTRA FOR ASPHALT WALKS / SQFT						
	0749-0106000J	2006Q4	1	3,200.00	\$6,400	\$2.00	\$2.12
		2007Q1	1	441.00	\$1,024	\$2.32	\$2.38
		2007Q3	1	550.00	\$1,100	\$2.00	\$2.33
		2008Q1	1	140.00	\$560	\$4.00	\$4.67
		2008Q2	1	136.00	\$884	\$6.50	\$6.43
			5	4,467.00	\$9,968	\$2.23	\$2.38
	EXTRA FOR ASPH SLOPE PAVING / SQFT						
	0749-0108000J	2006Q4	1	880.00	\$1,760	\$2.00	\$4.67
		2007Q1	1	5,000.00	\$7,500	\$1.50	\$1.83
		2007Q2	1	2,800.00	\$5,600	\$2.00	\$2.07
			3	8,680.00	\$14,860	\$1.71	\$2.20

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	ASPHALT APPROACHES / EACH						
	0749-0110000E	2006Q3	1	6.00	\$2,490	\$415.00	\$738.33
			1	6.00	\$2,490	\$415.00	\$738.33
	ASPHALT SLOPE PAVING / SQFT						
	0749-0116000J	2007Q2	1	1,000.00	\$4,000	\$4.00	\$3.67
			1	1,000.00	\$4,000	\$4.00	\$3.67
	CONT REINF CONCRETE PAVEMENT / SQYD						
	0755-0100000J	2007Q2	1	6,962.00	\$549,998	\$79.00	\$95.33
			1	6,962.00	\$549,998	\$79.00	\$95.33
	REINFORCED CONCRETE PAVEMENT / SQYD						
	0755-0109000J	2007Q2	1	576.00	\$45,504	\$79.00	\$96.33
		2008Q1	1	231.00	\$27,720	\$120.00	\$155.00
			2	807.00	\$73,224	\$90.74	\$113.13
	TERMINAL EXPANSION JOINTS / FOOT						
	0755-0118000F	2007Q2	1	104.00	\$28,028	\$269.50	\$323.17
			1	104.00	\$28,028	\$269.50	\$323.17
	PLN CONC PVMT UNDWLD 9 IN TH / SQYD						
	0756-0104000J	2008Q2	1	8,505.00	\$293,423	\$34.50	\$37.28
			1	8,505.00	\$293,423	\$34.50	\$37.28

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	PLN CONC PVMT DWLD 10 INCH TH / SQYD						
	0756-0117000J	2008Q1	1	356.00	\$30,616	\$86.00	\$91.50
			1	356.00	\$30,616	\$86.00	\$91.50
	PLN CONC PVMT DWLD 12 INCH TH / SQYD						
	0756-0119000J	2008Q1	1	599.00	\$83,261	\$139.00	\$107.30
			1	599.00	\$83,261	\$139.00	\$107.30
	CONT REINF CONC PVMT REPAIR / SQYD						
	0758-0100000J	2007Q1	1	856.00	\$505,040	\$590.00	\$590.00
			1	856.00	\$505,040	\$590.00	\$590.00
	EXTRA FOR REINF BAR LAP AREAS / EACH						
	0758-0102000E	2007Q1	1	88.00	\$110,000	\$1,250.00	\$1,250.00
			1	88.00	\$110,000	\$1,250.00	\$1,250.00
	CONC PVMT SPALL REPAIR / SQYD						
	0758-0203000J	2007Q1	1	3.00	\$3,600	\$1,200.00	\$1,200.00
			1	3.00	\$3,600	\$1,200.00	\$1,200.00
	EXTRA FOR TERM EXP JT REPAIR / FOOT						
	0758-0205000F	2007Q1	1	435.00	\$65,250	\$150.00	\$150.00
			1	435.00	\$65,250	\$150.00	\$150.00
	CONCRETE CURBS / FOOT						
	0759-0100000F	2007Q1	1	7,099.00	\$56,792	\$8.00	\$8.60

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	CONCRETE CURBS / FOOT						
	0759-010000F	2007Q2	1	80.00	\$5,600	\$70.00	\$45.13
		2008Q1	1	85.00	\$2,843	\$33.45	\$30.15
				3	7,264.00	\$65,235	\$8.98
-----							
	CONC CURBS, CURB AND GUTTER / FOOT						
	0759-0103000F	2006Q4	1	8,882.00	\$115,466	\$13.00	\$12.67
		2007Q1	1	70.00	\$1,568	\$22.40	\$28.47
		2007Q2	4	11,510.00	\$176,974	\$15.38	\$13.86
		2007Q3	1	5,100.00	\$40,800	\$8.00	\$9.75
		2007Q4	1	3,577.00	\$50,078	\$14.00	\$12.58
		2008Q2	2	5,177.00	\$53,292	\$10.29	\$11.54
				10	34,316.00	\$438,178	\$12.77
-----							
	CONC CURB, LOW PRFIL MNTBL CURB / FOOT						
	0759-0106000F	2007Q1	2	2,160.00	\$73,500	\$34.03	\$17.34
				2	2,160.00	\$73,500	\$34.03
-----							
	CONCRETE CURBS, STANDARD CURB / FOOT						
	0759-0110000F	2006Q3	1	1,422.00	\$11,376	\$8.00	\$9.33
		2006Q4	1	3,820.00	\$49,660	\$13.00	\$12.58
		2007Q1	2	2,285.00	\$48,244	\$21.11	\$20.71
		2007Q2	2	300.00	\$5,840	\$19.47	\$14.99
		2007Q4	1	367.00	\$9,175	\$25.00	\$23.25
		2008Q2	2	5,998.00	\$51,402	\$8.57	\$7.97
				9	14,192.00	\$175,696	\$12.38
-----							
	CONCRETE ISLANDS / SQFT						
	0759-0122000J	2006Q4	1	3,020.00	\$30,200	\$10.00	\$9.62

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	CONCRETE ISLANDS / SQFT						
	0759-0122000J	2007Q2	4	7,689.00	\$102,685	\$13.35	\$14.79
		2007Q3	1	130.00	\$1,560	\$12.00	\$14.47
		2007Q4	1	5,220.00	\$22,185	\$4.25	\$5.48
		2008Q1	2	3,625.00	\$27,776	\$7.66	\$8.82
		2008Q2	1	2,052.00	\$14,364	\$7.00	\$7.45
			10	21,736.00	\$198,770	\$9.14	\$10.15
	CONCRETE DRIVEWAYS / SQFT						
	0759-0126000J	2006Q3	1	1,200.00	\$6,000	\$5.00	\$5.17
		2006Q4	1	10,651.00	\$58,581	\$5.50	\$5.50
		2007Q1	3	9,560.00	\$59,562	\$6.23	\$5.49
		2007Q2	3	10,998.00	\$66,634	\$6.06	\$5.74
		2007Q3	1	1,808.00	\$10,848	\$6.00	\$6.00
		2007Q4	1	235.00	\$2,350	\$10.00	\$10.33
		2008Q2	3	1,464.00	\$11,050	\$7.55	\$5.84
			13	35,916.00	\$215,024	\$5.99	\$5.63
	CONCRETE DRIVEWAYS, REINF / SQFT						
	0759-0127000J	2006Q3	1	300.00	\$2,400	\$8.00	\$8.67
		2006Q4	1	883.00	\$4,857	\$5.50	\$5.50
		2007Q2	1	82.00	\$590	\$7.20	\$9.63
		2007Q4	1	123.00	\$1,476	\$12.00	\$12.50
			4	1,388.00	\$9,323	\$6.72	\$7.05
	CONCRETE WALKS / SQFT						
	0759-0128000J	2006Q3	1	9,200.00	\$27,600	\$3.00	\$3.00
		2006Q4	1	52,601.00	\$173,583	\$3.30	\$3.45
		2007Q1	2	46,000.00	\$161,675	\$3.51	\$3.28
		2007Q2	6	89,909.00	\$380,400	\$4.23	\$4.67

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	CONCRETE WALKS / SQFT						
	0759-0128000J	2007Q3	1	19,500.00	\$58,500	\$3.00	\$3.50
		2007Q4	1	21,500.00	\$80,625	\$3.75	\$3.75
		2008Q1	1	344.00	\$2,360	\$6.86	\$8.62
		2008Q2	3	39,500.00	\$122,439	\$3.10	\$3.22
				16	278,554.00	\$1,007,182	\$3.62
-----							
	MONOLITHIC CURB AND SIDEWALKS / SQFT						
	0759-0134000J	2006Q3	1	600.00	\$7,200	\$12.00	\$12.33
		2007Q2	1	940.00	\$24,440	\$26.00	\$22.90
				2	1,540.00	\$31,640	\$20.55
-----							
	4 INCH CONCRETE SURFACING / SQFT						
	0759-0138000J	2007Q2	1	5,500.00	\$52,250	\$9.50	\$6.17
			1	5,500.00	\$52,250	\$9.50	\$6.17
-----							
	6 INCH CONCRETE SURFACING / SQFT						
	0759-0140000J	2007Q4	1	9,590.00	\$36,442	\$3.80	\$4.42
			1	9,590.00	\$36,442	\$3.80	\$4.42
-----							
	CONCRETE STAIRS / CUYD						
	0759-0150000K	2006Q4	1	8.00	\$8,000	\$1,000.00	\$976.67
		2007Q1	1				
				2	8.00	\$8,000	\$1,000.00
-----							
	CONCRETE DRIVEWAY CONNECTIONS / SQFT						
	0759-0152000J	2006Q4	1	539.00	\$2,695	\$5.00	\$4.77

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	CONCRETE DRIVEWAY CONNECTIONS / SQFT						
	0759-0152000J	2007Q2	1	320.00	\$1,920	\$6.00	\$8.00
			2	859.00	\$4,615	\$5.37	\$5.97
	CONCRETE SIDEWALK RAMPS / EACH						
	0759-0153000E	2007Q2	1	1.00	\$3,000	\$3,000.00	\$2,433.00
			1	1.00	\$3,000	\$3,000.00	\$2,433.00
	CONCRETE MOWING STRIP / FOOT						
	0759-0157000F	2007Q2	1	676.00	\$8,112	\$12.00	\$12.65
			1	676.00	\$8,112	\$12.00	\$12.65
	UNIT PAVERS / SQFT						
	0760-0100000J	2007Q2	1	10,375.00	\$160,813	\$15.50	\$13.83
		2008Q2	2	6,394.00	\$104,006	\$16.27	\$15.63
			3	16,769.00	\$264,819	\$15.79	\$14.52
	GUARDRAIL, TYPE 2A WEATHERIZED / FOOT						
	0810-0103000F	2007Q2	1	1,558.00	\$38,950	\$25.00	\$24.75
			1	1,558.00	\$38,950	\$25.00	\$24.75
	GUARDRAIL, TYPE 2A / FOOT						
	0810-0104000F	2006Q4	7	7,347.00	\$165,078	\$22.47	\$22.59
		2007Q1	4	6,771.00	\$138,369	\$20.44	\$20.65
		2007Q2	6	15,626.00	\$278,090	\$17.80	\$19.52
		2007Q3	1	2,437.00	\$38,992	\$16.00	\$18.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
2	GUARDRAIL, TYPE 2A / FOOT							
	0810-0104000F	2007Q4	2	3,807.00	\$80,469	\$21.14	\$19.23	
		2008Q1	7	20,546.00	\$375,441	\$18.27	\$18.02	
		2008Q2	4	12,337.00	\$231,300	\$18.75	\$19.00	
				31	68,871.00	\$1,307,738	\$18.99	\$19.35
-----								
	GUARDRAIL, TYPE 2A (MODIFIED) / FOOT							
	0810-0105000F	2006Q4	1	100.00	\$2,300	\$23.00	\$29.00	
		2007Q2	1	75.00	\$2,475	\$33.00	\$39.33	
		2008Q1	2	150.00	\$3,593	\$23.95	\$26.15	
				4	325.00	\$8,368	\$25.75	\$30.07
-----								
	GUARDRAIL, TYPE 3 / FOOT							
	0810-0107000F	2006Q3	2	75.00	\$10,226	\$136.35	\$75.74	
		2006Q4	7	441.00	\$27,245	\$61.78	\$59.90	
		2007Q1	2	238.00	\$12,166	\$51.12	\$51.01	
		2007Q2	5	837.00	\$32,487	\$38.81	\$43.53	
		2007Q3	3	125.00	\$7,968	\$63.75	\$59.89	
		2007Q4	2	87.00	\$4,961	\$57.02	\$65.34	
		2008Q1	7	1,675.00	\$63,072	\$37.65	\$38.09	
		2008Q2	2	162.00	\$8,408	\$51.90	\$53.33	
				30	3,640.00	\$166,532	\$45.75	\$45.68
-----								
	GUARDRAIL, TYPE 4 / FOOT							
	0810-0109000F	2006Q3	1	87.00	\$3,306	\$38.00	\$38.67	
		2006Q4	1	7.00	\$336	\$48.00	\$56.67	
		2007Q1	1	38.00	\$2,166	\$57.00	\$58.00	
		2007Q2	2	50.00	\$2,088	\$41.75	\$54.75	
		2008Q1	3	229.00	\$14,462	\$63.15	\$58.90	
				8	411.00	\$22,357	\$54.40	\$53.99

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	GUARDRAIL, TYPE 4 (MODIFIED) / FOOT						
	0810-0110000F	2006Q4	1	62.00	\$4,526	\$73.00	\$73.33
		2008Q2	1	38.00	\$1,952	\$51.36	\$68.79
			2	100.00	\$6,478	\$64.78	\$71.61
	GUARDRAIL ANCHORS, TYPE 1 / EACH						
	0810-0119000E	2006Q4	1	4.00	\$2,400	\$600.00	\$616.67
		2007Q2	2	7.00	\$5,140	\$734.29	\$781.67
		2008Q1	2	6.00	\$4,623	\$770.42	\$849.86
			5	17.00	\$12,163	\$715.44	\$766.91
	GUARDRAIL ANCHORS, TYPE 1 MOD / EACH						
	0810-0120000E	2006Q3	1	2.00	\$1,100	\$550.00	\$550.00
		2006Q4	6	19.00	\$11,300	\$594.74	\$598.98
		2007Q1	3	6.00	\$3,200	\$533.33	\$557.11
		2007Q2	6	19.00	\$9,600	\$505.26	\$523.48
		2007Q3	1	4.00	\$2,000	\$500.00	\$583.33
		2007Q4	2	8.00	\$4,100	\$512.50	\$502.30
		2008Q1	7	20.00	\$11,050	\$552.50	\$532.70
		2008Q2	2	14.00	\$7,289	\$520.67	\$518.08
			28	92.00	\$49,639	\$539.56	\$543.79
	GUARDRAIL END PIECES, TYPE B / EACH						
	0810-0122000E	2006Q3	1	1.00	\$184	\$184.00	\$233.00
		2006Q4	3	11.00	\$1,330	\$120.91	\$112.21
		2007Q1	3	4.00	\$545	\$136.25	\$190.97
		2007Q2	7	19.00	\$1,328	\$69.88	\$88.48
		2007Q3	1	1.00	\$88	\$88.00	\$126.00
		2007Q4	1	4.00	\$400	\$100.00	\$90.35
		2008Q1	5	17.00	\$1,530	\$90.00	\$84.80

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	GUARDRAIL END PIECES, TYPE B / EACH						
	0810-0122000E	2008Q2	2	13.00	\$956	\$73.57	\$76.71
			23	70.00	\$6,361	\$90.87	\$97.70
	GUARDRAIL END PIECES, TYPE C / EACH						
	0810-0123000E	2006Q4	1	1.00	\$200	\$200.00	\$162.50
		2007Q2	2	6.00	\$531	\$88.50	\$107.00
		2007Q4	1	1.00	\$200	\$200.00	\$138.33
		2008Q1	2	6.00	\$1,165	\$194.17	\$196.39
			6	14.00	\$2,096	\$149.71	\$151.51
	GUARDRAIL TRANSITION / EACH						
	0810-0126000E	2006Q3	1	4.00	\$7,400	\$1,850.00	\$1,850.00
		2006Q4	7	41.00	\$109,700	\$2,675.61	\$2,864.96
		2007Q1	2	20.00	\$47,128	\$2,356.40	\$2,364.27
		2007Q2	5	74.00	\$170,500	\$2,304.05	\$2,408.00
		2007Q3	2	8.00	\$21,459	\$2,682.36	\$2,585.79
		2007Q4	2	6.00	\$15,600	\$2,600.00	\$2,325.21
		2008Q1	6	48.00	\$112,125	\$2,335.94	\$2,364.41
		2008Q2	1	11.00	\$23,562	\$2,142.00	\$2,265.67
			26	212.00	\$507,474	\$2,393.74	\$2,468.83
	GUARDRAIL CONNECTIONS / EACH						
	0810-0128000E	2006Q4	3	9.00	\$2,900	\$322.22	\$262.41
		2007Q1	1	1.00	\$1,000	\$1,000.00	\$1,000.00
		2007Q2	2	5.00	\$2,392	\$478.40	\$526.13
		2008Q1	2	7.00	\$2,200	\$314.29	\$394.76
		2008Q2	1	2.00	\$612	\$306.00	\$412.00
			9	24.00	\$9,104	\$379.33	\$399.15

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
2	GUARDRAIL TERMINALS, NON-FLAR / EACH							
	0810-0129000E	2006Q3	1	4.00	\$9,000	\$2,250.00	\$2,250.00	
		2006Q4	6	19.00	\$56,950	\$2,997.37	\$2,802.38	
		2007Q1	4	23.00	\$62,576	\$2,720.70	\$2,779.26	
		2007Q2	6	60.00	\$161,750	\$2,695.83	\$2,691.32	
		2007Q3	1	2.00	\$5,600	\$2,800.00	\$2,866.67	
		2007Q4	1	3.00	\$9,000	\$3,000.00	\$2,508.33	
		2008Q1	6	71.00	\$165,485	\$2,330.77	\$2,366.88	
		2008Q2	3	20.00	\$46,959	\$2,347.93	\$2,435.48	
				28	202.00	\$517,320	\$2,560.99	\$2,562.69
-----								
	GUARDRAIL TERMINALS, FLARED / EACH							
	0810-0130000E	2006Q4	3	8.00	\$21,700	\$2,712.50	\$2,754.17	
		2007Q1	1	8.00	\$20,000	\$2,500.00	\$2,500.00	
		2007Q2	3	63.00	\$138,900	\$2,204.76	\$1,989.21	
		2007Q3	2	5.00	\$11,773	\$2,354.62	\$2,431.54	
		2007Q4	1	9.00	\$21,600	\$2,400.00	\$2,296.69	
		2008Q1	2	10.00	\$20,385	\$2,038.50	\$1,991.50	
		2008Q2	2	5.00	\$11,640	\$2,328.00	\$2,210.00	
				14	108.00	\$245,998	\$2,277.76	\$2,140.24
-----								
	GRD TERM NON-FLAR TEST LVL 2 / EACH							
	0810-0131000E	2006Q4	2	5.00	\$14,400	\$2,880.00	\$2,800.00	
		2007Q1	1	1.00	\$2,500	\$2,500.00	\$2,500.00	
		2008Q1	1	4.00	\$10,000	\$2,500.00	\$2,466.67	
			4	10.00	\$26,900	\$2,690.00	\$2,636.67	
-----								
	EXTRA FOR 8 FOOT POSTS / EACH							
	0810-0133000E	2006Q4	2	118.00	\$3,140	\$26.61	\$26.25	
		2007Q1	1	8.00	\$252	\$31.50	\$33.67	

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	EXTRA FOR 8 FOOT POSTS / EACH						
	0810-0133000E	2007Q2	2	151.00	\$3,530	\$23.38	\$38.54
		2007Q4	1	180.00	\$4,500	\$25.00	\$27.40
		2008Q1	3	372.00	\$8,295	\$22.30	\$22.54
		2008Q2	1	273.00	\$5,733	\$21.00	\$21.00
			10	1,102.00	\$25,450	\$23.09	\$25.62
	EXTRA FOR 11 FOOT POSTS / EACH						
	0810-0134000E	2007Q2	2	238.00	\$10,496	\$44.10	\$71.89
		2008Q1	1	217.00	\$13,020	\$60.00	\$54.33
			3	455.00	\$23,516	\$51.68	\$63.52
	GUARDRAIL POSTS / EACH						
	0810-0135000E	2008Q1	1	1.00	\$60	\$60.00	\$59.33
			1	1.00	\$60	\$60.00	\$59.33
	ADJUSTING GUARDRAIL / FOOT						
	0812-0101000F	2006Q4	1	150.00	\$1,500	\$10.00	\$12.50
		2007Q1	1	874.00	\$2,841	\$3.25	\$6.02
		2007Q2	1	2,630.00	\$9,205	\$3.50	\$6.33
		2008Q1	1	25.00	\$223	\$8.90	\$9.30
			4	3,679.00	\$13,768	\$3.74	\$6.53
	BOLLARDS / EACH						
	0815-0100000E	2006Q4	1	13.00	\$6,500	\$500.00	\$500.00
		2007Q2	1	6.00	\$4,500	\$750.00	\$593.67
		2008Q1	1	2.00	\$900	\$450.00	\$470.00
			3	21.00	\$11,900	\$566.67	\$523.90

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	REMOVABLE BOLLARDS / EACH						
	0815-0101000E	2006Q4	1	2.00	\$1,200	\$600.00	\$583.33
		2007Q4	1	6.00	\$8,280	\$1,380.00	\$1,458.15
			2	8.00	\$9,480	\$1,185.00	\$1,239.45
	CONCRETE BARRIER / FOOT						
	0820-0100000F	2006Q4	2	3,433.00	\$214,230	\$62.40	\$70.30
		2007Q1	1	38.00	\$1,216	\$32.00	\$44.67
		2007Q2	4	1,732.00	\$89,025	\$51.40	\$57.28
		2008Q1	3	1,518.00	\$71,855	\$47.34	\$53.64
		2008Q2	1	1,287.00	\$50,193	\$39.00	\$49.67
			11	8,008.00	\$426,519	\$53.26	\$60.89
	CONCRETE BARRIER, TALL / FOOT						
	0820-0127000F	2007Q2	1	2,369.00	\$79,243	\$33.45	\$64.48
			1	2,369.00	\$79,243	\$33.45	\$64.48
	14 INCH GLARE SHIELDS / FOOT						
	0822-0102000F	2007Q1	1	5,419.00	\$151,732	\$28.00	\$28.00
			1	5,419.00	\$151,732	\$28.00	\$28.00
	DELINEATORS, TYPE 1 / EACH						
	0840-0100000E	2006Q4	2	18.00	\$670	\$37.22	\$51.85
		2007Q1	2	464.00	\$23,200	\$50.00	\$51.67
		2007Q2	1	8.00	\$500	\$62.50	\$54.17
		2007Q3	1	25.00	\$1,125	\$45.00	\$48.33
		2007Q4	1	170.00	\$8,160	\$48.00	\$53.76
		2008Q1	2	17.00	\$811	\$47.69	\$90.80

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	DELINEATORS, TYPE 1 / EACH						
	0840-010000E	2008Q2	3	482.00	\$17,333	\$35.96	\$39.20
			12	1,184.00	\$51,799	\$43.75	\$47.40
	DELINEATORS, TYPE 1U / EACH						
	0840-010100E	2007Q1	1	56.00	\$2,240	\$40.00	\$41.67
		2007Q2	1	29.00	\$1,536	\$52.95	\$46.98
			2	85.00	\$3,776	\$44.42	\$43.48
	DELINEATORS, TYPE 2 / EACH						
	0840-010200E	2006Q4	1	50.00	\$2,500	\$50.00	\$40.00
		2007Q1	2	20.00	\$998	\$49.90	\$55.20
		2007Q2	2	560.00	\$22,400	\$40.00	\$39.55
		2007Q4	1	50.00	\$4,300	\$86.00	\$71.67
		2008Q1	2	370.00	\$15,000	\$40.54	\$41.72
			8	1,050.00	\$45,198	\$43.05	\$42.16
	DELINEATORS, TYPE 3 / EACH						
	0840-010300E	2007Q1	2	63.00	\$2,925	\$46.43	\$46.29
		2007Q2	2	15.00	\$705	\$46.98	\$47.88
		2008Q1	1	260.00	\$7,800	\$30.00	\$35.83
			5	338.00	\$11,430	\$33.82	\$38.32
	DELINEATORS, TYPE 4 ALTERNATE 1 / EACH						
	0840-010410E	2006Q4	1	4.00	\$216	\$54.00	\$50.00
		2007Q1	1	63.00	\$1,890	\$30.00	\$30.00
		2007Q2	6	136.00	\$3,106	\$22.84	\$27.28
		2007Q3	1	30.00	\$600	\$20.00	\$30.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	DELINEATORS, TYPE 4	ALTERNATE 1 / EACH					
	0840-0104100E	2007Q4	1	35.00	\$770	\$22.00	\$32.97
		2008Q1	2	22.00	\$806	\$36.64	\$33.73
		2008Q2	1	12.00	\$252	\$21.00	\$23.67
			13	302.00	\$7,640	\$25.30	\$29.40
	MILEPOST MARKER POSTS / EACH						
	0840-0106000E	2006Q4	3	9.00	\$13,510	\$1,501.11	\$576.59
		2007Q1	4	8.00	\$715	\$89.38	\$90.21
		2007Q2	3	68.00	\$5,504	\$80.94	\$61.59
		2007Q3	2	4.00	\$350	\$87.50	\$111.67
		2007Q4	2	6.00	\$514	\$85.67	\$77.31
		2008Q1	4	96.00	\$6,709	\$69.88	\$78.20
		2008Q2	1	6.00	\$459	\$76.50	\$72.17
			19	197.00	\$27,761	\$140.92	\$96.19
	PAVEMENT LINE REMOVAL / FOOT						
	0851-0101000F	2006Q3	3	387,420.00	\$247,932	\$0.64	\$0.99
		2006Q4	2	28,490.00	\$17,169	\$0.60	\$0.52
		2007Q1	3	113,405.00	\$45,023	\$0.40	\$0.44
		2007Q2	4	222,045.00	\$76,615	\$0.35	\$0.69
		2007Q3	1	3,050.00	\$2,532	\$0.83	\$0.78
		2007Q4	1	4,680.00	\$3,276	\$0.70	\$0.72
		2008Q1	1	3,700.00	\$2,368	\$0.64	\$0.60
		2008Q2	2	5,025.00	\$2,925	\$0.58	\$0.59
			17	767,815.00	\$397,839	\$0.52	\$0.80
	PAVEMENT LEGEND REMOVAL / EACH						
	0851-0103000E	2006Q3	1	1.00	\$100	\$100.00	\$82.50
		2006Q4	1	22.00	\$836	\$38.00	\$36.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	PAVEMENT LEGEND REMOVAL / EACH						
	0851-0103000E	2007Q1	1	8.00	\$472	\$59.00	\$59.00
		2007Q2	2	6.00	\$525	\$87.50	\$66.56
		2008Q2	1	1.00	\$100	\$100.00	\$101.67
			6	38.00	\$2,033	\$53.50	\$48.62
-----							
	MONO-DIR WHITE TYPE 1 MARKERS / EACH						
	0855-0100000E	2006Q3	1	20.00	\$140	\$7.00	\$5.28
		2006Q4	1	219.00	\$1,095	\$5.00	\$5.00
		2007Q1	2	5,282.00	\$23,778	\$4.50	\$5.83
		2007Q2	7	2,499.00	\$10,065	\$4.03	\$4.21
		2008Q1	1	30.00	\$326	\$10.85	\$35.28
			12	8,050.00	\$35,404	\$4.40	\$5.41
-----							
	BI-DIR YELLOW TYPE 1 MARKERS / EACH						
	0855-0102000E	2006Q3	2	726.00	\$3,708	\$5.11	\$5.61
		2006Q4	1	25.00	\$250	\$10.00	\$13.33
		2007Q1	1	40.00	\$200	\$5.00	\$6.00
		2007Q2	7	4,249.00	\$15,712	\$3.70	\$3.71
		2007Q4	2	557.00	\$3,045	\$5.47	\$5.74
		2008Q1	2	182.00	\$1,313	\$7.21	\$11.36
		2008Q2	2	219.00	\$992	\$4.53	\$4.60
			17	5,998.00	\$25,220	\$4.20	\$4.45
-----							
	MONO-DIR WHITE TYPE 1AR , RECESSED / EAC						
	0855-0106000E	2007Q2	1	600.00	\$4,290	\$7.15	\$7.43
			1	600.00	\$4,290	\$7.15	\$7.43
-----							
	BI-DIR YELLOW TYPE 1AR , RECESSED / EACH						
	0855-0107000E	2006Q3	1	10.00	\$1,000	\$100.00	\$63.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	BI-DIR YELLOW TYPE 1AR , RECESSED / EACH						
	0855-0107000E	2007Q2	2	3,012.00	\$23,010	\$7.64	\$7.95
		2008Q1	2	2,485.00	\$24,815	\$9.99	\$9.73
			5	5,507.00	\$48,825	\$8.87	\$8.85
-----							
	PERM. SURFACE MOUNTED TUBULAR MARKERS /						
	0856-0101000E	2007Q2	1	35.00	\$1,750	\$50.00	\$52.00
		2008Q1	1	3.00	\$1,500	\$500.00	\$282.33
			2	38.00	\$3,250	\$85.53	\$70.18
-----							
	CONTINUOUS RUMBLE STRIPS / MILE						
	0857-0101000L	2006Q3	2	43.00	\$36,550	\$850.00	\$1,404.07
		2006Q4	1	1.00	\$4,500	\$4,500.00	\$4,500.00
		2007Q2	3	18.00	\$25,030	\$1,390.56	\$1,341.30
		2008Q1	2	4.00	\$9,900	\$2,475.00	\$2,473.33
			8	66.00	\$75,980	\$1,151.21	\$1,498.66
-----							
	LONGITUDINAL PAVEMENT MARKINGS - PAINT /						
	0860-0200000F	2006Q3	1	1,200.00	\$576	\$0.48	\$0.49
		2006Q4	4	102,635.00	\$21,663	\$0.21	\$0.25
		2007Q1	7	34,471.00	\$14,285	\$0.41	\$0.47
		2007Q2	1	820,000.00	\$73,800	\$0.09	\$0.09
		2007Q3	1	4,000.00	\$2,280	\$0.57	\$0.56
		2008Q1	4	270,517.00	\$34,571	\$0.13	\$0.13
			18	1,232,823.00	\$147,175	\$0.12	\$0.13
-----							
	THERMOPLASTIC, INVRT PROFILE / FOOT						
	0862-X110000F	2006Q3	1	46,500.00	\$95,325	\$2.05	\$2.10

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	THERMOPLASTIC, INVRT PROFILE / FOOT						
	0862-X110000F	2007Q2	1	217,400.00	\$228,270	\$1.05	\$1.22
			2	263,900.00	\$323,595	\$1.23	\$1.38
	METH METH PRFIL 120 MILS, EXTR / FOOT						
	0865-0101000F	2006Q4	1	19,490.00	\$77,960	\$4.00	\$4.00
			1	19,490.00	\$77,960	\$4.00	\$4.00
	THERMOPLAS PRFIL 90 MILS, EXTR / FOOT						
	0865-0102000F	2007Q2	1	4,520.00	\$2,486	\$0.55	\$0.53
		2007Q4	1	23,100.00	\$18,480	\$0.80	\$0.82
			2	27,620.00	\$20,966	\$0.76	\$0.78
	THERMOPL N-PROF 90 MILS, EXTR / FOOT						
	0865-0106000F	2006Q3	1	97,110.00	\$82,544	\$0.85	\$0.84
		2007Q1	1	200.00	\$1,200	\$6.00	\$8.67
		2007Q2	1	200.00	\$2,200	\$11.00	\$10.33
		2008Q1	1	2,591.00	\$8,162	\$3.15	\$2.38
			4	100,101.00	\$94,105	\$0.94	\$0.91
	THERMOPL N-PROF 120 MILS, EXTR / FOOT						
	0865-0107000F	2006Q3	1	6,700.00	\$7,370	\$1.10	\$1.13
		2006Q4	1	840.00	\$2,268	\$2.70	\$2.57
		2007Q1	3	79,328.00	\$78,375	\$0.99	\$1.03
		2007Q2	5	211,080.00	\$175,868	\$0.83	\$0.90
		2007Q3	2	34,520.00	\$32,891	\$0.95	\$0.97
		2007Q4	1	43,540.00	\$43,540	\$1.00	\$0.97
		2008Q1	3	121,877.00	\$103,423	\$0.85	\$0.86

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	THERMOPL N-PROF 120 MILS, EXTR / FOOT						
	0865-0107000F	2008Q2	4	117,186.00	\$95,132	\$0.81	\$0.83
			20	615,071.00	\$538,867	\$0.88	\$0.91
	THERMOPL, PROTECTED INLAID, EXTRUDED / F						
	0865-0109000F	2006Q3	1	55,500.00	\$122,100	\$2.20	\$2.23
		2007Q1	1	90,300.00	\$130,032	\$1.44	\$1.66
		2008Q2	1	63,000.00	\$107,100	\$1.70	\$1.63
			3	208,800.00	\$359,232	\$1.72	\$1.80
	METH METH N-PROF 90 MILS, SPRAY / FOOT						
	0865-0116000F	2006Q3	1	300.00	\$1,491	\$4.97	\$6.34
			1	300.00	\$1,491	\$4.97	\$6.34
	THERMOPL N-PROF 90 MILS, SPRAY / FOOT						
	0865-0118000F	2006Q4	1	11,800.00	\$5,900	\$0.50	\$0.80
		2007Q1	1	2,070.00	\$3,105	\$1.50	\$1.46
			2	13,870.00	\$9,005	\$0.65	\$0.90
	THERMOPL N-PROF 120 MILS, SPRAY / FOOT						
	0865-0119000F	2006Q3	1	240,500.00	\$221,260	\$0.92	\$1.11
		2007Q2	1	6,999.00	\$9,099	\$1.30	\$1.32
		2008Q1	1	95,500.00	\$68,760	\$0.72	\$0.72
			3	342,999.00	\$299,119	\$0.87	\$1.00
	PAVEMENT MARKING TAPE, GROOVED / FOOT						
	0865-0122000F	2007Q1	1	208,000.00	\$582,400	\$2.80	\$2.80
			1	208,000.00	\$582,400	\$2.80	\$2.80

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	PVMT LEGEND, TYPE A: ARROWS / EACH						
	0867-0102000E	2006Q3	1	1.00	\$250	\$250.00	\$192.50
		2006Q4	2	51.00	\$4,955	\$97.16	\$91.74
		2007Q1	1	17.00	\$1,666	\$98.00	\$96.00
		2007Q2	5	58.00	\$5,654	\$97.48	\$105.18
		2007Q3	1	8.00	\$920	\$115.00	\$116.33
		2007Q4	1	13.00	\$1,261	\$97.00	\$97.17
		2008Q1	1	1.00	\$399	\$399.00	\$349.67
				12	149.00	\$15,105	\$101.38
	PVMT LEGEND, TYPE B: ARROWS / EACH						
	0867-0103000E	2006Q3	1	4.00	\$720	\$180.00	\$198.33
		2007Q1	2	44.00	\$14,330	\$325.68	\$245.23
		2007Q2	1	34.00	\$9,180	\$270.00	\$243.00
		2007Q3	1	4.00	\$1,200	\$300.00	\$300.00
		2008Q1	3	14.00	\$5,204	\$371.71	\$362.86
		2008Q2	3	14.00	\$3,680	\$262.86	\$270.40
				11	114.00	\$34,314	\$301.00
	PVMT LEGEND, TYPE D: ARROWS / EACH						
	0867-0105000E	2006Q4	1	2.00	\$1,000	\$500.00	\$466.67
		2007Q2	1	6.00	\$660	\$110.00	\$116.67
			2	8.00	\$1,660	\$207.50	\$204.17
	PVMT LEGEND, TYPE B: "ONLY" / EACH						
	0867-0107000E	2008Q1	1	2.00	\$800	\$400.00	\$441.67
			1	2.00	\$800	\$400.00	\$441.67
	PVMT LEGEND, TYPE A: "SCHOOL" / EACH						
	0867-0110000E	2007Q2	1	2.00	\$1,000	\$500.00	\$520.00
			1	2.00	\$1,000	\$500.00	\$520.00

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	PVMT LEGEND, TYPE A: "SCHOOL" LARGE / E						
	0867-0114000E	2007Q1	1	2.00	\$1,130	\$565.00	\$561.67
		2007Q2	1	2.00	\$1,600	\$800.00	\$833.33
				2	4.00	\$2,730	\$682.50
	PVMT LEGEND, TYP A: R/R XING / EACH						
	0867-0118000E	2006Q4	1	1.00	\$1,000	\$1,000.00	\$1,000.00
		2007Q2	1	2.00	\$1,200	\$600.00	\$625.00
		2007Q3	1	1.00	1.00	\$600	\$600.00
			3	4.00	\$2,800	\$700.00	\$718.00
	PVMT LEGEND, TYP B: R/R XING / EACH						
	0867-0119000E	2008Q1	1	1.00	\$850	\$850.00	\$941.67
				1	1.00	\$850	\$850.00
	PVMT LEGEND, TYP A: R/R XING, BIKE / EAC						
	0867-0122000E	2006Q4	1	35.00	\$5,600	\$160.00	\$154.00
		2007Q3	1	2.00	\$320	\$160.00	\$159.00
		2007Q4	1	1.00	1.00	\$320	\$320.00
			3	38.00	\$6,240	\$164.21	\$158.81
	PVMT LEGEND, TYP B: R/R XING, BIKE / EAC						
	0867-0123000E	2007Q1	1	8.00	\$2,200	\$275.00	\$259.33
		2007Q2	1	70.00	\$6,930	\$99.00	\$87.33
		2008Q1	1	2.00	\$706	\$353.00	\$696.00
		2008Q2	2	13.00	\$2,810	\$216.15	\$222.54
			5	93.00	\$12,646	\$135.98	\$134.12

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	PVMT LEGEND, TYP D: RR XING, BIKE / EACH						
	0867-0125000E	2007Q2	1	6.00	\$720	\$120.00	\$127.00
			1	6.00	\$720	\$120.00	\$127.00
	PVMT LEGEND, TYPE D: HOV DIAMOND / EACH						
	0867-0129000E	2007Q2	1	8.00	\$680	\$85.00	\$90.17
			1	8.00	\$680	\$85.00	\$90.17
	PVMT LEGEND, TYPE A: DISABLED PARKING /						
	0867-0134000E	2007Q2	1	1.00	\$300	\$300.00	\$265.33
			1	1.00	\$300	\$300.00	\$265.33
	PVMT LEGEND, TYPE B: DISABLED PARKING /						
	0867-0135000E	2007Q2	1	1.00	\$200	\$200.00	\$240.00
			1	1.00	\$200	\$200.00	\$240.00
	PAVEMENT BAR, TYPE A / SQFT						
	0867-0144000J	2006Q4	2	3,391.00	\$14,606	\$4.31	\$4.15
		2007Q1	1	334.00	\$1,597	\$4.78	\$4.93
		2007Q2	5	2,244.00	\$12,704	\$5.66	\$5.77
			8	5,969.00	\$28,907	\$4.84	\$4.80
	PAVEMENT BAR, TYPE B / SQFT						
	0867-0145000J	2006Q3	1	25.00	\$200	\$8.00	\$8.00
		2007Q1	2	2,909.00	\$20,677	\$7.11	\$6.88
		2007Q2	1	2,275.00	\$16,494	\$7.25	\$7.17

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	PAVEMENT BAR, TYPE B / SQFT						
	0867-0145000J	2007Q3	1	376.00	\$2,632	\$7.00	\$7.25
		2008Q1	3	1,098.00	\$8,498	\$7.74	\$8.79
		2008Q2	3	1,087.00	\$7,406	\$6.81	\$6.97
			11	7,770.00	\$55,906	\$7.20	\$7.27
	PAVEMENT BAR, TYPE D / SQFT						
	0867-0147000J	2006Q3	1	100.00	\$1,062	\$10.62	\$9.76
		2006Q4	1	90.00	\$2,250	\$25.00	\$19.92
		2007Q2	1	573.00	\$3,696	\$6.45	\$7.12
			3	763.00	\$7,008	\$9.18	\$8.97
	CROSSWALK CLOSURE BARRICADES / EACH						
	0902-0100000E	2007Q2	2	7.00	\$3,150	\$450.00	\$840.95
			2	7.00	\$3,150	\$450.00	\$840.95
	WOOD SIGN POSTS / FBM						
	0910-0100000K	2006Q3	2	110.00	\$830	\$7.55	\$7.85
		2006Q4	5	6,197.00	\$42,002	\$6.78	\$7.08
		2007Q1	6	4,086.00	\$29,415	\$7.20	\$6.97
		2007Q2	7	6,513.00	\$51,789	\$7.95	\$7.19
		2007Q3	3	3,938.00	\$29,482	\$7.49	\$6.97
		2007Q4	2	1,968.00	\$13,351	\$6.78	\$6.96
		2008Q1	6	6,913.00	\$53,087	\$7.68	\$18.24
		2008Q2	2	502.00	\$3,385	\$6.74	\$7.55
			33	30,227.00	\$223,340	\$7.39	\$9.63
	ADJUSTABLE SIGN MOUNTS / EACH						
	0930-X141000E	2007Q2	1	4.00	\$1,600	\$400.00	\$2,150.00

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	ADJUSTABLE SIGN MOUNTS / EACH						
	0930-X141000E	2007Q4	1	1.00	\$265	\$265.00	\$267.67
		2008Q1	1	2.00	\$651	\$325.50	\$283.50
		2008Q2	1	6.00	\$3,300	\$550.00	\$490.67
			4	13.00	\$5,816	\$447.38	\$952.21
-----							
	TYPE "B" SIGNS IN PLACE / SQFT						
	0940-0102000J	2006Q4	2	230.00	\$5,080	\$22.09	\$22.20
		2007Q2	3	32.00	\$887	\$27.72	\$22.66
		2007Q3	2	18.00	\$510	\$28.33	\$24.33
		2007Q4	1	6.00	\$126	\$21.00	\$20.67
		2008Q1	1	2.00	\$36	\$18.00	\$18.67
		2008Q2	2	84.00	\$2,648	\$31.52	\$34.28
			11	372.00	\$9,287	\$24.96	\$25.02
-----							
	TYPE "B2" SIGNS IN PLACE / SQFT						
	0940-0104000J	2007Q2	1	12.00	\$408	\$34.00	\$27.33
			1	12.00	\$408	\$34.00	\$27.33
-----							
	TYPE "B3" SIGNS IN PLACE / SQFT						
	0940-0105000J	2007Q1	1	62.00	\$1,240	\$20.00	\$18.00
			1	62.00	\$1,240	\$20.00	\$18.00
-----							
	TYPE "C" SIGNS IN PLACE / SQFT						
	0940-0107000J	2006Q4	2	46.00	\$732	\$15.91	\$19.84
		2007Q1	1	168.00	\$3,360	\$20.00	\$20.00
		2007Q2	2	36.00	\$1,488	\$41.33	\$35.28
		2007Q3	2	58.00	\$1,500	\$25.86	\$20.98

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TYPE "C" SIGNS IN PLACE / SQFT						
	0940-0107000J	2007Q4	1	12.00	\$264	\$22.00	\$22.49
			8	320.00	\$7,344	\$22.95	\$21.97
	TYPE "F" SIGNS IN PLACE / SQFT						
	0940-0109000J	2007Q2	2	28.00	\$616	\$22.00	\$20.43
		2007Q3	1	4.00	\$72	\$18.00	\$21.00
		2008Q1	1	4.00	\$72	\$18.00	\$18.67
			4	36.00	\$760	\$21.11	\$20.30
	TYPE "F1" SIGNS IN PLACE / SQFT						
	0940-0109100J	2007Q2	1	1.00	\$225	\$225.00	\$88.67
			1	1.00	\$225	\$225.00	\$88.67
	TYPE "G" SIGNS IN PLACE / SQFT						
	0940-0113000J	2006Q3	2	77.00	\$1,736	\$22.55	\$23.85
		2006Q4	4	606.00	\$14,962	\$24.69	\$24.33
		2007Q1	3	611.00	\$13,324	\$21.81	\$21.11
		2007Q2	8	1,118.00	\$37,604	\$33.64	\$27.25
		2007Q3	3	3,480.00	\$78,659	\$22.60	\$22.63
		2007Q4	2	189.00	\$4,738	\$25.07	\$25.87
		2008Q1	6	1,342.00	\$28,924	\$21.55	\$22.19
		2008Q2	4	1,136.00	\$33,867	\$29.81	\$27.76
			32	8,559.00	\$213,814	\$24.98	\$23.94
	TYPE "G1" SIGNS IN PLACE / SQFT						
	0940-0114000J	2007Q2	2	276.00	\$14,943	\$54.14	\$37.82
		2007Q4	1	65.00	\$3,770	\$58.00	\$53.25
			3	341.00	\$18,713	\$54.88	\$40.76

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TYPE "G2" SIGNS IN PLACE / SQFT						
	0940-0115000J	2007Q2	2	64.00	\$2,084	\$32.56	\$27.50
			2	64.00	\$2,084	\$32.56	\$27.50
	TYPE "G3" SIGNS IN PLACE / SQFT						
	0940-0116000J	2007Q1	1	101.00	\$2,525	\$25.00	\$25.00
			1	101.00	\$2,525	\$25.00	\$25.00
	TYPE "00" SIGNS IN PLACE / SQFT						
	0940-0118000J	2008Q1	2	23.00	\$593	\$25.78	\$22.80
			2	23.00	\$593	\$25.78	\$22.80
	TYPE "04" SIGNS IN PLACE / SQFT						
	0940-0120000J	2007Q1	1	64.00	\$1,280	\$20.00	\$18.67
			1	64.00	\$1,280	\$20.00	\$18.67
	TYPE "R" SIGNS IN PLACE / SQFT						
	0940-0121000J	2006Q3	2	21.00	\$522	\$24.86	\$21.53
		2006Q4	2	229.00	\$4,239	\$18.51	\$18.50
		2007Q1	3	196.00	\$3,335	\$17.01	\$17.57
		2007Q2	5	152.00	\$3,041	\$20.01	\$18.69
		2007Q3	3	1,307.00	\$20,888	\$15.98	\$16.00
		2007Q4	2	52.00	\$1,119	\$21.52	\$20.55
		2008Q1	5	592.00	\$10,325	\$17.44	\$16.85
		2008Q2	3	149.00	\$2,418	\$16.23	\$18.88
			25	2,698.00	\$45,887	\$17.01	\$16.96

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TYPE "R2" SIGNS IN PLACE / SQFT						
	0940-0122100J	2007Q1	1	19.00	\$380	\$20.00	\$18.67
		2007Q2	2	5.00	\$234	\$46.80	\$33.52
		2008Q2	1	1.00	\$149	\$148.50	\$63.83
			4	25.00	\$763	\$30.50	\$23.44
	TYPE "R4" SIGNS IN PLACE / SQFT						
	0940-0122300J	2008Q1	1				
			1	0.00	\$0		
	TYPE "W1" SIGNS IN PLACE / SQFT						
	0940-0124000J	2006Q3	1	20.00	\$360	\$18.00	\$19.33
		2006Q4	3	415.00	\$7,304	\$17.60	\$18.13
		2007Q1	3	355.00	\$6,064	\$17.08	\$17.50
		2007Q2	7	752.00	\$14,253	\$18.95	\$18.04
		2007Q3	3	436.00	\$7,233	\$16.59	\$18.63
		2007Q4	2	209.00	\$3,823	\$18.29	\$18.79
		2008Q1	6	515.00	\$9,168	\$17.80	\$19.04
		2008Q2	4	224.00	\$3,539	\$15.80	\$18.01
			29	2,926.00	\$51,744	\$17.68	\$18.31
	TYPE "W2" SIGNS IN PLACE / SQFT						
	0940-0125000J	2007Q2	4	43.00	\$945	\$21.98	\$23.35
		2007Q4	1	4.00	\$88	\$22.00	\$21.17
		2008Q1	1	15.00	\$255	\$17.00	\$18.00
			6	62.00	\$1,288	\$20.77	\$21.91
	TYPE "W4" SIGNS IN PLACE / SQFT						
	0940-0127000J	2006Q4	1	10.00	\$187	\$18.70	\$20.57

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TYPE "W4" SIGNS IN PLACE / SQFT						
	0940-0127000J	2007Q1	2	13.00	\$211	\$16.23	\$17.32
		2007Q2	1	25.00	\$450	\$18.00	\$17.33
		2008Q1	1	3.00	\$54	\$18.00	\$18.17
		2008Q2	1	3.00	\$42	\$14.00	\$13.00
			6	54.00	\$944	\$17.48	\$17.73
	TYPE "W5" SIGNS IN PLACE / SQFT						
	0940-0128000J	2008Q1	1	1.00	\$20	\$19.50	\$19.83
			1	1.00	\$20	\$19.50	\$19.83
	TYPE "W7" SIGNS IN PLACE / SQFT						
	0940-0130000J	2007Q1	1	66.00	\$1,320	\$20.00	\$18.67
		2007Q2	2	50.00	\$1,223	\$24.46	\$26.66
			3	116.00	\$2,543	\$21.92	\$22.11
	TYPE "Y1" SIGNS IN PLACE / SQFT						
	0940-0134000J	2006Q3	2	23.00	\$414	\$18.00	\$18.30
		2006Q4	5	379.00	\$8,640	\$22.80	\$35.27
		2007Q1	4	407.00	\$7,848	\$19.28	\$18.48
		2007Q2	5	657.00	\$11,807	\$17.97	\$17.89
		2007Q3	4	98.00	\$1,770	\$18.06	\$18.71
		2007Q4	2	215.00	\$4,260	\$19.81	\$19.72
		2008Q1	5	546.00	\$10,213	\$18.71	\$17.91
		2008Q2	3	182.00	\$2,845	\$15.63	\$19.08
			30	2,507.00	\$47,797	\$19.07	\$20.90
	TYPE "Y2" SIGNS IN PLACE / SQFT						
	0940-0135000J	2007Q2	3	20.00	\$639	\$31.95	\$25.08

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TYPE "Y2" SIGNS IN PLACE / SQFT						
	0940-0135000J	2007Q3	1	1.00	\$144	\$144.00	\$60.50
		2007Q4	1	27.00	\$540	\$20.00	\$20.00
		2008Q2	1	1.00	\$126	\$126.00	\$50.33
			6	49.00	\$1,449	\$29.57	\$23.52
	TYPE "Y3" SIGNS IN PLACE / SQFT						
	0940-0136000J	2007Q1	1	12.00	\$240	\$20.00	\$18.67
			1	12.00	\$240	\$20.00	\$18.67
	TYPE "Y4" SIGNS IN PLACE / SQFT						
	0940-0137000J	2006Q3	1	20.00	\$400	\$20.00	\$24.67
		2007Q2	1	18.00	\$306	\$17.00	\$17.17
		2007Q4	1	6.00	\$138	\$23.00	\$22.00
		2008Q1	2	222.00	\$4,236	\$19.08	\$18.89
			5	266.00	\$5,080	\$19.10	\$19.28
	TYPE "Y5" SIGNS IN PLACE / SQFT						
	0940-0138000J	2007Q2	1	41.00	\$1,640	\$40.00	\$27.33
			1	41.00	\$1,640	\$40.00	\$27.33
	TYPE "YG" SIGNS IN PLACE / SQFT						
	0940-0141000J	2006Q4	1	50.00	\$1,250	\$25.00	\$24.00
		2007Q1	1	67.00	\$1,340	\$20.00	\$18.67
			2	117.00	\$2,590	\$22.14	\$20.95
	MISCELLANEOUS SIGNS IN PLACE / SQFT						
	0940-X141000J	2007Q4	1	18.00	\$396	\$22.00	\$23.78

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	MISCELLANEOUS SIGNS IN PLACE / SQFT						
	0940-X141000J	2008Q1	2	37.00	\$936	\$25.30	\$22.38
			3	55.00	\$1,332	\$24.22	\$22.84
	PERMANENT TYPE III BARRICADES / EACH						
	0942-0100000E	2007Q1	1	2.00	\$1,000	\$500.00	\$2,433.33
			1	2.00	\$1,000	\$500.00	\$2,433.33
	TRAFFIC SIGNAL INSTALLATION / EACH						
	0990-X101000E	2007Q2	1	4.00	\$200,000	\$50,000.00	\$32,500.00
			1	4.00	\$200,000	\$50,000.00	\$32,500.00
	SEEDING MOBILIZATION / EACH						
	1030-0102000E	2006Q4	2	6.00	\$7,000	\$1,166.67	\$1,437.22
		2007Q1	2	3.00	\$7,000	\$2,333.33	\$1,822.22
		2007Q2	5	10.00	\$3,200	\$320.00	\$350.33
		2007Q4	1	1.00	\$500	\$500.00	\$380.48
		2008Q1	2	4.00	\$2,500	\$625.00	\$587.08
			12	24.00	\$20,200	\$841.67	\$846.76
	TEMPORARY SEEDING / ACRE						
	1030-0103000R	2006Q3	1				
		2006Q4	1				
		2007Q4	1				
		2008Q1	1	14.00	\$21,000	\$1,500.00	\$1,516.67
		2008Q2	1	28.00	\$22,848	\$816.00	\$1,053.67
			5	42.00	\$43,848	\$1,044.00	

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TEMP SEEDING, MIX NO 1 / ACRE						
	1030-0104000R	2007Q2	1	2.00	\$4,000	\$2,000.00	\$2,060.00
			1	2.00	\$4,000	\$2,000.00	\$2,060.00
	PERMANENT SEEDING / ACRE						
	1030-0108000R	2006Q3	1				
		2006Q4	3	4.00	\$8,400	\$2,100.00	\$2,218.75
		2007Q1	1	1.00	\$2,150	\$2,150.00	\$2,146.67
		2007Q2	2	2.00	\$4,400	\$2,200.00	\$2,291.67
		2007Q3	1	2.00	\$4,000	\$2,000.00	\$2,090.00
		2007Q4	1	1.00	\$800	\$800.00	\$2,005.68
		2008Q1	1	4.00	\$10,800	\$2,700.00	\$2,733.33
		2008Q2	1	1.00	\$1,776	\$1,775.89	\$2,091.96
			11	15.00	\$32,326	\$2,155.06	
	PERM SEEDING, MIX NO 1 / ACRE						
	1030-0109000R	2007Q1	2	2.00	\$4,900	\$2,450.00	\$2,530.50
		2007Q2	3	3.00	\$6,500	\$2,166.67	\$2,173.33
		2008Q1	3	2.00	\$4,033	\$2,016.38	\$2,938.79
		2008Q2	2	24.00	\$19,584	\$816.00	\$987.00
			10	31.00	\$35,017	\$1,129.57	\$1,327.31
	PERM SEEDING, MIX NO 2 / ACRE						
	1030-0110000R	2007Q3	1				
		2008Q1	1	2.00	\$5,000	\$2,500.00	\$2,376.67
		2008Q2	1	3.00	\$4,896	\$1,632.00	\$1,940.67
			3	5.00	\$9,896	\$1,979.20	
	PERM SEEDING, MIX NO 3 / ACRE						
	1030-0111000R	2008Q1	1	14.00	\$29,400	\$2,100.00	\$1,996.33
			1	14.00	\$29,400	\$2,100.00	\$1,996.33

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	WETLAND SEEDING, MIX NO 1 / ACRE						
	1030-0114000R	2007Q1	1				
			1	0.00	\$0		
	WATER QUALITY SEEDING / ACRE						
	1030-0118000R	2006Q4	1				
		2007Q1	1				
		2007Q2	3	1.00	\$1,200	\$1,200.00	\$1,326.67
		2008Q1	1				
		2008Q2	1	1.00	\$1,224	\$1,224.00	\$1,498.00
			7	2.00	\$2,424	\$1,212.00	
	WATER QLTY SEEDING, MIX NO 1 / ACRE						
	1030-0119000R	2006Q4	1				
		2007Q4	1				
			2	0.00	\$0		
	WATER QLTY SEEDING, MIX NO 2 / ACRE						
	1030-0120000R	2006Q4	1				
		2007Q2	1	1.00	\$2,700	\$2,700.00	\$3,333.33
			2	1.00	\$2,700	\$2,700.00	
	PLANT SEEDING, MIX NO 1 / ACRE						
	1030-0124000R	2006Q4	1				
			1	0.00	\$0		
	PLANT SEEDING, MIX NO 2 / ACRE						
	1030-0125000R	2006Q4	1	1.00	\$1,840	\$1,840.00	\$6,246.67
			1	1.00	\$1,840	\$1,840.00	\$6,246.67

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	LAWN SEEDING / SQYD						
	1030-0138000J	2007Q1	3	1,833.00	\$1,791	\$0.98	\$1.84
		2008Q2	2	5,024.00	\$10,592	\$2.11	\$1.93
			5	6,857.00	\$12,383	\$1.81	\$1.91
	FERTILIZING / ACRE						
	1030-0139000R	2006Q4	2	5.00	\$2,400	\$480.00	\$865.60
		2007Q1	2	5.00	\$1,160	\$232.00	\$290.73
		2007Q2	2	6.00	\$2,500	\$416.67	\$386.11
		2008Q1	1	2.00	\$2,000	\$1,000.00	\$1,066.67
			7	18.00	\$8,060	\$447.78	\$568.43
	MULCHING / ACRE						
	1030-0140000R	2006Q4	3	6.00	\$7,200	\$1,200.00	\$1,818.89
		2007Q1	2	7.00	\$7,800	\$1,114.29	\$1,176.24
		2007Q2	2	6.00	\$4,200	\$700.00	\$790.56
		2007Q4	1	1.00	\$1,300	\$1,300.00	\$1,787.49
		2008Q1	2	3.00	\$3,600	\$1,200.00	\$1,133.33
			10	23.00	\$24,100	\$1,047.83	\$1,264.25
	LAWN SEEDING, MIX NO. 1 / SQYD						
	1030-X157000J	2007Q1	2	8,343.00	\$6,714	\$0.80	\$1.02
			2	8,343.00	\$6,714	\$0.80	\$1.02
	SOIL TESTING / EACH						
	1040-0100000E	2006Q4	1	4.00	\$4,000	\$1,000.00	\$1,050.33
		2007Q1	1	1.00	\$200	\$200.00	\$516.67
		2007Q2	1	2.00	\$3,500	\$1,750.00	\$1,291.67

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	SOIL TESTING / EACH						
	1040-0100000E	2008Q1	3	9.00	\$1,450	\$161.11	\$158.70
			6	16.00	\$9,150	\$571.88	\$545.60
-----							
	TOPSOIL / CUYD						
	1040-0101000K	2006Q3	1	280.00	\$12,600	\$45.00	\$40.00
		2006Q4	4	5,130.00	\$168,500	\$32.85	\$32.49
		2007Q1	5	2,160.00	\$70,811	\$32.78	\$37.67
		2007Q2	6	1,964.00	\$65,927	\$33.57	\$35.14
		2007Q3	1	658.00	\$23,030	\$35.00	\$31.67
		2007Q4	1	730.00	\$35,770	\$49.00	\$38.17
		2008Q1	2	3,904.00	\$91,080	\$23.33	\$25.61
		2008Q2	2	1,053.00	\$36,227	\$34.40	\$32.13
			22	15,879.00	\$503,944	\$31.74	\$32.17
-----							
	WETLAND TOPSOIL / CUYD						
	1040-0106000K	2007Q3	1	960.00	\$33,600	\$35.00	\$25.00
		2008Q1	1	631.00	\$18,930	\$30.00	\$28.33
			2	1,591.00	\$52,530	\$33.02	\$26.32
-----							
	SOIL CONDITIONER / CUYD						
	1040-0107000K	2006Q4	1	120.00	\$6,000	\$50.00	\$51.67
		2007Q1	2	193.00	\$13,027	\$67.50	\$52.99
		2007Q2	1	22.00	\$660	\$30.00	\$39.00
		2007Q3	1	150.00	\$5,250	\$35.00	\$36.67
		2007Q4	1	244.00	\$11,956	\$49.00	\$36.83
		2008Q1	2	1,245.00	\$44,250	\$35.54	\$36.63
		2008Q2	1	3,112.00	\$94,916	\$30.50	\$34.33
			9	5,086.00	\$176,059	\$34.62	\$36.22
-----							

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	CONIFER TREES, SEEDLINGS / EACH						
	1040-0109000E	2006Q4	2	406.00	\$7,182	\$17.69	\$17.10
		2007Q1	1	500.00	\$4,000	\$8.00	\$8.33
		2007Q3	1	3,210.00	\$22,470	\$7.00	\$7.00
			4	4,116.00	\$33,652	\$8.18	\$8.16
	CONIFER TREES, 2 FT HEIGHT / EACH						
	1040-0110000E	2007Q1	1	5.00	\$175	\$35.00	\$40.00
			1	5.00	\$175	\$35.00	\$40.00
	CONIFER TREES, 3 FT HEIGHT / EACH						
	1040-0111000E	2007Q1	2	27.00	\$1,688	\$62.52	\$64.35
		2007Q3	1	65.00	\$3,900	\$60.00	\$60.00
		2008Q2	1	27.00	\$1,647	\$61.00	\$51.33
			4	119.00	\$7,235	\$60.80	\$59.02
	CONIFER TREES, 4 FT HEIGHT / EACH						
	1040-0112000E	2006Q4	1	67.00	\$3,015	\$45.00	\$47.25
			1	67.00	\$3,015	\$45.00	\$47.25
	CONIFER TREES, 5 FT HEIGHT / EACH						
	1040-0113000E	2006Q3	1	14.00	\$1,260	\$90.00	\$93.33
			1	14.00	\$1,260	\$90.00	\$93.33
	CONIFER TREES, 6 FT HEIGHT / EACH						
	1040-0114000E	2006Q4	1	115.00	\$8,050	\$70.00	\$73.80

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	CONIFER TREES, 6 FT HEIGHT / EACH						
	1040-0114000E	2008Q1	1	11.00	\$1,760	\$160.00	\$146.67
			2	126.00	\$9,810	\$77.86	\$80.16
	CONIFER TREES, 8 FT HEIGHT / EACH						
	1040-0116000E	2006Q4	1	45.00	\$9,900	\$220.00	\$231.07
			1	45.00	\$9,900	\$220.00	\$231.07
	SEEDLING TREES, DECIDUOUS / EACH						
	1040-0121000E	2006Q4	1	35.00	\$1,225	\$35.00	\$28.33
		2007Q1	1	850.00	\$7,650	\$9.00	\$9.00
		2007Q3	1	769.00	\$6,152	\$8.00	\$8.00
		2008Q1	1	158.00	\$869	\$5.50	\$4.50
			4	1,812.00	\$15,896	\$8.77	\$8.56
	DECIDUOUS TREES, 3/4 INCH CAL / EACH						
	1040-0125000E	2007Q1	1	23.00	\$3,013	\$131.00	\$134.00
		2007Q3	1	75.00	\$9,750	\$130.00	\$130.00
			2	98.00	\$12,763	\$130.23	\$130.94
	DECIDUOUS TREES, 1 INCH CAL / EACH						
	1040-0126000E	2006Q4	1	10.00	\$2,000	\$200.00	\$200.00
		2008Q1	1	10.00	\$1,800	\$180.00	\$175.00
		2008Q2	1	97.00	\$7,421	\$76.50	\$72.83
			3	117.00	\$11,221	\$95.90	\$92.43
	DECID TREES, 1-1/2 INCH CAL / EACH						
	1040-0128000E	2007Q4	1	119.00	\$22,610	\$190.00	\$209.33
			1	119.00	\$22,610	\$190.00	\$209.33

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	DECIDUOUS TREES, 2 INCH CAL / EACH						
	1040-0130000E	2006Q4	1	10.00	\$3,000	\$300.00	\$300.00
		2007Q2	1	77.00	\$19,250	\$250.00	\$250.00
		2008Q2	1	65.00	\$20,800	\$320.00	\$325.00
			3	152.00	\$43,050	\$283.22	\$285.36
	DECID TREES, 2-1/2 INCH CAL / EACH						
	1040-0131000E	2008Q2	1	68.00	\$20,808	\$306.00	\$290.33
			1	68.00	\$20,808	\$306.00	\$290.33
	DECID TREES, NO. 1 CONTAINER / EACH						
	1040-0147000E	2007Q1	1	40.00	\$720	\$18.00	\$19.33
			1	40.00	\$720	\$18.00	\$19.33
	DECID TREES, NO. 2 CONTAINER / EACH						
	1040-0148000E	2008Q1	1	165.00	\$7,755	\$47.00	\$47.00
			1	165.00	\$7,755	\$47.00	\$47.00
	DECID TREES, NO. 3 CONTAINER / EACH						
	1040-0149000E	2006Q3	1	6.00	\$300	\$50.00	\$50.00
			1	6.00	\$300	\$50.00	\$50.00
	DECID TREES, NO. 5 CONTAINER / EACH						
	1040-0150000E	2007Q1	2	32.00	\$3,200	\$100.00	\$79.33
			2	32.00	\$3,200	\$100.00	\$79.33

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	SHRUBS, BARE ROOT / EACH						
	1040-0152000E	2006Q4	1	176.00	\$5,280	\$30.00	\$29.98
		2008Q1	1	3,150.00	\$18,900	\$6.00	\$4.50
			2	3,326.00	\$24,180	\$7.27	\$5.85
	SHRUBS, NO. 1 CONTAINER / EACH						
	1040-0153000E	2006Q3	1	73.00	\$1,387	\$19.00	\$16.67
		2006Q4	1	587.00	\$8,805	\$15.00	\$15.00
		2007Q1	3	5,117.00	\$89,506	\$17.49	\$15.65
		2007Q2	2	6,347.00	\$50,427	\$7.95	\$8.56
		2007Q3	1	8,560.00	\$85,600	\$10.00	\$10.00
		2007Q4	1	76.00	\$912	\$12.00	\$10.50
		2008Q1	2	582.00	\$4,072	\$7.00	\$6.73
		2008Q2	1	529.00	\$4,232	\$8.00	\$8.82
			12	21,871.00	\$244,941	\$11.20	\$10.94
	SHRUBS, NO. 2 CONTAINER / EACH						
	1040-0154000E	2006Q4	2	114.00	\$2,550	\$22.37	\$22.27
		2007Q2	1	256.00	\$5,120	\$20.00	\$20.67
		2008Q1	1	135.00	\$5,400	\$40.00	\$40.00
			4	505.00	\$13,070	\$25.88	\$26.20
	SHRUBS, NO. 3 CONTAINER / EACH						
	1040-0155000E	2006Q3	1	8.00	\$360	\$45.00	\$38.33
			1	8.00	\$360	\$45.00	\$38.33
	SHRUBS, NO. 5 CONTAINER / EACH						
	1040-0156000E	2006Q4	1	10.00	\$350	\$35.00	\$31.65

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	SHRUBS, NO. 5 CONTAINER / EACH						
	1040-0156000E	2007Q2	1	30.00	\$1,350	\$45.00	\$52.33
			2	40.00	\$1,700	\$42.50	\$47.16
-----							
	TUBL PLANTS, 0.04 GAL CNTAIN / EACH						
	1040-0161000E	2006Q3	1	140.00	\$420	\$3.00	\$3.67
		2007Q1	1	1,598.00	\$6,392	\$4.00	\$4.08
		2007Q4	1	1,410.00	\$4,230	\$3.00	\$2.73
			3	3,148.00	\$11,042	\$3.51	\$3.46
-----							
	TUBL PLANTS, 0.09 GAL CNTAIN / EACH						
	1040-0163000E	2007Q1	1	6,770.00	\$28,434	\$4.20	\$4.47
			1	6,770.00	\$28,434	\$4.20	\$4.47
-----							
	TUBL PLANTS, 0.14 GAL CNTAIN / EACH						
	1040-0164000E	2007Q1	1	1,227.00	\$6,135	\$5.00	\$5.58
			1	1,227.00	\$6,135	\$5.00	\$5.58
-----							
	GROUNDCOVERS, NO. 1 CONTAINER / EACH						
	1040-0171000E	2006Q4	1	3,835.00	\$38,350	\$10.00	\$9.12
		2007Q4	1	4,725.00	\$28,350	\$6.00	\$9.00
			2	8,560.00	\$66,700	\$7.79	\$9.05
-----							
	GROUNDCOVERS, 4 INCH POTS / EACH						
	1040-0174000E	2007Q1	1	3,484.00	\$13,936	\$4.00	\$3.83
		2007Q2	1	370.00	\$1,850	\$5.00	\$4.83

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	GROUNDCOVERS, 4 INCH POTS / EACH						
	1040-0174000E	2007Q3	1	1,165.00	\$4,660	\$4.00	\$4.00
			3	5,019.00	\$20,446	\$4.07	\$3.95
	PLANT SPRIGGING / EACH						
	1040-0175000E	2007Q1	1	50.00	\$300	\$6.00	\$6.20
			1	50.00	\$300	\$6.00	\$6.20
	BULBS / EACH						
	1040-0176000E	2007Q1	1	75.00	\$525	\$7.00	\$5.97
			1	75.00	\$525	\$7.00	\$5.97
	SITE-COLLECTED PLANTS / EACH						
	1040-0177000E	2006Q4	1	1,273.00	\$25,460	\$20.00	\$19.45
			1	1,273.00	\$25,460	\$20.00	\$19.45
	PLANT CUTTINGS, SMALL / EACH						
	1040-0179000E	2006Q4	1	242.00	\$1,936	\$8.00	\$8.50
			1	242.00	\$1,936	\$8.00	\$8.50
	PLANT CUTTINGS, LARGE / EACH						
	1040-0180000E	2007Q1	1	1,380.00	\$11,592	\$8.40	\$7.60
		2007Q2	2	1,990.00	\$15,350	\$7.71	\$7.07
		2007Q3	1	1,288.00	\$6,440	\$5.00	\$5.00
		2008Q1	3	870.00	\$6,900	\$7.93	\$7.19
		2008Q2	1	180.00	\$540	\$3.00	\$3.38
			8	5,708.00	\$40,822	\$7.15	\$6.63

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	ROOTED PLANT CUTTINGS / EACH						
	1040-0181000E	2008Q2	1	1,264.00	\$3,160	\$2.50	\$2.72
			1	1,264.00	\$3,160	\$2.50	\$2.72
	WETLAND PLANTS, BARE ROOT / EACH						
	1040-0182000E	2007Q1	1	1,015.00	\$3,197	\$3.15	\$4.77
			1	1,015.00	\$3,197	\$3.15	\$4.77
	WETLAND PLANTS, PLUGS / EACH						
	1040-0183000E	2007Q1	1	360.00	\$1,134	\$3.15	\$3.10
		2008Q1	1	37,859.00	\$49,217	\$1.30	\$1.23
		2008Q2	1	3,787.00	\$9,468	\$2.50	\$2.72
			3	42,006.00	\$59,818	\$1.42	\$1.38
	WETLAND PLANTS, MEDIUM CNTAIN / EACH						
	1040-0185000E	2007Q2	1	685.00	\$10,275	\$15.00	\$15.75
			1	685.00	\$10,275	\$15.00	\$15.75
	BARK MULCH / CUYD						
	1040-0190000K	2006Q3	1	2.00	\$170	\$85.00	\$73.33
		2006Q4	1	1,000.00	\$33,000	\$33.00	\$32.33
		2007Q1	2	204.00	\$8,761	\$42.95	\$41.03
		2007Q2	2	45.00	\$2,220	\$49.33	\$48.33
		2007Q3	1	97.00	\$3,880	\$40.00	\$40.00
		2007Q4	1	215.00	\$8,170	\$38.00	\$33.83
		2008Q1	2	357.00	\$13,365	\$37.44	\$44.35
		2008Q2	2	498.00	\$21,318	\$42.81	\$44.61
			12	2,418.00	\$90,884	\$37.59	\$38.14

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	WOOD CHIP MULCH / CUYD						
	1040-0193000K	2007Q2	1	4.00	\$600	\$150.00	\$190.00
		2008Q1	1	45.00	\$2,250	\$50.00	\$53.33
			2	49.00	\$2,850	\$58.16	\$64.49
	ROCK MULCH / TON						
	1040-0196000M	2006Q4	1	155.00	\$5,425	\$35.00	\$36.57
		2007Q1	1	11.00	\$1,098	\$99.79	\$89.21
			2	166.00	\$6,523	\$39.29	\$40.05
	TREE GRATES / EACH						
	1040-0200000E	2007Q2	1	9.00	\$10,800	\$1,200.00	\$1,516.67
			1	9.00	\$10,800	\$1,200.00	\$1,516.67
	WOODY COURSE DEBRIS / EACH						
	1040-0202000E	2007Q1	1	1.00	\$609	\$609.00	\$589.33
		2007Q3	1	25.00	\$6,250	\$250.00	\$250.00
			2	26.00	\$6,859	\$263.81	\$263.05
	BOULDERS / EACH						
	1040-0203000E	2007Q1	1	85.00	\$12,750	\$150.00	\$153.33
		2007Q4	1	10.00	\$5,500	\$550.00	\$399.21
			2	95.00	\$18,250	\$192.11	\$179.22
	ROOT BARRIER / FOOT						
	1040-0206000F	2007Q4	1	909.00	\$7,272	\$8.00	\$8.13
			1	909.00	\$7,272	\$8.00	\$8.13

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	TYPE 1 FENCE / FOOT						
	1050-010000F	2007Q2	2	394.00	\$4,994	\$12.68	\$12.92
			2	394.00	\$4,994	\$12.68	\$12.92
	TYPE 2 FENCE / FOOT						
	1050-010400F	2006Q3	1	100.00	\$1,800	\$18.00	\$16.00
		2007Q1	1	60.00	\$1,740	\$29.00	\$29.00
		2007Q2	3	1,790.00	\$23,889	\$13.35	\$11.15
		2007Q4	2	334.00	\$3,684	\$11.03	\$11.05
		2008Q1	3	23,920.00	\$110,076	\$4.60	\$4.57
		2008Q2	1	2,900.00	\$17,400	\$6.00	\$6.43
			11	29,104.00	\$158,589	\$5.45	\$5.32
	10 FOOT SINGLE GATES / EACH						
	1050-010900E	2008Q1	1	1.00	\$600	\$600.00	\$1,100.00
			1	1.00	\$600	\$600.00	\$1,100.00
	16 FOOT SINGLE GATES / EACH						
	1050-011100E	2008Q1	1	3.00	\$3,600	\$1,200.00	\$1,263.33
			1	3.00	\$3,600	\$1,200.00	\$1,263.33
	30 FOOT DOUBLE GATES / EACH						
	1050-012000E	2007Q4	1	3.00	\$2,850	\$950.00	\$1,314.46
			1	3.00	\$2,850	\$950.00	\$1,314.46
	CL-4 CHAIN-LINK FENCE / FOOT						
	1050-012700F	2006Q4	1	460.00	\$7,360	\$16.00	\$19.37
			1	460.00	\$7,360	\$16.00	\$19.37

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	CL-5 CHAIN-LINK FENCE / FOOT						
	1050-0131000F	2008Q1	1	105.00	\$2,982	\$28.40	\$30.13
			1	105.00	\$2,982	\$28.40	\$30.13
	CL-5R CHAIN-LINK FENCE / FOOT						
	1050-0133000F	2007Q1	1	585.00	\$10,179	\$17.40	\$17.80
			1	585.00	\$10,179	\$17.40	\$17.80
	CL-6 CHAIN-LINK FENCE / FOOT						
	1050-0135000F	2007Q1	1	170.00	\$4,590	\$27.00	\$25.58
		2007Q4	1	1,678.00	\$18,458	\$11.00	\$19.07
			2	1,848.00	\$23,048	\$12.47	\$19.67
	CL-8R CHAIN-LINK FENCE / FOOT						
	1050-0141000F	2008Q1	1	330.00	\$11,583	\$35.10	\$33.37
			1	330.00	\$11,583	\$35.10	\$33.37
	6 FT TYPE C PROTECTIVE FENCE / FOOT						
	1050-0224000F	2008Q1	2	829.00	\$39,390	\$47.52	\$53.47
			2	829.00	\$39,390	\$47.52	\$53.47
	8 FT TYPE C PROTECTIVE FENCE / FOOT						
	1050-0227000F	2007Q1	1	588.00	\$56,448	\$96.00	\$97.33
			1	588.00	\$56,448	\$96.00	\$97.33

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	REMOVING AND REBUILDING FENCE / FOOT						
	1050-0240000F	2007Q1	1	140.00	\$2,100	\$15.00	\$21.10
		2007Q2	1	40.00	\$1,520	\$38.00	\$26.00
			2	180.00	\$3,620	\$20.11	\$22.19
	SINGLE MAILBOX SUPPORTS / EACH						
	1070-0100000E	2006Q3	1	3.00	\$600	\$200.00	\$225.00
		2006Q4	1	1.00	\$200	\$200.00	\$325.00
		2007Q1	4	22.00	\$5,261	\$239.14	\$269.32
		2007Q2	4	11.00	\$2,655	\$241.36	\$287.61
		2007Q3	1	4.00	\$800	\$200.00	\$223.67
		2007Q4	1	1.00	\$160	\$160.00	\$189.33
		2008Q1	3	28.00	\$7,140	\$255.00	\$217.90
		2008Q2	3	10.00	\$2,039	\$203.90	\$228.47
			18	80.00	\$18,855	\$235.69	\$244.48
	MULTIPLE MAILBOX SUPPORTS / EACH						
	1070-0101000E	2006Q3	1	3.00	\$1,140	\$380.00	\$418.33
		2007Q1	2	7.00	\$2,450	\$350.00	\$376.19
		2007Q2	1	4.00	\$1,400	\$350.00	\$370.00
		2007Q3	1	3.00	\$900	\$300.00	\$239.67
		2008Q1	2	5.00	\$1,500	\$300.00	\$354.00
		2008Q2	1	5.00	\$1,875	\$375.00	\$361.67
			8	27.00	\$9,265	\$343.15	\$357.99
	MAILBOX CONCRETE COLLARS / EACH						
	1070-0102000E	2006Q3	1	3.00	\$255	\$85.00	\$95.00
		2007Q1	2	8.00	\$415	\$51.88	\$137.08
		2007Q2	2	3.00	\$450	\$150.00	\$283.33
		2007Q3	1	1.00	\$200	\$200.00	\$207.33

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	MAILBOX CONCRETE COLLARS / EACH						
	1070-0102000E	2008Q1	1	3.00	\$300	\$100.00	\$47.00
		2008Q2	2	13.00	\$924	\$71.08	\$69.85
			9	31.00	\$2,544	\$82.06	\$112.52
	REMOVE & REINST MBOX SUPPORTS / EACH						
	1070-0103000E	2006Q4	2	30.00	\$10,450	\$348.33	\$239.67
		2007Q1	1	4.00	\$800	\$200.00	\$200.00
		2007Q2	1	3.00	\$900	\$300.00	\$421.67
		2007Q4	1	1.00	\$210	\$210.00	\$703.33
			5	38.00	\$12,360	\$325.26	\$262.06
	FISH ROCKS / EACH						
	1091-0101000E	2007Q4	2	15.00	\$8,250	\$550.00	\$294.26
		2008Q1	5	22.00	\$4,260	\$193.64	\$174.01
		2008Q2	3	66.00	\$6,654	\$100.81	\$152.06
			10	103.00	\$19,164	\$186.06	\$177.46
	FISH LOGS / EACH						
	1091-0103000E	2006Q4	1	64.00	\$12,800	\$200.00	\$275.00
		2007Q1	1	7.00	\$2,471	\$353.00	\$668.67
		2007Q3	1	2.00	\$2,000	\$1,000.00	\$1,235.00
		2007Q4	1	1.00	\$650	\$650.00	\$1,123.67
		2008Q1	2	7.00	\$10,888	\$1,555.43	\$1,205.53
		2008Q2	2	4.00	\$1,364	\$341.00	\$390.33
			8	85.00	\$30,173	\$354.98	\$422.05
	STREAMBED GRAVEL / CUYD						
	1091-0104000K	2007Q4	1	5.00	\$375	\$75.00	\$137.03

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models  
 July 2006 through June 2008 Awd Contracts - English Conv  
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	STREAMBED GRAVEL / CUYD						
	1091-0104000K	2008Q1	4	21.00	\$2,380	\$113.33	\$135.78
		2008Q2	4	268.00	\$32,642	\$121.80	\$115.09
			9	294.00	\$35,397	\$120.40	\$116.94
	ROCK CHECK DAMS / EACH						
	1091-0109000E	2008Q1	1	9.00	\$4,500	\$500.00	\$857.67
			1	9.00	\$4,500	\$500.00	\$857.67
	BENCHES, TYPE _____ / EACH						
	1095-0100000E	2007Q2	1	13.00	\$24,050	\$1,850.00	\$2,039.00
			1	13.00	\$24,050	\$1,850.00	\$2,039.00
	BICYCLE RACKS / EACH						
	1095-0101000E	2007Q1	1	2.00	\$1,200	\$600.00	\$1,083.33
		2007Q2	1	10.00	\$8,500	\$850.00	\$791.67
			2	12.00	\$9,700	\$808.33	\$840.28
	LITTER RECEPTACLES / EACH						
	1095-0104000E	2007Q2	1	10.00	\$15,500	\$1,550.00	\$1,658.00
			1	10.00	\$15,500	\$1,550.00	\$1,658.00
	2 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0109000F	2007Q1	1	12.00	\$1,200	\$100.00	\$74.00
			1	12.00	\$1,200	\$100.00	\$74.00

**ODOT'S BAMS/DSS Statistical Analysis Models**  
**July 2006 through June 2008 Awd Contracts - English Conv**  
**Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT**  
**BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2	8 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0113000F	2007Q1	1	70.00	\$5,600	\$80.00	\$70.00
			1	70.00	\$5,600	\$80.00	\$70.00
	EXTRA TR EXC W/ CLASS A BKFL / CUYD						
	1140-0190000K	2007Q1	1	900.00	\$27,000	\$30.00	\$25.00
			1	900.00	\$27,000	\$30.00	\$25.00
	MOVING EXISTING HYDRANTS / EACH						
	1160-0102000E	2007Q1	1	9.00	\$6,750	\$750.00	\$1,000.00
			1	9.00	\$6,750	\$750.00	\$1,000.00
	1 INCH WATER SERVICE CONN / EACH						
	1170-0101000E	2007Q1	1	52.00	\$52,000	\$1,000.00	\$1,033.33
			1	52.00	\$52,000	\$1,000.00	\$1,033.33
	2 INCH WATER SERVICE CONN / EACH						
	1170-0103000E	2007Q1	1	1.00	\$2,500	\$2,500.00	\$2,333.33
			1	1.00	\$2,500	\$2,500.00	\$2,333.33