



# Oregon

Theodore R. Kulongoski, Governor

**Department of Transportation  
Major Projects Branch**

680 Cottage St. NE  
Salem, Oregon 97301-2412  
Phone: (503) 986-4445  
Fax: (503) 986-4469

March 5, 2008

**RFP ADDENDUM NO. 5**

TO: Recipients of the Request for Proposals (RFP)  
For the I-5: Willamette River Bridge (Lane County)  
CM/GC Project

FROM: \_\_\_\_\_  
Brenda S. Marcus  
CM/GC Procurement Project Manager

SUBJECT: Addendum No. 5 to the Request for Proposals  
Proposal Submittal Deadline: March 14, 2008 2:00 p.m. PDT

Following the issuance of the Request for Proposals (RFP) for the above identified Project, ODOT has identified supplemental information which will need to be included, and has identified minor corrections needing to be made to the released RFP document. This Addendum is to inform you of the following revisions to the Request for Proposals, including among others, revision of Exhibit H – General Conditions Work, which was added to the RFP by Addendum No. 4.

These revisions are official Agency-issued changes to the RFP for this Project. Proposals shall be developed based on the RFP terms as amended by Addendum No. 1 dated February 13, 2008, Addendum No. 2 dated February 20, 2008, Addendum No. 3 dated February 22, 2008, Addendum No. 4 dated February 29, 2008, and this Addendum No. 5.

**Sample CM/GC Contract**

1. On page 17, delete **Article 6.4.5** in it's entirety and replace with:

**6.4.5** Any change in Work, or in the means, methods, or Materials proposed for the Work by the CM/GC and accepted by the Agency, or any change in the assumptions on which the Work, or unit prices or estimated quantities for the Work are based, shall be applied to the Project through an Amendment or Contract Change Order. Reductions in the lump sum cost of an Early Work Amendment resulting from these changes shall not affect the fixed CM/GC Fee. Increases in the lump sum cost of an Early Work Amendment

resulting from these changes will result in an increase in the CM/GC Fee in accordance with the formula set forth in Article 6.4.4.

### **Exhibits to CM/GC Sample Contract**

1. Replace the **Exhibit H – General Conditions Work** document which was added to the RFP by Addendum No. 4, with the attached **Exhibit H – General Conditions Work**, dated March 5, 2008.

Proposers may submit written questions and /or request for change or protest of the Addendum provisions to the point of contact indicated below before the following deadline: 3:00 pm March 10, 2008.

Please refer any questions, requests for change or protests regarding this Addendum to the Agency's Point of Contact at the below address, fax number and/or e-mail address.

Brenda Marcus  
CM/GC Procurement Project Manager  
ODOT Major Projects Branch  
680 Cottage St., NE  
Salem, OR 97301-2412  
Fax: (503) 986-4469  
E-Mail: [Brenda.S.Marcus@odot.state.or.us](mailto:Brenda.S.Marcus@odot.state.or.us)