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Enclosed are the complete final construction plans for the above project.  The present tentative schedule calls for opening of bids on Date.

Please review this plan for changes from the plan sent to you previously.  If you have facilities in conflict, these changes should be reflected in your relocation plans.

ODOT has accepted your relocation time requirements, as stated in a letter sent to you entitled “Relocation Time Requirements” by Murray, Smith and Associates, Inc.  These time requirements have been inserted into our project specifications/bid documents.  Contractors bidding on this project will base their prices, in part, on your time needs.  If situations occur whereby your relocation work will not meet your time commitment, the contractor may claim damages due to utility delays.  The claim settlement made to the contractor and all other associated costs incurred by ODOT, due to the utility’s failure to meet established time commitments, shall be passed on to the involved utility(ies), pursuant to OAR 734-55-045 (6) and ODOT policy.

If there are any errors or omissions regarding the location of your facilities on our plan sheets, please make the corrections and return a copy of the plan sheets to me, as soon as possible.

Sincerely,

RUS Name
Region Utility Specialist 

Letter and enclosure sent to: Name (Utility Name), Name (Utility Name), Name (Utility Name), Name (Utility Name), and Name (Utility Name),
Letter only, enclosure hand delivered earlier to: Name (Utility Name),
cc w/ encl.:
Name (Utility Name), (2 copies of plans) 
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