SP220  (06-26-14)

SECTION 00220 - ACCOMMODATIONS FOR PUBLIC TRAFFIC TC "SECTION 00220 - ACCOMMODATIONS FOR PUBLIC TRAFFIC" \f C \l "1" 
(Follow all instructions.  If there are no instructions above a subsection, paragraph, sentence, or bullet, then include them in the project but make necessary modifications to only include project specific specifications.  Delete specifications that do not apply to the project.)
Comply with Section 00220 of the Standard Specifications modified as follows:

00220.02  Public Safety and Mobility - Replace the bullet that begins, “When included in the…” with the following bullet:

· Use portable changeable message signs (PCMS) according to Section 00225.

Replace the bullet that begins, "For all sidewalk or..." with the following bullet and sub-bullets:

· For all sidewalk or sidewalk ramp closures, install signs and other TCD as shown on the plans.  Mount signs between the panels of a Type II barricade and place barricades facing pedestrian traffic.

· Close the sidewalk at a point where there is an alternate way to proceed, or provide signing and other TCD to indicate an alternate pedestrian route. Place closure signing at the closure point in the middle of the existing pedestrian facility facing pedestrian traffic.
· Provide additional TCM and an alternate pedestrian route that, as nearly as is practical, matches existing facility features and meets the accessibility requirements in Part 6 of the MUTCD and the requirements of the Americans with Disabilities Act (ADA).

· Pave the alternate pedestrian route surface or provide an approved, non‑slip 60 inch minimum wide surface meeting the requirements of the ADA.

· Where a 60 inch minimum width along the entire alternate pedestrian route is not possible, provide 60 by 60 inch passing spaces every 200 feet along the route.
· Protect pedestrians and delineate the alternate pedestrian route by placing pedestrian channelizing devices (PCD), or other approved devices, between the alternate pedestrian route and the work area.  Keep PCD in place, except as required for actual work, until the existing pedestrian facility is reopened.

· Reopen the existing pedestrian facility during non-work hours or continue to provide an alternate pedestrian route.

Replace the bullet that begins, "Do not stop or hold vehicles..." with the following bullet:

· Do not stop or hold vehicles on a highway within the Project Site for more than 20 minutes.

Replace the bullet that begins, “Do not perform work…” with the following bullet:

· Do not perform work that restricts traffic access to and from both sides of the traveled way at the same time.

(Use the following lead-in paragraph when adding bullets.)

Add the following bullets to the end of the bullet list:

(Use the following bullet when the pre-construction speed is greater than 35 mph and there is trench excavation or other excavation work to be performed.)

· When performing trench excavation or other excavation across or adjacent to a travel lane on a roadway having a pre‑construction posted speed greater than 35 mph, backfill the excavation, install surfacing, and open the roadway to traffic by the end of each work shift.  Install a "BUMP" (W8-1-48) sign approximately 100 feet before the backfilled area and a "ROUGH ROAD" (W8-8-48) sign approximately 500 feet ahead of the "BUMP" sign.  If this requirement is not met, maintain all necessary lane or shoulder closures and provide additional TCM, including flagging, at no additional cost to the Agency.  Do not use temporary steel plating to reopen the roadway.

(Use the following bullet when existing walkways or bikeways may be affected by the installation of work zone signs.)

· Do not place work zone signs or sign supports that will block existing walkways or existing bikeways, except at the closure point of a walkway or bikeway.

00220.03(a)  Over-Dimensional Vehicle Restrictions - Replace this subsection, except for the subsection number and title, with the following:

When a project restricts the width, length, height, or weight of vehicles through a work zone or detours trucks around a work zone, fill out and submit a completed copy of the "Highway Restriction Notice‑Size and/or Weight" form (Form No. 734‑2357), available from the ODOT Motor Carrier Transportation web site, at least 35 calendar days before the restriction or detour takes effect.

00220.03(b)  Closures - Add the following bullet to the bullet list:

· Interchange Ramps - A minimum of 14 calendar days before closure or starting work that limits access to the interchange ramp.
00220.40(e)  Lane Restrictions - Replace the paragraph that begins "Do not close any…" with the following paragraph:

Do not close any traffic lanes and remove all barricades and objects from the roadway during the following periods:

(Use the following lead-in paragraph, and subsections (1) and (2) only when modifying lane restrictions.  Submit a Traffic Analysis Work Request Form to the Region Traffic Office for the lane restrictions.  It's available on the web at http://www.oregon.gov/ODOT/HWY/TS/Pages/resources.aspx)
Replace subsections (1) and (2) with the following:

(1)  Weekdays:
· Between ____ a.m. and ____ a.m. and between ____ p.m. and ____ p.m. Monday through Thursday

· Between ____ a.m. and ____ a.m. Friday

(Select either "midnight" or "_____ p.m." with the time filled in the blank.  Delete what does not apply.  Remove the parentheses.)

(2)  Weekends - Between ____ p.m. on Friday and midnight (_____ p.m.) on Sunday

(Use the following subsection (4) to list special events.  List the names, times, and dates of the events.)

(4)  Special Events - Add the following to the end of this subsection:

The following special events will occur during this Project:

· ___________________

(Use the following lead-in paragraph when adding either of the following subsections .40(f) or .40(g).  Remove the "(s)" or remove the parentheses as needed.)

Add the following subsection(s):

(Use the following subsection .40(f) when blasting, erecting bridge girders, erecting sign structures, or conducting other short duration work that can be done in periods not exceeding 20 minutes..  Contact the Region Traffic Analyst for designated peak hours and days when work is allowed.  Add applicable items and delete non-applicable items in the first sentence.  Do not change the subsection alpha character (keep it "(f)".)

00220.40(f)  Limited Duration Road Closure - The Contractor will be permitted to close all travel lanes for periods not to exceed 20 minutes in duration during blasting or erecting bridge girders and sign structures over the travel lanes or _____________.  This work will only be permitted between the hours of _________ and _________ on the _______________ highway.

Succeeding roadway closures will not be allowed until traffic clears from a preceding closure.

(Use the following subsection .40(g) when the Rolling Slowdown Method is used to temporary close travel lanes.  Use only on full access controlled highways.  Obtain the information from the Traffic Control Designer.  Include a Pilot Car pay item when using this subsection.  Do not change the subsection alpha character (keep it "(g)".)

00220.40(g)  Road Closure Using Rolling Slowdown Method - Use a rolling slowdown method (RSM) for slowing traffic and closing all travel lanes on the ____________ Highway for periods not to exceed 20 minutes while __________(specify type of work here)______________.  This work will be allowed only between ________ p.m. and _______ a.m.

Provide written notification to the Engineer and all affected emergency services at least 14 days before using the RSM.  Calculate the location where the pilot cars will begin the RSM and the speed at which the pilot cars will travel to accommodate the needed time to complete the work within 20 minutes.

Perform a RSM as shown on the supplemental drawings.  Use one pilot car for each lane to be slowed.  Use only pilot cars to control the flow of traffic on the freeway.  Use one additional pilot car as a chase vehicle to follow the last free-flowing vehicle ahead of the blockade.  The pilot cars shall enter the roadway at the posted speed, form a moving blockade, and slowly reduce traffic speeds to create a gap in traffic to accomplish the work without completely stopping traffic.

Place a PCMS a minimum of 1/2 mile in advance of the start of the rolling slowdown.  Place flagger(s), and appropriate devices and signing, at the terminal of all closed on-ramps within the controlled delay area.  Establish and utilize radio communications to adjust the speed of the blockade, as necessary.  Maintain radio communications at all times among the pilot cars, flaggers, and the construction crew.

Begin work immediately after the chase vehicle has passed the work area.  If work is not completed when the pilot cars approach the work area, immediately cease all work except what is necessary to clear and reopen the roadway to traffic.  Allow traffic to clear before performing another RSM.

(Use the following lead-in paragraph and subsection .41 for bridge pavement work or bridge end work.)

Add the following subsection:

00220.41  Bridge Work - Before starting any grading or pavement removal at bridge ends or removal of pavement from bridge decks, arrange so that all equipment, labor, and materials required to complete the pavement replacement work and bridge deck waterproofing work are on hand or are guaranteed to be delivered.  Once grading and pavement removal begins, vigorously prosecute and complete this work.  Complete paving and membrane waterproofing work in the shortest possible time.

Temporarily taper or bevel longitudinal and transverse grade changes or drop‑offs resulting from grading and pavement removal and membrane waterproofing work with asphalt concrete mixture to provide a smooth and safe transition.  Construct tapers according to 00620.40.

(Use the following lead-in paragraph and subsection .42 when the road is to be closed to traffic during construction of bridges.)

Add the following subsection:

00220.42  Bridge Site Road Closure - Close the road to traffic at the bridge site during reconstruction of the bridge.  Do not close the road until all materials and equipment are on hand or guaranteed to be delivered so that the work can be done in an efficient manner with a minimum period of road closure.

The road closure will not be allowed until the area and the detour route are signed according to the TCP and the requirements of Section 00225.

(Use the following lead-in paragraph and one of the following subsection .45's with bridge work.  Delete the subsections that do not apply.  Obtain information from the Bridge Designer.)

Add the following subsection:

[ Use this subsection .45 for existing bridges with a H20, HS20  or greater load rating. ]

00220.45  Load Restrictions on Bridges - Limit the combined weight of construction vehicles, equipment, and daily material usage to 65,000 pounds for every 1,000 square feet of surface area plus the weight of long term storage of materials to 25,000 pounds for every 100 square feet of surface area of the bridge or a total of 200,000 pounds for each span of the bridge, whichever is less.

The Contractor may request alternate loadings by submitting, 30 Calendar Days before proposed loadings, stamped loading calculations and data according to 00150.35.

[ Use this subsection .45 for existing bridges with a H15- or, HS15 load rating. ]

00220.45  Load Restrictions on Bridges - Limit the combined weight of construction vehicles, equipment, and daily material usage to 45,000 pounds for every 1,000 square feet of surface area plus the weight of long term storage of materials to 18,000 pounds for every 100 square feet of surface area of the bridge or a total of 150,000 pounds for each span of the bridge, whichever is less.

The Contractor may request alternate loadings by submitting, 30 Calendar Days before proposed loadings, stamped loading calculations and data according to 00150.35.

[ Use this subsection .45 for bridges on the Restricted Bridge List or have a condition rating of 4 or less on any part of the bridge. ]

00220.45  Load Restrictions on Bridges - Structure No. ________ is on the Restricted Bridge List or has a condition rating of 4 or less.  If the Contractor will park vehicles or equipment on the bridge or store materials on the bridge submit, 30 Calendar Days before loading, stamped loading calculations and data according to 00150.35.

00220.60(a-1)  Contractor Responsibility - Replace the bullet that begins, "Keep roads, streets, bikeways…" with the following bullet:

· Keep surfaces being used by public traffic free of all dirt, mud, gravel, materials, or other debris.

Replace the bullet that begins “Maintain all detour…” with the following bullet:

· Maintain all detour and stage construction surfacing as specified or directed.
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