POSTED 02-27-15 OREGON DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/27/15
PAGE : 004 - 1

CALL ORDER : 004 CONTRACT 1D : 14781 COUNTIES : LANE
LETTING DATE : 02/26/15 09:00 REGION : 2
COMPLETION DATE : 09/30/15 PROJECT : 18382
CONTRACT DESCRIPTION : OR126: CHICKAHOMINY CREEK TO POTERF CREEK RURAL
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NAME BID LOW BID
1 EUGENE SAND CONSTRUCTION INC $ 1,666,419.55 100.0000%
2 WILDISH CONSTRUCTION CO $ 1,832,340.69 109.9567%
3 NORTH SANTIAM PAVING CO $ 1,843,967.70 110.6545%
4 KNIFE RIVER CORPORATION — NORTHWEST $ 1,927,671.95 115.6775%
1 1 2 1C 3
|EUGENE SAND CONSTRUCTION INC |WILDISH CONSTRUCTION CO INORTH SANTIAM PAVING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  TEMPORARY FEATURES AND APPURTENANCES
| |
0010 0210-0100000A LUMP |  45000.00000 45000.00]  79000.00000 79000.00] 185000.00000 18500000
MOBILIZATION | | |
0020 0225-0100000A LUMP |  10000.00000 10000.00]  20000.00000 20000.00]  43000.00000 43000.00
TEMPORARY PROTECTION AND DIRECTION OF | | |
TRAFFIC | | |
0030 0225-0102000J 1070.000 SQFT | 13.00000 13910.00] 15.00000 16050.00]| 12.60000 13482.00
TEMPORARY SIGNS | | |
0040 0225-0105000E 6.000 EACH | 100.00000 600.00] 50.00000 300.00] 80.00000 480.00
TEMPORARY BARRICADES, TYPE I11 | | |
0050 0225-0145000E 30.000 EACH | 50.00000 1500.00] 25.00000 750.00] 25.00000 750.00
TEMPORARY PLASTIC DRUMS | | |
0060 0225-0149000E 1200.000 EACH | 1.00000 1200.00] 1.00000 1200.00] 2.50000 3000.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS | | |
0070 0225-0150000F 112.000 FOOT | 2.00000 224.00] 3.00000 336.00] 4.00000 448.00
TEMPORARY REMOVABLE TAPE | | |
0080 0225-0162000E 1.000 EACH | 900.00000 900.00] 1500.00000 1500.00] 1100.00000 1100.00
SEQUENTIAL ARROW SIGNS | | |
0090 0225-0164000E 2.000 EACH | 2000.00000 4000.00] 3500.00000 7000.00] 2500.00000 5000.00
PORTABLE CHANGEABLE MESSAGE SIGNS | | |
0100 0225-0168000T 400.000 HOUR | 46.00000 18400.00] 60.00000 24000.00] 55_00000 22000.00
| |

FLAGGERS
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LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0110 0225-0172000T
PILOT CARS
0120 0290-0100000A
POLLUTION CONTROL PLAN
SECTION TOTALS

100.000

SECTION 0002 ROADWORK
0130 0305-0100000A
CONSTRUCTION SURVEY WORK
0140 0310-0103000J
REMOVAL OF SURFACINGS
0150 0310-0106000A LUMP
REMOVAL OF STRUCTURES AND OBSTRUCTIONS
SECTION TOTALS

LUMP

72.900 SQYD

SECTION 0003 BASES

0160 0620-0104000J 1111.000 SQYD
COLD PLANE PAVEMENT REMOVAL, 0 - 2
INCHES DEEP

0170 0620-0107000J 1944.000 SQYD
COLD PLANE PAVEMENT REMOVAL, O - 3.5
INCHES DEEP

0180 0620-0112000J 833.000 SQYD
COLD PLANE PAVEMENT REMOVAL, 2 - 3.5
INCHES DEEP

0190 0620-0120000J 8322.000 SQYD
COLD PLANE PAVEMENT REMOVAL, 2 INCHES
DEEP

0200 0620-0123000J 11256.000 SQYD
COLD PLANE PAVEMENT REMOVAL, 3.5 INCHES
DEEP

0210 0640-0101000M
AGGREGATE SHOULDERS

SECTION TOTALS

85.000 TON

SECTION 0004  WEARING SURFACES
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OREGON DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1D : 14781

COUNTIES : LANE

DATE :
PAGE :

02/27/15
004 - 3

LETTING DATE : 02/26/15 09:00 REGION : 2
SET-ASIDE :
IC 1) 1C 2 1IC 3
|EUGENE SAND CONSTRUCTION INC |WILDISH CONSTRUCTION CO INORTH SANTIAM PAVING CO
LINE NO / ITEM CODE / ALT I | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0220 0730-0100000M 25.400 TON | 1.00000 25.40] 700.00000 17780.00] 1.00000 25.40
EMULSIFIED ASPHALT FOR TACK COAT I | I
0230 0745-0302000M 13399.000 TON | 56.00000 750344.00] 58.00000 777142.00] 52.70000 706127.30
LEVEL 3, 1/2 INCH DENSE ACP I | I
0240 0745-0303000M 2429.000 TON | 57.00000 138453.00] 60.00000 145740.00| 55.50000 134809.50
LEVEL 3, 3/8 INCH DENSE ACP I | I
0250 0745-0332000M 4792.000 TON | 57.00000 273144.00] 64.00000 306688.00] 55.50000 26595600
LEVEL 3, 3/8 INCH DENSE ACP IN LEVELING | | I
0260 0745-0620000M 1237.000 TON | 1.00000 1237.00] 0.01000 12.37] 1.00000 1237.00
PG 64-22 ASPHALT IN ACP I | I
0270 0748-0116000J 2357.000 SQYD | 41.00000 96637.00]| 51.00000 120207.00] 45.00000 106065 .00
31 INCH ASPHALT CONCRETE PAVEMENT REPAI | | I
0280 0749-0100000E 95.000 EACH | 100.00000 9500.00] 250.00000 23750.00] 400.00000 38000.00
EXTRA FOR ASPHALT APPROACHES I | I
SECTION TOTALS I $ 1,269,340.40] 1,391,319.37] $ 1,252,220.20
—————————————————————————————————————————— e
SECTION 0005  PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES
| | |
0290 0810-0104000F 3118.500 FOOT | 16.00000 49896.00| 15.00000 46777.50]| 16.00000 49896.00
GUARDRAIL, TYPE 2A 1 | I
0300 0810-0120000E 6.000 EACH | 650.00000 3900.00] 575.00000 3450.00| 660.00000 3960.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED I I I
0310 0810-0122000E 3.000 EACH | 75.00000 225.00] 85.00000 255.00] 75.00000 225.00
GUARDRAIL END PIECES, TYPE B I I I
0320 0810-0129000E 7.000 EACH |  2250.00000 15750.00]  2250.00000 15750.00] 2250.00000 15750.00
GUARDRAIL TERMINALS, NON-FLARED I I I
0330 0810-0130000E 4.000 EACH |  2250.00000 9000.00] 1975.00000 7900.00| 2250.00000 9000.00
GUARDRAIL TERMINALS, FLARED I I I
0340 0810-0145000E 10.000 EACH | 100.00000 1000.00] 75.00000 750.00] 100.00000 1000.00
EXTRA FOR HAND DUG GUARDRAIL POST HOLES | l I
0350 0840-0100000E 325.000 EACH | 33.00000 10725.00] 40.00000 13000.00] 33.00000 10725.00
DELINEATORS, TYPE 1 I | I
0360 0840-0104200E 25.000 EACH | 29.00000 725.00] 28.00000 700.00] 29.00000 725.00
| | |

DELINEATORS, TYPE 4 ALTERNATE 2



OREGON DEPARTMENT OF TRANSPORTATION DATE : 02/27/15
PAGE : 004 - 4
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT 1D : 14781 COUNTIES : LANE
LETTING DATE : 02/26/15 09:00 REGION : 2
SET-ASIDE :
| 1) 1C 2 1C 3
|EUGENE SAND CONSTRUCTION INC |WILDISH CONSTRUCTION CO INORTH SANTIAM PAVING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0370 0840-0106000E 5.000 EACH | 115.00000 575.00] 80.00000 400.00] 115.00000 575.00
MILEPOST MARKER POSTS | | |
0380 0855-0106000E 205.000 EACH | 8.00000 1640.00] 7.93000 1625.65] 8.00000 1640.00
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS | | |
RECESSED 1 | I
0390 0855-0107000E 649.000 EACH | 8.00000 5192.00] 7.93000 5146.57] 8.00000 5192.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, | | |
RECESSED | | |
0400 0857-0101000L 4.240 MILE | 600.00000 254400 1000.00000 4240.00] 600.00000 254400
CONTINUOUS RUMBLE STRIPS | | |
0410 0865-0119600F 103072.000 FOOT | 0.70000 72150.40] 0.70000 72150.40] 0.70000 72150.40
THERMOPLASTIC, SPRAYED, SURFACE, | | |
NON-PROF I LED | | |
0420 0867-0103500E 6.000 EACH | 239.00000 1434.00] 239.00000 1434.00] 240.00000 1440.00
PAVEMENT LEGEND, TYPE AB: ARROWS | | |
0430 0867-0145500J 12.000 SQFT | 10.00000 120.00] 10.00000 120.00] 10.00000 120.00
PAVEMENT BAR: TYPE AB | | |
SECTION TOTALS | $ 174,876.40] $ 173,699.12| $ 174,942 .40
—————————————————————————————————————————— e e e e ———————————————————
SECTION 0006  PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS
| |
0440 0905-0100000A LUMP | 2000.00000 2000.00] 1927.00000 1927.00] 2000.00000 2000.00
REMOVE EXISTING SIGNS | | |
0450 0905-0101000A LUMP | 200.00000 200.00] 188.00000 188.00] 190.00000 190.00
REMOVE AND REINSTALL EXISTING SIGNS | | |
0460 0920-0100000A 4.900 LS | 7500.00000 7500.00] 7633.00000 7633.00] 7700.00000 7700.00
SIGN SUPPORT FOOTINGS | | |
0470 0930-0114000A 1488.000 LS | 13250.00000 13250.00]  13244.00000 13244.00]  13300.00000 13300.00
PERFORATED STEEL SQUARE TUBE SLIP BASE | | |
SIGN SUPPORTS 1 | I
0480 0930-0117000A 3458.000 LS | 4600.00000 4600.00] 4549 00000 4549.00] 460000000 4600.00
PERFORATED STEEL SQUARE TUBE ANCHOR | | |
SIGN SUPPORTS | | |
0490 0940-0113000J 59.600 SQFT | 20.00000 1192.00] 20.00000 1192.00] 20.00000 1192.00
| | |

TYPE "G"™ SIGNS IN PLACE



OREGON DEPARTMENT OF TRANSPORTATION DATE : 02/27/15
PAGE : 004 - 5
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT 1D : 14781 COUNTIES : LANE
LETTING DATE : 02/26/15 09:00 REGION : 2
SET-ASIDE :
I 1 2 1C 3
|EUGENE SAND CONSTRUCTION INC |WILDISH CONSTRUCTION CO INORTH SANTIAM PAVING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 0940-0121000J 18.000 SQFT | 12.00000 216.00] 12.00000 216.00] 12.00000 216.00
TYPE "R SIGNS IN PLACE | | |
0510 0940-0124000J 100.500 SQFT | 12.00000 1206.00] 12.00000 1206.00] 12.00000 1206.00
TYPE "W1" SIGNS IN PLACE | | |
0520 0940-0134000J 134.600 SQFT | 12.00000 1615.20] 12.00000 1615.20] 12.00000 1615.20
TYPE "Y1" SIGNS IN PLACE | | |
0530 0940-0138000J 350.000 SQFT | 12.00000 4200.00] 12.00000 4200.00] 12.00000 4200.00
TYPE "Y5" SIGNS IN PLACE | | |
0540 0940-0140000J 18.000 SQFT | 15.00000 270.00] 15.00000 270.00] 15.00000 270.00
TYPE "Y8" SIGNS IN PLACE | | |
0550 0950-0101000A LUMP | 1000.00000 1000.00] 1777.00000 1777.00] 1800.00000 1800.00
REMOVAL OF ELECTRICAL SYSTEMS | | |
SECTION TOTALS | $ 37,249.20] $ 38,017.20] $ 38,289.20
—————————————————————————————————————————— e
SECTION 0007  RIGHT-OF-WAY DEVELOPMENT AND CONTROL
| |
0560 1070-0100000E 17.000 EACH | 200.00000 3400.00] 166.00000 2822.00] 170.00000 2890.00
SINGLE MAILBOX SUPPORTS | | |
0570 1070-0101000E 18.000 EACH | 300.00000 5400.00] 305.00000 5490.00] 305.00000 5490.00
MULTIPLE MAILBOX SUPPORTS | | |
SECTION TOTALS | $ 8,800.00] $ 8,312.00] $ 8,380.00
__________________________________________ g By S U
SECTION 0008  ADDED BID ITEMS
| | |
0580 0759-0122000J 254.000 SQFT | 16.50000 4191.00] 17.50000 4445 00| 16.50000 4191.00
CONCRETE ISLANDS | | |
0590 1999-9Z90000E 50.000 EACH | 19.00000 950.00] 19.00000 950.00] 19.00000 950.00
DELINEATORS, TYPE 6 | | |
0600 0856-0101000E 19.000 EACH | 55.00000 1045.00] 62.00000 1178.00] 62.00000 1178.00
PERMANENT SURFACE MOUNTED TUBULAR | | |
MARKERS | | |
SECTION TOTALS | $ 6,186.00] $ 6,573.00] $ 6,319.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,666,419.55] $ 1,832,340.69] $ 1,843,967.70




OREGON DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/27/15
PAGE : 004 - 6

CALL ORDER : 004 CONTRACT 1D : 14781 COUNTIES : LANE
LETTING DATE : 02/26/15 09:00 REGION : 2
SET-ASIDE :
1IC 4 1C ) 1C )
IKNIFE RIVER CORPORATION - NO | I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  TEMPORARY FEATURES AND APPURTENANCES
| | |
0010 0210-0100000A LUMP |  92500.00000 92500.00] |
MOBILIZATION | | |
0020 0225-0100000A LUMP |  25000.00000 25000.00] |
TEMPORARY PROTECTION AND DIRECTION OF | | |
TRAFFIC | | |
0030 0225-0102000J 1070.000 SQFT | 14.00000 14980.00] |
TEMPORARY SIGNS | | |
0040 0225-0105000E 6.000 EACH | 200.00000 1200.00] |
TEMPORARY BARRICADES, TYPE Il | | |
0050 0225-0145000E 30.000 EACH | 75.00000 2250.00] |
TEMPORARY PLASTIC DRUMS | | |
0060 0225-0149000E 1200.000 EACH | 1.50000 1800.00] |
TEMPORARY FLEXIBLE PAVEMENT MARKERS | | |
0070 0225-0150000F 112.000 FOOT | 3.00000 336.00] |
TEMPORARY REMOVABLE TAPE | | |
0080 0225-0162000E 1.000 EACH | 3000.00000 3000.00] |
SEQUENTIAL ARROW SIGNS | | |
0090 0225-0164000E 2.000 EACH | 4000.00000 8000.00] |
PORTABLE CHANGEABLE MESSAGE SIGNS | | |
0100 0225-0168000T 400.000 HOUR | 65.00000 26000.00] |
FLAGGERS | | |
0110 0225-0172000T 100.000 HOUR | 75.00000 7500.00] I
PILOT CARS | | |
0120 0290-0100000A LUMP | 250.00000 250.00] |
POLLUTION CONTROL PLAN | | |
SECTION TOTALS | $ 182,816.00] $ | $
—————————————————————————————————————————— e e e ——————————————————
SECTION 0002  ROADWORK
| | |
0130 0305-0100000A LUMP | 7000.00000 7000.00] |
CONSTRUCTION SURVEY WORK | | |
0140 0310-0103000J 72.900 SQYD | 30.00000 2187.00] |
| | |

REMOVAL OF SURFACINGS



OREGON DEPARTMENT OF TRANSPORTATION DATE : 02/27/15
PAGE : 004 - 7
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT 1D : 14781 COUNTIES : LANE
LETTING DATE : 02/26/15 09:00 REGION : 2
SET-ASIDE :
1IC 4 1C ) 1C )
IKNIFE RIVER CORPORATION - NO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 0310-0106000A LUMP |  11000.00000 11000.00] |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
SECTION TOTALS | $ 20,187.00] I $
—————————————————————————————————————————— e e e ——————————————————
SECTION 0003  BASES
| | |
0160 0620-0104000J 1111.000 SQYD | 5.00000 5555.00] |
COLD PLANE PAVEMENT REMOVAL, O - 2 | | |
INCHES DEEP | | |
0170 0620-0107000J 1944.000 SQYD | 3.00000 5832.00] |
COLD PLANE PAVEMENT REMOVAL, O - 3.5 | | |
INCHES DEEP | | |
0180 0620-0112000J 833.000 SQYD | 3.00000 2499.00] |
COLD PLANE PAVEMENT REMOVAL, 2 - 3.5 | | |
INCHES DEEP | | |
0190 0620-0120000J 8322.000 SQYD | 1.50000 12483.00] |
COLD PLANE PAVEMENT REMOVAL, 2 INCHES | | |
DEEP | | |
0200 0620-0123000J 11256.000 SQYD | 2.00000 22512.00] |
COLD PLANE PAVEMENT REMOVAL, 3.5 INCHES | | |
DEEP | | |
0210 0640-0101000M 85.000 TON | 126.01000 10710.85] |
AGGREGATE SHOULDERS | | |
SECTION TOTALS | $ 59,591.85] I $
—————————————————————————————————————————— e e e ——————————————————
SECTION 0004 WEARING SURFACES
| | |
0220 0730-0100000M 25.400 TON | 1.00000 25.40] I
EMULSIFIED ASPHALT FOR TACK COAT | | |
0230 0745-0302000M 13399.000 TON | 60.25000 807289.75] I
LEVEL 3, 1/2 INCH DENSE ACP | | |
0240 0745-0303000M 2429.000 TON | 67.25000 163350.25| |
LEVEL 3, 3/8 INCH DENSE ACP | | |
0250 0745-0332000M 4792.000 TON | 67.25000 322262.00] |
| | |

LEVEL 3, 3/8 INCH DENSE ACP IN LEVELING



BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS,

RECESSED

OREGON DEPARTMENT OF TRANSPORTATION DATE : 02/27/15
PAGE : 004 - 8
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT 1D : 14781 COUNTIES : LANE
LETTING DATE : 02/26/15 09:00 REGION : 2
SET-ASIDE :
1IC 4 1C ) 1C )
IKNIFE RIVER CORPORATION - NO | I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0260 0745-0620000M 1237.000 TON | 1.00000 1237.00] |
PG 64-22 ASPHALT IN ACP | | |
0270 0748-0116000J 2357.000 SQYD | 55.00000 129635.00] I
31 INCH ASPHALT CONCRETE PAVEMENT REPAI | | |
0280 0749-0100000E 95.000 EACH | 75.00000 7125.00] I
EXTRA FOR ASPHALT APPROACHES | | |
SECTION TOTALS I $ 1,430,924 .40] $ I $
—————————————————————————————————————————— e
SECTION 0005 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES
| | |
0290 0810-0104000F 3118.500 FOOT | 17.00000 53014.50] |
GUARDRAIL, TYPE 2A | | |
0300 0810-0120000E 6.000 EACH | 700.00000 4200.00] |
GUARDRAIL ANCHORS, TYPE 1 MODIFIED | | |
0310 0810-0122000E 3.000 EACH | 100.00000 300.00] |
GUARDRAIL END PIECES, TYPE B | | |
0320 0810-0129000E 7.000 EACH | 2500.00000 17500.00] |
GUARDRAIL TERMINALS, NON-FLARED | | |
0330 0810-0130000E 4.000 EACH | 2500.00000 10000.00] |
GUARDRAIL TERMINALS, FLARED | | |
0340 0810-0145000E 10.000 EACH | 150.00000 1500.00] |
EXTRA FOR HAND DUG GUARDRAIL POST HOLES | | I
0350 0840-0100000E 325.000 EACH | 34.00000 11050.00] |
DELINEATORS, TYPE 1 1 | I
0360 0840-0104200E 25.000 EACH | 25.00000 625.00] |
DELINEATORS, TYPE 4 ALTERNATE 2 | | |
0370 0840-0106000E 5.000 EACH | 100.00000 500.00] |
MILEPOST MARKER POSTS 1 | I
0380 0855-0106000E 205.000 EACH | 8.00000 1640.00] |
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS | | |
RECESSED | | |
0390 0855-0107000E 649.000 EACH | 8.00000 5192.00] |
| | |
| | |



OREGON DEPARTMENT OF TRANSPORTATION DATE : 02/27/15
PAGE : 004 - 9
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT 1D : 14781 : LANE
LETTING DATE : 02/26/15 09:00 REGION : 2
SET-ASIDE :
| 4 ) 1C ) 1C )
IKNIFE RIVER CORPORATION - NO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0400 0857-0101000L 4.240 MILE | 1300.00000 5512.00] I
CONTINUOUS RUMBLE STRIPS | | |
0410 0865-0119600F 103072.000 FOOT | 0.70000 72150.40] |
THERMOPLASTIC, SPRAYED, SURFACE, | | |
NON-PROFILED | | |
0420 0867-0103500E 6.000 EACH | 250.00000 1500.00] |
PAVEMENT LEGEND, TYPE AB: ARROWS | | |
0430 0867-0145500J 12.000 SQFT | 12.00000 144.00] |
PAVEMENT BAR: TYPE AB | | |
SECTION TOTALS | $ 184,827.90] | $
------------------------------------------ gy S
SECTION 0006  PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS
| |
0440 0905-0100000A LUMP | 1500.00000 1500.00] |
REMOVE EXISTING SIGNS | | |
0450 0905-0101000A LUMP | 400.00000 400.00] |
REMOVE AND REINSTALL EXISTING SIGNS | | |
0460 0920-0100000A 4.900 LS | 10000.00000 10000.00] |
SIGN SUPPORT FOOTINGS | | |
0470 0930-0114000A 1488.000 LS | 9000.00000 9000.00] |
PERFORATED STEEL SQUARE TUBE SLIP BASE | | |
SIGN SUPPORTS | | |
0480 0930-0117000A 3458.000 LS | 5000.00000 5000.00] |
PERFORATED STEEL SQUARE TUBE ANCHOR | | I
SIGN SUPPORTS | | |
0490 0940-0113000J 59.600 SQFT | 25.00000 1490.00] I
TYPE "G SIGNS IN PLACE | | |
0500 0940-0121000J 18.000 SQFT | 8.00000 144.00] I
TYPE "R SIGNS IN PLACE | | |
0510 0940-0124000J 100.500 SQFT | 8.00000 804.00] |
TYPE "W1" SIGNS IN PLACE | | |
0520 0940-0134000J 134.600 SQFT | 8.00000 1076.80] |
TYPE "Y1" SIGNS IN PLACE | | |
0530 0940-0138000J 350.000 SQFT | 11.00000 3850.00] |
| | |

TYPE "Y5"™ SIGNS IN PLACE



OREGON DEPARTMENT OF TRANSPORTATION DATE : 02/27/15
PAGE : 004 - 10
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT 1D : 14781 COUNTIES : LANE
LETTING DATE : 02/26/15 09:00 REGION : 2
SET-ASIDE :
IC 4 ) 1C ) 1C )
IKNIFE RIVER CORPORATION - NO | I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0540 0940-0140000J 18.000 SQFT | 11.00000 198.00] |
TYPE "Y8" SIGNS IN PLACE | | |
0550 0950-0101000A LUMP | 500.00000 500.00] |
REMOVAL OF ELECTRICAL SYSTEMS | | |
SECTION TOTALS | $ 33,962.80] $ | $
—————————————————————————————————————————— e
SECTION 0007  RIGHT-OF-WAY DEVELOPMENT AND CONTROL
| |
0560 1070-0100000E 17.000 EACH | 200.00000 3400.00] |
SINGLE MAILBOX SUPPORTS | | |
0570 1070-0101000E 18.000 EACH | 300.00000 5400.00] |
MULTIPLE MAILBOX SUPPORTS | | |
SECTION TOTALS | $ 8,800.00] $ | $
—————————————————————————————————————————— e
SECTION 0008  ADDED BID ITEMS
| | |
0580 0759-0122000J 254.000 SQFT | 18.00000 4572_00] |
CONCRETE ISLANDS | | |
0590 1999-9Z90000E 50.000 EACH | 17.00000 850.00] |
DELINEATORS, TYPE 6 | | |
0600 0856-0101000E 19.000 EACH | 60.00000 1140.00] |
PERMANENT SURFACE MOUNTED TUBULAR | | |
MARKERS | | |
SECTION TOTALS | $ 6,562.00] $ | $
—————————————————————————————————————————— e e e ——————————————————
CONTRACT TOTALS | $ 1,927,671.95] $ 0.00] $




