TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1
COMPLETION DATE : 09/29/17 PROJECT : 18003
CONTRACT DESCRIPTION : OR8 AT QUINCE ST. (FOREST GROVE) SEC RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	WILDISH STANDARD PAVING CO	$ 1,135,202.52	100.0000%
2	R & R GENERAL CONTRACTORS INC	$ 1,179,698.91	103.9197%
3	KERR CONTRACTORS OREGON INC	$ 1,224,270.00	107.8460%
4	WESTECH CONSTRUCTION INC	$ 1,447,260.20	127.4892%
5	CARTER & COMPANY INC	$ 1,468,925.50	129.3977%
6	CONWAY CONSTRUCTION CO	$ 1,591,200.01	140.1688%
7	BROWN CONTRACTING INC	$ 1,779,195.70	156.7294%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) R & R GENERAL CONTRACTORS IN UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	110000.00000	110000.00	80000.00000	80000.00	186000.00000	186000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	97000.00000	97000.00	5000.00000	5000.00	168270.70000	168270.70
0030 0225-0102000J TEMPORARY SIGNS	1135.000	SQFT	19.00000	21565.00	17.75000	20146.25	12.50000	14187.50
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	12.000	EACH	40.00000	480.00	45.00000	540.00	35.00000	420.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	16.000	EACH	100.00000	1600.00	165.00000	2640.00	75.00000	1200.00
0060 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	2000.00000	2000.00	21000.00000	21000.00	1.00000	1.00
0070 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	0.01000	0.01	2000.00000	2000.00	1.00000	1.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) R & R GENERAL CONTRACTORS IN UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0080 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	500.000	FOOT	10.00000	5000.00	20.00000	10000.00	18.00000	9000.00
0090 0225-0145000E TEMPORARY PLASTIC DRUMS	93.000	EACH	80.00000	7440.00	45.00000	4185.00	28.00000	2604.00
0100 0225-0153000F TEMPORARY STRIPING	5000.000	FOOT	0.40000	2000.00	0.26000	1300.00	0.26000	1300.00
0110 0225-0153100E TEMPORARY PAVEMENT LEGENDS	24.000	EACH	65.00000	1560.00	65.00000	1560.00	65.00000	1560.00
0120 0225-0153200J TEMPORARY PAVEMENT BARS	481.000	SQFT	3.00000	1443.00	2.75000	1322.75	2.75000	1322.75
0130 0225-0154000F STRIPE REMOVAL	1900.000	FOOT	0.60000	1140.00	0.38000	722.00	0.38000	722.00
0140 0225-0155100J LEGEND REMOVAL	320.000	SQFT	1.50000	480.00	1.45000	464.00	1.45000	464.00
0150 0225-0156000J BAR REMOVAL	280.000	SQFT	1.50000	420.00	1.45000	406.00	1.45000	406.00
0160 0225-0158000A TEMPORARY TRAFFIC SIGNAL		LUMP	5000.00000	5000.00	10000.00000	10000.00	10000.00000	10000.00
0170 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	1000.00000	2000.00	4900.00000	9800.00	1.00000	2.00
0180 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	5000.00000	20000.00	6000.00000	24000.00	5000.00000	20000.00
0190 0225-0168000T FLAGGERS	600.000	HOUR	55.00000	33000.00	45.50000	27300.00	45.50000	27300.00
0200 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	0.01000	0.04	2900.00000	11600.00	1.00000	4.00
0210 0225-0169000E TRAFFIC CONTROL SUPERVISOR	70.000	EACH	0.01000	0.70	480.00000	33600.00	1.00000	70.00
0220 0280-0100000A EROSION CONTROL		LUMP	0.01000	0.01	1000.00000	1000.00	2500.00000	2500.00
0230 0280-0104020R TEMPORARY MULCHING, STRAW	0.100	ACRE	8500.00000	850.00	8500.00000	850.00	8500.00000	850.00
0240 0280-0105100J COMPOST EROSION BLANKET	740.000	SQYD	5.00000	3700.00	3.05000	2257.00	3.05000	2257.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) R & R GENERAL CONTRACTORS IN UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0250 0280-0114030E INLET PROTECTION, TYPE 3	3.000	EACH	75.00000	225.00	105.00000	315.00	70.00000	210.00
0260 0280-0114040E INLET PROTECTION, TYPE 4	8.000	EACH	100.00000	800.00	85.00000	680.00	55.00000	440.00
0270 0280-0115020E SEDIMENT BARRIER, TYPE 2	15.000	EACH	100.00000	1500.00	80.00000	1200.00	75.00000	1125.00
0280 0280-0115030F SEDIMENT BARRIER, TYPE 3	100.000	FOOT	7.00000	700.00	70.00000	7000.00	5.00000	500.00
0290 0290-0100000A POLLUTION CONTROL PLAN		LUMP	0.01000	0.01	500.00000	500.00	1000.00000	1000.00
0300 0294-0200000M CONTAMINATED SOIL REMOVAL	800.000	TON	54.00000	43200.00	71.00000	56800.00	70.00000	56000.00
0310 1999-9Z90000A TEMPORARY PEDESTRIAN ACCESS PLAN		LUMP	1000.00000	1000.00	5000.00000	5000.00	4000.00000	4000.00
SECTION TOTALS			$	364,103.77	$	343,188.00	$	513,716.95
SECTION 0002 ROADWORK								
0320 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	10000.00000	10000.00	17900.00000	17900.00	25000.00000	25000.00
0330 0310-0100000F REMOVAL OF PIPES	12.500	FOOT	35.00000	437.50	230.00000	2875.00	25.00000	312.50
0340 0310-0101000F REMOVAL OF CURBS	910.000	FOOT	3.00000	2730.00	3.70000	3367.00	3.00000	2730.00
0350 0310-0102000J REMOVAL OF WALKS AND DRIVEWAYS	730.000	SQYD	9.00000	6570.00	14.00000	10220.00	7.00000	5110.00
0360 0310-0104000E REMOVAL OF INLETS	5.000	EACH	500.00000	2500.00	300.00000	1500.00	250.00000	1250.00
0370 0310-0105000E REMOVAL OF MANHOLES	1.000	EACH	1000.00000	1000.00	400.00000	400.00	750.00000	750.00
0380 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	1000.00000	1000.00	1000.00000	1000.00	7500.00000	7500.00
0390 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	1200.000	FOOT	2.00000	2400.00	4.00000	4800.00	1.20000	1440.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) R & R GENERAL CONTRACTORS IN UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0400 0330-0105000K GENERAL EXCAVATION	1900.000	CUYD	23.00000	43700.00	40.00000	76000.00	20.00000	38000.00
0410 0330-0126000K STONE EMBANKMENT	970.000	CUYD	26.00000	25220.00	68.00000	65960.00	50.00000	48500.00
0420 0350-0105000J SUBGRADE GEOTEXTILE	1600.000	SQYD	1.00000	1600.00	1.00000	1600.00	1.00000	1600.00
SECTION TOTALS			$	97,157.50	$	185,622.00	$	132,192.50
SECTION 0003 DRAINAGE AND SEWERS								
0430 0415-0100000F MAINLINE VIDEO INSPECTION	133.000	FOOT	10.00000	1330.00	4.65000	618.45	3.00000	399.00
0440 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	94.000	FOOT	90.00000	8460.00	180.00000	16920.00	110.00000	10340.00
0450 0445-060012AF 12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	39.000	FOOT	105.00000	4095.00	145.00000	5655.00	125.00000	4875.00
0460 0470-0309000E CONCRETE INLETS, TYPE CG-3	6.000	EACH	3000.00000	18000.00	2800.00000	16800.00	3000.00000	18000.00
0470 0490-0104000E CONNECTION TO EXISTING STRUCTURES	1.000	EACH	1000.00000	1000.00	1000.00000	1000.00	1250.00000	1250.00
0480 0490-0117000E FILLING ABANDONED STRUCTURES	1.000	EACH	600.00000	600.00	2500.00000	2500.00	1000.00000	1000.00
0490 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	6.000	EACH	800.00000	4800.00	2000.00000	12000.00	700.00000	4200.00
0500 0490-0123000E MANHOLES OVER EXISTING SEWERS	5.000	EACH	3500.00000	17500.00	6500.00000	32500.00	3000.00000	15000.00
0510 0495-0100000J TRENCH RESURFACING	45.000	SQYD	200.00000	9000.00	40.00000	1800.00	145.00000	6525.00
0520 1999-9Z90000E CONCRETE INLETS, TYPE CG-48	1.000	EACH	1800.00000	1800.00	3000.00000	3000.00	3500.00000	3500.00
SECTION TOTALS			$	66,585.00	$	92,793.45	$	65,089.00
SECTION 0004 BASES								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) R & R GENERAL CONTRACTORS IN UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0530 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	544.000	SQYD	16.00000	8704.00	28.00000	15232.00	8.00000	4352.00
0540 0641-0102000M AGGREGATE BASE	940.000	TON	35.00000	32900.00	74.00000	69560.00	40.00000	37600.00
SECTION TOTALS			$	41,604.00	$	84,792.00	$	41,952.00
SECTION 0005 WEARING SURFACES								
0550 0745-0302000M LEVEL 3, 1/2 INCH ACP	610.000	TON	110.00000	67100.00	125.00000	76250.00	100.00000	61000.00
0560 0745-0620000M PG 64-22 ASPHALT IN 1/2 INCH ACP	35.300	TON	0.01000	0.35	10.00000	353.00	0.01000	0.35
0570 0749-0100000E EXTRA FOR ASPHALT APPROACHES	3.000	EACH	1000.00000	3000.00	1228.01000	3684.03	975.00000	2925.00
0580 0749-0108000J EXTRA FOR ASPHALT SLOPE PAVING	300.000	SQFT	10.00000	3000.00	10.00000	3000.00	5.00000	1500.00
0590 0755-0117000J CONCRETE PAVEMENT, REINFORCED, 12 INCHE	400.000	SQYD	225.00000	90000.00	150.00000	60000.00	120.00000	48000.00
0600 0759-0103000F CONCRETE CURBS, CURB AND GUTTER	40.000	FOOT	76.00000	3040.00	43.00000	1720.00	35.00000	1400.00
0610 0759-0110000F CONCRETE CURBS, STANDARD CURB	1250.000	FOOT	40.00000	50000.00	29.00000	36250.00	25.00000	31250.00
0620 0759-0122000J CONCRETE ISLANDS	1700.000	SQFT	26.00000	44200.00	12.00000	20400.00	11.00000	18700.00
0630 0759-0126000J CONCRETE DRIVEWAYS, HIGH EARLY STRENGTH	760.000	SQFT	28.00000	21280.00	20.00000	15200.00	30.00000	22800.00
0640 0759-0128000J CONCRETE WALKS	5600.000	SQFT	7.50000	42000.00	7.50000	42000.00	7.00000	39200.00
0650 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	2.000	EACH	3000.00000	6000.00	800.00000	1600.00	500.00000	1000.00
SECTION TOTALS			$	329,620.35	$	260,457.03	$	227,775.35
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) R & R GENERAL CONTRACTORS IN UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0660 0840-0100000E DELINEATORS, TYPE 1	16.000	EACH	35.00000	560.00	50.00000	800.00	42.00000	672.00
0670 0851-0101000F PAVEMENT LINE REMOVAL	6700.000	FOOT	0.50000	3350.00	0.44000	2948.00	0.44000	2948.00
0680 0851-0102000J PAVEMENT BAR REMOVAL	380.000	SQFT	3.00000	1140.00	2.25000	855.00	2.25000	855.00
0690 0851-0103000E PAVEMENT LEGEND REMOVAL	2.000	EACH	75.00000	150.00	75.00000	150.00	75.00000	150.00
0700 0855-0101000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	19.000	EACH	5.00000	95.00	4.50000	85.50	4.50000	85.50
0710 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	25.000	EACH	5.00000	125.00	4.50000	112.50	4.50000	112.50
0720 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	17.000	EACH	13.00000	221.00	12.25000	208.25	12.25000	208.25
0730 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	55.000	EACH	13.00000	715.00	12.25000	673.75	12.25000	673.75
0740 0865-0116600F THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	2750.000	FOOT	1.05000	2887.50	1.05000	2887.50	1.05000	2887.50
0750 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	370.000	FOOT	1.02000	377.40	1.02000	377.40	1.02000	377.40
0760 0865-0116630F THERMOPLASTIC, EXTRUDED, GROOVED, NON-PROFILED	6000.000	FOOT	1.45000	8700.00	1.45000	8700.00	1.45000	8700.00
0770 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	6.000	EACH	250.00000	1500.00	245.00000	1470.00	245.00000	1470.00
0780 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	4.000	EACH	270.00000	1080.00	265.00000	1060.00	265.00000	1060.00
0790 0867-0145100J PAVEMENT BAR, TYPE B-HS	680.000	SQFT	10.00000	6800.00	9.45000	6426.00	9.45000	6426.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) R & R GENERAL CONTRACTORS IN UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0800 0867-0169100E PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	18.000	EACH	50.00000	900.00	45.00000	810.00	45.00000	810.00
SECTION TOTALS			$	28,600.90	$	27,563.90	$	27,435.90
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0810 0905-0100000A REMOVE EXISTING SIGNS		LUMP	1000.00000	1000.00	1100.00000	1100.00	2500.00000	2500.00
0820 0910-0100000K WOOD SIGN POSTS	50.700	FBM	20.00000	1014.00	9.00000	456.30	13.50000	684.45
0830 0940-0113000J TYPE "G" SIGNS IN PLACE	14.300	SQFT	30.00000	429.00	23.75000	339.63	14.50000	207.35
0840 0940-0115000J TYPE "G2" SIGNS IN PLACE	50.800	SQFT	45.00000	2286.00	63.00000	3200.40	23.00000	1168.40
0850 0940-0124000J TYPE "W1" SIGNS IN PLACE	14.400	SQFT	30.00000	432.00	24.25000	349.20	11.50000	165.60
0860 0940-0130000J TYPE "W7" SIGNS IN PLACE	4.000	SQFT	40.00000	160.00	30.75000	123.00	15.50000	62.00
0870 0963-0102000F 42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	30.000	FOOT	1000.00000	30000.00	892.25000	26767.50	900.00000	27000.00
0880 0970-0100000A POLE FOUNDATIONS	1.000	LS	4000.00000	4000.00	3717.00000	3717.00	5000.00000	5000.00
0890 0970-0102000A LIGHTING POLES, SLIP BASE		LUMP	6000.00000	6000.00	6005.00000	6005.00	7000.00000	7000.00
0900 0970-0103000A LIGHTING POLE ARMS		LUMP	2000.00000	2000.00	1974.00000	1974.00	2500.00000	2500.00
0910 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	3000.00000	3000.00	1745.00000	1745.00	2500.00000	2500.00
0920 0970-0105000A SWITCHING, CONDUIT, AND WIRING	280.000	LS	8000.00000	8000.00	6749.00000	6749.00	8000.00000	8000.00
0930 0990-0102000A TRAFFIC SIGNAL MODIFICATION, OR8 AT M.P 17.88	1.000	LS	100000.00000	100000.00	87299.00000	87299.00	105000.00000	105000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) R & R GENERAL CONTRACTORS IN UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0940 0990-0103000A DETECTOR INSTALLATION, OR8 AT QUINCE	1.000	LS	30000.00000	30000.00	28417.00000	28417.00	35000.00000	35000.00
0950 0990-0105000A INTERCONNECT SYSTEM		LUMP	14000.00000	14000.00	12655.00000	12655.00	15000.00000	15000.00
SECTION TOTALS			$	202,321.00	$	180,897.03	$	211,787.80
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0960 1030-0101000R WEED CONTROL	0.200	ACRE	7500.00000	1500.00	7500.00000	1500.00	7500.00000	1500.00
0970 1030-0102000E SEEDING MOBILIZATION	1.000	EACH	1500.00000	1500.00	900.00000	900.00	900.00000	900.00
0980 1030-0138000J LAWN SEEDING	570.000	SQYD	3.00000	1710.00	2.65000	1510.50	2.65000	1510.50
0990 1070-0101000E MULTIPLE MAILBOX SUPPORTS	1.000	EACH	500.00000	500.00	475.00000	475.00	410.00000	410.00
SECTION TOTALS			$	5,210.00	$	4,385.50	$	4,320.50
CONTRACT TOTALS			$	1,135,202.52	$	1,179,698.91	$	1,224,270.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WESTECH CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	130500.00000	130500.00	146000.00000	146000.00	159000.00000	159000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	25000.00000	25000.00	48900.00000	48900.00	128700.00000	128700.00
0030 0225-0102000J TEMPORARY SIGNS	1135.000	SQFT	18.50000	20997.50	17.00000	19295.00	20.00000	22700.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	12.000	EACH	50.00000	600.00	45.00000	540.00	37.00000	444.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	16.000	EACH	115.00000	1840.00	105.00000	1680.00	53.00000	848.00
0060 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	30000.00000	30000.00	13200.00000	13200.00	15000.00000	15000.00
0070 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	500.00000	500.00	1.00000	1.00	14000.00000	14000.00
0080 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	500.000	FOOT	15.00000	7500.00	17.00000	8500.00	22.00000	11000.00
0090 0225-0145000E TEMPORARY PLASTIC DRUMS	93.000	EACH	45.00000	4185.00	40.00000	3720.00	30.00000	2790.00
0100 0225-0153000F TEMPORARY STRIPING	5000.000	FOOT	0.30000	1500.00	0.26000	1300.00	0.26000	1300.00
0110 0225-0153100E TEMPORARY PAVEMENT LEGENDS	24.000	EACH	72.00000	1728.00	65.00000	1560.00	65.00000	1560.00
0120 0225-0153200J TEMPORARY PAVEMENT BARS	481.000	SQFT	3.00000	1443.00	2.75000	1322.75	2.75000	1322.75
0130 0225-0154000F STRIPE REMOVAL	1900.000	FOOT	0.40000	760.00	0.38000	722.00	0.40000	760.00
0140 0225-0155100J LEGEND REMOVAL	320.000	SQFT	1.50000	480.00	1.45000	464.00	1.50000	480.00
0150 0225-0156000J BAR REMOVAL	280.000	SQFT	1.50000	420.00	1.45000	406.00	1.50000	420.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WESTECH CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
0160 0225-0158000A TEMPORARY TRAFFIC SIGNAL		LUMP	2775.00000	2775.00	10000.00000	10000.00	30000.00000	30000.00
0170 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	4200.00000	8400.00	1800.00000	3600.00	3500.00000	7000.00
0180 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	8000.00000	32000.00	6000.00000	24000.00	5000.00000	20000.00
0190 0225-0168000T FLAGGERS	600.000	HOUR	50.00000	30000.00	45.50000	27300.00	47.00000	28200.00
0200 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	3200.00000	12800.00	1200.00000	4800.00	3200.00000	12800.00
0210 0225-0169000E TRAFFIC CONTROL SUPERVISOR	70.000	EACH	600.00000	42000.00	400.00000	28000.00	225.00000	15750.00
0220 0280-0100000A EROSION CONTROL		LUMP	6800.00000	6800.00	25975.00000	25975.00	20000.00000	20000.00
0230 0280-0104020R TEMPORARY MULCHING, STRAW	0.100	ACRE	9500.00000	950.00	8500.00000	850.00	3297.00000	329.70
0240 0280-0105100J COMPOST EROSION BLANKET	740.000	SQYD	3.50000	2590.00	3.05000	2257.00	10.00000	7400.00
0250 0280-0114030E INLET PROTECTION, TYPE 3	3.000	EACH	135.00000	405.00	200.00000	600.00	100.00000	300.00
0260 0280-0114040E INLET PROTECTION, TYPE 4	8.000	EACH	50.00000	400.00	200.00000	1600.00	100.00000	800.00
0270 0280-0115020E SEDIMENT BARRIER, TYPE 2	15.000	EACH	36.00000	540.00	130.00000	1950.00	125.00000	1875.00
0280 0280-0115030F SEDIMENT BARRIER, TYPE 3	100.000	FOOT	4.00000	400.00	5.60000	560.00	4.00000	400.00
0290 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	1500.00000	1500.00	10000.00000	10000.00
0300 0294-0200000M CONTAMINATED SOIL REMOVAL	800.000	TON	69.00000	55200.00	52.00000	41600.00	100.00000	80000.00
0310 1999-9Z90000A TEMPORARY PEDESTRIAN ACCESS PLAN		LUMP	500.00000	500.00	20000.00000	20000.00	45000.00000	45000.00
SECTION TOTALS			$	423,713.50	$	442,202.75	$	640,179.45
SECTION 0002 ROADWORK								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WESTECH CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
0320 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	11600.00000	11600.00	10400.00000	10400.00	51200.00000	51200.00
0330 0310-0100000F REMOVAL OF PIPES	12.500	FOOT	107.00000	1337.50	53.00000	662.50	86.00000	1075.00
0340 0310-0101000F REMOVAL OF CURBS	910.000	FOOT	8.00000	7280.00	8.00000	7280.00	6.00000	5460.00
0350 0310-0102000J REMOVAL OF WALKS AND DRIVEWAYS	730.000	SQYD	11.50000	8395.00	10.00000	7300.00	6.00000	4380.00
0360 0310-0104000E REMOVAL OF INLETS	5.000	EACH	600.00000	3000.00	800.00000	4000.00	396.00000	1980.00
0370 0310-0105000E REMOVAL OF MANHOLES	1.000	EACH	1500.00000	1500.00	1000.00000	1000.00	986.00000	986.00
0380 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	8500.00000	8500.00	28000.00000	28000.00	25000.00000	25000.00
0390 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	1200.000	FOOT	1.25000	1500.00	2.01000	2412.00	3.00000	3600.00
0400 0330-0105000K GENERAL EXCAVATION	1900.000	CUYD	45.00000	85500.00	36.00000	68400.00	40.00000	76000.00
0410 0330-0126000K STONE EMBANKMENT	970.000	CUYD	49.50000	48015.00	40.00000	38800.00	75.00000	72750.00
0420 0350-0105000J SUBGRADE GEOTEXTILE	1600.000	SQYD	1.00000	1600.00	2.00000	3200.00	2.00000	3200.00
SECTION TOTALS			$	178,227.50	$	171,454.50	$	245,631.00
SECTION 0003 DRAINAGE AND SEWERS								
0430 0415-0100000F MAINLINE VIDEO INSPECTION	133.000	FOOT	6.50000	864.50	5.60000	744.80	12.00000	1596.00
0440 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	94.000	FOOT	147.00000	13818.00	140.00000	13160.00	220.00000	20680.00
0450 0445-060012AF 12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	39.000	FOOT	174.00000	6786.00	140.00000	5460.00	235.00000	9165.00
0460 0470-0309000E CONCRETE INLETS, TYPE CG-3	6.000	EACH	3400.00000	20400.00	2500.00000	15000.00	3000.00000	18000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WESTECH CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
0470 0490-0104000E CONNECTION TO EXISTING STRUCTURES	1.000	EACH	2400.00000	2400.00	1000.00000	1000.00	900.00000	900.00
0480 0490-0117000E FILLING ABANDONED STRUCTURES	1.000	EACH	650.00000	650.00	1000.00000	1000.00	900.00000	900.00
0490 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	6.000	EACH	530.00000	3180.00	900.00000	5400.00	1500.00000	9000.00
0500 0490-0123000E MANHOLES OVER EXISTING SEWERS	5.000	EACH	4700.00000	23500.00	5500.00000	27500.00	6500.00000	32500.00
0510 0495-0100000J TRENCH RESURFACING	45.000	SQYD	195.00000	8775.00	185.00000	8325.00	165.00000	7425.00
0520 1999-9Z90000E CONCRETE INLETS, TYPE CG-48	1.000	EACH	3400.00000	3400.00	4000.00000	4000.00	6000.00000	6000.00
SECTION TOTALS			$	83,773.50	$	81,589.80	$	106,166.00
SECTION 0004 BASES								
0530 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	544.000	SQYD	17.25000	9384.00	14.00000	7616.00	10.00000	5440.00
0540 0641-0102000M AGGREGATE BASE	940.000	TON	38.25000	35955.00	40.00000	37600.00	60.00000	56400.00
SECTION TOTALS			$	45,339.00	$	45,216.00	$	61,840.00
SECTION 0005 WEARING SURFACES								
0550 0745-0302000M LEVEL 3, 1/2 INCH ACP	610.000	TON	110.00000	67100.00	120.00000	73200.00	105.00000	64050.00
0560 0745-0620000M PG 64-22 ASPHALT IN 1/2 INCH ACP	35.300	TON	1.00000	35.30	0.01000	0.35	0.35000	12.36
0570 0749-0100000E EXTRA FOR ASPHALT APPROACHES	3.000	EACH	1925.00000	5775.00	1000.00000	3000.00	5000.00000	15000.00
0580 0749-0108000J EXTRA FOR ASPHALT SLOPE PAVING	300.000	SQFT	7.00000	2100.00	6.00000	1800.00	5.00000	1500.00
0590 0755-0117000J CONCRETE PAVEMENT, REINFORCED, 12 INCHE	400.000	SQYD	390.00000	156000.00	425.00000	170000.00	125.00000	50000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WESTECH CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
0600 0759-0103000F CONCRETE CURBS, CURB AND GUTTER	40.000	FOOT	44.00000	1760.00	38.00000	1520.00	35.00000	1400.00
0610 0759-0110000F CONCRETE CURBS, STANDARD CURB	1250.000	FOOT	38.00000	47500.00	35.00000	43750.00	25.00000	31250.00
0620 0759-0122000J CONCRETE ISLANDS	1700.000	SQFT	28.00000	47600.00	30.00000	51000.00	12.00000	20400.00
0630 0759-0126000J CONCRETE DRIVEWAYS, HIGH EARLY STRENGTH	760.000	SQFT	72.25000	54910.00	80.00000	60800.00	32.00000	24320.00
0640 0759-0128000J CONCRETE WALKS	5600.000	SQFT	14.50000	81200.00	15.00000	84000.00	5.00000	28000.00
0650 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	2.000	EACH	1250.00000	2500.00	1600.00000	3200.00	365.00000	730.00
SECTION TOTALS			$	466,480.30	$	492,270.35	$	236,662.36
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0660 0840-0100000E DELINEATORS, TYPE 1	16.000	EACH	94.00000	1504.00	44.00000	704.00	34.00000	544.00
0670 0851-0101000F PAVEMENT LINE REMOVAL	6700.000	FOOT	0.50000	3350.00	0.44000	2948.00	0.45000	3015.00
0680 0851-0102000J PAVEMENT BAR REMOVAL	380.000	SQFT	2.50000	950.00	2.25000	855.00	2.25000	855.00
0690 0851-0103000E PAVEMENT LEGEND REMOVAL	2.000	EACH	83.00000	166.00	75.00000	150.00	75.00000	150.00
0700 0855-0101000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	19.000	EACH	5.00000	95.00	4.50000	85.50	4.50000	85.50
0710 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	25.000	EACH	5.00000	125.00	4.50000	112.50	4.50000	112.50
0720 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	17.000	EACH	13.50000	229.50	12.25000	208.25	12.25000	208.25
0730 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	55.000	EACH	13.50000	742.50	12.25000	673.75	12.25000	673.75

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WESTECH CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
0740 0865-0116600F THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	2750.000	FOOT	1.15000	3162.50	1.25000	3437.50	1.00000	2750.00
0750 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	370.000	FOOT	1.15000	425.50	1.25000	462.50	1.00000	370.00
0760 0865-0116630F THERMOPLASTIC, EXTRUDED, GROOVED, NON-PROFILED	6000.000	FOOT	1.60000	9600.00	1.50000	9000.00	1.50000	9000.00
0770 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	6.000	EACH	270.00000	1620.00	300.00000	1800.00	250.00000	1500.00
0780 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	4.000	EACH	290.00000	1160.00	300.00000	1200.00	270.00000	1080.00
0790 0867-0145100J PAVEMENT BAR, TYPE B-HS	680.000	SQFT	10.50000	7140.00	10.00000	6800.00	10.00000	6800.00
0800 0867-0169100E PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	18.000	EACH	59.00000	1062.00	50.00000	900.00	45.00000	810.00
SECTION TOTALS			$	31,332.00	$	29,337.00	$	27,954.00
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0810 0905-0100000A REMOVE EXISTING SIGNS		LUMP	1000.00000	1000.00	1000.00000	1000.00	500.00000	500.00
0820 0910-0100000K WOOD SIGN POSTS	50.700	FBM	20.00000	1014.00	18.00000	912.60	21.00000	1064.70
0830 0940-0113000J TYPE "G" SIGNS IN PLACE	14.300	SQFT	32.00000	457.60	30.00000	429.00	21.00000	300.30
0840 0940-0115000J TYPE "G2" SIGNS IN PLACE	50.800	SQFT	48.00000	2438.40	45.00000	2286.00	53.00000	2692.40
0850 0940-0124000J TYPE "W1" SIGNS IN PLACE	14.400	SQFT	31.00000	446.40	30.00000	432.00	32.00000	460.80
0860 0940-0130000J TYPE "W7" SIGNS IN PLACE	4.000	SQFT	42.00000	168.00	40.00000	160.00	21.00000	84.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WESTECH CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
0870 0963-0102000F 42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	30.000	FOOT	865.00000	25950.00	900.00000	27000.00	800.00000	24000.00
0880 0970-0100000A POLE FOUNDATIONS	1.000	LS	4650.00000	4650.00	4000.00000	4000.00	4400.00000	4400.00
0890 0970-0102000A LIGHTING POLES, SLIP BASE		LUMP	6500.00000	6500.00	6600.00000	6600.00	6000.00000	6000.00
0900 0970-0103000A LIGHTING POLE ARMS		LUMP	1300.00000	1300.00	3000.00000	3000.00	1200.00000	1200.00
0910 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	3325.00000	3325.00	2500.00000	2500.00	3100.00000	3100.00
0920 0970-0105000A SWITCHING, CONDUIT, AND WIRING	280.000	LS	3500.00000	3500.00	15000.00000	15000.00	3300.00000	3300.00
0930 0990-0102000A TRAFFIC SIGNAL MODIFICATION, OR8 AT M.P 17.88	1.000	LS	141500.00000	141500.00	92000.00000	92000.00	200000.00000	200000.00
0940 0990-0103000A DETECTOR INSTALLATION, OR8 AT QUINCE	1.000	LS	9500.00000	9500.00	32000.00000	32000.00	9000.00000	9000.00
0950 0990-0105000A INTERCONNECT SYSTEM		LUMP	11600.00000	11600.00	15000.00000	15000.00	11000.00000	11000.00
SECTION TOTALS			$	213,349.40	$	202,319.60	$	267,102.20
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0960 1030-0101000R WEED CONTROL	0.200	ACRE	8300.00000	1660.00	7500.00000	1500.00	15000.00000	3000.00
0970 1030-0102000E SEEDING MOBILIZATION	1.000	EACH	1000.00000	1000.00	900.00000	900.00	1000.00000	1000.00
0980 1030-0138000J LAWN SEEDING	570.000	SQYD	3.00000	1710.00	2.65000	1510.50	2.00000	1140.00
0990 1070-0101000E MULTIPLE MAILBOX SUPPORTS	1.000	EACH	675.00000	675.00	625.00000	625.00	525.00000	525.00
SECTION TOTALS			$	5,045.00	$	4,535.50	$	5,665.00
CONTRACT TOTALS			$	1,447,260.20	$	1,468,925.50	$	1,591,200.01

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) BROWN CONTRACTING INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	176000.00000	176000.00				
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	75000.00000	75000.00				
0030 0225-0102000J TEMPORARY SIGNS	1135.000	SQFT	25.00000	28375.00				
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	12.000	EACH	200.00000	2400.00				
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	16.000	EACH	160.00000	2560.00				
0060 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	19000.00000	19000.00				
0070 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	100.00000	100.00				
0080 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	500.000	FOOT	40.00000	20000.00				
0090 0225-0145000E TEMPORARY PLASTIC DRUMS	93.000	EACH	60.00000	5580.00				
0100 0225-0153000F TEMPORARY STRIPING	5000.000	FOOT	0.50000	2500.00				
0110 0225-0153100E TEMPORARY PAVEMENT LEGENDS	24.000	EACH	100.00000	2400.00				
0120 0225-0153200J TEMPORARY PAVEMENT BARS	481.000	SQFT	5.00000	2405.00				
0130 0225-0154000F STRIPE REMOVAL	1900.000	FOOT	1.00000	1900.00				
0140 0225-0155100J LEGEND REMOVAL	320.000	SQFT	4.00000	1280.00				
0150 0225-0156000J BAR REMOVAL	280.000	SQFT	10.00000	2800.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0225-0158000A TEMPORARY TRAFFIC SIGNAL		LUMP	1000.00000	1000.00				
0170 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	2200.00000	4400.00				
0180 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	7500.00000	30000.00				
0190 0225-0168000T FLAGGERS	600.000	HOUR	55.00000	33000.00				
0200 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	2500.00000	10000.00				
0210 0225-0169000E TRAFFIC CONTROL SUPERVISOR	70.000	EACH	555.00000	38850.00				
0220 0280-0100000A EROSION CONTROL		LUMP	5000.00000	5000.00				
0230 0280-0104020R TEMPORARY MULCHING, STRAW	0.100	ACRE	50000.00000	5000.00				
0240 0280-0105100J COMPOST EROSION BLANKET	740.000	SQYD	7.00000	5180.00				
0250 0280-0114030E INLET PROTECTION, TYPE 3	3.000	EACH	500.00000	1500.00				
0260 0280-0114040E INLET PROTECTION, TYPE 4	8.000	EACH	300.00000	2400.00				
0270 0280-0115020E SEDIMENT BARRIER, TYPE 2	15.000	EACH	200.00000	3000.00				
0280 0280-0115030F SEDIMENT BARRIER, TYPE 3	100.000	FOOT	50.00000	5000.00				
0290 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00				
0300 0294-0200000M CONTAMINATED SOIL REMOVAL	800.000	TON	135.00000	108000.00				
0310 1999-9Z90000A TEMPORARY PEDESTRIAN ACCESS PLAN		LUMP	40000.00000	40000.00				
SECTION TOTALS			$	635,130.00	$		$	
SECTION 0002 ROADWORK								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	15000.00000	15000.00				
0330 0310-0100000F REMOVAL OF PIPES	12.500	FOOT	1000.00000	12500.00				
0340 0310-0101000F REMOVAL OF CURBS	910.000	FOOT	10.00000	9100.00				
0350 0310-0102000J REMOVAL OF WALKS AND DRIVEWAYS	730.000	SQYD	5.00000	3650.00				
0360 0310-0104000E REMOVAL OF INLETS	5.000	EACH	5000.00000	25000.00				
0370 0310-0105000E REMOVAL OF MANHOLES	1.000	EACH	3000.00000	3000.00				
0380 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	80000.00000	80000.00				
0390 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	1200.000	FOOT	6.00000	7200.00				
0400 0330-0105000K GENERAL EXCAVATION	1900.000	CUYD	40.00000	76000.00				
0410 0330-0126000K STONE EMBANKMENT	970.000	CUYD	75.00000	72750.00				
0420 0350-0105000J SUBGRADE GEOTEXTILE	1600.000	SQYD	1.00000	1600.00				
SECTION TOTALS			$	305,800.00	$		$	
SECTION 0003 DRAINAGE AND SEWERS								
0430 0415-0100000F MAINLINE VIDEO INSPECTION	133.000	FOOT	9.00000	1197.00				
0440 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	94.000	FOOT	250.00000	23500.00				
0450 0445-060012AF 12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	39.000	FOOT	260.00000	10140.00				
0460 0470-0309000E CONCRETE INLETS, TYPE CG-3	6.000	EACH	5000.00000	30000.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0470 0490-0104000E CONNECTION TO EXISTING STRUCTURES	1.000	EACH	3500.00000	3500.00				
0480 0490-0117000E FILLING ABANDONED STRUCTURES	1.000	EACH	4000.00000	4000.00				
0490 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	6.000	EACH	2800.00000	16800.00				
0500 0490-0123000E MANHOLES OVER EXISTING SEWERS	5.000	EACH	7000.00000	35000.00				
0510 0495-0100000J TRENCH RESURFACING	45.000	SQYD	260.00000	11700.00				
0520 1999-9Z90000E CONCRETE INLETS, TYPE CG-48	1.000	EACH	5000.00000	5000.00				
SECTION TOTALS			$	140,837.00	$		$	
SECTION 0004 BASES								
0530 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	544.000	SQYD	35.00000	19040.00				
0540 0641-0102000M AGGREGATE BASE	940.000	TON	55.00000	51700.00				
SECTION TOTALS			$	70,740.00	$		$	
SECTION 0005 WEARING SURFACES								
0550 0745-0302000M LEVEL 3, 1/2 INCH ACP	610.000	TON	115.00000	70150.00				
0560 0745-0620000M PG 64-22 ASPHALT IN 1/2 INCH ACP	35.300	TON	14.00000	494.20				
0570 0749-0100000E EXTRA FOR ASPHALT APPROACHES	3.000	EACH	3000.00000	9000.00				
0580 0749-0108000J EXTRA FOR ASPHALT SLOPE PAVING	300.000	SQFT	30.00000	9000.00				
0590 0755-0117000J CONCRETE PAVEMENT, REINFORCED, 12 INCHE	400.000	SQYD	200.00000	80000.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0600 0759-0103000F CONCRETE CURBS, CURB AND GUTTER	40.000	FOOT	65.00000	2600.00				
0610 0759-0110000F CONCRETE CURBS, STANDARD CURB	1250.000	FOOT	34.00000	42500.00				
0620 0759-0122000J CONCRETE ISLANDS	1700.000	SQFT	19.00000	32300.00				
0630 0759-0126000J CONCRETE DRIVEWAYS, HIGH EARLY STRENGTH	760.000	SQFT	20.00000	15200.00				
0640 0759-0128000J CONCRETE WALKS	5600.000	SQFT	7.00000	39200.00				
0650 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	2.000	EACH	2200.00000	4400.00				
SECTION TOTALS			$	304,844.20	$		$	
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0660 0840-0100000E DELINEATORS, TYPE 1	16.000	EACH	120.00000	1920.00				
0670 0851-0101000F PAVEMENT LINE REMOVAL	6700.000	FOOT	2.00000	13400.00				
0680 0851-0102000J PAVEMENT BAR REMOVAL	380.000	SQFT	7.00000	2660.00				
0690 0851-0103000E PAVEMENT LEGEND REMOVAL	2.000	EACH	450.00000	900.00				
0700 0855-0101000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	19.000	EACH	25.00000	475.00				
0710 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	25.000	EACH	40.00000	1000.00				
0720 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	17.000	EACH	45.00000	765.00				
0730 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	55.000	EACH	40.00000	2200.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0740 0865-0116600F THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	2750.000	FOOT	2.00000	5500.00				
0750 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	370.000	FOOT	3.00000	1110.00				
0760 0865-0116630F THERMOPLASTIC, EXTRUDED, GROOVED, NON-PROFILED	6000.000	FOOT	2.00000	12000.00				
0770 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	6.000	EACH	350.00000	2100.00				
0780 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	4.000	EACH	440.00000	1760.00				
0790 0867-0145100J PAVEMENT BAR, TYPE B-HS	680.000	SQFT	20.00000	13600.00				
0800 0867-0169100E PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	18.000	EACH	120.00000	2160.00				
SECTION TOTALS			$	61,550.00	$		$	
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0810 0905-0100000A REMOVE EXISTING SIGNS		LUMP	1500.00000	1500.00				
0820 0910-0100000K WOOD SIGN POSTS	50.700	FBM	40.00000	2028.00				
0830 0940-0113000J TYPE "G" SIGNS IN PLACE	14.300	SQFT	39.00000	557.70				
0840 0940-0115000J TYPE "G2" SIGNS IN PLACE	50.800	SQFT	43.00000	2184.40				
0850 0940-0124000J TYPE "W1" SIGNS IN PLACE	14.400	SQFT	36.00000	518.40				
0860 0940-0130000J TYPE "W7" SIGNS IN PLACE	4.000	SQFT	39.00000	156.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14932 COUNTIES : WASHINGTON
LETTING DATE : 09/15/16 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) BROWN CONTRACTING INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0870 0963-0102000F 42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	30.000	FOOT	1200.00000	36000.00				
0880 0970-0100000A POLE FOUNDATIONS	1.000	LS	8000.00000	8000.00				
0890 0970-0102000A LIGHTING POLES, SLIP BASE		LUMP	7000.00000	7000.00				
0900 0970-0103000A LIGHTING POLE ARMS		LUMP	3000.00000	3000.00				
0910 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	3000.00000	3000.00				
0920 0970-0105000A SWITCHING, CONDUIT, AND WIRING	280.000	LS	5800.00000	5800.00				
0930 0990-0102000A TRAFFIC SIGNAL MODIFICATION, OR8 AT M.P 17.88	1.000	LS	130000.00000	130000.00				
0940 0990-0103000A DETECTOR INSTALLATION, OR8 AT QUINCE	1.000	LS	32000.00000	32000.00				
0950 0990-0105000A INTERCONNECT SYSTEM		LUMP	9000.00000	9000.00				
SECTION TOTALS			$	240,744.50	$		$	
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0960 1030-0101000R WEED CONTROL	0.200	ACRE	35000.00000	7000.00				
0970 1030-0102000E SEEDING MOBILIZATION	1.000	EACH	2500.00000	2500.00				
0980 1030-0138000J LAWN SEEDING	570.000	SQYD	15.00000	8550.00				
0990 1070-0101000E MULTIPLE MAILBOX SUPPORTS	1.000	EACH	1500.00000	1500.00				
SECTION TOTALS			$	19,550.00	$		$	
CONTRACT TOTALS			$	1,779,195.70	$	0.00	$	