TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14994 COUNTIES : BAKER
LETTING DATE : 05/25/17 09:00 REGION : 5
COMPLETION DATE : 09/29/17 PROJECT : 18847
CONTRACT DESCRIPTION : OR86: BAKER-COPPERFIELD HWY GUARDRAIL PHASE III PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	CORAL CONSTRUCTION CO	$ 474,895.00	100.0000%
2	DIRT & AGGREGATE INTERCHANGE INC	$ 483,333.00	101.7768%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CORAL CONSTRUCTION CO UNIT PRICE	AMOUNT	(2) DIRT & AGGREGATE INTERCHANGE UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	46000.00000	46000.00	34883.00000	34883.00		
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	30000.00000	30000.00	19500.00000	19500.00		
0030 0225-0102000J TEMPORARY SIGNS	285.000	SQFT	10.00000	2850.00	10.00000	2850.00		
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	2.000	EACH	75.00000	150.00	150.00000	300.00		
0050 0225-0145000E TEMPORARY PLASTIC DRUMS	10.000	EACH	45.00000	450.00	65.00000	650.00		
0060 0225-0168000T FLAGGERS	650.000	HOUR	1.00000	650.00	65.00000	42250.00		
0070 0280-0100000A EROSION CONTROL		LUMP	500.00000	500.00	2000.00000	2000.00		
0080 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	1000.00000	1000.00		
SECTION TOTALS			$	81,100.00	$	103,433.00	$	
SECTION 0002 ROADWORK								
0090 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	2500.00000	2500.00	1000.00000	1000.00		

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14994 COUNTIES : BAKER
LETTING DATE : 05/25/17 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) DIRT & AGGREGATE INTERCHANGE UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0100 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP		25600.00000	25600.00	32850.00000	32850.00		
SECTION TOTALS			$	28,100.00	$	33,850.00	$	
SECTION 0003 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0110 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	29.000	EACH	775.00000	22475.00	1000.00000	29000.00		
0120 0810-0122000E GUARDRAIL END PIECES, TYPE B	15.000	EACH	95.00000	1425.00	100.00000	1500.00		
0130 0810-0126000E GUARDRAIL TRANSITION	8.000	EACH	2975.00000	23800.00	3000.00000	24000.00		
0140 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	17.000	EACH	3175.00000	53975.00	3000.00000	51000.00		
0150 0810-0133000E EXTRA FOR 8 FOOT POSTS	156.000	EACH	65.00000	10140.00	25.00000	3900.00		
0160 0810-0134000E EXTRA FOR 11 FOOT POSTS	136.000	EACH	130.00000	17680.00	50.00000	6800.00		
0170 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	8887.500	FOOT	24.00000	213300.00	23.00000	204412.50		
0180 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A (MODIFIED)	512.500	FOOT	28.00000	14350.00	35.00000	17937.50		
0190 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	100.000	FOOT	70.00000	7000.00	50.00000	5000.00		
0200 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	2.000	EACH	650.00000	1300.00	1000.00000	2000.00		
SECTION TOTALS			$	365,445.00	$	345,550.00	$	
SECTION 0004 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0210 1070-0100000E SINGLE MAILBOX SUPPORTS	1.000	EACH	250.00000	250.00	500.00000	500.00		
SECTION TOTALS			$	250.00	$	500.00	$	
CONTRACT TOTALS			$	474,895.00	$	483,333.00	$	