TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4
COMPLETION DATE : 12/01/18 PROJECT : 18728
CONTRACT DESCRIPTION : FFO-OR126 @ TOM MCCALL ROAD(PRINEVILLE) PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	ALEX HODGE CONSTRUCTION INC	$ 3,311,282.20	100.0000%
2	HIGH DESERT AGGREGATE & PAVING INC	$ 3,449,814.00	104.1836%
3	MARCUM & SONS LLC	$ 3,743,296.28	113.0467%
4	KNIFE RIVER CORPORATION - NORTHWEST	$ 3,798,021.00	114.6994%
5	TAYLOR NORTHWEST LLC	$ 3,846,455.78	116.1621%
6	K & E EXCAVATING INC	$ 4,376,913.00	132.1818%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(3) MARCUM & SONS LLC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	630.000	HOUR	20.00000	12600.00	20.00000	12600.00	20.00000	12600.00
0020 0210-0100000A MOBILIZATION		LUMP	250000.00000	250000.00	300000.00000	300000.00	371555.00000	371555.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	40000.00000	40000.00	25000.00000	25000.00	47300.00000	47300.00
0040 0225-0102000J TEMPORARY SIGNS	1205.000	SQFT	15.00000	18075.00	16.00000	19280.00	12.75000	15363.75
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	8.000	EACH	65.00000	520.00	35.00000	280.00	35.00000	280.00
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	37.000	EACH	90.00000	3330.00	70.00000	2590.00	70.00000	2590.00
0070 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	15000.00000	15000.00	10000.00000	10000.00	25000.00000	25000.00
0080 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	1.00000	1.00	500.00000	500.00	0.10000	0.10

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(3) MARCUM & SONS LLC UNIT PRICE	 AMOUNT
0090 0225-0142000E SURFACE MOUNTED TUBULAR MARKERS	97.000	EACH	62.00000	6014.00	35.00000	3395.00	65.00000	6305.00
0100 0225-0143000E REPLACE SURFACE MOUNTED TUBULAR MARKERS	107.000	EACH	62.00000	6634.00	10.00000	1070.00	65.00000	6955.00
0110 0225-0145000E TEMPORARY PLASTIC DRUMS	242.000	EACH	30.00000	7260.00	29.00000	7018.00	29.00000	7018.00
0120 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	2020.000	EACH	5.00000	10100.00	1.50000	3030.00	1.20000	2424.00
0130 0225-0153000F TEMPORARY STRIPING	32476.000	FOOT	0.20000	6495.20	0.25000	8119.00	0.19000	6170.44
0140 0225-0153100E TEMPORARY PAVEMENT LEGENDS	2.000	EACH	75.00000	150.00	75.00000	150.00	75.00000	150.00
0150 0225-0153200J TEMPORARY PAVEMENT BARS	372.000	SQFT	2.50000	930.00	2.50000	930.00	2.45000	911.40
0160 0225-0154000F STRIPE REMOVAL	1000.000	FOOT	1.00000	1000.00	1.00000	1000.00	0.95000	950.00
0170 0225-0155100J LEGEND REMOVAL	48.000	SQFT	5.00000	240.00	5.00000	240.00	5.00000	240.00
0180 0225-0156000J BAR REMOVAL	36.000	SQFT	5.00000	180.00	5.00000	180.00	5.00000	180.00
0190 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	4000.00000	16000.00	5000.00000	20000.00	11250.00000	45000.00
0200 0225-0167500E RADAR SPEED TRAILER	2.000	EACH	6000.00000	12000.00	5000.00000	10000.00	5200.00000	10400.00
0210 0225-0168000T FLAGGERS	1400.000	HOUR	53.00000	74200.00	52.00000	72800.00	50.35000	70490.00
0220 0225-0168100E FLAGGER STATION LIGHTING	9.000	EACH	1000.00000	9000.00	900.00000	8100.00	1000.00000	9000.00
0230 0225-0169000E TRAFFIC CONTROL SUPERVISOR	80.000	EACH	225.00000	18000.00	500.00000	40000.00	100.00000	8000.00
0240 0280-0100000A EROSION CONTROL		LUMP	7500.00000	7500.00	1500.00000	1500.00	14555.00000	14555.00
0250 0280-0106060E CHECK DAM, TYPE 6	12.000	EACH	200.00000	2400.00	100.00000	1200.00	150.00000	1800.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(3) MARCUM & SONS LLC UNIT PRICE	 AMOUNT
0260 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	3.000	EACH	750.00000	2250.00	600.00000	1800.00	1500.00000	4500.00
0270 0280-0114030E INLET PROTECTION, TYPE 3	16.000	EACH	100.00000	1600.00	50.00000	800.00	50.00000	800.00
0280 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0290 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00	250.00000	250.00	4000.00000	4000.00
SECTION TOTALS			$	522,479.20	$	551,832.00	$	674,537.69
SECTION 0002 ROADWORK								
0300 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	60000.00000	60000.00	55000.00000	55000.00	79500.00000	79500.00
0310 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	30000.00000	30000.00	10000.00000	10000.00	41000.00000	41000.00
0320 0320-0100000A CLEARING AND GRUBBING	8.250	LS	25000.00000	25000.00	30000.00000	30000.00	62750.00000	62750.00
0330 0330-0101000K DITCH EXCAVATION	190.000	CUYD	40.00000	7600.00	25.00000	4750.00	25.00000	4750.00
0340 0330-0123000K EMBANKMENT IN PLACE	20250.000	CUYD	9.00000	182250.00	21.00000	425250.00	21.28000	430920.00
0350 0331-0106000J 12 INCH SUBGRADE STABILIZATION	900.000	SQYD	15.00000	13500.00	9.00000	8100.00	0.01000	9.00
0360 0350-0105000J SUBGRADE GEOTEXTILE	35800.000	SQYD	1.31000	46898.00	1.00000	35800.00	0.70000	25060.00
SECTION TOTALS			$	365,248.00	$	568,900.00	$	643,989.00
SECTION 0003 DRAINAGE AND SEWERS								
0370 0405-0100000K ROCK EXCAVATION	110.000	CUYD	90.00000	9900.00	65.00000	7150.00	95.00000	10450.00
0380 0415-0100000F MAINLINE VIDEO INSPECTION	1140.000	FOOT	2.00000	2280.00	2.00000	2280.00	6.00000	6840.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(3) MARCUM & SONS LLC UNIT PRICE	 AMOUNT
0390 0445-010008AF 8 INCH CULVERT PIPE, 5 FT DEPTH	64.000	FOOT	40.00000	2560.00	40.00000	2560.00	53.77000	3441.28
0400 0445-010010AF 10 INCH CULVERT PIPE, 5 FT DEPTH	74.000	FOOT	45.00000	3330.00	45.00000	3330.00	58.12000	4300.88
0410 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	118.000	FOOT	70.00000	8260.00	75.00000	8850.00	81.05000	9563.90
0420 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	265.000	FOOT	95.00000	25175.00	95.00000	25175.00	94.32000	24994.80
0430 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	616.000	FOOT	62.00000	38192.00	55.00000	33880.00	61.54000	37908.64
0440 0445-0700080E SLOPED END SECTIONS, 8 INCH	2.000	EACH	250.00000	500.00	150.00000	300.00	300.00000	600.00
0450 0445-0700100E SLOPED END SECTIONS, 10 INCH	2.000	EACH	250.00000	500.00	175.00000	350.00	300.00000	600.00
0460 0445-0700120E SLOPED END SECTIONS, 12 INCH	4.000	EACH	300.00000	1200.00	200.00000	800.00	400.00000	1600.00
0470 0445-0700180E SLOPED END SECTIONS, 18 INCH	2.000	EACH	325.00000	650.00	250.00000	500.00	500.00000	1000.00
0480 0445-0700240E SLOPED END SECTIONS, 24 INCH	6.000	EACH	400.00000	2400.00	300.00000	1800.00	500.00000	3000.00
0490 0470-0307000E CONCRETE INLETS, TYPE CG-2	16.000	EACH	2300.00000	36800.00	1550.00000	24800.00	1742.88000	27886.08
0500 0490-0100000E ADJUSTING BOXES	1.000	EACH	100.00000	100.00	200.00000	200.00	750.00000	750.00
SECTION TOTALS			$	131,847.00	$	111,975.00	$	132,935.58
SECTION 0004 BASES								
0510 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	1222.000	SQYD	2.50000	3055.00	5.00000	6110.00	5.00000	6110.00
0520 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	10124.000	SQYD	2.50000	25310.00	1.50000	15186.00	1.90000	19235.60

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(3) MARCUM & SONS LLC UNIT PRICE	 AMOUNT
0530 0641-0102000M AGGREGATE BASE	32100.000	TON	20.25000	650025.00	18.00000	577800.00	20.25000	650025.00
SECTION TOTALS			$	678,390.00	$	599,096.00	$	675,370.60
SECTION 0005 WEARING SURFACES								
0540 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	14.000	TON	425.00000	5950.00	375.00000	5250.00	425.00000	5950.00
0550 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	7848.000	TON	38.00000	298224.00	31.00000	243288.00	34.50000	270756.00
0560 0745-0334000M LEVEL 3, 1/2 INCH LIME TREATED ACP IN LEVELING	459.000	TON	33.00000	15147.00	31.00000	14229.00	33.00000	15147.00
0570 0745-0422000M LEVEL 4, 1/2 INCH LIME TREATED ACP	2973.000	TON	33.00000	98109.00	31.00000	92163.00	34.50000	102568.50
0580 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	432.000	TON	400.00000	172800.00	390.00000	168480.00	400.00000	172800.00
0590 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3,1/2 INCH LIME TREATED ACP IN LEVELING	26.000	TON	400.00000	10400.00	390.00000	10140.00	400.00000	10400.00
0600 0745-0642100M PG 70-28ER ASPHALT IN LEVEL 4, 1/2 INCH LIME TREATED ACP	164.000	TON	495.00000	81180.00	485.00000	79540.00	495.00000	81180.00
0610 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	2.000	EACH	2250.00000	4500.00	2000.00000	4000.00	2250.00000	4500.00
0620 0756-0106000J PLAIN CONCRETE PAVEMENT, UNDOWELED, 10 INCHES THICK	700.000	SQYD	76.00000	53200.00	80.00000	56000.00	75.95000	53165.00
0630 0759-0106000F CONCRETE CURBS, LOW PROFILE MOUNTABLE CURB	424.000	FOOT	18.00000	7632.00	18.00000	7632.00	17.88000	7581.12
0640 0759-0110000F CONCRETE CURBS, STANDARD CURB	1545.000	FOOT	15.00000	23175.00	14.50000	22402.50	14.17000	21892.65

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(3) MARCUM & SONS LLC UNIT PRICE	 AMOUNT
0650 0759-0112000F CONCRETE CURBS, STANDARD CURB, MODIFIED	2161.000	FOOT	14.00000	30254.00	31.00000	66991.00	13.83000	29886.63
0660 0759-0122000J CONCRETE ISLANDS	18066.000	SQFT	7.50000	135495.00	7.00000	126462.00	8.00000	144528.00
0670 0759-0128000J CONCRETE WALKS	9652.000	SQFT	6.00000	57912.00	5.00000	48260.00	5.50000	53086.00
0680 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	8.000	EACH	1900.00000	15200.00	1800.00000	14400.00	2110.56000	16884.48
0690 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	24.000	EACH	900.00000	21600.00	880.00000	21120.00	880.00000	21120.00
SECTION TOTALS			$	1,030,778.00	$	980,357.50	$	1,011,445.38
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0700 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	2.000	EACH	100.00000	200.00	80.00000	160.00	70.00000	140.00
0710 0851-0101000F PAVEMENT LINE REMOVAL	2000.000	FOOT	1.00000	2000.00	0.95000	1900.00	0.95000	1900.00
0720 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	194.000	EACH	13.00000	2522.00	12.50000	2425.00	12.50000	2425.00
0730 0856-0101000E PERMANENT SURFACE MOUNTED TUBULAR MARKERS	60.000	EACH	62.00000	3720.00	62.00000	3720.00	62.00000	3720.00
0740 0857-0101000L CONTINUOUS RUMBLE STRIPS	0.150	MILE	29000.00000	4350.00	29000.00000	4350.00	29000.00000	4350.00
0750 0865-0116510F METHYL METHACRYLATE, EXTRUDED, SURFACE, NON-PROFILED	23500.000	FOOT	0.52000	12220.00	0.55000	12925.00	0.52000	12220.00
0760 0866-0122000F PLURAL COMPONENT, EXTRUDED OR SPRAYED, GROOVED	18450.000	FOOT	3.31000	61069.50	3.30000	60885.00	3.31000	61069.50
0770 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	9.000	EACH	275.00000	2475.00	275.00000	2475.00	275.00000	2475.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(3) MARCUM & SONS LLC UNIT PRICE	 AMOUNT
0780 0867-0145100J PAVEMENT BAR, TYPE B-HS	1800.000	SQFT	9.00000	16200.00	8.00000	14400.00	8.05000	14490.00
0790 0867-0169100E PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	24.000	EACH	40.00000	960.00	50.00000	1200.00	38.00000	912.00
SECTION TOTALS			$	105,716.50	$	104,440.00	$	103,701.50
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0800 0905-0100000A REMOVE EXISTING SIGNS		LUMP	500.00000	500.00	500.00000	500.00	3500.00000	3500.00
0810 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	350.00000	350.00	350.00000	350.00	2150.00000	2150.00
0820 0920-0100000A SIGN SUPPORT FOOTINGS	13.800	LS	18500.00000	18500.00	18500.00000	18500.00	18500.00000	18500.00
0830 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	2261.000	LS	8400.00000	8400.00	8400.00000	8400.00	12400.00000	12400.00
0840 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	776.000	LS	10750.00000	10750.00	10750.00000	10750.00	10750.00000	10750.00
0850 0940-0113000J TYPE "G" SIGNS IN PLACE	252.000	SQFT	21.50000	5418.00	21.50000	5418.00	21.50000	5418.00
0860 0940-0121000J TYPE "R" SIGNS IN PLACE	50.000	SQFT	14.00000	700.00	14.00000	700.00	14.00000	700.00
0870 0940-0122100J TYPE "R2" SIGNS IN PLACE	36.000	SQFT	14.25000	513.00	14.25000	513.00	14.25000	513.00
0880 0940-0124000J TYPE "W1" SIGNS IN PLACE	95.000	SQFT	14.00000	1330.00	14.00000	1330.00	14.00000	1330.00
0890 0940-0125000J TYPE "W2" SIGNS IN PLACE	12.000	SQFT	14.50000	174.00	14.50000	174.00	14.50000	174.00
0900 0940-0134000J TYPE "Y1" SIGNS IN PLACE	100.000	SQFT	14.00000	1400.00	14.00000	1400.00	14.00000	1400.00
0910 0940-0137000J TYPE "Y4" SIGNS IN PLACE	13.000	SQFT	15.50000	201.50	15.50000	201.50	15.50000	201.50

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(3) MARCUM & SONS LLC UNIT PRICE	 AMOUNT
0920 0970-0100000A POLE FOUNDATIONS	16.000	LS	40682.00000	40682.00	43000.00000	43000.00	27258.00000	27258.00
0930 0970-0101000A LIGHTING POLES, FIXED BASE		LUMP	18465.00000	18465.00	18500.00000	18500.00	23465.00000	23465.00
0940 0970-0102000A LIGHTING POLES, SLIP BASE		LUMP	20488.00000	20488.00	20500.00000	20500.00	25488.00000	25488.00
0950 0970-0103000A LIGHTING POLE ARMS		LUMP	1451.00000	1451.00	1500.00000	1500.00	1451.00000	1451.00
0960 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	15340.00000	15340.00	15500.00000	15500.00	15340.00000	15340.00
0970 0970-0105000A SWITCHING, CONDUIT, AND WIRING	3500.000	LS	110049.00000	110049.00	120000.00000	120000.00	107396.00000	107396.00
SECTION TOTALS			$	254,711.50	$	267,236.50	$	257,434.50
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0980 1011-0200000A BIORETENTION POND, DFI D01113		LUMP	10654.00000	10654.00	14500.00000	14500.00	28357.00000	28357.00
0990 1011-0200000A BIORETENTION POND, DFI D01114		LUMP	12356.00000	12356.00	19250.00000	19250.00	31921.00000	31921.00
1000 1011-0200000A BIORETENTION POND, DFI D01115		LUMP	13450.00000	13450.00	30000.00000	30000.00	40312.00000	40312.00
1010 1030-0108000R PERMANENT SEEDING	15.530	ACRE	3400.00000	52802.00	3400.00000	52802.00	2551.00000	39617.03
1020 1999-9Z90000E 20 FOOT DOUBLE CLOSURE GATE	2.000	EACH	9650.00000	19300.00	16000.00000	32000.00	13000.00000	26000.00
SECTION TOTALS			$	108,562.00	$	148,552.00	$	166,207.03
SECTION 0009 WATER SUPPLY SYSTEMS								
1030 1170-0111000E RELOCATE 3/4" INCH WATER METER ASSEMBLY	1.000	EACH	3500.00000	3500.00	3500.00000	3500.00	2500.00000	2500.00
SECTION TOTALS			$	3,500.00	$	3,500.00	$	2,500.00
SECTION 0010 ADDED BID ITEMS								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(3) MARCUM & SONS LLC UNIT PRICE	 AMOUNT
1040 0280-0115080F SEDIMENT BARRIER, TYPE 8	15500.000	FOOT	7.10000	110050.00	7.35000	113925.00	4.85000	75175.00
SECTION TOTALS			$	110,050.00	$	113,925.00	$	75,175.00
CONTRACT TOTALS			$	3,311,282.20	$	3,449,814.00	$	3,743,296.28

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(5) TAYLOR NORTHWEST LLC UNIT PRICE	 AMOUNT	(6) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	630.000	HOUR	20.00000	12600.00	20.00000	12600.00	20.00000	12600.00
0020 0210-0100000A MOBILIZATION		LUMP	415000.00000	415000.00	372885.00000	372885.00	436000.00000	436000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	28555.00000	28555.00	28790.00000	28790.00	57000.00000	57000.00
0040 0225-0102000J TEMPORARY SIGNS	1205.000	SQFT	13.00000	15665.00	31.00000	37355.00	14.00000	16870.00
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	8.000	EACH	17.50000	140.00	97.00000	776.00	35.00000	280.00
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	37.000	EACH	52.00000	1924.00	207.00000	7659.00	90.00000	3330.00
0070 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	21504.00000	21504.00	19836.00000	19836.00	10000.00000	10000.00
0080 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	700.00000	700.00	3306.00000	3306.00	1.00000	1.00
0090 0225-0142000E SURFACE MOUNTED TUBULAR MARKERS	97.000	EACH	53.00000	5141.00	132.00000	12804.00	50.00000	4850.00
0100 0225-0143000E REPLACE SURFACE MOUNTED TUBULAR MARKERS	107.000	EACH	52.00000	5564.00	132.00000	14124.00	50.00000	5350.00
0110 0225-0145000E TEMPORARY PLASTIC DRUMS	242.000	EACH	20.00000	4840.00	60.00000	14520.00	35.00000	8470.00
0120 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	2020.000	EACH	1.25000	2525.00	1.25000	2525.00	2.00000	4040.00
0130 0225-0153000F TEMPORARY STRIPING	32476.000	FOOT	0.25000	8119.00	0.21000	6819.96	0.25000	8119.00
0140 0225-0153100E TEMPORARY PAVEMENT LEGENDS	2.000	EACH	75.00000	150.00	83.00000	166.00	80.00000	160.00
0150 0225-0153200J TEMPORARY PAVEMENT BARS	372.000	SQFT	2.50000	930.00	2.70000	1004.40	2.50000	930.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(5) TAYLOR NORTHWEST LLC UNIT PRICE	 AMOUNT	(6) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0160 0225-0154000F STRIPE REMOVAL	1000.000	FOOT	1.00000	1000.00	1.05000	1050.00	1.00000	1000.00
0170 0225-0155100J LEGEND REMOVAL	48.000	SQFT	5.00000	240.00	5.50000	264.00	6.00000	288.00
0180 0225-0156000J BAR REMOVAL	36.000	SQFT	5.00000	180.00	5.50000	198.00	6.00000	216.00
0190 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	10000.00000	40000.00	9135.00000	36540.00	6000.00000	24000.00
0200 0225-0167500E RADAR SPEED TRAILER	2.000	EACH	7200.00000	14400.00	13500.00000	27000.00	6000.00000	12000.00
0210 0225-0168000T FLAGGERS	1400.000	HOUR	54.00000	75600.00	59.00000	82600.00	55.00000	77000.00
0220 0225-0168100E FLAGGER STATION LIGHTING	9.000	EACH	515.00000	4635.00	3085.00000	27765.00	2100.00000	18900.00
0230 0225-0169000E TRAFFIC CONTROL SUPERVISOR	80.000	EACH	113.00000	9040.00	165.00000	13200.00	550.00000	44000.00
0240 0280-0100000A EROSION CONTROL		LUMP	3705.00000	3705.00	98060.00000	98060.00	13000.00000	13000.00
0250 0280-0106060E CHECK DAM, TYPE 6	12.000	EACH	74.00000	888.00	129.00000	1548.00	200.00000	2400.00
0260 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	3.000	EACH	1447.00000	4341.00	1435.00000	4305.00	2300.00000	6900.00
0270 0280-0114030E INLET PROTECTION, TYPE 3	16.000	EACH	39.00000	624.00	61.00000	976.00	60.00000	960.00
0280 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0290 0290-0100000A POLLUTION CONTROL PLAN		LUMP	253.00000	253.00	11020.00000	11020.00	1500.00000	1500.00
SECTION TOTALS			$	678,263.00	$	839,696.36	$	770,164.00
SECTION 0002 ROADWORK								
0300 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	57000.00000	57000.00	62814.00000	62814.00	70000.00000	70000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(5) TAYLOR NORTHWEST LLC UNIT PRICE	 AMOUNT	(6) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0310 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	73500.00000	73500.00	26856.00000	26856.00	105000.00000	105000.00
0320 0320-0100000A CLEARING AND GRUBBING	8.250	LS	96351.00000	96351.00	20565.00000	20565.00	120000.00000	120000.00
0330 0330-0101000K DITCH EXCAVATION	190.000	CUYD	17.00000	3230.00	13.00000	2470.00	32.00000	6080.00
0340 0330-0123000K EMBANKMENT IN PLACE	20250.000	CUYD	30.00000	607500.00	16.40000	332100.00	27.00000	546750.00
0350 0331-0106000J 12 INCH SUBGRADE STABILIZATION	900.000	SQYD	17.00000	15300.00	13.30000	11970.00	20.00000	18000.00
0360 0350-0105000J SUBGRADE GEOTEXTILE	35800.000	SQYD	0.55000	19690.00	0.44000	15752.00	1.00000	35800.00
SECTION TOTALS			$	872,571.00	$	472,527.00	$	901,630.00
SECTION 0003 DRAINAGE AND SEWERS								
0370 0405-0100000K ROCK EXCAVATION	110.000	CUYD	145.00000	15950.00	37.50000	4125.00	210.00000	23100.00
0380 0415-0100000F MAINLINE VIDEO INSPECTION	1140.000	FOOT	3.00000	3420.00	3.00000	3420.00	3.00000	3420.00
0390 0445-010008AF 8 INCH CULVERT PIPE, 5 FT DEPTH	64.000	FOOT	47.50000	3040.00	40.50000	2592.00	65.00000	4160.00
0400 0445-010010AF 10 INCH CULVERT PIPE, 5 FT DEPTH	74.000	FOOT	53.50000	3959.00	49.00000	3626.00	65.00000	4810.00
0410 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	118.000	FOOT	81.25000	9587.50	77.00000	9086.00	105.00000	12390.00
0420 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	265.000	FOOT	121.50000	32197.50	99.00000	26235.00	140.00000	37100.00
0430 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	616.000	FOOT	63.00000	38808.00	58.00000	35728.00	60.00000	36960.00
0440 0445-0700080E SLOPED END SECTIONS, 8 INCH	2.000	EACH	91.00000	182.00	165.00000	330.00	270.00000	540.00
0450 0445-0700100E SLOPED END SECTIONS, 10 INCH	2.000	EACH	91.00000	182.00	165.00000	330.00	270.00000	540.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(5) TAYLOR NORTHWEST LLC UNIT PRICE	 AMOUNT	(6) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0460 0445-0700120E SLOPED END SECTIONS, 12 INCH	4.000	EACH	215.00000	860.00	165.00000	660.00	270.00000	1080.00
0470 0445-0700180E SLOPED END SECTIONS, 18 INCH	2.000	EACH	309.00000	618.00	380.00000	760.00	540.00000	1080.00
0480 0445-0700240E SLOPED END SECTIONS, 24 INCH	6.000	EACH	309.00000	1854.00	520.00000	3120.00	810.00000	4860.00
0490 0470-0307000E CONCRETE INLETS, TYPE CG-2	16.000	EACH	1528.00000	24448.00	1950.00000	31200.00	1600.00000	25600.00
0500 0490-0100000E ADJUSTING BOXES	1.000	EACH	545.00000	545.00	240.00000	240.00	260.00000	260.00
SECTION TOTALS			$	135,651.00	$	121,452.00	$	155,900.00
SECTION 0004 BASES								
0510 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	1222.000	SQYD	4.75000	5804.50	1.88000	2297.36	3.00000	3666.00
0520 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	10124.000	SQYD	2.00000	20248.00	1.88000	19033.12	2.75000	27841.00
0530 0641-0102000M AGGREGATE BASE	32100.000	TON	13.50000	433350.00	17.85000	572985.00	22.00000	706200.00
SECTION TOTALS			$	459,402.50	$	594,315.48	$	737,707.00
SECTION 0005 WEARING SURFACES								
0540 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	14.000	TON	477.00000	6678.00	590.00000	8260.00	430.00000	6020.00
0550 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	7848.000	TON	65.00000	510120.00	67.77000	531858.96	35.00000	274680.00
0560 0745-0334000M LEVEL 3, 1/2 INCH LIME TREATED ACP IN LEVELING	459.000	TON	75.00000	34425.00	78.25000	35916.75	35.00000	16065.00
0570 0745-0422000M LEVEL 4, 1/2 INCH LIME TREATED ACP	2973.000	TON	71.00000	211083.00	73.85000	219556.05	35.00000	104055.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(5) TAYLOR NORTHWEST LLC UNIT PRICE	 AMOUNT	(6) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0580 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	432.000	TON	1.00000	432.00	1.00000	432.00	410.00000	177120.00
0590 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3,1/2 INCH LIME TREATED ACP IN LEVELING	26.000	TON	1.00000	26.00	1.00000	26.00	410.00000	10660.00
0600 0745-0642100M PG 70-28ER ASPHALT IN LEVEL 4, 1/2 INCH LIME TREATED ACP	164.000	TON	1.00000	164.00	1.00000	164.00	505.00000	82820.00
0610 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	2.000	EACH	180.00000	360.00	220.00000	440.00	2300.00000	4600.00
0620 0756-0106000J PLAIN CONCRETE PAVEMENT, UNDOWELED, 10 INCHES THICK	700.000	SQYD	79.00000	55300.00	81.43000	57001.00	105.00000	73500.00
0630 0759-0106000F CONCRETE CURBS, LOW PROFILE MOUNTABLE CURB	424.000	FOOT	20.00000	8480.00	18.55000	7865.20	30.00000	12720.00
0640 0759-0110000F CONCRETE CURBS, STANDARD CURB	1545.000	FOOT	13.00000	20085.00	14.46000	22340.70	25.00000	38625.00
0650 0759-0112000F CONCRETE CURBS, STANDARD CURB, MODIFIED	2161.000	FOOT	13.00000	28093.00	33.73000	72890.53	25.00000	54025.00
0660 0759-0122000J CONCRETE ISLANDS	18066.000	SQFT	6.50000	117429.00	7.15000	129171.90	9.50000	171627.00
0670 0759-0128000J CONCRETE WALKS	9652.000	SQFT	5.00000	48260.00	4.53000	43723.56	6.50000	62738.00
0680 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	8.000	EACH	1461.00000	11688.00	1938.00000	15504.00	2100.00000	16800.00
0690 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	24.000	EACH	895.00000	21480.00	970.00000	23280.00	900.00000	21600.00
SECTION TOTALS			$	1,074,103.00	$	1,168,430.65	$	1,127,655.00
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(5) TAYLOR NORTHWEST LLC UNIT PRICE	 AMOUNT	(6) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0700 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	2.000	EACH	80.00000	160.00	110.00000	220.00	110.00000	220.00
0710 0851-0101000F PAVEMENT LINE REMOVAL	2000.000	FOOT	1.00000	2000.00	1.05000	2100.00	1.00000	2000.00
0720 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	194.000	EACH	12.50000	2425.00	14.00000	2716.00	13.00000	2522.00
0730 0856-0101000E PERMANENT SURFACE MOUNTED TUBULAR MARKERS	60.000	EACH	62.00000	3720.00	68.00000	4080.00	65.00000	3900.00
0740 0857-0101000L CONTINUOUS RUMBLE STRIPS	0.150	MILE	29000.00000	4350.00	31958.00000	4793.70	30000.00000	4500.00
0750 0865-0116510F METHYL METHACRYLATE, EXTRUDED, SURFACE, NON-PROFILED	23500.000	FOOT	0.55000	12925.00	0.57000	13395.00	0.55000	12925.00
0760 0866-0122000F PLURAL COMPONENT, EXTRUDED OR SPRAYED, GROOVED	18450.000	FOOT	3.50000	64575.00	3.65000	67342.50	3.50000	64575.00
0770 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	9.000	EACH	275.00000	2475.00	303.00000	2727.00	300.00000	2700.00
0780 0867-0145100J PAVEMENT BAR, TYPE B-HS	1800.000	SQFT	9.00000	16200.00	8.87000	15966.00	8.50000	15300.00
0790 0867-0169100E PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	24.000	EACH	38.00000	912.00	42.00000	1008.00	40.00000	960.00
SECTION TOTALS			$	109,742.00	$	114,348.20	$	109,602.00
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0800 0905-0100000A REMOVE EXISTING SIGNS		LUMP	500.00000	500.00	1102.00000	1102.00	1500.00000	1500.00
0810 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	350.00000	350.00	220.00000	220.00	750.00000	750.00
0820 0920-0100000A SIGN SUPPORT FOOTINGS	13.800	LS	18500.00000	18500.00	16612.00000	16612.00	26000.00000	26000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(5) TAYLOR NORTHWEST LLC UNIT PRICE	 AMOUNT	(6) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0830 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	2261.000	LS	8500.00000	8500.00	16166.00000	16166.00	16000.00000	16000.00
0840 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	776.000	LS	11000.00000	11000.00	14006.00000	14006.00	17000.00000	17000.00
0850 0940-0113000J TYPE "G" SIGNS IN PLACE	252.000	SQFT	21.50000	5418.00	33.00000	8316.00	25.00000	6300.00
0860 0940-0121000J TYPE "R" SIGNS IN PLACE	50.000	SQFT	15.00000	750.00	18.00000	900.00	17.00000	850.00
0870 0940-0122100J TYPE "R2" SIGNS IN PLACE	36.000	SQFT	15.00000	540.00	18.00000	648.00	17.00000	612.00
0880 0940-0124000J TYPE "W1" SIGNS IN PLACE	95.000	SQFT	15.00000	1425.00	17.00000	1615.00	17.00000	1615.00
0890 0940-0125000J TYPE "W2" SIGNS IN PLACE	12.000	SQFT	15.00000	180.00	19.00000	228.00	17.00000	204.00
0900 0940-0134000J TYPE "Y1" SIGNS IN PLACE	100.000	SQFT	15.00000	1500.00	17.00000	1700.00	17.00000	1700.00
0910 0940-0137000J TYPE "Y4" SIGNS IN PLACE	13.000	SQFT	15.00000	195.00	19.00000	247.00	17.00000	221.00
0920 0970-0100000A POLE FOUNDATIONS	16.000	LS	22300.00000	22300.00	24528.00000	24528.00	23000.00000	23000.00
0930 0970-0101000A LIGHTING POLES, FIXED BASE		LUMP	18500.00000	18500.00	20348.00000	20348.00	19000.00000	19000.00
0940 0970-0102000A LIGHTING POLES, SLIP BASE		LUMP	20500.00000	20500.00	22578.00000	22578.00	21000.00000	21000.00
0950 0970-0103000A LIGHTING POLE ARMS		LUMP	1455.00000	1455.00	1600.00000	1600.00	1500.00000	1500.00
0960 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	15350.00000	15350.00	16905.00000	16905.00	16000.00000	16000.00
0970 0970-0105000A SWITCHING, CONDUIT, AND WIRING	3500.000	LS	110050.00000	110050.00	121274.00000	121274.00	115000.00000	115000.00
SECTION TOTALS			$	237,013.00	$	268,993.00	$	268,252.00
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15020 COUNTIES : CROOK
LETTING DATE : 11/02/17 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) KNIFE RIVER CORPORATION - NO UNIT PRICE	AMOUNT	(5) TAYLOR NORTHWEST LLC UNIT PRICE	AMOUNT	(6) K & E EXCAVATING INC UNIT PRICE	AMOUNT
0980 1011-0200000A		LUMP	3425.00000	3425.00	8200.00000	8200.00	22000.00000	22000.00
BIORETENTION POND, DFI D01113								
0990 1011-0200000A		LUMP	5240.00000	5240.00	8104.00000	8104.00	18000.00000	18000.00
BIORETENTION POND, DFI D01114								
1000 1011-0200000A		LUMP	7193.00000	7193.00	14153.00000	14153.00	48000.00000	48000.00
BIORETENTION POND, DFI D01115								
1010 1030-0108000R	15.530	ACRE	2551.03000	39617.50	2953.00000	45860.09	2600.00000	40378.00
PERMANENT SEEDING								
1020 1999-9Z90000E	2.000	EACH	9800.00000	19600.00	10635.00000	21270.00	12000.00000	24000.00
20 FOOT DOUBLE CLOSURE GATE								
SECTION TOTALS			$	75,075.50	$	97,587.09	$	152,378.00
SECTION 0009 WATER SUPPLY SYSTEMS								
1030 1170-0111000E	1.000	EACH	1200.00000	1200.00	4806.00000	4806.00	2500.00000	2500.00
RELOCATE 3/4" INCH WATER METER ASSEMBLY								
SECTION TOTALS			$	1,200.00	$	4,806.00	$	2,500.00
SECTION 0010 ADDED BID ITEMS								
1040 0280-0115080F	15500.000	FOOT	10.00000	155000.00	10.60000	164300.00	9.75000	151125.00
SEDIMENT BARRIER, TYPE 8								
SECTION TOTALS			$	155,000.00	$	164,300.00	$	151,125.00
CONTRACT TOTALS			$	3,798,021.00	$	3,846,455.78	$	4,376,913.00