TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15047 COUNTIES : VARIOUS
LETTING DATE : 03/08/18 09:00 REGION : 2
COMPLETION DATE : 12/31/18 PROJECT : 18642
CONTRACT DESCRIPTION : REGION 2 SIGN REPLACEMENT (2018) PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	4S SIGNS LLC	$ 339,972.50	100.0000%
2	BAKER ROCK CRUSHING CO DBA BAKER ROCK RESOURCES	$ 411,947.70	121.1709%
3	CORAL CONSTRUCTION CO	$ 534,935.00	157.3466%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 4S SIGNS LLC UNIT PRICE	AMOUNT	(2) BAKER ROCK CRUSHING CO UNIT PRICE	AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	34400.00000	34400.00	29300.00000	29300.00	62000.00000	62000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	49500.00000	49500.00	56300.00000	56300.00	84000.00000	84000.00
0030 0225-0102000J TEMPORARY SIGNS	1040.000	SQFT	1.00000	1040.00	21.65000	22516.00	40.00000	41600.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	12.000	EACH	35.00000	420.00	12.00000	144.00	30.00000	360.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	12.000	EACH	80.00000	960.00	31.00000	372.00	150.00000	1800.00
0060 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	1500.00000	1500.00	9750.00000	9750.00	2000.00000	2000.00
0070 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	100.00000	100.00	600.00000	600.00	1.00000	1.00
0080 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	200.000	FOOT	20.00000	4000.00	21.40000	4280.00	30.00000	6000.00
0090 0225-0145000E TEMPORARY PLASTIC DRUMS	244.000	EACH	25.00000	6100.00	6.60000	1610.40	50.00000	12200.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15047 COUNTIES : VARIOUS
LETTING DATE : 03/08/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 4S SIGNS LLC UNIT PRICE	 AMOUNT	(2) BAKER ROCK CRUSHING CO UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
0100 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	400.00000	800.00	1170.00000	2340.00	1000.00000	2000.00
0110 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	1000.00000	4000.00	3520.00000	14080.00	2000.00000	8000.00
0120 0225-0168000T FLAGGERS	320.000	HOUR	52.00000	16640.00	70.80000	22656.00	50.00000	16000.00
0130 0225-0168100E FLAGGER STATION LIGHTING	2.000	EACH	2000.00000	4000.00	860.00000	1720.00	100.00000	200.00
0140 0280-0100000A EROSION CONTROL		LUMP	1000.00000	1000.00	880.00000	880.00	1500.00000	1500.00
0150 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	500.00000	500.00	250.00000	250.00
0160 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	500.00000	500.00	3520.00000	3520.00	1000.00000	1000.00
0170 0294-0200000M CONTAMINATED SOIL REMOVAL	10.000	TON	150.00000	1500.00	836.00000	8360.00	500.00000	5000.00
0180 1999-9Z90000E SOIL SAMPLE COLLECTION AND ANALYTICAL TESTING	3.000	EACH	1250.00000	3750.00	1170.00000	3510.00	1000.00000	3000.00
0190 1999-9Z90000E STRAW BALE	5.000	EACH	50.00000	250.00	119.00000	595.00	100.00000	500.00
SECTION TOTALS			$	130,960.00	$	183,033.40	$	247,411.00
SECTION 0002 ROADWORK								
0200 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	11500.00000	11500.00	13500.00000	13500.00	14000.00000	14000.00
SECTION TOTALS			$	11,500.00	$	13,500.00	$	14,000.00
SECTION 0003 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0210 0905-0100000A REMOVE EXISTING SIGNS		LUMP	17200.00000	17200.00	20700.00000	20700.00	20000.00000	20000.00
0220 0920-0100000A SIGN SUPPORT FOOTINGS	13.900	LS	16000.00000	16000.00	21000.00000	21000.00	40000.00000	40000.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15047 COUNTIES : VARIOUS
LETTING DATE : 03/08/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 4S SIGNS LLC UNIT PRICE	 AMOUNT	(2) BAKER ROCK CRUSHING CO UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
0230 0930-0106000A EXIT NUMBER SIGN MOUNTS	2037.000	LS	11900.00000	11900.00	11400.00000	11400.00	10000.00000	10000.00
0240 0930-0107000A SIGNAL POLE MOUNTS	1309.000	LS	12360.00000	12360.00	15000.00000	15000.00	15000.00000	15000.00
0250 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	881.000	LS	6385.00000	6385.00	10300.00000	10300.00	5500.00000	5500.00
0260 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	5058.000	LS	18000.00000	18000.00	14200.00000	14200.00	22000.00000	22000.00
0270 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	586.000	LS	1250.00000	1250.00	1830.00000	1830.00	2000.00000	2000.00
0280 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	378.000	SQFT	24.00000	9072.00	21.40000	8089.20	33.00000	12474.00
0290 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	965.000	SQFT	12.00000	11580.00	10.10000	9746.50	23.00000	22195.00
0300 0940-0204000J SIGNS, TYPE IX SHEETING, EXTRUDED ALUMINUM	3329.000	SQFT	24.50000	81560.50	26.20000	87219.80	33.00000	109857.00
0310 0940-0205000J SIGNS, TYPE IX SHEETING, SHEET ALUMINUM	346.000	SQFT	15.00000	5190.00	12.80000	4428.80	13.00000	4498.00
SECTION TOTALS			$	190,497.50	$	203,914.30	$	263,524.00
SECTION 0004 ADDED BID ITEMS								
0320 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	500.00000	500.00	2240.00000	2240.00	1500.00000	1500.00
0330 0930-0111000A MULTI-POST BREAKAWAY SIGN SUPPORTS	1016.000	LS	5315.00000	5315.00	6000.00000	6000.00	6000.00000	6000.00
0340 0930-0110000A SECONDARY SIGN MOUNTS	187.000	LS	1200.00000	1200.00	3260.00000	3260.00	2500.00000	2500.00
SECTION TOTALS			$	7,015.00	$	11,500.00	$	10,000.00
CONTRACT TOTALS			$	339,972.50	$	411,947.70	$	534,935.00