TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5
COMPLETION DATE : 10/31/19 PROJECT : 21169
CONTRACT DESCRIPTION : OR82: MINAM CURVE & BANK STABILIZATION PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	TIDEWATER CONTRACTORS INC	$ 4,267,329.25	100.0000%
2	SCARSELLA BROS INC	$ 4,329,448.76	101.4557%
3	MA DEATLEY CONSTRUCTION INC	$ 4,818,643.50	112.9194%
4	KERR CONTRACTORS OREGON INC	$ 5,229,520.00	122.5478%
5	JAL CONSTRUCTION INC	$ 5,289,317.20	123.9491%
6	LADUKE CONSTRUCTION LLC	$ 5,830,733.50	136.6366%
7	OREGON MAINLINE PAVING LLC	$ 6,455,678.46	151.2815%
8	K & E EXCAVATING INC	$ 6,830,985.50	160.0764%
9	SUULUTAAQ INC	$ 7,448,641.50	174.5504%
10	KIEWIT INFRASTRUCTURE WEST CO	$ 8,079,901.00	189.3433%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TIDEWATER CONTRACTORS INC UNIT PRICE	(1) AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	(2) AMOUNT	(3) MA DEATLEY CONSTRUCTION INC UNIT PRICE	(3) AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	600.000	HOUR	20.00000	12000.00	20.00000	12000.00	20.00000	12000.00
0020 0210-0100000A MOBILIZATION		LUMP	500000.00000	500000.00	430000.00000	430000.00	467450.00000	467450.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	80000.00000	80000.00	102071.00000	102071.00	30000.00000	30000.00
0040 0225-0102000J TEMPORARY SIGNS	475.000	SQFT	18.00000	8550.00	18.00000	8550.00	21.00000	9975.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	15.000	EACH	175.00000	2625.00	80.00000	1200.00	165.00000	2475.00
0060 0225-0145000E TEMPORARY PLASTIC DRUMS	80.000	EACH	60.00000	4800.00	42.00000	3360.00	55.00000	4400.00
0070 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	600.000	EACH	2.00000	1200.00	2.50000	1500.00	1.50000	900.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TIDEWATER CONTRACTORS INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) MA DEATLEY CONSTRUCTION INC UNIT PRICE	 AMOUNT
0080 0225-0153000F TEMPORARY STRIPING	6000.000	FOOT	0.16000	960.00	0.16000	960.00	0.16000	960.00
0090 0225-0154000F STRIPE REMOVAL	6000.000	FOOT	0.55000	3300.00	0.55000	3300.00	0.55000	3300.00
0100 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	5000.00000	10000.00	15000.00000	30000.00	10000.00000	20000.00
0110 0225-0168000T FLAGGERS	2200.000	HOUR	53.00000	116600.00	60.00000	132000.00	53.60000	117920.00
0120 0225-0172000T PILOT CARS	1500.000	HOUR	5.00000	7500.00	70.00000	105000.00	68.15000	102225.00
0130 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 30.19		LUMP	10500.00000	10500.00	41200.00000	41200.00	75000.00000	75000.00
0140 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 32.60		LUMP	3500.00000	3500.00	8500.00000	8500.00	40000.00000	40000.00
0150 0280-0100000A EROSION CONTROL		LUMP	6500.00000	6500.00	10000.00000	10000.00	10000.00000	10000.00
0160 0280-0105070J MATTING, TYPE G	12510.000	SQYD	3.20000	40032.00	4.55000	56920.50	6.25000	78187.50
0170 0280-0106010E CHECK DAM, TYPE 1	50.000	EACH	100.00000	5000.00	150.00000	7500.00	475.00000	23750.00
0180 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	3.000	EACH	500.00000	1500.00	500.00000	1500.00	2500.00000	7500.00
0190 0280-0114040E INLET PROTECTION, TYPE 4	2.000	EACH	75.00000	150.00	150.00000	300.00	125.00000	250.00
0200 0280-0115030F SEDIMENT BARRIER, TYPE 3	4000.000	FOOT	3.25000	13000.00	3.50000	14000.00	4.00000	16000.00
0210 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	1500.00000	1500.00	2500.00000	2500.00
0220 0290-0200000A TURBIDITY MONITORING		LUMP	1000.00000	1000.00	10000.00000	10000.00	5000.00000	5000.00
SECTION TOTALS			$	829,217.00	$	981,361.50	$	1,029,792.50
SECTION 0002 ROADWORK								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TIDEWATER CONTRACTORS INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) MA DEATLEY CONSTRUCTION INC UNIT PRICE	 AMOUNT
0230 0305-0100000A		LUMP	42000.00000	42000.00	40000.00000	40000.00	45000.00000	45000.00
CONSTRUCTION SURVEY WORK								
0240 0310-0103000J	4700.000	SQYD	3.00000	14100.00	3.50000	16450.00	5.70000	26790.00
REMOVAL OF SURFACINGS								
0250 0310-0106000A		LUMP	8000.00000	8000.00	7000.00000	7000.00	11500.00000	11500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS								
0260 0310-0108000A	400.000	LS	2500.00000	2500.00	0.01000	0.01	8000.00000	8000.00
REMOVAL OF BARRIERS								
0270 0320-0100000A	10.400	LS	55000.00000	55000.00	130000.00000	130000.00	28750.00000	28750.00
CLEARING AND GRUBBING								
0280 0330-0101000K	4100.000	CUYD	5.00000	20500.00	6.80000	27880.00	2.50000	10250.00
DITCH EXCAVATION								
0290 0330-0103000K	350.000	CUYD	30.00000	10500.00	20.00000	7000.00	20.00000	7000.00
TOE TRENCH EXCAVATION								
0300 0330-0123000K	336500.000	CUYD	6.02000	2025730.00	5.65000	1901225.00	6.95000	2338675.00
EMBANKMENT IN PLACE								
0310 0330-0126000K	6050.000	CUYD	15.00000	90750.00	15.00000	90750.00	22.50000	136125.00
STONE EMBANKMENT								
0320 0335-0100000F	34000.000	FOOT	6.09000	207060.00	7.45000	253300.00	6.10000	207400.00
PERIMETER CONTROLLED BLAST HOLES								
0330 0350-0101000J	590.000	SQYD	3.00000	1770.00	3.00000	1770.00	3.00000	1770.00
DRAINAGE GEOTEXTILE, TYPE 2								
0340 0350-0104000J	550.000	SQYD	3.00000	1650.00	3.00000	1650.00	3.00000	1650.00
RIPRAP GEOTEXTILE, TYPE 2								
0350 0390-0135000K	700.000	CUYD	38.00000	26600.00	25.00000	17500.00	52.50000	36750.00
KEYED RIPRAP, CLASS 700								
0360 0398-0111000J	84000.000	SQFT	3.20000	268800.00	2.50000	210000.00	2.40000	201600.00
GABION WIRE MESH SLOPE PROTECTION								
0370 1999-9Z90000A		LUMP	1000.00000	1000.00	3500.00000	3500.00	500.00000	500.00
SALVAGE AND STOCKPILE CONCRETE BARRIER								
0380 1999-9Z90000A		LUMP	1000.00000	1000.00	3000.00000	3000.00	500.00000	500.00
SALVAGE AND STOCKPILE IMPACT ATTENUATOR								
0390 1999-9Z90000A		LUMP	1000.00000	1000.00	1000.00000	1000.00	3500.00000	3500.00
TRANSPORT OF SALVAGE MATERIALS								
SECTION TOTALS			$	2,777,960.00	$	2,712,025.01	$	3,065,760.00
SECTION 0003 DRAINAGE AND SEWERS								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TIDEWATER CONTRACTORS INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) MA DEATLEY CONSTRUCTION INC UNIT PRICE	 AMOUNT
0400 0415-0100000F MAINLINE VIDEO INSPECTION	104.000	FOOT	5.00000	520.00	10.00000	1040.00	5.00000	520.00
0410 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	67.000	FOOT	125.00000	8375.00	80.00000	5360.00	130.00000	8710.00
0420 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	37.000	FOOT	165.00000	6105.00	90.00000	3330.00	135.00000	4995.00
0430 0470-0311000E CONCRETE INLETS, TYPE D	1.000	EACH	1150.00000	1150.00	2500.00000	2500.00	4850.00000	4850.00
SECTION TOTALS			$	16,150.00	$	12,230.00	$	19,075.00
SECTION 0004 BASES								
0440 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	800.000	SQYD	4.00000	3200.00	6.00000	4800.00	5.20000	4160.00
0450 0641-0102000M AGGREGATE BASE	6000.000	TON	22.00000	132000.00	25.00000	150000.00	20.50000	123000.00
SECTION TOTALS			$	135,200.00	$	154,800.00	$	127,160.00
SECTION 0005 WEARING SURFACES								
0460 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	2600.000	TON	65.00000	169000.00	92.00000	239200.00	92.00000	239200.00
0470 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	160.000	TON	450.00000	72000.00	1.00000	160.00	1.00000	160.00
SECTION TOTALS			$	241,000.00	$	239,360.00	$	239,360.00
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0480 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	3.000	EACH	650.00000	1950.00	650.00000	1950.00	850.00000	2550.00
0490 0810-0122000E GUARDRAIL END PIECES, TYPE B	2.000	EACH	105.00000	210.00	105.00000	210.00	80.00000	160.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TIDEWATER CONTRACTORS INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) MA DEATLEY CONSTRUCTION INC UNIT PRICE	 AMOUNT
0500 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	1062.500	FOOT	20.50000	21781.25	20.50000	21781.25	24.00000	25500.00
0510 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	2.000	EACH	625.00000	1250.00	625.00000	1250.00	650.00000	1300.00
0520 0840-0100000E DELINEATORS, TYPE 1	56.000	EACH	45.00000	2520.00	50.00000	2800.00	50.00000	2800.00
0530 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	4.000	EACH	250.00000	1000.00	105.00000	420.00	105.00000	420.00
0540 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	4.000	EACH	45.00000	180.00	45.00000	180.00	105.00000	420.00
0550 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	16000.000	FOOT	0.42000	6720.00	0.42000	6720.00	0.42000	6720.00
SECTION TOTALS			$	35,611.25	$	35,311.25	$	39,870.00
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0560 0905-0100000A REMOVE EXISTING SIGNS		LUMP	550.00000	550.00	1025.00000	1025.00	1025.00000	1025.00
0570 0920-0100000A SIGN SUPPORT FOOTINGS	0.200	LS	2000.00000	2000.00	1150.00000	1150.00	1150.00000	1150.00
0580 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	216.200	LS	1000.00000	1000.00	1500.00000	1500.00	1500.00000	1500.00
0590 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	26.000	SQFT	20.00000	520.00	16.00000	416.00	16.00000	416.00
SECTION TOTALS			$	4,070.00	$	4,091.00	$	4,091.00
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0600 1012-0100000A OUTLET EROSION CONTROL, STA 16+50		LUMP	10000.00000	10000.00	6150.00000	6150.00	17000.00000	17000.00
0610 1012-0100000A OUTLET EROSION CONTROL, STA 46+70		LUMP	2130.00000	2130.00	1100.00000	1100.00	3050.00000	3050.00
0620 1012-0100000A OUTLET EROSION CONTROL, STA 49+40		LUMP	13800.00000	13800.00	2800.00000	2800.00	7800.00000	7800.00

TABULATION OF BIDS

CALL ORDER : 001
CONTRACT ID : 15068
COUNTIES : UNION
LETTING DATE : 05/03/18 09:00
REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TIDEWATER CONTRACTORS INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) MA DEATLEY CONSTRUCTION INC UNIT PRICE	 AMOUNT
0630 1012-0100000A WATER QUALITY SWALE, D01131		LUMP	21455.00000	21455.00	13720.00000	13720.00	28150.00000	28150.00
0640 1012-0100000A WATER QUALITY SWALE, D01130		LUMP	20606.00000	20606.00	12600.00000	12600.00	26000.00000	26000.00
0650 1030-0108000R PERMANENT SEEDING	1.600	ACRE	4600.00000	7360.00	6000.00000	9600.00	6000.00000	9600.00
0660 1040-0101000K TOPSOIL	1370.000	CUYD	35.00000	47950.00	15.00000	20550.00	25.00000	34250.00
0670 1091-0100000A WATERWAY ENHANCEMENT, MP 30.19		LUMP	39800.00000	39800.00	65000.00000	65000.00	107500.00000	107500.00
0680 1091-0100000A WATERWAY ENHANCEMENT, MP 32.60		LUMP	10300.00000	10300.00	16000.00000	16000.00	20000.00000	20000.00
0690 1999-9Z90000K LOW PERMEABILITY SOIL	1710.000	CUYD	32.00000	54720.00	25.00000	42750.00	23.50000	40185.00
SECTION TOTALS			$	228,121.00	$	190,270.00	$	293,535.00
CONTRACT TOTALS			$	4,267,329.25	$	4,329,448.76	$	4,818,643.50

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(5) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) LA DUKE CONSTRUCTION LLC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	600.000	HOUR	20.00000	12000.00	20.00000	12000.00	20.00000	12000.00
0020 0210-0100000A MOBILIZATION		LUMP	519600.00000	519600.00	500000.00000	500000.00	580000.00000	580000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	74060.00000	74060.00	33725.13000	33725.13	38000.00000	38000.00
0040 0225-0102000J TEMPORARY SIGNS	475.000	SQFT	18.00000	8550.00	15.47000	7348.25	20.00000	9500.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	15.000	EACH	80.00000	1200.00	60.02000	900.30	165.00000	2475.00
0060 0225-0145000E TEMPORARY PLASTIC DRUMS	80.000	EACH	42.00000	3360.00	16.21000	1296.80	55.00000	4400.00
0070 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	600.000	EACH	1.00000	600.00	2.57000	1542.00	1.00000	600.00
0080 0225-0153000F TEMPORARY STRIPING	6000.000	FOOT	0.16000	960.00	0.17000	1020.00	0.74000	4440.00
0090 0225-0154000F STRIPE REMOVAL	6000.000	FOOT	0.55000	3300.00	0.59000	3540.00	1.33000	7980.00
0100 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	15000.00000	30000.00	4350.01000	8700.02	6000.00000	12000.00
0110 0225-0168000T FLAGGERS	2200.000	HOUR	57.00000	125400.00	57.90000	127380.00	55.00000	121000.00
0120 0225-0172000T PILOT CARS	1500.000	HOUR	72.00000	108000.00	73.56000	110340.00	75.00000	112500.00
0130 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 30.19		LUMP	40000.00000	40000.00	14217.04000	14217.04	65000.00000	65000.00
0140 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 32.60		LUMP	52000.00000	52000.00	25286.65000	25286.65	28400.00000	28400.00
0150 0280-0100000A EROSION CONTROL		LUMP	10000.00000	10000.00	4803.89000	4803.89	9000.00000	9000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(5) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) LA DUKE CONSTRUCTION LLC UNIT PRICE	 AMOUNT
0160 0280-0105070J MATTING, TYPE G	12510.000	SQYD	6.05000	75685.50	4.83000	60423.30	4.50000	56295.00
0170 0280-0106010E CHECK DAM, TYPE 1	50.000	EACH	215.00000	10750.00	99.47000	4973.50	120.00000	6000.00
0180 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	3.000	EACH	1800.00000	5400.00	950.97000	2852.91	1600.00000	4800.00
0190 0280-0114040E INLET PROTECTION, TYPE 4	2.000	EACH	200.00000	400.00	103.58000	207.16	170.00000	340.00
0200 0280-0115030F SEDIMENT BARRIER, TYPE 3	4000.000	FOOT	3.10000	12400.00	3.37000	13480.00	4.50000	18000.00
0210 0290-0100000A POLLUTION CONTROL PLAN		LUMP	2500.00000	2500.00	540.08000	540.08	800.00000	800.00
0220 0290-0200000A TURBIDITY MONITORING		LUMP	1000.00000	1000.00	8955.73000	8955.73	4000.00000	4000.00
SECTION TOTALS			$	1,097,165.50	$	943,532.76	$	1,097,530.00
SECTION 0002 ROADWORK								
0230 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	43175.00000	43175.00	37805.47000	37805.47	37000.00000	37000.00
0240 0310-0103000J REMOVAL OF SURFACINGS	4700.000	SQYD	3.00000	14100.00	2.44000	11468.00	3.90000	18330.00
0250 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	38460.00000	38460.00	732.11000	732.11	11000.00000	11000.00
0260 0310-0108000A REMOVAL OF BARRIERS	400.000	LS	7400.00000	7400.00	7999.75000	7999.75	4000.00000	4000.00
0270 0320-0100000A CLEARING AND GRUBBING	10.400	LS	391343.00000	391343.00	77414.55000	77414.55	195300.00000	195300.00
0280 0330-0101000K DITCH EXCAVATION	4100.000	CUYD	11.00000	45100.00	7.47000	30627.00	12.00000	49200.00
0290 0330-0103000K TOE TRENCH EXCAVATION	350.000	CUYD	21.00000	7350.00	20.70000	7245.00	38.00000	13300.00
0300 0330-0123000K EMBANKMENT IN PLACE	336500.000	CUYD	6.00000	2019000.00	8.62000	2900630.00	9.19000	3092435.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(5) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) LA DUKE CONSTRUCTION LLC UNIT PRICE	 AMOUNT
0310 0330-0126000K STONE EMBANKMENT	6050.000	CUYD	14.00000	84700.00	24.05000	145502.50	16.00000	96800.00
0320 0335-0100000F PERIMETER CONTROLLED BLAST HOLES	34000.000	FOOT	9.00000	306000.00	6.58000	223720.00	7.00000	238000.00
0330 0350-0101000J DRAINAGE GEOTEXTILE, TYPE 2	590.000	SQYD	1.50000	885.00	0.92000	542.80	2.00000	1180.00
0340 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	550.000	SQYD	2.25000	1237.50	1.63000	896.50	2.00000	1100.00
0350 0390-0135000K KEYED RIPRAP, CLASS 700	700.000	CUYD	22.00000	15400.00	38.46000	26922.00	54.00000	37800.00
0360 0398-0111000J GABION WIRE MESH SLOPE PROTECTION	84000.000	SQFT	2.93000	246120.00	2.33000	195720.00	2.73000	229320.00
0370 1999-9Z90000A SALVAGE AND STOCKPILE CONCRETE BARRIER		LUMP	3000.00000	3000.00	1381.88000	1381.88	4000.00000	4000.00
0380 1999-9Z90000A SALVAGE AND STOCKPILE IMPACT ATTENUATOR		LUMP	1600.00000	1600.00	2231.54000	2231.54	1300.00000	1300.00
0390 1999-9Z90000A TRANSPORT OF SALVAGE MATERIALS		LUMP	500.00000	500.00	1080.16000	1080.16	4760.00000	4760.00
SECTION TOTALS			$	3,225,370.50	$	3,671,919.26	$	4,034,825.00
SECTION 0003 DRAINAGE AND SEWERS								
0400 0415-0100000F MAINLINE VIDEO INSPECTION	104.000	FOOT	12.00000	1248.00	2.00000	208.00	10.00000	1040.00
0410 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	67.000	FOOT	90.00000	6030.00	120.00000	8040.00	54.00000	3618.00
0420 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	37.000	FOOT	105.00000	3885.00	90.00000	3330.00	60.00000	2220.00
0430 0470-0311000E CONCRETE INLETS, TYPE D	1.000	EACH	2000.00000	2000.00	2000.00000	2000.00	2200.00000	2200.00
SECTION TOTALS			$	13,163.00	$	13,578.00	$	9,078.00
SECTION 0004 BASES								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(5) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) LA DUKE CONSTRUCTION LLC UNIT PRICE	 AMOUNT
0440 0620-0122000J	800.000	SQYD	15.00000	12000.00	9.00000	7200.00	9.00000	7200.00
COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP								
0450 0641-0102000M	6000.000	TON	26.00000	156000.00	17.50000	105000.00	22.00000	132000.00
AGGREGATE BASE								
SECTION TOTALS			$	168,000.00	$	112,200.00	$	139,200.00
SECTION 0005 WEARING SURFACES								
0460 0745-0322000M	2600.000	TON	77.00000	200200.00	105.00000	273000.00	105.00000	273000.00
LEVEL 3, 1/2 INCH LIME TREATED ACP								
0470 0745-0622000M	160.000	TON	515.00000	82400.00	1.15000	184.00	1.00000	160.00
PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP								
SECTION TOTALS			$	282,600.00	$	273,184.00	$	273,160.00
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0480 0810-0120000E	3.000	EACH	850.00000	2550.00	1000.00000	3000.00	2700.00000	8100.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED								
0490 0810-0122000E	2.000	EACH	80.00000	160.00	100.00000	200.00	200.00000	400.00
GUARDRAIL END PIECES, TYPE B								
0500 0810-0146000F	1062.500	FOOT	24.00000	25500.00	28.00000	29750.00	25.00000	26562.50
31 INCH GUARDRAIL, TYPE 2A								
0510 0810-0147000E	2.000	EACH	650.00000	1300.00	740.00000	1480.00	700.00000	1400.00
GUARDRAIL HEIGHT CONVERSION, TYPE 2A								
0520 0840-0100000E	56.000	EACH	50.00000	2800.00	54.01000	3024.56	65.00000	3640.00
DELINEATORS, TYPE 1								
0530 0842-0103000E	4.000	EACH	105.00000	420.00	108.02000	432.08	75.00000	300.00
FIELD FACILITY MARKERS, TYPE S2								
0540 0842-0202000E	4.000	EACH	105.00000	420.00	108.02000	432.08	75.00000	300.00
CULVERT DRAINAGE MARKERS, TYPE 2								
0550 0860-0200000F	16000.000	FOOT	0.42000	6720.00	0.45000	7200.00	0.63000	10080.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT								
SECTION TOTALS			$	39,870.00	$	45,518.72	$	50,782.50
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(5) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) LA DUKE CONSTRUCTION LLC UNIT PRICE	 AMOUNT
0560 0905-0100000A REMOVE EXISTING SIGNS		LUMP	1025.00000	1025.00	366.39000	366.39	300.00000	300.00
0570 0920-0100000A SIGN SUPPORT FOOTINGS	0.200	LS	1150.00000	1150.00	756.11000	756.11	2000.00000	2000.00
0580 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	216.200	LS	1500.00000	1500.00	1080.16000	1080.16	200.00000	200.00
0590 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	26.000	SQFT	16.00000	416.00	24.41000	634.66	30.00000	780.00
SECTION TOTALS			$	4,091.00	$	2,837.32	$	3,280.00
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0600 1012-0100000A OUTLET EROSION CONTROL, STA 16+50		LUMP	14000.00000	14000.00	8424.28000	8424.28	15530.00000	15530.00
0610 1012-0100000A OUTLET EROSION CONTROL, STA 46+70		LUMP	3000.00000	3000.00	2251.59000	2251.59	3120.00000	3120.00
0620 1012-0100000A OUTLET EROSION CONTROL, STA 49+40		LUMP	7000.00000	7000.00	5700.00000	5700.00	7310.00000	7310.00
0630 1012-0100000A WATER QUALITY SWALE, D01131		LUMP	30000.00000	30000.00	22000.00000	22000.00	25798.00000	25798.00
0640 1012-0100000A WATER QUALITY SWALE, D01130		LUMP	30000.00000	30000.00	20000.00000	20000.00	24625.00000	24625.00
0650 1030-0108000R PERMANENT SEEDING	1.600	ACRE	3600.00000	5760.00	6485.65000	10377.04	5600.00000	8960.00
0660 1040-0101000K TOPSOIL	1370.000	CUYD	80.00000	109600.00	30.00000	41100.00	24.50000	33565.00
0670 1091-0100000A WATERWAY ENHANCEMENT, MP 30.19		LUMP	33000.00000	33000.00	65000.00000	65000.00	38000.00000	38000.00
0680 1091-0100000A WATERWAY ENHANCEMENT, MP 32.60		LUMP	13000.00000	13000.00	8944.23000	8944.23	19800.00000	19800.00
0690 1999-9Z90000K LOW PERMEABILITY SOIL	1710.000	CUYD	90.00000	153900.00	25.00000	42750.00	27.00000	46170.00
SECTION TOTALS			$	399,260.00	$	226,547.14	$	222,878.00
CONTRACT TOTALS			$	5,229,520.00	$	5,289,317.20	$	5,830,733.50

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(8) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(9) SUULUTAAQ INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	600.000	HOUR	20.00000	12000.00	20.00000	12000.00	20.00000	12000.00
0020 0210-0100000A MOBILIZATION		LUMP	645567.84000	645567.84	680000.00000	680000.00	598250.00000	598250.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	125350.49000	125350.49	50000.00000	50000.00	92000.00000	92000.00
0040 0225-0102000J TEMPORARY SIGNS	475.000	SQFT	18.00000	8550.00	18.00000	8550.00	16.50000	7837.50
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	15.000	EACH	80.00000	1200.00	100.00000	1500.00	55.00000	825.00
0060 0225-0145000E TEMPORARY PLASTIC DRUMS	80.000	EACH	42.00000	3360.00	45.00000	3600.00	60.00000	4800.00
0070 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	600.000	EACH	1.73000	1038.00	3.00000	1800.00	3.20000	1920.00
0080 0225-0153000F TEMPORARY STRIPING	6000.000	FOOT	0.16000	960.00	0.18000	1080.00	0.15000	900.00
0090 0225-0154000F STRIPE REMOVAL	6000.000	FOOT	0.55000	3300.00	0.65000	3900.00	0.60000	3600.00
0100 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	9088.00000	18176.00	7500.00000	15000.00	17000.00000	34000.00
0110 0225-0168000T FLAGGERS	2200.000	HOUR	55.30000	121660.00	60.00000	132000.00	63.00000	138600.00
0120 0225-0172000T PILOT CARS	1500.000	HOUR	70.00000	105000.00	75.00000	112500.00	74.00000	111000.00
0130 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 30.19		LUMP	11325.00000	11325.00	75000.00000	75000.00	55000.00000	55000.00
0140 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 32.60		LUMP	11325.00000	11325.00	50000.00000	50000.00	39000.00000	39000.00
0150 0280-0100000A EROSION CONTROL		LUMP	3490.00000	3490.00	20000.00000	20000.00	50300.00000	50300.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(8) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(9) SUULUTAAQ INC UNIT PRICE	 AMOUNT
0160 0280-0105070J MATTING, TYPE G	12510.000	SQYD	8.80000	110088.00	6.00000	75060.00	4.00000	50040.00
0170 0280-0106010E CHECK DAM, TYPE 1	50.000	EACH	313.00000	15650.00	120.00000	6000.00	27.50000	1375.00
0180 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	3.000	EACH	0.01000	0.03	2300.00000	6900.00	3500.00000	10500.00
0190 0280-0114040E INLET PROTECTION, TYPE 4	2.000	EACH	99.00000	198.00	100.00000	200.00	82.50000	165.00
0200 0280-0115030F SEDIMENT BARRIER, TYPE 3	4000.000	FOOT	4.90000	19600.00	4.00000	16000.00	3.41000	13640.00
0210 0290-0100000A POLLUTION CONTROL PLAN		LUMP	4795.00000	4795.00	1000.00000	1000.00	700.00000	700.00
0220 0290-0200000A TURBIDITY MONITORING		LUMP	13080.00000	13080.00	2000.00000	2000.00	700.00000	700.00
SECTION TOTALS			$	1,235,713.36	$	1,274,090.00	$	1,227,152.50
SECTION 0002 ROADWORK								
0230 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	39250.00000	39250.00	35000.00000	35000.00	42000.00000	42000.00
0240 0310-0103000J REMOVAL OF SURFACINGS	4700.000	SQYD	2.56000	12032.00	6.00000	28200.00	4.50000	21150.00
0250 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	100200.00000	100200.00	20000.00000	20000.00	13700.00000	13700.00
0260 0310-0108000A REMOVAL OF BARRIERS	400.000	LS	4790.00000	4790.00	6600.00000	6600.00	8000.00000	8000.00
0270 0320-0100000A CLEARING AND GRUBBING	10.400	LS	80600.00000	80600.00	190000.00000	190000.00	41400.00000	41400.00
0280 0330-0101000K DITCH EXCAVATION	4100.000	CUYD	3.80000	15580.00	14.00000	57400.00	12.20000	50020.00
0290 0330-0103000K TOE TRENCH EXCAVATION	350.000	CUYD	8.49000	2971.50	42.00000	14700.00	30.50000	10675.00
0300 0330-0123000K EMBANKMENT IN PLACE	336500.000	CUYD	10.10000	3398650.00	10.50000	3533250.00	12.25000	4122125.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(8) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(9) SUULUTAAQ INC UNIT PRICE	 AMOUNT
0310 0330-0126000K STONE EMBANKMENT	6050.000	CUYD	5.60000	33880.00	21.00000	127050.00	24.50000	148225.00
0320 0335-0100000F PERIMETER CONTROLLED BLAST HOLES	34000.000	FOOT	8.50000	289000.00	9.00000	306000.00	14.00000	476000.00
0330 0350-0101000J DRAINAGE GEOTEXTILE, TYPE 2	590.000	SQYD	8.71000	5138.90	2.00000	1180.00	4.00000	2360.00
0340 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	550.000	SQYD	9.65000	5307.50	2.00000	1100.00	4.40000	2420.00
0350 0390-0135000K KEYED RIPRAP, CLASS 700	700.000	CUYD	75.00000	52500.00	85.00000	59500.00	39.00000	27300.00
0360 0398-0111000J GABION WIRE MESH SLOPE PROTECTION	84000.000	SQFT	3.00000	252000.00	2.60000	218400.00	3.20000	268800.00
0370 1999-9Z90000A SALVAGE AND STOCKPILE CONCRETE BARRIER		LUMP	1394.00000	1394.00	3500.00000	3500.00	6500.00000	6500.00
0380 1999-9Z90000A SALVAGE AND STOCKPILE IMPACT ATTENUATOR		LUMP	1394.00000	1394.00	1000.00000	1000.00	1030.00000	1030.00
0390 1999-9Z90000A TRANSPORT OF SALVAGE MATERIALS		LUMP	1434.00000	1434.00	8000.00000	8000.00	6000.00000	6000.00
SECTION TOTALS			$	4,296,121.90	$	4,610,880.00	$	5,247,705.00
SECTION 0003 DRAINAGE AND SEWERS								
0400 0415-0100000F MAINLINE VIDEO INSPECTION	104.000	FOOT	9.80000	1019.20	35.00000	3640.00	31.00000	3224.00
0410 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	67.000	FOOT	216.00000	14472.00	160.00000	10720.00	80.00000	5360.00
0420 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	37.000	FOOT	379.00000	14023.00	140.00000	5180.00	80.00000	2960.00
0430 0470-0311000E CONCRETE INLETS, TYPE D	1.000	EACH	3822.00000	3822.00	2000.00000	2000.00	4600.00000	4600.00
SECTION TOTALS			$	33,336.20	$	21,540.00	$	16,144.00
SECTION 0004 BASES								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(8) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(9) SUULUTAAQ INC UNIT PRICE	 AMOUNT
0440 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	800.000	SQYD	4.90000	3920.00	8.00000	6400.00	14.75000	11800.00
0450 0641-0102000M AGGREGATE BASE	6000.000	TON	17.60000	105600.00	29.00000	174000.00	24.50000	147000.00
SECTION TOTALS			$	109,520.00	$	180,400.00	$	158,800.00
SECTION 0005 WEARING SURFACES								
0460 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	2600.000	TON	68.50000	178100.00	95.00000	247000.00	101.20000	263120.00
0470 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	160.000	TON	650.00000	104000.00	1.00000	160.00	1.10000	176.00
SECTION TOTALS			$	282,100.00	$	247,160.00	$	263,296.00
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0480 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	3.000	EACH	650.00000	1950.00	675.00000	2025.00	935.00000	2805.00
0490 0810-0122000E GUARDRAIL END PIECES, TYPE B	2.000	EACH	105.00000	210.00	110.00000	220.00	86.00000	172.00
0500 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	1062.500	FOOT	20.00000	21250.00	21.00000	22312.50	26.00000	27625.00
0510 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	2.000	EACH	625.00000	1250.00	650.00000	1300.00	715.00000	1430.00
0520 0840-0100000E DELINEATORS, TYPE 1	56.000	EACH	50.00000	2800.00	60.00000	3360.00	5.50000	308.00
0530 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	4.000	EACH	105.00000	420.00	110.00000	440.00	110.00000	440.00
0540 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	4.000	EACH	150.00000	600.00	110.00000	440.00	50.00000	200.00
0550 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	16000.000	FOOT	0.42000	6720.00	0.45000	7200.00	0.46000	7360.00
SECTION TOTALS			$	35,200.00	$	37,297.50	$	40,340.00
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(8) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(9) SUULUTAAQ INC UNIT PRICE	 AMOUNT
0560 0905-0100000A REMOVE EXISTING SIGNS		LUMP	1025.00000	1025.00	1100.00000	1100.00	700.00000	700.00
0570 0920-0100000A SIGN SUPPORT FOOTINGS	0.200	LS	1150.00000	1150.00	1200.00000	1200.00	990.00000	990.00
0580 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	216.200	LS	1500.00000	1500.00	1600.00000	1600.00	990.00000	990.00
0590 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	26.000	SQFT	16.00000	416.00	18.00000	468.00	23.00000	598.00
SECTION TOTALS			$	4,091.00	$	4,368.00	$	3,278.00
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0600 1012-0100000A OUTLET EROSION CONTROL, STA 16+50		LUMP	5390.00000	5390.00	30000.00000	30000.00	5400.00000	5400.00
0610 1012-0100000A OUTLET EROSION CONTROL, STA 46+70		LUMP	4468.00000	4468.00	6000.00000	6000.00	2000.00000	2000.00
0620 1012-0100000A OUTLET EROSION CONTROL, STA 49+40		LUMP	4783.00000	4783.00	10000.00000	10000.00	4000.00000	4000.00
0630 1012-0100000A WATER QUALITY SWALE, D01131		LUMP	15000.00000	15000.00	30000.00000	30000.00	18800.00000	18800.00
0640 1012-0100000A WATER QUALITY SWALE, D01130		LUMP	13200.00000	13200.00	30000.00000	30000.00	19300.00000	19300.00
0650 1030-0108000R PERMANENT SEEDING	1.600	ACRE	3600.00000	5760.00	6000.00000	9600.00	3960.00000	6336.00
0660 1040-0101000K TOPSOIL	1370.000	CUYD	80.00000	109600.00	50.00000	68500.00	88.00000	120560.00
0670 1091-0100000A WATERWAY ENHANCEMENT, MP 30.19		LUMP	63285.00000	63285.00	130000.00000	130000.00	216000.00000	216000.00
0680 1091-0100000A WATERWAY ENHANCEMENT, MP 32.60		LUMP	32910.00000	32910.00	30000.00000	30000.00	26000.00000	26000.00
0690 1999-9Z90000K LOW PERMEABILITY SOIL	1710.000	CUYD	120.00000	205200.00	65.00000	111150.00	43.00000	73530.00
SECTION TOTALS			$	459,596.00	$	455,250.00	$	491,926.00
CONTRACT TOTALS			$	6,455,678.46	$	6,830,985.50	$	7,448,641.50

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	600.000	HOUR	20.00000	12000.00				
0020 0210-0100000A MOBILIZATION		LUMP	728000.00000	728000.00				
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	225000.00000	225000.00				
0040 0225-0102000J TEMPORARY SIGNS	475.000	SQFT	75.00000	35625.00				
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	15.000	EACH	250.00000	3750.00				
0060 0225-0145000E TEMPORARY PLASTIC DRUMS	80.000	EACH	125.00000	10000.00				
0070 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	600.000	EACH	1.00000	600.00				
0080 0225-0153000F TEMPORARY STRIPING	6000.000	FOOT	0.75000	4500.00				
0090 0225-0154000F STRIPE REMOVAL	6000.000	FOOT	1.15000	6900.00				
0100 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	40000.00000	80000.00				
0110 0225-0168000T FLAGGERS	2200.000	HOUR	65.00000	143000.00				
0120 0225-0172000T PILOT CARS	1500.000	HOUR	75.00000	112500.00				
0130 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 30.19		LUMP	650000.00000	650000.00				
0140 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 32.60		LUMP	275000.00000	275000.00				
0150 0280-0100000A EROSION CONTROL		LUMP	150000.00000	150000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0280-0105070J MATTING, TYPE G	12510.000	SQYD	6.20000	77562.00				
0170 0280-0106010E CHECK DAM, TYPE 1	50.000	EACH	200.00000	10000.00				
0180 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	3.000	EACH	15000.00000	45000.00				
0190 0280-0114040E INLET PROTECTION, TYPE 4	2.000	EACH	2000.00000	4000.00				
0200 0280-0115030F SEDIMENT BARRIER, TYPE 3	4000.000	FOOT	3.20000	12800.00				
0210 0290-0100000A POLLUTION CONTROL PLAN		LUMP	60000.00000	60000.00				
0220 0290-0200000A TURBIDITY MONITORING		LUMP	12000.00000	12000.00				
SECTION TOTALS			$ 2,658,237.00		$		$	
SECTION 0002 ROADWORK								
0230 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	300000.00000	300000.00				
0240 0310-0103000J REMOVAL OF SURFACINGS	4700.000	SQYD	5.75000	27025.00				
0250 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	20000.00000	20000.00				
0260 0310-0108000A REMOVAL OF BARRIERS	400.000	LS	1.00000	1.00				
0270 0320-0100000A CLEARING AND GRUBBING	10.400	LS	300000.00000	300000.00				
0280 0330-0101000K DITCH EXCAVATION	4100.000	CUYD	65.00000	266500.00				
0290 0330-0103000K TOE TRENCH EXCAVATION	350.000	CUYD	90.00000	31500.00				
0300 0330-0123000K EMBANKMENT IN PLACE	336500.000	CUYD	5.90000	1985350.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0330-0126000K STONE EMBANKMENT	6050.000	CUYD	55.00000	332750.00				
0320 0335-0100000F PERIMETER CONTROLLED BLAST HOLES	34000.000	FOOT	10.00000	340000.00				
0330 0350-0101000J DRAINAGE GEOTEXTILE, TYPE 2	590.000	SQYD	5.00000	2950.00				
0340 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	550.000	SQYD	6.00000	3300.00				
0350 0390-0135000K KEYED RIPRAP, CLASS 700	700.000	CUYD	100.00000	70000.00				
0360 0398-0111000J GABION WIRE MESH SLOPE PROTECTION	84000.000	SQFT	3.25000	273000.00				
0370 1999-9Z90000A SALVAGE AND STOCKPILE CONCRETE BARRIER		LUMP	15000.00000	15000.00				
0380 1999-9Z90000A SALVAGE AND STOCKPILE IMPACT ATTENUATOR		LUMP	5000.00000	5000.00				
0390 1999-9Z90000A TRANSPORT OF SALVAGE MATERIALS		LUMP	3000.00000	3000.00				
SECTION TOTALS			$	3,975,376.00	$		$	
SECTION 0003 DRAINAGE AND SEWERS								
0400 0415-0100000F MAINLINE VIDEO INSPECTION	104.000	FOOT	8.00000	832.00				
0410 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	67.000	FOOT	600.00000	40200.00				
0420 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	37.000	FOOT	600.00000	22200.00				
0430 0470-0311000E CONCRETE INLETS, TYPE D	1.000	EACH	8000.00000	8000.00				
SECTION TOTALS			$	71,232.00	$		$	
SECTION 0004 BASES								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0440 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	800.000	SQYD	5.00000	4000.00				
0450 0641-0102000M AGGREGATE BASE	6000.000	TON	40.00000	240000.00				
SECTION TOTALS			$	244,000.00	$		$	
SECTION 0005 WEARING SURFACES								
0460 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	2600.000	TON	93.00000	241800.00				
0470 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	160.000	TON	1.00000	160.00				
SECTION TOTALS			$	241,960.00	$		$	
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0480 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	3.000	EACH	660.00000	1980.00				
0490 0810-0122000E GUARDRAIL END PIECES, TYPE B	2.000	EACH	110.00000	220.00				
0500 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	1062.500	FOOT	20.00000	21250.00				
0510 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	2.000	EACH	630.00000	1260.00				
0520 0840-0100000E DELINEATORS, TYPE 1	56.000	EACH	50.00000	2800.00				
0530 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	4.000	EACH	100.00000	400.00				
0540 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	4.000	EACH	100.00000	400.00				
0550 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	16000.000	FOOT	0.50000	8000.00				
SECTION TOTALS			$	36,310.00	$		$	
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15068 COUNTIES : UNION
LETTING DATE : 05/03/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0560 0905-0100000A REMOVE EXISTING SIGNS		LUMP	1000.00000	1000.00				
0570 0920-0100000A SIGN SUPPORT FOOTINGS	0.200	LS	1100.00000	1100.00				
0580 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	216.200	LS	1500.00000	1500.00				
0590 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	26.000	SQFT	16.00000	416.00				
SECTION TOTALS			$	4,016.00	$		$	
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0600 1012-0100000A OUTLET EROSION CONTROL, STA 16+50		LUMP	40000.00000	40000.00				
0610 1012-0100000A OUTLET EROSION CONTROL, STA 46+70		LUMP	9000.00000	9000.00				
0620 1012-0100000A OUTLET EROSION CONTROL, STA 49+40		LUMP	15000.00000	15000.00				
0630 1012-0100000A WATER QUALITY SWALE, D01131		LUMP	60000.00000	60000.00				
0640 1012-0100000A WATER QUALITY SWALE, D01130		LUMP	55000.00000	55000.00				
0650 1030-0108000R PERMANENT SEEDING	1.600	ACRE	3700.00000	5920.00				
0660 1040-0101000K TOPSOIL	1370.000	CUYD	40.00000	54800.00				
0670 1091-0100000A WATERWAY ENHANCEMENT, MP 30.19		LUMP	465000.00000	465000.00				
0680 1091-0100000A WATERWAY ENHANCEMENT, MP 32.60		LUMP	50000.00000	50000.00				
0690 1999-9Z90000K LOW PERMEABILITY SOIL	1710.000	CUYD	55.00000	94050.00				
SECTION TOTALS			$	848,770.00	$		$	
CONTRACT TOTALS			$	8,079,901.00	$	0.00	$	