TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4
COMPLETION DATE : 11/30/19 PROJECT : 19928
CONTRACT DESCRIPTION : I84: TRAFFIC BARRIER UPGRADES PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	CONWAY CONSTRUCTION CO	$ 2,562,394.00	100.0000%
2	CARTER & COMPANY INC	$ 2,739,600.00	106.9156%
3	HAMILTON CONSTRUCTION CO	$ 2,759,247.40	107.6824%
4	STELLAR J CORPORATION	$ 2,796,777.50	109.1471%
5	HP CIVIL INC	$ 2,913,899.63	113.7179%
6	FARLINE BRIDGE INC	$ 2,934,846.85	114.5353%
7	MJ HUGHES CONSTRUCTION INC	$ 3,091,711.53	120.6571%
8	WILDISH STANDARD PAVING CO	$ 3,120,132.58	121.7663%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	360.000	HOUR	20.00000	7200.00	20.00000	7200.00	20.00000	7200.00
0020 0210-0100000A MOBILIZATION		LUMP	263000.00000	263000.00	224095.00000	224095.00	275000.00000	275000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	120000.00000	120000.00	125000.00000	125000.00	79000.00000	79000.00
0040 0225-0102000J TEMPORARY SIGNS	1585.000	SQFT	15.00000	23775.00	15.00000	23775.00	14.00000	22190.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	10.000	EACH	84.00000	840.00	100.00000	1000.00	80.00000	800.00
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	3525.000	FOOT	22.00000	77550.00	23.00000	81075.00	25.00000	88125.00
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	1800.000	FOOT	5.00000	9000.00	5.00000	9000.00	7.50000	13500.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT
0080 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	6.000	EACH	1900.00000	11400.00	2000.00000	12000.00	1750.00000	10500.00
0090 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	2.000	EACH	370.00000	740.00	500.00000	1000.00	350.00000	700.00
0100 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	7400.00000	14800.00	22000.00000	44000.00	12500.00000	25000.00
0110 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1.00000	2.00	1.00000	2.00	1.00000	2.00
0120 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	1000.00000	1000.00	500.00000	500.00	1.00000	1.00
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	774.000	EACH	30.00000	23220.00	30.00000	23220.00	28.00000	21672.00
0140 0225-0153000F TEMPORARY STRIPING	4000.000	FOOT	0.53000	2120.00	1.20000	4800.00	1.15000	4600.00
0150 0225-0154000F STRIPE REMOVAL	8000.000	FOOT	2.00000	16000.00	1.50000	12000.00	1.25000	10000.00
0160 0225-0162000E SEQUENTIAL ARROW SIGNS	4.000	EACH	5700.00000	22800.00	3800.00000	15200.00	2500.00000	10000.00
0170 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	5000.00000	20000.00	11000.00000	44000.00	5000.00000	20000.00
0180 0225-0167500E RADAR SPEED TRAILER	2.000	EACH	9000.00000	18000.00	8000.00000	16000.00	3500.00000	7000.00
0190 0225-0168000T FLAGGERS	500.000	HOUR	57.00000	28500.00	58.00000	29000.00	54.40000	27200.00
0200 0225-0168100T FLAGGER STATION LIGHTING	500.000	HOUR	11.00000	5500.00	13.50000	6750.00	1.00000	500.00
0210 0225-0169000E TRAFFIC CONTROL SUPERVISOR	100.000	EACH	700.00000	70000.00	680.00000	68000.00	400.00000	40000.00
0220 0280-0100000A EROSION CONTROL		LUMP	12000.00000	12000.00	6000.00000	6000.00	10000.00000	10000.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT
0230 0280-0113000F SEDIMENT FENCE	300.000	FOOT	3.00000	900.00	2.50000	750.00	5.00000	1500.00
0240 0280-0114030E INLET PROTECTION, TYPE 3	12.000	EACH	70.00000	840.00	65.00000	780.00	125.00000	1500.00
0250 0280-0115030F SEDIMENT BARRIER, TYPE 3	300.000	FOOT	4.00000	1200.00	4.50000	1350.00	7.50000	2250.00
0260 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00	600.00000	600.00	5000.00000	5000.00
SECTION TOTALS			$	751,387.00	$	757,097.00	$	683,240.00
SECTION 0002 ROADWORK								
0270 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	26000.00000	26000.00	35360.00000	35360.00	14800.00000	14800.00
0280 0310-0108000A REMOVAL OF CONCRETE BARRIERS AND TERMINALS	890.000	LS	20000.00000	20000.00	2500.00000	2500.00	2500.00000	2500.00
0290 0310-0113000A REMOVAL OF GUARDRAIL AND TERMINALS	7936.000	LS	63000.00000	63000.00	30000.00000	30000.00	25750.00000	25750.00
SECTION TOTALS			$	109,000.00	$	67,860.00	$	43,050.00
SECTION 0003 DRAINAGE AND SEWERS								
0300 0480-0100000F DRAINAGE CURBS	215.000	FOOT	14.00000	3010.00	20.00000	4300.00	28.00000	6020.00
SECTION TOTALS			$	3,010.00	$	4,300.00	$	6,020.00
SECTION 0004 08805 BREWERY OVERPASS RD OVER HWY 2 MP 85.51								
0310 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	12000.00000	12000.00	1500.00000	1500.00	500.00000	500.00
0320 1050-0224000F 8 FOOT TYPE ORNAMENTAL PROTECTIVE FENCE	156.000	FOOT	390.00000	60840.00	358.00000	55848.00	375.00000	58500.00
SECTION TOTALS			$	72,840.00	$	57,348.00	$	59,000.00
SECTION 0005 02133A SPANISH HOLLOW CREEK_HWY 2 MP 104.76								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT
0330 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	22000.00000	22000.00	2000.00000	2000.00	30000.00000	30000.00
0340 0290-0102000A WORK CONTAINMENT PLAN		LUMP	15000.00000	15000.00	1500.00000	1500.00	2500.00000	2500.00
0350 0501-0100000A BRIDGE REMOVAL WORK	277.000	LS	25000.00000	25000.00	28000.00000	28000.00	20000.00000	20000.00
0360 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 3-5 INCHES DEEP	120.000	SQYD	28.00000	3360.00	100.00000	12000.00	70.00000	8400.00
0370 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	20000.00000	20000.00	27800.00000	27800.00	27000.00000	27000.00
0380 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	277.000	LS	71600.00000	71600.00	60500.00000	60500.00	97500.00000	97500.00
0390 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	4800.00000	4800.00	18000.00000	18000.00	5000.00000	5000.00
0400 0590-0100000J POLYMER MEMBRANE	1070.000	SQFT	6.00000	6420.00	7.00000	7490.00	6.00000	6420.00
0410 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	23.000	TON	577.00000	13271.00	260.00000	5980.00	550.00000	12650.00
SECTION TOTALS			$	181,451.00	$	163,270.00	$	209,470.00
SECTION 0006 09232 & 09232A SCOTT CANYON_HWY 2 MP 109.78								
0420 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	22000.00000	22000.00	2010.00000	2010.00	60000.00000	60000.00
0430 0290-0102000A WORK CONTAINMENT PLAN		LUMP	16000.00000	16000.00	1500.00000	1500.00	500.00000	500.00
0440 0501-0100000A BRIDGE REMOVAL WORK	780.000	LS	39000.00000	39000.00	65000.00000	65000.00	50000.00000	50000.00
0450 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 3-5 INCHES DEEP	370.000	SQYD	28.00000	10360.00	50.00000	18500.00	72.50000	26825.00
0460 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	70000.00000	70000.00	70000.00000	70000.00	90000.00000	90000.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT
0470 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	780.000	LS	200600.00000	200600.00	167900.00000	167900.00	250000.00000	250000.00
0480 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	7000.00000	7000.00	25000.00000	25000.00	5000.00000	5000.00
0490 0590-0100000J POLYMER MEMBRANE	3380.000	SQFT	6.00000	20280.00	6.00000	20280.00	6.00000	20280.00
0500 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	70.000	TON	551.00000	38570.00	260.00000	18200.00	525.00000	36750.00
SECTION TOTALS			$	423,810.00	$	388,390.00	$	539,355.00
SECTION 0007 09225& 09225A HWY 2 OVER JOHN DAY DAM MP 109.95								
0510 0290-0102000A WORK CONTAINMENT PLAN		LUMP	22000.00000	22000.00	3000.00000	3000.00	500.00000	500.00
0520 0501-0100000A BRIDGE REMOVAL WORK	517.000	LS	40000.00000	40000.00	41000.00000	41000.00	80000.00000	80000.00
0530 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 3-5 INCHES DEEP	250.000	SQYD	28.00000	7000.00	60.00000	15000.00	72.50000	18125.00
0540 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	37000.00000	37000.00	34000.00000	34000.00	50000.00000	50000.00
0550 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	517.000	LS	133000.00000	133000.00	105000.00000	105000.00	169250.00000	169250.00
0560 0590-0100000J POLYMER MEMBRANE	2540.000	SQFT	6.00000	15240.00	6.00000	15240.00	6.00000	15240.00
0570 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	60.000	TON	551.00000	33060.00	260.00000	15600.00	525.00000	31500.00
SECTION TOTALS			$	287,300.00	$	228,840.00	$	364,615.00
SECTION 0008 08944 QUINTON CYN RD OVER HWY 2 MP 123.31								
0580 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	7100.00000	7100.00	500.00000	500.00	500.00000	500.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT
0590 1050-0224000F 7 FOOT TYPE C MODIFIED PROTECTIVE FENCE	180.000	FOOT	82.00000	14760.00	190.00000	34200.00	77.87000	14016.60
SECTION TOTALS			$	21,860.00	$	34,700.00	$	14,516.60
SECTION 0009 09198 HWY 52 OVER HWY 2 MP 0.91								
0600 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	13000.00000	13000.00	500.00000	500.00	500.00000	500.00
0610 1050-0224000F 7 FOOT TYPE C MODIFIED PROTECTIVE FENCE	340.000	FOOT	82.00000	27880.00	190.00000	64600.00	77.87000	26475.80
SECTION TOTALS			$	40,880.00	$	65,100.00	$	26,975.80
SECTION 0010 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0620 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	1.000	EACH	800.00000	800.00	1000.00000	1000.00	925.00000	925.00
0630 0810-0126000E GUARDRAIL TRANSITION	18.000	EACH	2000.00000	36000.00	3500.00000	63000.00	3050.00000	54900.00
0640 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	52.000	EACH	2900.00000	150800.00	3450.00000	179400.00	3000.00000	156000.00
0650 0810-0133000E EXTRA FOR 8 FOOT POSTS	40.000	EACH	59.00000	2360.00	35.00000	1400.00	35.00000	1400.00
0660 0810-0142000E CONSTRUCT GUARDRAIL FLARES	52.000	EACH	1400.00000	72800.00	7000.00000	364000.00	4500.00000	234000.00
0670 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	11137.500	FOOT	28.00000	311850.00	24.00000	267300.00	24.00000	267300.00
0680 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A MODIFIED	37.500	FOOT	34.00000	1275.00	90.00000	3375.00	90.00000	3375.00
0690 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	175.000	FOOT	66.00000	11550.00	54.00000	9450.00	54.00000	9450.00
0700 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	67.000	EACH	577.00000	38659.00	600.00000	40200.00	600.00000	40200.00
0710 0820-0100000F CONCRETE BARRIER	715.000	FOOT	31.00000	22165.00	30.00000	21450.00	30.00000	21450.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT
0720 0840-0102000E DELINEATORS, TYPE 2	50.000	EACH	49.00000	2450.00	45.00000	2250.00	82.00000	4100.00
0730 0840-0105000E DELINEATORS, TYPE 5	7.000	EACH	21.00000	147.00	10.00000	70.00	15.00000	105.00
0740 0866-0115000F PLURAL COMPONENT, SPRAYED, WET WEATHER, SURFACE	4000.000	FOOT	5.00000	20000.00	4.95000	19800.00	4.95000	19800.00
SECTION TOTALS			$	670,856.00	$	972,695.00	$	813,005.00
CONTRACT TOTALS			$	2,562,394.00	$	2,739,600.00	$	2,759,247.40

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	(5) HP CIVIL INC UNIT PRICE	 AMOUNT	(6) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	360.000	HOUR	20.00000	7200.00	20.00000	7200.00	20.00000	7200.00
0020 0210-0100000A MOBILIZATION		LUMP	272000.00000	272000.00	291389.96000	291389.96	293000.00000	293000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	250000.00000	250000.00	250000.00000	250000.00	78000.00000	78000.00
0040 0225-0102000J TEMPORARY SIGNS	1585.000	SQFT	14.00000	22190.00	15.00000	23775.00	14.00000	22190.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	10.000	EACH	80.00000	800.00	150.00000	1500.00	80.00000	800.00
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	3525.000	FOOT	17.00000	59925.00	21.00000	74025.00	17.00000	59925.00
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	1800.000	FOOT	3.50000	6300.00	6.00000	10800.00	3.50000	6300.00
0080 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	6.000	EACH	3000.00000	18000.00	2500.00000	15000.00	2950.00000	17700.00
0090 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	2.000	EACH	525.00000	1050.00	3500.00000	7000.00	525.00000	1050.00
0100 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	20000.00000	40000.00	25000.00000	50000.00	20000.00000	40000.00
0110 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	2.00000	4.00	0.01000	0.02	250.00000	500.00
0120 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	1.00000	1.00	0.01000	0.01	500.00000	500.00
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	774.000	EACH	30.00000	23220.00	0.01000	7.74	28.00000	21672.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	(5) HP CIVIL INC UNIT PRICE	 AMOUNT	(6) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT
0140 0225-0153000F TEMPORARY STRIPING	4000.000	FOOT	1.15000	4600.00	1.37000	5480.00	1.15000	4600.00
0150 0225-0154000F STRIPE REMOVAL	8000.000	FOOT	1.25000	10000.00	1.50000	12000.00	1.25000	10000.00
0160 0225-0162000E SEQUENTIAL ARROW SIGNS	4.000	EACH	5000.00000	20000.00	5000.00000	20000.00	4000.00000	16000.00
0170 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	9000.00000	36000.00	10000.00000	40000.00	10000.00000	40000.00
0180 0225-0167500E RADAR SPEED TRAILER	2.000	EACH	8000.00000	16000.00	10000.00000	20000.00	7000.00000	14000.00
0190 0225-0168000T FLAGGERS	500.000	HOUR	0.01000	5.00	0.01000	5.00	62.90000	31450.00
0200 0225-0168100T FLAGGER STATION LIGHTING	500.000	HOUR	0.01000	5.00	0.01000	5.00	10.00000	5000.00
0210 0225-0169000E TRAFFIC CONTROL SUPERVISOR	100.000	EACH	200.00000	20000.00	100.00000	10000.00	250.00000	25000.00
0220 0280-0100000A EROSION CONTROL		LUMP	1500.00000	1500.00	1.00000	1.00	5000.00000	5000.00
0230 0280-0113000F SEDIMENT FENCE	300.000	FOOT	6.00000	1800.00	7.00000	2100.00	5.00000	1500.00
0240 0280-0114030E INLET PROTECTION, TYPE 3	12.000	EACH	80.00000	960.00	200.00000	2400.00	41.50000	498.00
0250 0280-0115030F SEDIMENT BARRIER, TYPE 3	300.000	FOOT	5.00000	1500.00	7.00000	2100.00	5.00000	1500.00
0260 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	1.00000	1.00	1000.00000	1000.00
SECTION TOTALS			$	813,560.00	$	844,789.73	$	704,385.00
SECTION 0002 ROADWORK								
0270 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	3500.00000	3500.00	21500.00000	21500.00	34760.00000	34760.00
0280 0310-0108000A REMOVAL OF CONCRETE BARRIERS AND TERMINALS	890.000	LS	10000.00000	10000.00	3000.00000	3000.00	15000.00000	15000.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	(5) HP CIVIL INC UNIT PRICE	 AMOUNT	(6) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT
0290 0310-0113000A REMOVAL OF GUARDRAIL AND TERMINALS	7936.000	LS	30000.00000	30000.00	85000.00000	85000.00	45000.00000	45000.00
SECTION TOTALS			$	43,500.00	$	109,500.00	$	94,760.00
SECTION 0003 DRAINAGE AND SEWERS								
0300 0480-0100000F DRAINAGE CURBS	215.000	FOOT	40.00000	8600.00	25.00000	5375.00	13.00000	2795.00
SECTION TOTALS			$	8,600.00	$	5,375.00	$	2,795.00
SECTION 0004 08805 BREWERY OVERPASS RD OVER HWY 2 MP 85.51								
0310 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	15000.00000	15000.00	3000.00000	3000.00	20000.00000	20000.00
0320 1050-0224000F 8 FOOT TYPE ORNAMENTAL PROTECTIVE FENCE	156.000	FOOT	300.00000	46800.00	150.00000	23400.00	280.00000	43680.00
SECTION TOTALS			$	61,800.00	$	26,400.00	$	63,680.00
SECTION 0005 02133A SPANISH HOLLOW CREEK_HWY 2 MP 104.76								
0330 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	15000.00000	15000.00	11000.00000	11000.00	40000.00000	40000.00
0340 0290-0102000A WORK CONTAINMENT PLAN		LUMP	2500.00000	2500.00	500.00000	500.00	10000.00000	10000.00
0350 0501-0100000A BRIDGE REMOVAL WORK	277.000	LS	20000.00000	20000.00	25000.00000	25000.00	35000.00000	35000.00
0360 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 3-5 INCHES DEEP	120.000	SQYD	80.00000	9600.00	108.00000	12960.00	59.80000	7176.00
0370 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	30000.00000	30000.00	25000.00000	25000.00	45000.00000	45000.00
0380 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	277.000	LS	80000.00000	80000.00	75000.00000	75000.00	42000.00000	42000.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	(5) HP CIVIL INC UNIT PRICE	 AMOUNT	(6) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT
0390 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	7500.00000	7500.00	13000.00000	13000.00	5000.00000	5000.00
0400 0590-0100000J POLYMER MEMBRANE	1070.000	SQFT	6.00000	6420.00	7.00000	7490.00	5.75000	6152.50
0410 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	23.000	TON	275.00000	6325.00	550.00000	12650.00	250.00000	5750.00
SECTION TOTALS			$	177,345.00	$	182,600.00	$	196,078.50
SECTION 0006 09232 & 09232A SCOTT CANYON_HWY 2 MP 109.78								
0420 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	15000.00000	15000.00	20000.00000	20000.00	50000.00000	50000.00
0430 0290-0102000A WORK CONTAINMENT PLAN		LUMP	3500.00000	3500.00	500.00000	500.00	10000.00000	10000.00
0440 0501-0100000A BRIDGE REMOVAL WORK	780.000	LS	50000.00000	50000.00	57000.00000	57000.00	70000.00000	70000.00
0450 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 3-5 INCHES DEEP	370.000	SQYD	40.00000	14800.00	42.90000	15873.00	59.80000	22126.00
0460 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	100000.00000	100000.00	80700.00000	80700.00	135000.00000	135000.00
0470 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	780.000	LS	180000.00000	180000.00	250000.00000	250000.00	127000.00000	127000.00
0480 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	6500.00000	6500.00	31200.00000	31200.00	5000.00000	5000.00
0490 0590-0100000J POLYMER MEMBRANE	3380.000	SQFT	6.00000	20280.00	7.00000	23660.00	5.75000	19435.00
0500 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	70.000	TON	275.00000	19250.00	550.00000	38500.00	200.00000	14000.00
SECTION TOTALS			$	409,330.00	$	517,433.00	$	452,561.00
SECTION 0007 09225& 09225A HWY 2 OVER JOHN DAY DAM MP 109.95								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	(5) HP CIVIL INC UNIT PRICE	 AMOUNT	(6) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT
0510 0290-0102000A WORK CONTAINMENT PLAN		LUMP	15000.00000	15000.00	1150.00000	1150.00	40000.00000	40000.00
0520 0501-0100000A BRIDGE REMOVAL WORK	517.000	LS	40000.00000	40000.00	50000.00000	50000.00	60000.00000	60000.00
0530 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 3-5 INCHES DEEP	250.000	SQYD	50.00000	12500.00	63.50000	15875.00	59.80000	14950.00
0540 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	60000.00000	60000.00	42700.00000	42700.00	42000.00000	42000.00
0550 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	517.000	LS	150000.00000	150000.00	150000.00000	150000.00	77500.00000	77500.00
0560 0590-0100000J POLYMER MEMBRANE	2540.000	SQFT	6.00000	15240.00	7.00000	17780.00	5.75000	14605.00
0570 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	60.000	TON	275.00000	16500.00	550.00000	33000.00	200.00000	12000.00
SECTION TOTALS			$	309,240.00	$	310,505.00	$	261,055.00
SECTION 0008 08944 QUINTON CYN RD OVER HWY 2 MP 123.31								
0580 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	1500.00000	1500.00	1220.00000	1220.00	10000.00000	10000.00
0590 1050-0224000F 7 FOOT TYPE C MODIFIED PROTECTIVE FENCE	180.000	FOOT	180.00000	32400.00	107.00000	19260.00	140.00000	25200.00
SECTION TOTALS			$	33,900.00	$	20,480.00	$	35,200.00
SECTION 0009 09198 HWY 52 OVER HWY 2 MP 0.91								
0600 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	1500.00000	1500.00	1220.00000	1220.00	10000.00000	10000.00
0610 1050-0224000F 7 FOOT TYPE C MODIFIED PROTECTIVE FENCE	340.000	FOOT	180.00000	61200.00	97.16000	33034.40	140.00000	47600.00
SECTION TOTALS			$	62,700.00	$	34,254.40	$	57,600.00
SECTION 0010 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	(5) HP CIVIL INC UNIT PRICE	 AMOUNT	(6) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT
0620 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	1.000	EACH	1000.00000	1000.00	850.00000	850.00	1385.00000	1385.00
0630 0810-0126000E GUARDRAIL TRANSITION	18.000	EACH	3200.00000	57600.00	3200.00000	57600.00	3500.00000	63000.00
0640 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	52.000	EACH	3200.00000	166400.00	3100.00000	161200.00	3900.00000	202800.00
0650 0810-0133000E EXTRA FOR 8 FOOT POSTS	40.000	EACH	35.00000	1400.00	146.00000	5840.00	42.00000	1680.00
0660 0810-0142000E CONSTRUCT GUARDRAIL FLARES	52.000	EACH	5000.00000	260000.00	5380.00000	279760.00	7200.00000	374400.00
0670 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	11137.500	FOOT	25.00000	278437.50	22.00000	245025.00	24.00000	267300.00
0680 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A MODIFIED	37.500	FOOT	100.00000	3750.00	65.00000	2437.50	52.00000	1950.00
0690 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	175.000	FOOT	55.00000	9625.00	45.00000	7875.00	54.00000	9450.00
0700 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	67.000	EACH	600.00000	40200.00	800.00000	53600.00	1270.00000	85090.00
0710 0820-0100000F CONCRETE BARRIER	715.000	FOOT	50.00000	35750.00	30.00000	21450.00	52.29000	37387.35
0720 0840-0102000E DELINEATORS, TYPE 2	50.000	EACH	50.00000	2500.00	55.00000	2750.00	47.00000	2350.00
0730 0840-0105000E DELINEATORS, TYPE 5	7.000	EACH	20.00000	140.00	25.00000	175.00	20.00000	140.00
0740 0866-0115000F PLURAL COMPONENT, SPRAYED, WET WEATHER, SURFACE	4000.000	FOOT	5.00000	20000.00	6.00000	24000.00	4.95000	19800.00
SECTION TOTALS			$	876,802.50	$	862,562.50	$	1,066,732.35
CONTRACT TOTALS			$	2,796,777.50	$	2,913,899.63	$	2,934,846.85

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) MJ HUGHES CONSTRUCTION INC UNIT PRICE	AMOUNT	(8) WILDISH STANDARD PAVING CO UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	360.000	HOUR	20.00000	7200.00	20.00000	7200.00		
0020 0210-0100000A MOBILIZATION		LUMP	299000.00000	299000.00	312000.00000	312000.00		
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	240000.00000	240000.00	208000.00000	208000.00		
0040 0225-0102000J TEMPORARY SIGNS	1585.000	SQFT	19.00000	30115.00	16.00000	25360.00		
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	10.000	EACH	109.20000	1092.00	100.00000	1000.00		
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	3525.000	FOOT	24.00000	84600.00	25.00000	88125.00		
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	1800.000	FOOT	5.25000	9450.00	7.00000	12600.00		
0080 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	6.000	EACH	1838.55000	11031.30	3000.00000	18000.00		
0090 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	2.000	EACH	367.71000	735.42	500.00000	1000.00		
0100 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	17500.00000	35000.00	12000.00000	24000.00		
0110 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1.00000	2.00	0.01000	0.02		
0120 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	1.00000	1.00	0.01000	0.01		
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	774.000	EACH	50.00000	38700.00	60.00000	46440.00		

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(8) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0140 0225-0153000F TEMPORARY STRIPING	4000.000	FOOT	1.21000	4840.00	1.00000	4000.00		
0150 0225-0154000F STRIPE REMOVAL	8000.000	FOOT	1.50000	12000.00	1.20000	9600.00		
0160 0225-0162000E SEQUENTIAL ARROW SIGNS	4.000	EACH	3000.00000	12000.00	4000.00000	16000.00		
0170 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	8500.00000	34000.00	10000.00000	40000.00		
0180 0225-0167500E RADAR SPEED TRAILER	2.000	EACH	5500.00000	11000.00	10000.00000	20000.00		
0190 0225-0168000T FLAGGERS	500.000	HOUR	55.00000	27500.00	65.00000	32500.00		
0200 0225-0168100T FLAGGER STATION LIGHTING	500.000	HOUR	10.00000	5000.00	4.00000	2000.00		
0210 0225-0169000E TRAFFIC CONTROL SUPERVISOR	100.000	EACH	1.00000	100.00	300.00000	30000.00		
0220 0280-0100000A EROSION CONTROL		LUMP	3000.00000	3000.00	0.01000	0.01		
0230 0280-0113000F SEDIMENT FENCE	300.000	FOOT	4.00000	1200.00	7.00000	2100.00		
0240 0280-0114030E INLET PROTECTION, TYPE 3	12.000	EACH	78.80000	945.60	100.00000	1200.00		
0250 0280-0115030F SEDIMENT BARRIER, TYPE 3	300.000	FOOT	4.00000	1200.00	8.00000	2400.00		
0260 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00	0.01000	0.01		
SECTION TOTALS			$	870,712.32	$	903,525.05	$	
SECTION 0002 ROADWORK								
0270 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	36771.05000	36771.05	25000.00000	25000.00		
0280 0310-0108000A REMOVAL OF CONCRETE BARRIERS AND TERMINALS	890.000	LS	5000.00000	5000.00	15000.00000	15000.00		

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) MJ HUGHES CONSTRUCTION INC UNIT PRICE	AMOUNT	(8) WILDISH STANDARD PAVING CO UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0290 0310-0113000A REMOVAL OF GUARDRAIL AND TERMINALS	7936.000	LS	65000.00000	65000.00	60000.00000	60000.00		
SECTION TOTALS			$	106,771.05	$	100,000.00	$	
SECTION 0003 DRAINAGE AND SEWERS								
0300 0480-0100000F DRAINAGE CURBS	215.000	FOOT	25.00000	5375.00	30.00000	6450.00		
SECTION TOTALS			$	5,375.00	$	6,450.00	$	
SECTION 0004 08805 BREWERY OVERPASS RD OVER HWY 2 MP 85.51								
0310 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	1000.00000	1000.00	1000.00000	1000.00		
0320 1050-0224000F 8 FOOT TYPE ORNAMENTAL PROTECTIVE FENCE	156.000	FOOT	370.00000	57720.00	475.00000	74100.00		
SECTION TOTALS			$	58,720.00	$	75,100.00	$	
SECTION 0005 02133A SPANISH HOLLOW CREEK_HWY 2 MP 104.76								
0330 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	15000.00000	15000.00	35000.00000	35000.00		
0340 0290-0102000A WORK CONTAINMENT PLAN		LUMP	10000.00000	10000.00	0.01000	0.01		
0350 0501-0100000A BRIDGE REMOVAL WORK	277.000	LS	25000.00000	25000.00	35000.00000	35000.00		
0360 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 3-5 INCHES DEEP	120.000	SQYD	60.00000	7200.00	55.00000	6600.00		
0370 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	35000.00000	35000.00	30000.00000	30000.00		
0380 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	277.000	LS	70500.00000	70500.00	100000.00000	100000.00		

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(8) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0390 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	15000.00000	15000.00	10000.00000	10000.00		
0400 0590-0100000J POLYMER MEMBRANE	1070.000	SQFT	9.50000	10165.00	7.00000	7490.00		
0410 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	23.000	TON	525.00000	12075.00	500.00000	11500.00		
SECTION TOTALS			$	199,940.00	$	235,590.01	$	
SECTION 0006 09232 & 09232A SCOTT CANYON_HWY 2 MP 109.78								
0420 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	15000.00000	15000.00	60000.00000	60000.00		
0430 0290-0102000A WORK CONTAINMENT PLAN		LUMP	10000.00000	10000.00	0.01000	0.01		
0440 0501-0100000A BRIDGE REMOVAL WORK	780.000	LS	75000.00000	75000.00	70000.00000	70000.00		
0450 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 3-5 INCHES DEEP	370.000	SQYD	49.00000	18130.00	35.00000	12950.00		
0460 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	90000.00000	90000.00	85000.00000	85000.00		
0470 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	780.000	LS	202000.00000	202000.00	240000.00000	240000.00		
0480 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	40000.00000	40000.00	16000.00000	16000.00		
0490 0590-0100000J POLYMER MEMBRANE	3380.000	SQFT	9.50000	32110.00	7.00000	23660.00		
0500 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	70.000	TON	525.00000	36750.00	500.00000	35000.00		
SECTION TOTALS			$	518,990.00	$	542,610.01	$	
SECTION 0007 09225& 09225A HWY 2 OVER JOHN DAY DAM MP 109.95								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) MJ HUGHES CONSTRUCTION INC UNIT PRICE	AMOUNT	(8) WILDISH STANDARD PAVING CO UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0510 0290-0102000A WORK CONTAINMENT PLAN		LUMP	10000.00000	10000.00	0.01000	0.01		
0520 0501-0100000A BRIDGE REMOVAL WORK	517.000	LS	45000.00000	45000.00	45000.00000	45000.00		
0530 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 3-5 INCHES DEEP	250.000	SQYD	49.00000	12250.00	45.00000	11250.00		
0540 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	55000.00000	55000.00	50000.00000	50000.00		
0550 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	517.000	LS	143000.00000	143000.00	175000.00000	175000.00		
0560 0590-0100000J POLYMER MEMBRANE	2540.000	SQFT	9.50000	24130.00	7.00000	17780.00		
0570 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	60.000	TON	525.00000	31500.00	500.00000	30000.00		
SECTION TOTALS			$	320,880.00	$	329,030.01	$	
SECTION 0008 08944 QUINTON CYN RD OVER HWY 2 MP 123.31								
0580 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	1000.00000	1000.00	1000.00000	1000.00		
0590 1050-0224000F 7 FOOT TYPE C MODIFIED PROTECTIVE FENCE	180.000	FOOT	78.00000	14040.00	125.00000	22500.00		
SECTION TOTALS			$	15,040.00	$	23,500.00	$	
SECTION 0009 09198 HWY 52 OVER HWY 2 MP 0.91								
0600 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	1000.00000	1000.00	1000.00000	1000.00		
0610 1050-0224000F 7 FOOT TYPE C MODIFIED PROTECTIVE FENCE	340.000	FOOT	78.00000	26520.00	125.00000	42500.00		
SECTION TOTALS			$	27,520.00	$	43,500.00	$	
SECTION 0010 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15118 COUNTIES : VARIOUS
LETTING DATE : 11/01/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(8) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0620 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	1.000	EACH	968.91000	968.91	1000.00000	1000.00		
0630 0810-0126000E GUARDRAIL TRANSITION	18.000	EACH	3194.80000	57506.40	2000.00000	36000.00		
0640 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	52.000	EACH	3142.42000	163405.84	3000.00000	156000.00		
0650 0810-0133000E EXTRA FOR 8 FOOT POSTS	40.000	EACH	36.66000	1466.40	75.00000	3000.00		
0660 0810-0142000E CONSTRUCT GUARDRAIL FLARES	52.000	EACH	7000.00000	364000.00	5000.00000	260000.00		
0670 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	11137.500	FOOT	25.14000	279996.75	28.00000	311850.00		
0680 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A MODIFIED	37.500	FOOT	94.27000	3535.13	35.00000	1312.50		
0690 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	175.000	FOOT	56.56000	9898.00	65.00000	11375.00		
0700 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	67.000	EACH	628.48000	42108.16	600.00000	40200.00		
0710 0820-0100000F CONCRETE BARRIER	715.000	FOOT	32.00000	22880.00	30.00000	21450.00		
0720 0840-0102000E DELINEATORS, TYPE 2	50.000	EACH	21.01000	1050.50	50.00000	2500.00		
0730 0840-0105000E DELINEATORS, TYPE 5	7.000	EACH	21.01000	147.07	20.00000	140.00		
0740 0866-0115000F PLURAL COMPONENT, SPRAYED, WET WEATHER, SURFACE	4000.000	FOOT	5.20000	20800.00	4.00000	16000.00		
SECTION TOTALS			$	967,763.16	$	860,827.50	$	
CONTRACT TOTALS			$	3,091,711.53	$	3,120,132.58	$	