TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4
COMPLETION DATE : 06/15/19 PROJECT : 20853
CONTRACT DESCRIPTION : US26: MP99 - KAHNEETA JUNCTION SEC. RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	LADUKE CONSTRUCTION LLC	$ 3,208,927.60	100.0000%
2	ALEX HODGE CONSTRUCTION INC	$ 3,369,922.80	105.0171%
3	K & E EXCAVATING INC	$ 3,470,722.50	108.1583%
4	JAMES DEAN CONSTRUCTION INC	$ 3,590,006.60	111.8756%
5	JAL CONSTRUCTION INC	$ 3,591,468.32	111.9211%
6	KNIFE RIVER CORPORATION - NORTHWEST	$ 3,699,159.00	115.2771%
7	OREGON MAINLINE PAVING LLC	$ 3,796,265.23	118.3032%
8	HIGH DESERT AGGREGATE & PAVING INC	$ 3,980,588.00	124.0473%
9	GRANITE CONSTRUCTION CO	$ 3,989,989.00	124.3403%
10	TAPANI INC	$ 4,235,668.10	131.9964%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LA DUKE CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(2) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	290000.00000	290000.00	320000.00000	320000.00	345000.00000	345000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	27000.00000	27000.00	50000.00000	50000.00	50000.00000	50000.00
0030 0225-0102000J TEMPORARY SIGNS	850.000	SQFT	18.00000	15300.00	18.00000	15300.00	15.00000	12750.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	2.000	EACH	55.00000	110.00	25.00000	50.00	100.00000	200.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	7.000	EACH	80.00000	560.00	25.00000	175.00	100.00000	700.00
0060 0225-0131000F TEMPORARY CONCRETE BARRIER, TALL, REFLECTORIZED	3700.000	FOOT	31.37000	116069.00	31.29000	115773.00	36.00000	133200.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LA DUKE CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(2) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	4500.000	FOOT	4.00000	18000.00	5.00000	22500.00	5.00000	22500.00
0080 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	2.000	EACH	3400.00000	6800.00	1750.00000	3500.00	2000.00000	4000.00
0090 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	4.000	EACH	800.00000	3200.00	475.00000	1900.00	500.00000	2000.00
0100 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	16000.00000	16000.00	20000.00000	20000.00	5000.00000	5000.00
0110 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	1200.00000	1200.00	1.00000	1.00	1000.00000	1000.00
0120 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	6.000	EACH	200.00000	1200.00	2.00000	12.00	2.00000	12.00
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	50.000	EACH	55.00000	2750.00	5.00000	250.00	35.00000	1750.00
0140 0225-0153000F TEMPORARY STRIPING	10250.000	FOOT	0.41000	4202.50	0.21000	2152.50	0.21000	2152.50
0150 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	176.000	FOOT	38.00000	6688.00	10.00000	1760.00	50.00000	8800.00
0160 0225-0154000F STRIPE REMOVAL	8200.000	FOOT	0.64000	5248.00	0.39000	3198.00	0.39000	3198.00
0170 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	2000.00000	4000.00	3000.00000	6000.00	1200.00000	2400.00
0180 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	4600.00000	18400.00	3500.00000	14000.00	2400.00000	9600.00
0190 0225-0168000T FLAGGERS	1500.000	HOUR	55.00000	82500.00	54.75000	82125.00	55.00000	82500.00
0200 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	2800.00000	11200.00	3465.00000	13860.00	1500.00000	6000.00
0210 0225-0169000E TRAFFIC CONTROL SUPERVISOR	30.000	EACH	400.00000	12000.00	500.00000	15000.00	600.00000	18000.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LA DUKE CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(2) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0220 0225-0172000T PILOT CARS	360.000	HOUR	70.00000	25200.00	69.90000	25164.00	70.00000	25200.00
0230 0280-0100000A EROSION CONTROL		LUMP	6000.00000	6000.00	2000.00000	2000.00	5500.00000	5500.00
0240 0280-0106010E CHECK DAM, TYPE 1	185.000	EACH	110.00000	20350.00	100.00000	18500.00	120.00000	22200.00
0250 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	5.000	EACH	1800.00000	9000.00	1500.00000	7500.00	1600.00000	8000.00
0260 0280-0113000F SEDIMENT FENCE	3800.000	FOOT	2.50000	9500.00	3.00000	11400.00	2.50000	9500.00
0270 0290-0100000A POLLUTION CONTROL PLAN		LUMP	800.00000	800.00	2000.00000	2000.00	1000.00000	1000.00
SECTION TOTALS			$	713,277.50	$	754,120.50	$	782,162.50
SECTION 0002 ROADWORK								
0280 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	28000.00000	28000.00	39000.00000	39000.00	50000.00000	50000.00
0290 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	3500.00000	3500.00	5000.00000	5000.00	6000.00000	6000.00
0300 0310-0113000A REMOVAL OF GUARDRAIL	253.000	LS	6500.00000	6500.00	3000.00000	3000.00	3000.00000	3000.00
0310 0320-0100000A CLEARING AND GRUBBING	14.000	LS	122800.00000	122800.00	25000.00000	25000.00	37000.00000	37000.00
0320 0330-0105000K GENERAL EXCAVATION	37500.000	CUYD	15.67000	587625.00	18.00000	675000.00	19.00000	712500.00
0330 0334-0100000L PREPARATION OF SHOULDERS	4.100	MILE	6000.00000	24600.00	4000.00000	16400.00	2500.00000	10250.00
0340 0335-0100000F PERIMETER CONTROLLED BLAST HOLES	12000.000	FOOT	8.00000	96000.00	12.00000	144000.00	12.00000	144000.00
0350 0350-0101000J DRAINAGE GEOTEXTILE, TYPE 2	55.000	SQYD	6.00000	330.00	2.00000	110.00	10.00000	550.00
0360 0390-0105000K LOOSE RIPRAP, CLASS 50	35.000	CUYD	70.00000	2450.00	60.00000	2100.00	60.00000	2100.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LA DUKE CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(2) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0370 0396-0100000J SHOTCRETE SLOPE STABILIZATION	205.000	SQYD	380.00000	77900.00	380.00000	77900.00	400.00000	82000.00
0380 0398-0105000F ROCK REINFORCING BOLT	450.000	FOOT	133.00000	59850.00	99.00000	44550.00	110.00000	49500.00
SECTION TOTALS			$	1,009,555.00	$	1,032,060.00	$	1,096,900.00
SECTION 0003 DRAINAGE AND SEWERS								
0390 0415-0100000F MAINLINE VIDEO INSPECTION	9.000	FOOT	40.00000	360.00	100.00000	900.00	30.00000	270.00
0400 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	9.000	FOOT	90.00000	810.00	200.00000	1800.00	550.00000	4950.00
0410 0445-0700180E SLOPED END SECTIONS, 18 INCH	1.000	EACH	300.00000	300.00	800.00000	800.00	300.00000	300.00
0420 0470-0106000E CONCRETE MANHOLES, LARGE PRECAST WITH INLET	1.000	EACH	8890.00000	8890.00	4500.00000	4500.00	17000.00000	17000.00
SECTION TOTALS			$	10,360.00	$	8,000.00	$	22,520.00
SECTION 0004 BASES								
0430 0620-0118000J SECONDARY COLD PLANE PAVEMENT REMOVAL, 1 INCHES DEEP	2000.000	SQYD	2.85000	5700.00	3.00000	6000.00	4.20000	8400.00
0440 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	107000.000	SQYD	1.30000	139100.00	1.75000	187250.00	1.40000	149800.00
0450 0641-0102000M AGGREGATE BASE	1840.000	TON	19.60000	36064.00	35.00000	64400.00	27.00000	49680.00
0460 0641-0130000M AGGREGATE SHOULDERS	2080.000	TON	18.63000	38750.40	40.00000	83200.00	33.00000	68640.00
SECTION TOTALS			$	219,614.40	$	340,850.00	$	276,520.00
SECTION 0005 WEARING SURFACES								

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LA DUKE CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(2) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0470 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	40.000	TON	0.01000	0.40	560.00000	22400.00	1.00000	40.00
0480 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	12500.000	TON	37.50000	468750.00	66.00000	825000.00	39.75000	496875.00
0490 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	740.000	TON	590.00000	436600.00	1.00000	740.00	590.00000	436600.00
0500 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	1.000	EACH	800.00000	800.00	350.00000	350.00	1500.00000	1500.00
0510 0749-0100000E EXTRA FOR ASPHALT APPROACHES	16.000	EACH	1000.00000	16000.00	1750.00000	28000.00	500.00000	8000.00
SECTION TOTALS			$	922,150.40	$	876,490.00	$	943,015.00
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0520 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	1.000	EACH	1100.00000	1100.00	1100.00000	1100.00	1100.00000	1100.00
0530 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	1.000	EACH	3000.00000	3000.00	3000.00000	3000.00	3000.00000	3000.00
0540 0810-0133000E EXTRA FOR 8 FOOT POSTS	20.000	EACH	65.00000	1300.00	65.00000	1300.00	65.00000	1300.00
0550 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	325.000	FOOT	32.00000	10400.00	31.00000	10075.00	31.00000	10075.00
0560 0840-0100000E DELINEATORS, TYPE 1	710.000	EACH	38.50000	27335.00	38.50000	27335.00	38.00000	26980.00
0570 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	200.000	EACH	38.00000	7600.00	37.00000	7400.00	30.00000	6000.00
0580 0840-0105000E DELINEATORS, TYPE 5	16.000	EACH	20.00000	320.00	10.00000	160.00	10.00000	160.00
0590 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	6.000	EACH	65.00000	390.00	75.00000	450.00	175.00000	1050.00
0600 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	500.000	EACH	10.00000	5000.00	9.55000	4775.00	9.55000	4775.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LA DUKE CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(2) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0610 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	540.000	EACH	10.00000	5400.00	9.55000	5157.00	9.55000	5157.00
0620 0857-0101000L CONTINUOUS RUMBLE STRIPS	3.580	MILE	2400.00000	8592.00	1150.00000	4117.00	1150.00000	4117.00
0630 0865-0116530F METHYL METHACRYLATE, EXTRUDED, GROOVED, NON-PROFILED	106000.000	FOOT	1.80000	190800.00	1.98000	209880.00	1.98000	209880.00
0640 0867-0103000E PAVEMENT LEGEND, TYPE B: ARROWS	4.000	EACH	850.00000	3400.00	850.00000	3400.00	850.00000	3400.00
0650 0867-0111000E PAVEMENT LEGEND, TYPE B: "SCHOOL"	1.000	EACH	850.00000	850.00	605.00000	605.00	605.00000	605.00
SECTION TOTALS			$	265,487.00	$	278,754.00	$	277,599.00
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0660 0905-0100000A REMOVE EXISTING SIGNS		LUMP	950.00000	950.00	925.00000	925.00	750.00000	750.00
0670 0920-0100000A SIGN SUPPORT FOOTINGS	0.900	LS	1600.00000	1600.00	1600.00000	1600.00	3500.00000	3500.00
0680 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	1065.100	LS	3900.00000	3900.00	3900.00000	3900.00	5600.00000	5600.00
0690 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	130.300	SQFT	11.00000	1433.30	11.00000	1433.30	20.00000	2606.00
SECTION TOTALS			$	7,883.30	$	7,858.30	$	12,456.00
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0700 1030-0108000R PERMANENT SEEDING	6.000	ACRE	10100.00000	60600.00	11965.00000	71790.00	9925.00000	59550.00
SECTION TOTALS			$	60,600.00	$	71,790.00	$	59,550.00
CONTRACT TOTALS			$	3,208,927.60	$	3,369,922.80	$	3,470,722.50

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAMES DEAN CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) KNIFE RIVER CORPORATION - NOR UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	310000.00000	310000.00	300000.00000	300000.00	465000.00000	465000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	25000.00000	25000.00	58181.07000	58181.07	180000.00000	180000.00
0030 0225-0102000J TEMPORARY SIGNS	850.000	SQFT	22.00000	18700.00	19.47000	16549.50	15.00000	12750.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	2.000	EACH	450.00000	900.00	27.05000	54.10	100.00000	200.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	7.000	EACH	580.00000	4060.00	86.56000	605.92	100.00000	700.00
0060 0225-0131000F TEMPORARY CONCRETE BARRIER, TALL, REFLECTORIZED	3700.000	FOOT	40.00000	148000.00	33.85000	125245.00	32.00000	118400.00
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	4500.000	FOOT	6.00000	27000.00	5.41000	24345.00	5.00000	22500.00
0080 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	2.000	EACH	3100.00000	6200.00	1893.62000	3787.24	4000.00000	8000.00
0090 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	4.000	EACH	560.00000	2240.00	513.98000	2055.92	550.00000	2200.00
0100 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	17500.00000	17500.00	3267.85000	3267.85	22000.00000	22000.00
0110 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	3500.00000	3500.00	2705.17000	2705.17	400.00000	400.00
0120 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	6.000	EACH	2.50000	15.00	2.16000	12.96	80.00000	480.00
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	50.000	EACH	100.00000	5000.00	30.29000	1514.50	35.00000	1750.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAMES DEAN CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) KNIFE RIVER CORPORATION - NOR UNIT PRICE	 AMOUNT
0140 0225-0153000F TEMPORARY STRIPING	10250.000	FOOT	0.25000	2562.50	0.23000	2357.50	0.22000	2255.00
0150 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	176.000	FOOT	6.00000	1056.00	108.21000	19044.96	45.00000	7920.00
0160 0225-0154000F STRIPE REMOVAL	8200.000	FOOT	0.50000	4100.00	0.42000	3444.00	0.40000	3280.00
0170 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	2000.00000	4000.00	1827.60000	3655.20	2400.00000	4800.00
0180 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	6400.00000	25600.00	4685.59000	18742.36	1500.00000	6000.00
0190 0225-0168000T FLAGGERS	1500.000	HOUR	60.00000	90000.00	56.27000	84405.00	61.00000	91500.00
0200 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	950.00000	3800.00	1615.00000	6460.00	175.00000	700.00
0210 0225-0169000E TRAFFIC CONTROL SUPERVISOR	30.000	EACH	1000.00000	30000.00	238.06000	7141.80	150.00000	4500.00
0220 0225-0172000T PILOT CARS	360.000	HOUR	80.00000	28800.00	64.93000	23374.80	76.00000	27360.00
0230 0280-0100000A EROSION CONTROL		LUMP	17300.00000	17300.00	3114.03000	3114.03	5000.00000	5000.00
0240 0280-0106010E CHECK DAM, TYPE 1	185.000	EACH	250.00000	46250.00	208.32000	38539.20	135.00000	24975.00
0250 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	5.000	EACH	800.00000	4000.00	2934.63000	14673.15	1500.00000	7500.00
0260 0280-0113000F SEDIMENT FENCE	3800.000	FOOT	2.75000	10450.00	3.59000	13642.00	4.00000	15200.00
0270 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1300.00000	1300.00	1082.07000	1082.07	300.00000	300.00
SECTION TOTALS			$	837,333.50	$	778,000.30	$	1,035,670.00
SECTION 0002 ROADWORK								
0280 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	45500.00000	45500.00	57890.72000	57890.72	49500.00000	49500.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAMES DEAN CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) KNIFE RIVER CORPORATION - NOR UNIT PRICE	 AMOUNT
0290 0310-0106000A		LUMP	4000.00000	4000.00	1000.00000	1000.00	6500.00000	6500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS								
0300 0310-0113000A	253.000	LS	1200.00000	1200.00	3246.20000	3246.20	1000.00000	1000.00
REMOVAL OF GUARDRAIL								
0310 0320-0100000A	14.000	LS	23000.00000	23000.00	11281.80000	11281.80	37000.00000	37000.00
CLEARING AND GRUBBING								
0320 0330-0105000K	37500.000	CUYD	16.75000	628125.00	21.37000	801375.00	19.50000	731250.00
GENERAL EXCAVATION								
0330 0334-0100000L	4.100	MILE	2200.00000	9020.00	7785.96000	31922.44	2500.00000	10250.00
PREPARATION OF SHOULDERS								
0340 0335-0100000F	12000.000	FOOT	13.00000	156000.00	8.93000	107160.00	12.50000	150000.00
PERIMETER CONTROLLED BLAST HOLES								
0350 0350-0101000J	55.000	SQYD	18.70000	1028.50	0.92000	50.60	15.00000	825.00
DRAINAGE GEOTEXTILE, TYPE 2								
0360 0390-0105000K	35.000	CUYD	200.00000	7000.00	35.63000	1247.05	58.00000	2030.00
LOOSE RIPRAP, CLASS 50								
0370 0396-0100000J	205.000	SQYD	600.00000	123000.00	411.19000	84293.95	420.00000	86100.00
SHOTCRETE SLOPE STABILIZATION								
0380 0398-0105000F	450.000	FOOT	125.00000	56250.00	107.13000	48208.50	115.00000	51750.00
ROCK REINFORCING BOLT								
SECTION TOTALS			$	1,054,123.50	$	1,147,676.26	$	1,126,205.00
SECTION 0003 DRAINAGE AND SEWERS								
0390 0415-0100000F	9.000	FOOT	190.00000	1710.00	1.98000	17.82	270.00000	2430.00
MAINLINE VIDEO INSPECTION								
0400 0445-010018AF	9.000	FOOT	90.00000	810.00	77.60000	698.40	280.00000	2520.00
18 INCH CULVERT PIPE, 5 FT DEPTH								
0410 0445-0700180E	1.000	EACH	500.00000	500.00	216.42000	216.42	44.00000	44.00
SLOPED END SECTIONS, 18 INCH								
0420 0470-0106000E	1.000	EACH	5000.00000	5000.00	33175.15000	33175.15	12000.00000	12000.00
CONCRETE MANHOLES, LARGE PRECAST WITH INLET								
SECTION TOTALS			$	8,020.00	$	34,107.79	$	16,994.00
SECTION 0004 BASES								

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAMES DEAN CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) KNIFE RIVER CORPORATION - NOR UNIT PRICE	 AMOUNT
0430 0620-0118000J SECONDARY COLD PLANE PAVEMENT REMOVAL, 1 INCHES DEEP	2000.000	SQYD	3.50000	7000.00	2.66000	5320.00	3.00000	6000.00
0440 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	107000.000	SQYD	2.00000	214000.00	1.20000	128400.00	1.75000	187250.00
0450 0641-0102000M AGGREGATE BASE	1840.000	TON	22.50000	41400.00	22.28000	40995.20	22.80000	41952.00
0460 0641-0130000M AGGREGATE SHOULDERS	2080.000	TON	22.50000	46800.00	29.36000	61068.80	23.50000	48880.00
SECTION TOTALS			$	309,200.00	$	235,784.00	$	284,082.00
SECTION 0005 WEARING SURFACES								
0470 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	40.000	TON	650.00000	26000.00	1.08000	43.20	560.00000	22400.00
0480 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	12500.000	TON	70.00000	875000.00	43.01000	537625.00	66.00000	825000.00
0490 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	740.000	TON	1.00000	740.00	638.43000	472438.20	1.00000	740.00
0500 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	1.000	EACH	400.00000	400.00	1623.11000	1623.11	350.00000	350.00
0510 0749-0100000E EXTRA FOR ASPHALT APPROACHES	16.000	EACH	2100.00000	33600.00	541.04000	8656.64	1750.00000	28000.00
SECTION TOTALS			$	935,740.00	$	1,020,386.15	$	876,490.00
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0520 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	1.000	EACH	1500.00000	1500.00	1190.28000	1190.28	1250.00000	1250.00
0530 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	1.000	EACH	3750.00000	3750.00	4457.80000	4457.80	3150.00000	3150.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAMES DEAN CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) KNIFE RIVER CORPORATION - NOR UNIT PRICE	 AMOUNT
0540 0810-0133000E EXTRA FOR 8 FOOT POSTS	20.000	EACH	110.00000	2200.00	70.34000	1406.80	100.00000	2000.00
0550 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	325.000	FOOT	55.00000	17875.00	33.54000	10900.50	46.00000	14950.00
0560 0840-0100000E DELINEATORS, TYPE 1	710.000	EACH	65.00000	46150.00	41.66000	29578.60	38.00000	26980.00
0570 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	200.000	EACH	40.00000	8000.00	40.04000	8008.00	30.00000	6000.00
0580 0840-0105000E DELINEATORS, TYPE 5	16.000	EACH	12.00000	192.00	10.82000	173.12	10.00000	160.00
0590 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	6.000	EACH	500.00000	3000.00	81.16000	486.96	175.00000	1050.00
0600 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	500.000	EACH	11.00000	5500.00	10.33000	5165.00	10.00000	5000.00
0610 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	540.000	EACH	12.00000	6480.00	10.33000	5578.20	10.00000	5400.00
0620 0857-0101000L CONTINUOUS RUMBLE STRIPS	3.580	MILE	1380.00000	4940.40	1244.37000	4454.84	1150.00000	4117.00
0630 0865-0116530F METHYL METHACRYLATE, EXTRUDED, GROOVED, NON-PROFILED	106000.000	FOOT	2.40000	254400.00	2.14000	226840.00	2.00000	212000.00
0640 0867-0103000E PAVEMENT LEGEND, TYPE B: ARROWS	4.000	EACH	1000.00000	4000.00	919.75000	3679.00	850.00000	3400.00
0650 0867-0111000E PAVEMENT LEGEND, TYPE B: "SCHOOL"	1.000	EACH	725.00000	725.00	654.66000	654.66	605.00000	605.00
SECTION TOTALS			$	358,712.40	$	302,573.76	$	286,062.00
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0660 0905-0100000A REMOVE EXISTING SIGNS		LUMP	350.00000	350.00	1000.94000	1000.94	750.00000	750.00
0670 0920-0100000A SIGN SUPPORT FOOTINGS	0.900	LS	8400.00000	8400.00	1731.31000	1731.31	3500.00000	3500.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAMES DEAN CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) KNIFE RIVER CORPORATION - NOR UNIT PRICE	 AMOUNT
0680 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	1065.100	LS	6000.00000	6000.00	4220.06000	4220.06	5600.00000	5600.00
0690 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	130.300	SQFT	24.00000	3127.20	11.90000	1550.57	20.00000	2606.00
SECTION TOTALS			$	17,877.20	$	8,502.88	$	12,456.00
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0700 1030-0108000R PERMANENT SEEDING	6.000	ACRE	11500.00000	69000.00	10739.53000	64437.18	10200.00000	61200.00
SECTION TOTALS			$	69,000.00	$	64,437.18	$	61,200.00
CONTRACT TOTALS			$	3,590,006.60	$	3,591,468.32	$	3,699,159.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(8) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	379626.52000	379626.52	439500.00000	439500.00	196140.95000	196140.95
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	65000.00000	65000.00	25000.00000	25000.00	10000.00000	10000.00
0030 0225-0102000J TEMPORARY SIGNS	850.000	SQFT	18.00000	15300.00	15.00000	12750.00	16.50000	14025.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	2.000	EACH	25.00000	50.00	100.00000	200.00	85.00000	170.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	7.000	EACH	80.00000	560.00	100.00000	700.00	165.00000	1155.00
0060 0225-0131000F TEMPORARY CONCRETE BARRIER, TALL, REFLECTORIZED	3700.000	FOOT	80.00000	296000.00	33.00000	122100.00	32.00000	118400.00
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	4500.000	FOOT	8.00000	36000.00	5.00000	22500.00	5.50000	24750.00
0080 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	2.000	EACH	1500.00000	3000.00	1750.00000	3500.00	1750.00000	3500.00
0090 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	4.000	EACH	350.00000	1400.00	475.00000	1900.00	500.00000	2000.00
0100 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	12000.00000	12000.00	7500.00000	7500.00	12500.00000	12500.00
0110 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	0.01000	0.01	2500.00000	2500.00	1500.00000	1500.00
0120 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	6.000	EACH	1.00000	6.00	5.00000	30.00	2.00000	12.00
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	50.000	EACH	28.00000	1400.00	35.00000	1750.00	75.00000	3750.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(8) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0140 0225-0153000F TEMPORARY STRIPING	10250.000	FOOT	0.21000	2152.50	0.30000	3075.00	0.21000	2152.50
0150 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	176.000	FOOT	75.00000	13200.00	200.00000	35200.00	25.00000	4400.00
0160 0225-0154000F STRIPE REMOVAL	8200.000	FOOT	0.40000	3280.00	0.40000	3280.00	0.39000	3198.00
0170 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	1600.00000	3200.00	2000.00000	4000.00	200.00000	400.00
0180 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	5000.00000	20000.00	7500.00000	30000.00	5000.00000	20000.00
0190 0225-0168000T FLAGGERS	1500.000	HOUR	55.00000	82500.00	58.00000	87000.00	55.01000	82515.00
0200 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	1500.00000	6000.00	1000.00000	4000.00	550.00000	2200.00
0210 0225-0169000E TRAFFIC CONTROL SUPERVISOR	30.000	EACH	2000.00000	60000.00	500.00000	15000.00	1500.00000	45000.00
0220 0225-0172000T PILOT CARS	360.000	HOUR	63.00000	22680.00	72.00000	25920.00	85.00000	30600.00
0230 0280-0100000A EROSION CONTROL		LUMP	1000.00000	1000.00	2000.00000	2000.00	5000.00000	5000.00
0240 0280-0106010E CHECK DAM, TYPE 1	185.000	EACH	115.00000	21275.00	125.00000	23125.00	150.00000	27750.00
0250 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	5.000	EACH	2750.00000	13750.00	2000.00000	10000.00	2000.00000	10000.00
0260 0280-0113000F SEDIMENT FENCE	3800.000	FOOT	3.08000	11704.00	2.50000	9500.00	3.50000	13300.00
0270 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00	500.00000	500.00	500.00000	500.00
SECTION TOTALS			$	1,072,084.03	$	892,530.00	$	634,918.45
SECTION 0002 ROADWORK								
0280 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	39500.00000	39500.00	45000.00000	45000.00	40000.00000	40000.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(8) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0290 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	25000.00000	25000.00	15000.00000	15000.00	5500.00000	5500.00
0300 0310-0113000A REMOVAL OF GUARDRAIL	253.000	LS	1000.00000	1000.00	6500.00000	6500.00	3000.00000	3000.00
0310 0320-0100000A CLEARING AND GRUBBING	14.000	LS	25000.00000	25000.00	20000.00000	20000.00	45000.00000	45000.00
0320 0330-0105000K GENERAL EXCAVATION	37500.000	CUYD	23.00000	862500.00	26.90000	1008750.00	27.00000	1012500.00
0330 0334-0100000L PREPARATION OF SHOULDERS	4.100	MILE	3500.00000	14350.00	3000.00000	12300.00	6100.00000	25010.00
0340 0335-0100000F PERIMETER CONTROLLED BLAST HOLES	12000.000	FOOT	11.70000	140400.00	11.00000	132000.00	13.00000	156000.00
0350 0350-0101000J DRAINAGE GEOTEXTILE, TYPE 2	55.000	SQYD	4.50000	247.50	15.00000	825.00	4.75000	261.25
0360 0390-0105000K LOOSE RIPRAP, CLASS 50	35.000	CUYD	105.00000	3675.00	75.00000	2625.00	175.00000	6125.00
0370 0396-0100000J SHOTCRETE SLOPE STABILIZATION	205.000	SQYD	380.00000	77900.00	525.00000	107625.00	500.00000	102500.00
0380 0398-0105000F ROCK REINFORCING BOLT	450.000	FOOT	99.00000	44550.00	110.00000	49500.00	150.00000	67500.00
SECTION TOTALS			$	1,234,122.50	$	1,400,125.00	$	1,463,396.25
SECTION 0003 DRAINAGE AND SEWERS								
0390 0415-0100000F MAINLINE VIDEO INSPECTION	9.000	FOOT	250.00000	2250.00	150.00000	1350.00	50.00000	450.00
0400 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	9.000	FOOT	350.00000	3150.00	150.00000	1350.00	650.00000	5850.00
0410 0445-0700180E SLOPED END SECTIONS, 18 INCH	1.000	EACH	175.00000	175.00	350.00000	350.00	2500.00000	2500.00
0420 0470-0106000E CONCRETE MANHOLES, LARGE PRECAST WITH INLET	1.000	EACH	8500.00000	8500.00	10000.00000	10000.00	13500.00000	13500.00
SECTION TOTALS			$	14,075.00	$	13,050.00	$	22,300.00
SECTION 0004 BASES								

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(8) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0430 0620-0118000J SECONDARY COLD PLANE PAVEMENT REMOVAL, 1 INCHES DEEP	2000.000	SQYD	4.00000	8000.00	3.00000	6000.00	9.00000	18000.00
0440 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	107000.000	SQYD	1.10000	117700.00	2.00000	214000.00	1.60000	171200.00
0450 0641-0102000M AGGREGATE BASE	1840.000	TON	20.00000	36800.00	23.00000	42320.00	30.00000	55200.00
0460 0641-0130000M AGGREGATE SHOULDERS	2080.000	TON	25.00000	52000.00	23.00000	47840.00	35.00000	72800.00
SECTION TOTALS			$	214,500.00	$	310,160.00	$	317,200.00
SECTION 0005 WEARING SURFACES								
0470 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	40.000	TON	0.01000	0.40	1.00000	40.00	1.00000	40.00
0480 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	12500.000	TON	44.00000	550000.00	42.40000	530000.00	95.00000	1187500.00
0490 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	740.000	TON	465.00000	344100.00	595.00000	440300.00	1.00000	740.00
0500 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	1.000	EACH	1200.00000	1200.00	1500.00000	1500.00	1000.00000	1000.00
0510 0749-0100000E EXTRA FOR ASPHALT APPROACHES	16.000	EACH	700.00000	11200.00	300.00000	4800.00	500.00000	8000.00
SECTION TOTALS			$	906,500.40	$	976,640.00	$	1,197,280.00
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0520 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	1.000	EACH	1250.00000	1250.00	1100.00000	1100.00	1100.00000	1100.00
0530 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	1.000	EACH	3150.00000	3150.00	3000.00000	3000.00	3000.00000	3000.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(8) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0540 0810-0133000E EXTRA FOR 8 FOOT POSTS	20.000	EACH	100.00000	2000.00	65.00000	1300.00	65.00000	1300.00
0550 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	325.000	FOOT	46.00000	14950.00	31.00000	10075.00	31.00000	10075.00
0560 0840-0100000E DELINEATORS, TYPE 1	710.000	EACH	38.50000	27335.00	38.00000	26980.00	40.00000	28400.00
0570 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	200.000	EACH	37.00000	7400.00	30.00000	6000.00	37.00000	7400.00
0580 0840-0105000E DELINEATORS, TYPE 5	16.000	EACH	10.00000	160.00	50.00000	800.00	10.00000	160.00
0590 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	6.000	EACH	75.00000	450.00	175.00000	1050.00	35.00000	210.00
0600 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	500.000	EACH	9.50000	4750.00	10.00000	5000.00	10.50000	5250.00
0610 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	540.000	EACH	9.50000	5130.00	10.00000	5400.00	10.50000	5670.00
0620 0857-0101000L CONTINUOUS RUMBLE STRIPS	3.580	MILE	1250.00000	4475.00	1150.00000	4117.00	1200.00000	4296.00
0630 0865-0116530F METHYL METHACRYLATE, EXTRUDED, GROOVED, NON-PROFILED	106000.000	FOOT	2.00000	212000.00	2.30000	243800.00	2.00000	212000.00
0640 0867-0103000E PAVEMENT LEGEND, TYPE B: ARROWS	4.000	EACH	865.00000	3460.00	850.00000	3400.00	850.00000	3400.00
0650 0867-0111000E PAVEMENT LEGEND, TYPE B: "SCHOOL"	1.000	EACH	615.00000	615.00	605.00000	605.00	650.00000	650.00
SECTION TOTALS			$	287,125.00	$	312,627.00	$	282,911.00
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0660 0905-0100000A REMOVE EXISTING SIGNS		LUMP	925.00000	925.00	750.00000	750.00	1000.00000	1000.00
0670 0920-0100000A SIGN SUPPORT FOOTINGS	0.900	LS	1600.00000	1600.00	3500.00000	3500.00	1750.00000	1750.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(8) HIGH DESERT AGGREGATE & PAVI UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0680 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	1065.100	LS	3900.00000	3900.00	5600.00000	5600.00	4800.00000	4800.00
0690 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	130.300	SQFT	11.00000	1433.30	20.00000	2606.00	11.00000	1433.30
SECTION TOTALS			$	7,858.30	$	12,456.00	$	8,983.30
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0700 1030-0108000R PERMANENT SEEDING	6.000	ACRE	10000.00000	60000.00	10500.00000	63000.00	10500.00000	63000.00
SECTION TOTALS			$	60,000.00	$	63,000.00	$	63,000.00
CONTRACT TOTALS			$	3,796,265.23	$	3,980,588.00	$	3,989,989.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) TAPANI INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	486000.00000	486000.00				
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	45000.00000	45000.00				
0030 0225-0102000J TEMPORARY SIGNS	850.000	SQFT	19.00000	16150.00				
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	2.000	EACH	28.00000	56.00				
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	7.000	EACH	85.00000	595.00				
0060 0225-0131000F TEMPORARY CONCRETE BARRIER, TALL, REFLECTORIZED	3700.000	FOOT	35.00000	129500.00				
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	4500.000	FOOT	5.00000	22500.00				
0080 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	2.000	EACH	2000.00000	4000.00				
0090 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	4.000	EACH	500.00000	2000.00				
0100 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	22000.00000	22000.00				
0110 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	4000.00000	4000.00				
0120 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	6.000	EACH	3.00000	18.00				
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	50.000	EACH	30.00000	1500.00				

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) TAPANI INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0140 0225-0153000F TEMPORARY STRIPING	10250.000	FOOT	0.25000	2562.50				
0150 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	176.000	FOOT	75.00000	13200.00				
0160 0225-0154000F STRIPE REMOVAL	8200.000	FOOT	0.60000	4920.00				
0170 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	5500.00000	11000.00				
0180 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	15000.00000	60000.00				
0190 0225-0168000T FLAGGERS	1500.000	HOUR	85.00000	127500.00				
0200 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	400.00000	1600.00				
0210 0225-0169000E TRAFFIC CONTROL SUPERVISOR	30.000	EACH	350.00000	10500.00				
0220 0225-0172000T PILOT CARS	360.000	HOUR	90.00000	32400.00				
0230 0280-0100000A EROSION CONTROL		LUMP	30000.00000	30000.00				
0240 0280-0106010E CHECK DAM, TYPE 1	185.000	EACH	125.00000	23125.00				
0250 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	5.000	EACH	4500.00000	22500.00				
0260 0280-0113000F SEDIMENT FENCE	3800.000	FOOT	3.50000	13300.00				
0270 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00				
SECTION TOTALS			$	1,086,426.50	$		$	
SECTION 0002 ROADWORK								
0280 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	40000.00000	40000.00				

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) TAPANI INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0290 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	15000.00000	15000.00				
0300 0310-0113000A REMOVAL OF GUARDRAIL	253.000	LS	3500.00000	3500.00				
0310 0320-0100000A CLEARING AND GRUBBING	14.000	LS	30000.00000	30000.00				
0320 0330-0105000K GENERAL EXCAVATION	37500.000	CUYD	25.00000	937500.00				
0330 0334-0100000L PREPARATION OF SHOULDERS	4.100	MILE	5500.00000	22550.00				
0340 0335-0100000F PERIMETER CONTROLLED BLAST HOLES	12000.000	FOOT	12.00000	144000.00				
0350 0350-0101000J DRAINAGE GEOTEXTILE, TYPE 2	55.000	SQYD	2.00000	110.00				
0360 0390-0105000K LOOSE RIPRAP, CLASS 50	35.000	CUYD	65.00000	2275.00				
0370 0396-0100000J SHOTCRETE SLOPE STABILIZATION	205.000	SQYD	490.00000	100450.00				
0380 0398-0105000F ROCK REINFORCING BOLT	450.000	FOOT	110.00000	49500.00				
SECTION TOTALS			$	1,344,885.00	$		$	
SECTION 0003 DRAINAGE AND SEWERS								
0390 0415-0100000F MAINLINE VIDEO INSPECTION	9.000	FOOT	100.00000	900.00				
0400 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	9.000	FOOT	350.00000	3150.00				
0410 0445-0700180E SLOPED END SECTIONS, 18 INCH	1.000	EACH	500.00000	500.00				
0420 0470-0106000E CONCRETE MANHOLES, LARGE PRECAST WITH INLET	1.000	EACH	32000.00000	32000.00				
SECTION TOTALS			$	36,550.00	$		$	
SECTION 0004 BASES								

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) TAPANI INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0430 0620-0118000J SECONDARY COLD PLANE PAVEMENT REMOVAL, 1 INCHES DEEP	2000.000	SQYD	3.50000	7000.00				
0440 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	107000.000	SQYD	2.10000	224700.00				
0450 0641-0102000M AGGREGATE BASE	1840.000	TON	42.00000	77280.00				
0460 0641-0130000M AGGREGATE SHOULDERS	2080.000	TON	49.00000	101920.00				
SECTION TOTALS			$	410,900.00	$		$	
SECTION 0005 WEARING SURFACES								
0470 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	40.000	TON	600.00000	24000.00				
0480 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	12500.000	TON	75.00000	937500.00				
0490 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	740.000	TON	1.10000	814.00				
0500 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	1.000	EACH	400.00000	400.00				
0510 0749-0100000E EXTRA FOR ASPHALT APPROACHES	16.000	EACH	1800.00000	28800.00				
SECTION TOTALS			$	991,514.00	$		$	
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0520 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	1.000	EACH	1200.00000	1200.00				
0530 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	1.000	EACH	3200.00000	3200.00				

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) TAPANI INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0540 0810-0133000E EXTRA FOR 8 FOOT POSTS	20.000	EACH	70.00000	1400.00				
0550 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	325.000	FOOT	33.00000	10725.00				
0560 0840-0100000E DELINEATORS, TYPE 1	710.000	EACH	40.00000	28400.00				
0570 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	200.000	EACH	38.00000	7600.00				
0580 0840-0105000E DELINEATORS, TYPE 5	16.000	EACH	11.00000	176.00				
0590 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	6.000	EACH	85.00000	510.00				
0600 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	500.000	EACH	11.00000	5500.00				
0610 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	540.000	EACH	11.00000	5940.00				
0620 0857-0101000L CONTINUOUS RUMBLE STRIPS	3.580	MILE	1600.00000	5728.00				
0630 0865-0116530F METHYL METHACRYLATE, EXTRUDED, GROOVED, NON-PROFILED	106000.000	FOOT	2.00000	212000.00				
0640 0867-0103000E PAVEMENT LEGEND, TYPE B: ARROWS	4.000	EACH	450.00000	1800.00				
0650 0867-0111000E PAVEMENT LEGEND, TYPE B: "SCHOOL"	1.000	EACH	650.00000	650.00				
SECTION TOTALS			$	284,829.00	$		$	
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0660 0905-0100000A REMOVE EXISTING SIGNS		LUMP	1000.00000	1000.00				
0670 0920-0100000A SIGN SUPPORT FOOTINGS	0.900	LS	1800.00000	1800.00				

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15120 COUNTIES : VARIOUS
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) TAPANI INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0680 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	1065.100	LS	4200.00000	4200.00				
0690 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	130.300	SQFT	12.00000	1563.60				
SECTION TOTALS			$	8,563.60	$		$	
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0700 1030-0108000R PERMANENT SEEDING	6.000	ACRE	12000.00000	72000.00				
SECTION TOTALS			$	72,000.00	$		$	
CONTRACT TOTALS			$	4,235,668.10	$	0.00	$	