Oregon Department of Transportation

Tabulation of Bids

Call Order: 001 **Contract ID:** 15132 **Counties:** YAMHILL
Letting Date: February 28, 2019 **Region:** 2 **Aid #:** S032(012)
Project: OR22: SOURGRASS CREEK CULVERT PROJECT
Completion Date: October 31, 2019

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV30001327	LEGACY CONTRACTING INC	$3,322,546.60	100.00%
2	CV20011115	CARTER & COMPANY INC	$3,341,348.00	100.57%
3	CV20015791	HAMILTON CONSTRUCTION CO	$3,356,474.25	101.02%
4	CV20006071	BABB CONSTRUCTION CO	$3,363,400.83	101.23%
5	CV21000383	STELLAR J CORPORATION	$3,474,266.40	104.57%
6	CV21000070	FARLINE BRIDGE INC	$3,688,265.71	111.01%
7	CV20007527	WILDISH STANDARD PAVING CO	$3,710,649.49	111.68%
8	CV20005672	OREGON STATE BRIDGE CONSTRUCTION INC	$4,000,449.45	120.40%
9	CV20007578	JAL CONSTRUCTION INC	$4,615,641.48	138.92%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CARTER & COMPANY INC		(3) HAMILTON CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A MOBILIZATION	(1.000) LS	330,000.00000	330,000.00	300,000.00000	300,000.00	335,000.00000	335,000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	24,855.00000	24,855.00	30,000.00000	30,000.00	31,000.00000	31,000.00
0030 0225-0102000J TEMPORARY SIGNS	1,170.000 SQFT	17.00000	19,890.00	17.00000	19,890.00	13.25000	15,502.50
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	4.000 EACH	25.00000	100.00	25.00000	100.00	35.00000	140.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	9.000 EACH	85.00000	765.00	80.00000	720.00	85.00000	765.00
0060 0225-0119000E TEMPORARY BRIDGE CONNECTIONS	2.000 EACH	750.00000	1,500.00	700.00000	1,400.00	775.00000	1,550.00
0070 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	1,221.000 FOOT	18.75000	22,893.75	19.00000	23,199.00	18.50000	22,588.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CARTER & COMPANY INC		(3) HAMILTON CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	214.000 FOOT	5.50000	1,177.00	6.00000	1,284.00	6.50000	1,391.00
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000 EACH	1,800.00000	7,200.00	1,800.00000	7,200.00	1,750.00000	7,000.00
0100 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	2.000 EACH	400.00000	800.00	350.00000	700.00	350.00000	700.00
0110 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	1.00000	2.00	2.00000	4.00	1.00000	2.00
0120 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	1,099.000 FOOT	3.50000	3,846.50	3.00000	3,297.00	3.00000	3,297.00
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	78.000 EACH	28.00000	2,184.00	30.00000	2,340.00	29.00000	2,262.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CARTER & COMPANY INC		(3) HAMILTON CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	316.000 EACH	1.40000	442.40	2.00000	632.00	3.50000	1,106.00
0150 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	440.000 FOOT	18.00000	7,920.00	10.00000	4,400.00	16.00000	7,040.00
0160 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	9.000 EACH	2,350.00000	21,150.00	9,500.00000	85,500.00	4,000.00000	36,000.00
0170 0225-0168000T FLAGGERS	7,500.000 HOUR	48.00000	360,000.00	45.00000	337,500.00	55.00000	412,500.00
0180 0225-0168100E FLAGGER STATION LIGHTING	4.000 EACH	3,550.00000	14,200.00	1,100.00000	4,400.00	1,250.00000	5,000.00
0190 0230-0100000A CONSTRUCT AND REMOVE DETOURS	(1.000) LS	32,350.00000	32,350.00	30,000.00000	30,000.00	20,000.00000	20,000.00
0200 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "T" 32+00	(1.000) LS	23,650.00000	23,650.00	40,000.00000	40,000.00	15,500.00000	15,500.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CARTER & COMPANY INC		(3) HAMILTON CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0210 0256-0109000A	(1.000)	36,000.00000	36,000.00	150,000.00000	150,000.00	7,500.00000	7,500.00
TEMPORARY RETAINING WALLS	LS						
0220 0280-0100000A	(1.000)	4,150.00000	4,150.00	4,000.00000	4,000.00	10,250.00000	10,250.00
EROSION CONTROL	LS						
0230 0280-0101000J	250.000	7.75000	1,937.50	1.50000	375.00	4.00000	1,000.00
PLASTIC SHEETING	SQYD						
0240 0280-0105030J	987.000	4.00000	3,948.00	5.50000	5,428.50	5.50000	5,428.50
MATTING, TYPE C	SQYD						
0250 0280-0106010E	1.000	260.00000	260.00	250.00000	250.00	1,000.00000	1,000.00
CHECK DAM, TYPE 1	EACH						
0260 0280-0106060E	5.000	205.00000	1,025.00	200.00000	1,000.00	125.00000	625.00
CHECK DAM, TYPE 6	EACH						
0270 0280-0113000F	435.000	3.50000	1,522.50	7.00000	3,045.00	7.00000	3,045.00
SEDIMENT FENCE	FOOT						
0280 0280-0114030E	2.000	85.00000	170.00	130.00000	260.00	90.00000	180.00
INLET PROTECTION, TYPE 3	EACH						
0290 0280-0115030F	1,061.000	3.35000	3,554.35	6.50000	6,896.50	6.25000	6,631.25
SEDIMENT BARRIER, TYPE 3	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CARTER & COMPANY INC		(3) HAMILTON CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0280-0119000E	20.000	20.00000	400.00	48.00000	960.00	35.00000	700.00
STRAW BALE	EACH						
0310 0290-0100000A	(1.000)	750.00000	750.00	400.00000	400.00	1,250.00000	1,250.00
POLLUTION CONTROL PLAN	LS						
0320 0290-0200000A	(1.000)	1,365.00000	1,365.00	200.00000	200.00	325.00000	325.00
TURBIDITY MONITORING	LS						
0330 1999-9Z90000F	130.000	89.00000	11,570.00	75.00000	9,750.00	100.00000	13,000.00
TEMPORARY BRIDGE RAIL	FOOT						
Section Totals:			$941,578.00		$1,075,131.00		$969,278.75
SECTION: 0002 ROADWORK							
0340 0305-0100000A	(1.000)	24,655.00000	24,655.00	25,000.00000	25,000.00	25,000.00000	25,000.00
CONSTRUCTION SURVEY WORK	LS						
0350 0310-0106000A	(1.000)	5,100.00000	5,100.00	3,500.00000	3,500.00	4,000.00000	4,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CARTER & COMPANY INC		(3) HAMILTON CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0360 0320-0100000A	(1.000)	22,355.00000	22,355.00	70,000.00000	70,000.00	10,150.00000	10,150.00
CLEARING AND GRUBBING	ACRE						
0370 0330-0105000K	12,872.000	17.50000	225,260.00	19.00000	244,568.00	10.00000	128,720.00
GENERAL EXCAVATION	CUYD						
0380 0330-0126000K	830.000	46.00000	38,180.00	38.00000	31,540.00	37.00000	30,710.00
STONE EMBANKMENT	CUYD						
0390 0331-0109000J	1,425.000	32.00000	45,600.00	26.00000	37,050.00	20.00000	28,500.00
18 INCH SUBGRADE STABILIZATION	SQYD						
0400 0350-0104000J	50.000	10.50000	525.00	3.40000	170.00	10.00000	500.00
RIPRAP GEOTEXTILE, TYPE 2	SQYD						
0410 0350-0105000J	2,850.000	1.35000	3,847.50	1.50000	4,275.00	1.50000	4,275.00
SUBGRADE GEOTEXTILE	SQYD						
0420 0390-0105000K	17.000	77.50000	1,317.50	75.00000	1,275.00	61.00000	1,037.00
LOOSE RIPRAP, CLASS 50	CUYD						
0430 0390-0111000K	745.000	65.00000	48,425.00	65.00000	48,425.00	55.00000	40,975.00
LOOSE RIPRAP, CLASS 200	CUYD						
Section Totals:			$415,265.00		$465,803.00		$273,867.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CARTER & COMPANY INC		(3) HAMILTON CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0440 0415-0100000F	145.000	6.50000	942.50	14.00000	2,030.00	10.00000	1,450.00
MAINLINE VIDEO INSPECTION	FOOT						
0450 0445-010018AF	145.000	112.00000	16,240.00	140.00000	20,300.00	64.00000	9,280.00
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0460 0445-0700180E	1.000	510.00000	510.00	230.00000	230.00	250.00000	250.00
SLOPED END SECTIONS, 18 INCH	EACH						
0470 0470-0301000E	1.000	2,450.00000	2,450.00	2,500.00000	2,500.00	1,800.00000	1,800.00
CONCRETE INLETS, TYPE B	EACH						
0480 0470-0311000E	1.000	2,235.00000	2,235.00	2,500.00000	2,500.00	1,800.00000	1,800.00
CONCRETE INLETS, TYPE D	EACH						
0490 0480-0100000F	303.000	25.50000	7,726.50	17.00000	5,151.00	21.00000	6,363.00
DRAINAGE CURBS	FOOT						
Section Totals:			$30,104.00		$32,711.00		$20,943.00
SECTION: 0004 STRUCTURE NO. 22718							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CARTER & COMPANY INC		(3) HAMILTON CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 STRUCTURE NO. 22718							
0500 0510-0100000A	(300.000)	73,265.00000	73,265.00	50,000.00000	50,000.00	50,000.00000	50,000.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0510 0510-0101000A	(430.000)	13,235.00000	13,235.00	15,000.00000	15,000.00	20,000.00000	20,000.00
STRUCTURE EXCAVATION	CUYD						
0520 0510-0108000A	(130.000)	16,945.00000	16,945.00	9,000.00000	9,000.00	22,000.00000	22,000.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0530 0512-0100000A	(1.000)	53,885.00000	53,885.00	65,000.00000	65,000.00	62,500.00000	62,500.00
FURNISH DRILLING EQUIPMENT	LS						
0540 0512-0101000A	(150.000)	89,335.00000	89,335.00	21,000.00000	21,000.00	72,500.00000	72,500.00
DRILLED SHAFT CONCRETE	CUYD						
0550 0520-0113000F	704.000	69.50000	48,928.00	74.00000	52,096.00	70.00000	49,280.00
FURNISH HP 14 X 117 STEEL PILES	FOOT						
0560 0520-0326000F	660.000	102.35000	67,551.00	95.00000	62,700.00	115.00000	75,900.00
PREBORING PILES	FOOT						
0570 0530-0100000A	(35000.000)	49,155.00000	49,155.00	50,000.00000	50,000.00	60,000.00000	60,000.00
REINFORCEMENT	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CARTER & COMPANY INC		(3) HAMILTON CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004	STRUCTURE NO. 22718						
0580 0540-0302000A	(196.000)	157,235.00000	157,235.00	130,000.00000	130,000.00	225,000.00000	225,000.00
GENERAL STRUCTURAL CONCRETE, CLASS 4000	CUYD						
0590 0545-0100000J	175.000	535.00000	93,625.00	700.00000	122,500.00	650.00000	113,750.00
BRIDGE END PANELS	SQYD						
0600 0550-0124000F	758.000	495.00000	375,210.00	445.00000	337,310.00	625.00000	473,750.00
DECK BT 60 PRECAST PRESTRESSED GIRDERS	FOOT						
0610 0557-0102000K	42.000	3,000.00000	126,000.00	1,450.00000	60,900.00	3,000.00000	126,000.00
FURNISH PREMIXED POLYMER CONCRETE	CUYD						
0620 0557-0104000J	500.000	82.00000	41,000.00	225.00000	112,500.00	100.00000	50,000.00
CONSTRUCT PPC OVERLAY	SQYD						
0630 0585-0210000A	(90.000)	2,975.00000	2,975.00	6,480.00000	6,480.00	3,425.00000	3,425.00
TYPE "C" COMPRESSION SEALS	FOOT						
0640 0587-0101000A	(340.000)	53,185.00000	53,185.00	50,000.00000	50,000.00	62,500.00000	62,500.00
2 TUBE STEEL RAIL	FOOT						
0650 0589-0100000A	(1.000)	4,600.00000	4,600.00	4,900.00000	4,900.00	5,000.00000	5,000.00
UTILITY ATTACHMENT ON STRUCTURES	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CARTER & COMPANY INC		(3) HAMILTON CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 STRUCTURE NO. 22718							
0660 1999-9Z90000A	(1.000)	121,235.00000	121,235.00	110,000.00000	110,000.00	135,000.00000	135,000.00
ULTRA HIGH PERFORMANCE CONCRETE	LS						
Section Totals:			$1,387,364.00		$1,259,386.00		$1,606,605.00
SECTION: 0005 STRUCTURE NO. 23578							
0670 0596-B002000A	(2275.000)	198,235.00000	198,235.00	175,000.00000	175,000.00	155,000.00000	155,000.00
RETAINING WALL, PREFABRICATED MODULAR GRAVITY	SQFT						
Section Totals:			$198,235.00		$175,000.00		$155,000.00
SECTION: 0006 BASES							
0680 0620-0120000J	200.000	9.85000	1,970.00	39.00000	7,800.00	34.00000	6,800.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0690 0641-0102000M	2,530.000	28.95000	73,243.50	27.00000	68,310.00	30.00000	75,900.00
AGGREGATE BASE	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC Unit Price	 Ext Amount	(2) CARTER & COMPANY INC Unit Price	 Ext Amount	(3) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount
Section Totals:			$75,213.50		$76,110.00		$82,700.00
SECTION: 0007 WEARING SURFACES							
0700 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	1,350.000 TON	83.50000	112,725.00	83.00000	112,050.00	85.00000	114,750.00
Section Totals:			$112,725.00		$112,050.00		$114,750.00
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0710 0810-0126000E GUARDRAIL TRANSITION	3.000 EACH	2,150.00000	6,450.00	2,150.00000	6,450.00	2,150.00000	6,450.00
0720 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	2.000 EACH	3,000.00000	6,000.00	2,975.00000	5,950.00	2,975.00000	5,950.00
0730 0810-0133000E EXTRA FOR 8 FOOT POSTS	20.000 EACH	91.00000	1,820.00	90.00000	1,800.00	90.00000	1,800.00
0740 0810-0145000E EXTRA FOR HAND DUG GUARDRAIL POST HOLES	3.000 EACH	125.00000	375.00	120.00000	360.00	120.00000	360.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CARTER & COMPANY INC		(3) HAMILTON CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0750 0810-0146000F	212.500	34.50000	7,331.25	35.00000	7,437.50	35.00000	7,437.50
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0760 0810-0146000F	37.500	63.90000	2,396.25	64.00000	2,400.00	65.00000	2,437.50
31 INCH GUARDRAIL, TYPE 3	FOOT						
0770 0820-0127000F	352.000	88.50000	31,152.00	85.00000	29,920.00	80.00000	28,160.00
CONCRETE BARRIER, TALL	FOOT						
0780 0840-0100000E	4.000	45.00000	180.00	45.00000	180.00	45.00000	180.00
DELINEATORS, TYPE 1	EACH						
0790 0840-0104200E	8.000	41.00000	328.00	40.00000	320.00	45.00000	360.00
DELINEATORS, TYPE 4 ALTERNATE 2	EACH						
0800 0840-0105000E	6.000	32.00000	192.00	30.00000	180.00	15.00000	90.00
DELINEATORS, TYPE 5	EACH						
0810 0842-0401000E	2.000	105.00000	210.00	100.00000	200.00	150.00000	300.00
BRIDGE IDENTIFICATION MARKERS	EACH						
0820 0860-0200000F	3,880.000	0.67000	2,599.60	0.65000	2,522.00	0.65000	2,522.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC Unit Price	 Ext Amount	(2) CARTER & COMPANY INC Unit Price	 Ext Amount	(3) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount
Section Totals:			$59,034.10		$57,719.50		$56,047.00
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0830 1030-0103000R TEMPORARY SEEDING	0.100 ACRE	10,000.00000	1,000.00	9,500.00000	950.00	9,500.00000	950.00
0840 1030-0109000R PERMANENT SEEDING, MIX NO. 1	0.350 ACRE	24,100.00000	8,435.00	2,700.00000	945.00	2,700.00000	945.00
0850 1030-0110000R PERMANENT SEEDING, MIX NO. 2	0.080 ACRE	25,100.00000	2,008.00	12,000.00000	960.00	11,875.00000	950.00
0860 1030-0140000R MULCHING	0.350 ACRE	3,000.00000	1,050.00	5,150.00000	1,802.50	5,150.00000	1,802.50
0870 1040-0109000E CONIFER TREES, SEEDLINGS	72.000 EACH	275.00000	19,800.00	65.00000	4,680.00	63.00000	4,536.00
0880 1040-0180000E PLANT CUTTINGS, GREATER THAN 1 INCH	300.000 EACH	25.00000	7,500.00	27.00000	8,100.00	27.00000	8,100.00
0890 1091-0100000A STREAMBED ENHANCEMENT	(1.000) LS	63,235.00000	63,235.00	70,000.00000	70,000.00	60,000.00000	60,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CARTER & COMPANY INC		(3) HAMILTON CONSTRUCTION CO	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:		$103,028.00		$87,437.50		$77,283.50
Contract Item Totals		**$3,322,546.60**		**$3,341,348.00**		**$3,356,474.25**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) BABB CONSTRUCTION CO		(5) STELLAR J CORPORATION		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	319,000.00000	319,000.00	340,000.00000	340,000.00	366,000.00000	366,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	31,320.00000	31,320.00	40,000.00000	40,000.00	15,000.00000	15,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	1,170.000	17.00000	19,890.00	15.00000	17,550.00	1.00000	1,170.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	4.000	25.00000	100.00	35.00000	140.00	35.00000	140.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	9.000	80.00000	720.00	120.00000	1,080.00	85.00000	765.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0119000E	2.000	750.00000	1,500.00	1,000.00000	2,000.00	800.00000	1,600.00
TEMPORARY BRIDGE CONNECTIONS	EACH						
0070 0225-0126000F	1,221.000	18.50000	22,588.50	20.00000	24,420.00	18.50000	22,588.50
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) BABB CONSTRUCTION CO		(5) STELLAR J CORPORATION		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0132000F	214.000	5.50000	1,177.00	5.00000	1,070.00	5.50000	1,177.00
MOVING TEMPORARY CONCRETE BARRIER	FOOT						
0090 0225-0134000E	4.000	1,750.00000	7,000.00	1,750.00000	7,000.00	1,750.00000	7,000.00
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0100 0225-0137000E	2.000	375.00000	750.00	350.00000	700.00	350.00000	700.00
MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	EACH						
0110 0225-0141300E	2.000	1.00000	2.00	5.00000	10.00	1.00000	2.00
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0120 0225-0141650F	1,099.000	3.00000	3,297.00	3.00000	3,297.00	3.00000	3,297.00
SECURING TEMPORARY CONCRETE BARRIER	FOOT						
0130 0225-0145000E	78.000	50.00000	3,900.00	30.00000	2,340.00	29.00000	2,262.00
TEMPORARY PLASTIC DRUMS	EACH						
0140 0225-0149000E	316.000	3.00000	948.00	4.00000	1,264.00	3.00000	948.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) BABB CONSTRUCTION CO		(5) STELLAR J CORPORATION		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0153800F	440.000	9.50000	4,180.00	6.00000	2,640.00	10.00000	4,400.00
TEMPORARY TRANSVERSE RUMBLE STRIPS	FOOT						
0160 0225-0164000E	9.000	2,500.00000	22,500.00	6,500.00000	58,500.00	5,000.00000	45,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0170 0225-0168000T	7,500.000	58.20000	436,500.00	56.50000	423,750.00	58.00000	435,000.00
FLAGGERS	HOUR						
0180 0225-0168100E	4.000	5,000.00000	20,000.00	2,000.00000	8,000.00	1,000.00000	4,000.00
FLAGGER STATION LIGHTING	EACH						
0190 0230-0100000A	(1.000)	28,169.00000	28,169.00	40,000.00000	40,000.00	25,000.00000	25,000.00
CONSTRUCT AND REMOVE DETOURS	LS						
0200 0245-0100000A	(1.000)	25,880.00000	25,880.00	20,000.00000	20,000.00	30,000.00000	30,000.00
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "T" 32+00	LS						
0210 0256-0109000A	(1.000)	12,920.00000	12,920.00	100,000.00000	100,000.00	290,000.00000	290,000.00
TEMPORARY RETAINING WALLS	LS						
0220 0280-0100000A	(1.000)	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
EROSION CONTROL	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) BABB CONSTRUCTION CO		(5) STELLAR J CORPORATION		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0280-0101000J	250.000	1.00000	250.00	2.25000	562.50	4.00000	1,000.00
PLASTIC SHEETING	SQYD						
0240 0280-0105030J	987.000	4.00000	3,948.00	6.00000	5,922.00	5.35000	5,280.45
MATTING, TYPE C	SQYD						
0250 0280-0106010E	1.000	250.00000	250.00	1,200.00000	1,200.00	500.00000	500.00
CHECK DAM, TYPE 1	EACH						
0260 0280-0106060E	5.000	250.00000	1,250.00	1,200.00000	6,000.00	400.00000	2,000.00
CHECK DAM, TYPE 6	EACH						
0270 0280-0113000F	435.000	3.00000	1,305.00	10.00000	4,350.00	7.00000	3,045.00
SEDIMENT FENCE	FOOT						
0280 0280-0114030E	2.000	125.00000	250.00	60.00000	120.00	250.00000	500.00
INLET PROTECTION, TYPE 3	EACH						
0290 0280-0115030F	1,061.000	3.25000	3,448.25	6.00000	6,366.00	6.25000	6,631.25
SEDIMENT BARRIER, TYPE 3	FOOT						
0300 0280-0119000E	20.000	10.00000	200.00	75.00000	1,500.00	35.00000	700.00
STRAW BALE	EACH						
0310 0290-0100000A	(1.000)	250.00000	250.00	500.00000	500.00	1,000.00000	1,000.00
POLLUTION CONTROL PLAN	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) BABB CONSTRUCTION CO		(5) STELLAR J CORPORATION		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0320 0290-0200000A	(1.000)	250.00000	250.00	500.00000	500.00	500.00000	500.00
TURBIDITY MONITORING	LS						
0330 1999-9Z90000F	130.000	84.43000	10,975.90	110.00000	14,300.00	1.00000	130.00
TEMPORARY BRIDGE RAIL	FOOT						
Section Totals:			$989,718.65		$1,140,081.50		$1,282,336.20
SECTION: 0002 ROADWORK							
0340 0305-0100000A	(1.000)	35,000.00000	35,000.00	30,000.00000	30,000.00	31,800.00000	31,800.00
CONSTRUCTION SURVEY WORK	LS						
0350 0310-0106000A	(1.000)	9,927.50000	9,927.50	5,000.00000	5,000.00	20,000.00000	20,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0360 0320-0100000A	(1.000)	16,980.00000	16,980.00	30,000.00000	30,000.00	80,000.00000	80,000.00
CLEARING AND GRUBBING	ACRE						
0370 0330-0105000K	12,872.000	16.09000	207,110.48	10.00000	128,720.00	18.00000	231,696.00
GENERAL EXCAVATION	CUYD						
0380 0330-0126000K	830.000	52.94000	43,940.20	40.00000	33,200.00	60.00000	49,800.00
STONE EMBANKMENT	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) BABB CONSTRUCTION CO		(5) STELLAR J CORPORATION		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0390 0331-0109000J	1,425.000	24.79000	35,325.75	20.00000	28,500.00	35.00000	49,875.00
18 INCH SUBGRADE STABILIZATION	SQYD						
0400 0350-0104000J	50.000	10.00000	500.00	10.00000	500.00	10.00000	500.00
RIPRAP GEOTEXTILE, TYPE 2	SQYD						
0410 0350-0105000J	2,850.000	0.77000	2,194.50	1.50000	4,275.00	1.50000	4,275.00
SUBGRADE GEOTEXTILE	SQYD						
0420 0390-0105000K	17.000	95.84000	1,629.28	65.00000	1,105.00	58.00000	986.00
LOOSE RIPRAP, CLASS 50	CUYD						
0430 0390-0111000K	745.000	63.65000	47,419.25	65.00000	48,425.00	74.00000	55,130.00
LOOSE RIPRAP, CLASS 200	CUYD						
Section Totals:			$400,026.96		$309,725.00		$524,062.00
SECTION: 0003 DRAINAGE AND SEWERS							
0440 0415-0100000F	145.000	10.35000	1,500.75	5.00000	725.00	4.00000	580.00
MAINLINE VIDEO INSPECTION	FOOT						
0450 0445-010018AF	145.000	72.59000	10,525.55	65.00000	9,425.00	144.50000	20,952.50
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) BABB CONSTRUCTION CO		(5) STELLAR J CORPORATION		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0460 0445-0700180E	1.000	86.00000	86.00	250.00000	250.00	1,326.00000	1,326.00
SLOPED END SECTIONS, 18 INCH	EACH						
0470 0470-0301000E	1.000	3,708.50000	3,708.50	2,000.00000	2,000.00	2,571.00000	2,571.00
CONCRETE INLETS, TYPE B	EACH						
0480 0470-0311000E	1.000	3,708.50000	3,708.50	2,000.00000	2,000.00	2,865.00000	2,865.00
CONCRETE INLETS, TYPE D	EACH						
0490 0480-0100000F	303.000	25.07000	7,596.21	15.00000	4,545.00	15.00000	4,545.00
DRAINAGE CURBS	FOOT						
Section Totals:			$27,125.51		$18,945.00		$32,839.50
SECTION: 0004 STRUCTURE NO. 22718							
0500 0510-0100000A	(300.000)	122,370.00000	122,370.00	60,000.00000	60,000.00	80,000.00000	80,000.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0510 0510-0101000A	(430.000)	16,897.50000	16,897.50	10,000.00000	10,000.00	45,000.00000	45,000.00
STRUCTURE EXCAVATION	CUYD						
0520 0510-0108000A	(130.000)	14,248.75000	14,248.75	8,000.00000	8,000.00	25,000.00000	25,000.00
GRANULAR STRUCTURE BACKFILL	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) BABB CONSTRUCTION CO		(5) STELLAR J CORPORATION		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 STRUCTURE NO. 22718							
0530 0512-0100000A	(1.000)	69,248.62000	69,248.62	60,000.00000	60,000.00	60,000.00000	60,000.00
FURNISH DRILLING EQUIPMENT	LS						
0540 0512-0101000A	(150.000)	70,239.22000	70,239.22	90,000.00000	90,000.00	73,751.18000	73,751.18
DRILLED SHAFT CONCRETE	CUYD						
0550 0520-0113000F	704.000	65.93000	46,414.72	70.00000	49,280.00	69.23000	48,737.92
FURNISH HP 14 X 117 STEEL PILES	FOOT						
0560 0520-0326000F	660.000	85.00000	56,100.00	125.00000	82,500.00	89.25000	58,905.00
PREBORING PILES	FOOT						
0570 0530-0100000A	(35000.000)	38,361.00000	38,361.00	50,000.00000	50,000.00	35,000.00000	35,000.00
REINFORCEMENT	LB						
0580 0540-0302000A	(196.000)	199,655.00000	199,655.00	200,000.00000	200,000.00	161,933.00000	161,933.00
GENERAL STRUCTURAL CONCRETE, CLASS 4000	CUYD						
0590 0545-0100000J	175.000	483.20000	84,560.00	800.00000	140,000.00	300.00000	52,500.00
BRIDGE END PANELS	SQYD						
0600 0550-0124000F	758.000	460.10000	348,755.80	500.00000	379,000.00	448.00000	339,584.00
DECK BT 60 PRECAST PRESTRESSED GIRDERS	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) BABB CONSTRUCTION CO		(5) STELLAR J CORPORATION		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 STRUCTURE NO. 22718							
0610 0557-0102000K	42.000	3,000.00000	126,000.00	1,500.00000	63,000.00	3,000.00000	126,000.00
FURNISH PREMIXED POLYMER CONCRETE	CUYD						
0620 0557-0104000J	500.000	73.51000	36,755.00	225.00000	112,500.00	73.51000	36,755.00
CONSTRUCT PPC OVERLAY	SQYD						
0630 0585-0210000A	(90.000)	7,500.00000	7,500.00	3,000.00000	3,000.00	4,500.00000	4,500.00
TYPE "C" COMPRESSION SEALS	FOOT						
0640 0587-0101000A	(340.000)	68,185.00000	68,185.00	60,000.00000	60,000.00	45,000.00000	45,000.00
2 TUBE STEEL RAIL	FOOT						
0650 0589-0100000A	(1.000)	8,915.00000	8,915.00	5,000.00000	5,000.00	5,000.00000	5,000.00
UTILITY ATTACHMENT ON STRUCTURES	LS						
0660 1999-9Z90000A	(1.000)	106,820.00000	106,820.00	100,000.00000	100,000.00	78,000.00000	78,000.00
ULTRA HIGH PERFORMANCE CONCRETE	LS						
Section Totals:			$1,421,025.61		$1,472,280.00		$1,275,666.10
SECTION: 0005 STRUCTURE NO. 23578							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) BABB CONSTRUCTION CO		(5) STELLAR J CORPORATION		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 STRUCTURE NO. 23578							
0670 0596-B002000A	(2275.000)	162,893.00000	162,893.00	175,000.00000	175,000.00	220,500.00000	220,500.00
RETAINING WALL, PREFABRICATED MODULAR GRAVITY	SQFT						
Section Totals:			$162,893.00		$175,000.00		$220,500.00
SECTION: 0006 BASES							
0680 0620-0120000J	200.000	17.17000	3,434.00	35.00000	7,000.00	20.00000	4,000.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0690 0641-0102000M	2,530.000	25.72000	65,071.60	35.00000	88,550.00	38.00000	96,140.00
AGGREGATE BASE	TON						
Section Totals:			$68,505.60		$95,550.00		$100,140.00
SECTION: 0007 WEARING SURFACES							
0700 0744-0302000M	1,350.000	82.33000	111,145.50	85.00000	114,750.00	82.33000	111,145.50
LEVEL 3, 1/2 INCH ACP MIXTURE	TON						
Section Totals:			$111,145.50		$114,750.00		$111,145.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) BABB CONSTRUCTION CO		(5) STELLAR J CORPORATION		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0710 0810-0126000E	3.000	2,150.00000	6,450.00	2,150.00000	6,450.00	2,150.00000	6,450.00
GUARDRAIL TRANSITION	EACH						
0720 0810-0129000E	2.000	2,975.00000	5,950.00	3,700.00000	7,400.00	2,975.00000	5,950.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0730 0810-0133000E	20.000	90.00000	1,800.00	90.00000	1,800.00	90.00000	1,800.00
EXTRA FOR 8 FOOT POSTS	EACH						
0740 0810-0145000E	3.000	120.00000	360.00	120.00000	360.00	120.00000	360.00
EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EACH						
0750 0810-0146000F	212.500	34.26000	7,280.25	35.00000	7,437.50	34.25000	7,278.13
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0760 0810-0146000F	37.500	63.86000	2,394.75	70.00000	2,625.00	63.85000	2,394.38
31 INCH GUARDRAIL, TYPE 3	FOOT						
0770 0820-0127000F	352.000	75.00000	26,400.00	100.00000	35,200.00	75.00000	26,400.00
CONCRETE BARRIER, TALL	FOOT						
0780 0840-0100000E	4.000	45.00000	180.00	45.00000	180.00	125.00000	500.00
DELINEATORS, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) BABB CONSTRUCTION CO		(5) STELLAR J CORPORATION		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0790 0840-0104200E	8.000	40.00000	320.00	40.00000	320.00	62.50000	500.00
DELINEATORS, TYPE 4 ALTERNATE 2	EACH						
0800 0840-0105000E	6.000	31.00000	186.00	35.00000	210.00	83.00000	498.00
DELINEATORS, TYPE 5	EACH						
0810 0842-0401000E	2.000	101.00000	202.00	150.00000	300.00	150.00000	300.00
BRIDGE IDENTIFICATION MARKERS	EACH						
0820 0860-0200000F	3,880.000	0.65000	2,522.00	0.48000	1,862.40	0.48000	1,862.40
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
Section Totals:			$54,045.00		$64,144.90		$54,292.91
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0830 1030-0103000R	0.100	10,000.00000	1,000.00	10,000.00000	1,000.00	9,500.00000	950.00
TEMPORARY SEEDING	ACRE						
0840 1030-0109000R	0.350	24,000.00000	8,400.00	3,000.00000	1,050.00	2,700.00000	945.00
PERMANENT SEEDING, MIX NO. 1	ACRE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) BABB CONSTRUCTION CO		(5) STELLAR J CORPORATION		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0850 1030-0110000R	0.080	25,000.00000	2,000.00	12,000.00000	960.00	11,875.00000	950.00
PERMANENT SEEDING, MIX NO. 2	ACRE						
0860 1030-0140000R	0.350	3,000.00000	1,050.00	6,000.00000	2,100.00	5,150.00000	1,802.50
MULCHING	ACRE						
0870 1040-0109000E	72.000	275.00000	19,800.00	65.00000	4,680.00	63.00000	4,536.00
CONIFER TREES, SEEDLINGS	EACH						
0880 1040-0180000E	300.000	25.00000	7,500.00	30.00000	9,000.00	27.00000	8,100.00
PLANT CUTTINGS, GREATER THAN 1 INCH	EACH						
0890 1091-0100000A	(1.000)	89,165.00000	89,165.00	65,000.00000	65,000.00	70,000.00000	70,000.00
STREAMBED ENHANCEMENT	LS						
Section Totals:			$128,915.00		$83,790.00		$87,283.50
Contract Item Totals			**$3,363,400.83**		**$3,474,266.40**		**$3,688,265.71**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) OREGON STATE BRIDGE CONSTRUCTION INC		(9) JAL CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	370,000.00000	370,000.00	400,000.00000	400,000.00	450,000.00000	450,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	63,000.00000	63,000.00	50,000.00000	50,000.00	23,969.58000	23,969.58
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	1,170.000	14.00000	16,380.00	13.25000	15,502.50	20.44000	23,914.80
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	4.000	35.00000	140.00	35.00000	140.00	86.62000	346.48
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	9.000	85.00000	765.00	85.00000	765.00	110.66000	995.94
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0119000E	2.000	1,000.00000	2,000.00	1,000.00000	2,000.00	814.66000	1,629.32
TEMPORARY BRIDGE CONNECTIONS	EACH						
0070 0225-0126000F	1,221.000	40.00000	48,840.00	18.50000	22,588.50	16.98000	20,732.58
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) OREGON STATE BRIDGE CONSTRUCTION INC		(9) JAL CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	214.000 FOOT	10.00000	2,140.00	5.50000	1,177.00	3.28000	701.92
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000 EACH	5,000.00000	20,000.00	1,750.00000	7,000.00	4,367.05000	17,468.20
0100 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	2.000 EACH	1,000.00000	2,000.00	350.00000	700.00	1,001.23000	2,002.46
0110 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	0.01000	0.02	1.00000	2.00	1,902.79000	3,805.58
0120 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	1,099.000 FOOT	5.00000	5,495.00	3.00000	3,297.00	5.47000	6,011.53
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	78.000 EACH	80.00000	6,240.00	29.00000	2,262.00	27.05000	2,109.90

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) OREGON STATE BRIDGE CONSTRUCTION INC		(9) JAL CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	316.000 EACH	0.50000	158.00	2.00000	632.00	3.23000	1,020.68
0150 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	440.000 FOOT	10.00000	4,400.00	9.50000	4,180.00	120.21000	52,892.40
0160 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	9.000 EACH	3,000.00000	27,000.00	15,000.00000	135,000.00	5,168.61000	46,517.49
0170 0225-0168000T FLAGGERS	7,500.000 HOUR	0.01000	75.00	45.00000	337,500.00	54.09000	405,675.00
0180 0225-0168100E FLAGGER STATION LIGHTING	4.000 EACH	0.01000	0.04	5,000.00000	20,000.00	3,218.57000	12,874.28
0190 0230-0100000A CONSTRUCT AND REMOVE DETOURS	(1.000) LS	80,000.00000	80,000.00	107,000.00000	107,000.00	51,439.53000	51,439.53
0200 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "T" 32+00	(1.000) LS	12,000.00000	12,000.00	35,000.00000	35,000.00	69,123.73000	69,123.73

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) OREGON STATE BRIDGE CONSTRUCTION INC		(9) JAL CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0210 0256-0109000A	(1.000)	80,000.00000	80,000.00	100,000.00000	100,000.00	145,848.18000	145,848.18
TEMPORARY RETAINING WALLS	LS						
0220 0280-0100000A	(1.000)	0.01000	0.01	15,000.00000	15,000.00	6,690.34000	6,690.34
EROSION CONTROL	LS						
0230 0280-0101000J	250.000	2.00000	500.00	1.00000	250.00	0.75000	187.50
PLASTIC SHEETING	SQYD						
0240 0280-0105030J	987.000	6.00000	5,922.00	5.35000	5,280.45	6.43000	6,346.41
MATTING, TYPE C	SQYD						
0250 0280-0106010E	1.000	300.00000	300.00	1,000.00000	1,000.00	191.46000	191.46
CHECK DAM, TYPE 1	EACH						
0260 0280-0106060E	5.000	200.00000	1,000.00	1,000.00000	5,000.00	137.37000	686.85
CHECK DAM, TYPE 6	EACH						
0270 0280-0113000F	435.000	6.00000	2,610.00	7.00000	3,045.00	3.92000	1,705.20
SEDIMENT FENCE	FOOT						
0280 0280-0114030E	2.000	200.00000	400.00	600.00000	1,200.00	120.72000	241.44
INLET PROTECTION, TYPE 3	EACH						
0290 0280-0115030F	1,061.000	6.00000	6,366.00	6.25000	6,631.25	7.51000	7,968.11
SEDIMENT BARRIER, TYPE 3	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) OREGON STATE BRIDGE CONSTRUCTION INC		(9) JAL CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0280-0119000E	20.000	60.00000	1,200.00	35.00000	700.00	36.06000	721.20
STRAW BALE	EACH						
0310 0290-0100000A	(1.000)	0.01000	0.01	2,000.00000	2,000.00	1,202.08000	1,202.08
POLLUTION CONTROL PLAN	LS						
0320 0290-0200000A	(1.000)	0.01000	0.01	7,500.00000	7,500.00	4,153.54000	4,153.54
TURBIDITY MONITORING	LS						
0330 1999-9Z90000F	130.000	150.00000	19,500.00	135.00000	17,550.00	123.27000	16,025.10
TEMPORARY BRIDGE RAIL	FOOT						
Section Totals:			$778,431.09		$1,309,902.70		$1,385,198.81
SECTION: 0002 ROADWORK							
0340 0305-0100000A	(1.000)	25,000.00000	25,000.00	35,000.00000	35,000.00	31,418.75000	31,418.75
CONSTRUCTION SURVEY WORK	LS						
0350 0310-0106000A	(1.000)	10,000.00000	10,000.00	4,000.00000	4,000.00	15,000.00000	15,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) OREGON STATE BRIDGE CONSTRUCTION INC		(9) JAL CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0360 0320-0100000A	(1.000)	50,000.00000	50,000.00	57,500.00000	57,500.00	38,651.55000	38,651.55
CLEARING AND GRUBBING	ACRE						
0370 0330-0105000K	12,872.000	35.00000	450,520.00	10.00000	128,720.00	34.24000	440,737.28
GENERAL EXCAVATION	CUYD						
0380 0330-0126000K	830.000	45.00000	37,350.00	37.00000	30,710.00	53.94000	44,770.20
STONE EMBANKMENT	CUYD						
0390 0331-0109000J	1,425.000	30.00000	42,750.00	20.00000	28,500.00	27.53000	39,230.25
18 INCH SUBGRADE STABILIZATION	SQYD						
0400 0350-0104000J	50.000	10.00000	500.00	10.00000	500.00	1.81000	90.50
RIPRAP GEOTEXTILE, TYPE 2	SQYD						
0410 0350-0105000J	2,850.000	5.00000	14,250.00	1.50000	4,275.00	1.05000	2,992.50
SUBGRADE GEOTEXTILE	SQYD						
0420 0390-0105000K	17.000	100.00000	1,700.00	61.00000	1,037.00	101.30000	1,722.10
LOOSE RIPRAP, CLASS 50	CUYD						
0430 0390-0111000K	745.000	100.00000	74,500.00	55.00000	40,975.00	101.30000	75,468.50
LOOSE RIPRAP, CLASS 200	CUYD						
Section Totals:			$706,570.00		$331,217.00		$690,081.63

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(8) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(9) JAL CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0440 0415-0100000F	145.000	15.00000	2,175.00	10.00000	1,450.00	2.20000	319.00
MAINLINE VIDEO INSPECTION	FOOT						
0450 0445-010018AF	145.000	200.00000	29,000.00	64.00000	9,280.00	76.81000	11,137.45
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0460 0445-0700180E	1.000	1,000.00000	1,000.00	250.00000	250.00	240.41000	240.41
SLOPED END SECTIONS, 18 INCH	EACH						
0470 0470-0301000E	1.000	4,000.00000	4,000.00	1,800.00000	1,800.00	2,058.03000	2,058.03
CONCRETE INLETS, TYPE B	EACH						
0480 0470-0311000E	1.000	4,000.00000	4,000.00	1,800.00000	1,800.00	2,058.03000	2,058.03
CONCRETE INLETS, TYPE D	EACH						
0490 0480-0100000F	303.000	15.00000	4,545.00	30.00000	9,090.00	18.03000	5,463.09
DRAINAGE CURBS	FOOT						
Section Totals:			$44,720.00		$23,670.00		$21,276.01
SECTION: 0004 STRUCTURE NO. 22718							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) OREGON STATE BRIDGE CONSTRUCTION INC		(9) JAL CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 STRUCTURE NO. 22718							
0500 0510-0100000A	(300.000)	70,000.00000	70,000.00	100,000.00000	100,000.00	65,419.77000	65,419.77
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0510 0510-0101000A	(430.000)	35,000.00000	35,000.00	25,000.00000	25,000.00	21,958.54000	21,958.54
STRUCTURE EXCAVATION	CUYD						
0520 0510-0108000A	(130.000)	20,000.00000	20,000.00	25,000.00000	25,000.00	15,627.03000	15,627.03
GRANULAR STRUCTURE BACKFILL	CUYD						
0530 0512-0100000A	(1.000)	70,000.00000	70,000.00	200,000.00000	200,000.00	59,800.50000	59,800.50
FURNISH DRILLING EQUIPMENT	LS						
0540 0512-0101000A	(150.000)	80,000.00000	80,000.00	75,000.00000	75,000.00	88,654.77000	88,654.77
DRILLED SHAFT CONCRETE	CUYD						
0550 0520-0113000F	704.000	75.00000	52,800.00	136.50000	96,096.00	83.22000	58,586.88
FURNISH HP 14 X 117 STEEL PILES	FOOT						
0560 0520-0326000F	660.000	160.00000	105,600.00	85.00000	56,100.00	143.26000	94,551.60
PREBORING PILES	FOOT						
0570 0530-0100000A	(35000.000)	40,000.00000	40,000.00	75,000.00000	75,000.00	52,233.29000	52,233.29
REINFORCEMENT	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) OREGON STATE BRIDGE CONSTRUCTION INC		(9) JAL CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004	STRUCTURE NO. 22718						
0580 0540-0302000A	(196.000)	170,000.00000	170,000.00	175,000.00000	175,000.00	197,708.37000	197,708.37
GENERAL STRUCTURAL CONCRETE, CLASS 4000	CUYD						
0590 0545-0100000J	175.000	600.00000	105,000.00	610.00000	106,750.00	722.16000	126,378.00
BRIDGE END PANELS	SQYD						
0600 0550-0124000F	758.000	625.00000	473,750.00	510.00000	386,580.00	647.49000	490,797.42
DECK BT 60 PRECAST PRESTRESSED GIRDERS	FOOT						
0610 0557-0102000K	42.000	3,000.00000	126,000.00	3,000.00000	126,000.00	1,743.02000	73,206.84
FURNISH PREMIXED POLYMER CONCRETE	CUYD						
0620 0557-0104000J	500.000	80.00000	40,000.00	85.00000	42,500.00	270.68000	135,340.00
CONSTRUCT PPC OVERLAY	SQYD						
0630 0585-0210000A	(90.000)	5,000.00000	5,000.00	5,000.00000	5,000.00	6,554.59000	6,554.59
TYPE "C" COMPRESSION SEALS	FOOT						
0640 0587-0101000A	(340.000)	70,000.00000	70,000.00	80,000.00000	80,000.00	39,400.30000	39,400.30
2 TUBE STEEL RAIL	FOOT						
0650 0589-0100000A	(1.000)	5,000.00000	5,000.00	10,000.00000	10,000.00	834.11000	834.11
UTILITY ATTACHMENT ON STRUCTURES	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) OREGON STATE BRIDGE CONSTRUCTION INC		(9) JAL CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 STRUCTURE NO. 22718							
0660 1999-9Z90000A	(1.000)	150,000.00000	150,000.00	225,000.00000	225,000.00	315,727.72000	315,727.72
ULTRA HIGH PERFORMANCE CONCRETE	LS						
Section Totals:			$1,618,150.00		$1,809,026.00		$1,842,779.73
SECTION: 0005 STRUCTURE NO. 23578							
0670 0596-B002000A	(2275.000)	175,000.00000	175,000.00	175,000.00000	175,000.00	217,071.18000	217,071.18
RETAINING WALL, PREFABRICATED MODULAR GRAVITY	SQFT						
Section Totals:			$175,000.00		$175,000.00		$217,071.18
SECTION: 0006 BASES							
0680 0620-0120000J	200.000	25.00000	5,000.00	40.00000	8,000.00	30.40000	6,080.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0690 0641-0102000M	2,530.000	30.00000	75,900.00	30.00000	75,900.00	30.40000	76,912.00
AGGREGATE BASE	TON						

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(8) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(9) JAL CONSTRUCTION INC Unit Price	 Ext Amount
Section Totals:			$80,900.00		$83,900.00		$82,992.00
SECTION: 0007 WEARING SURFACES							
0700 0744-0302000M	1,350.000	110.00000	148,500.00	83.00000	112,050.00	98.97000	133,609.50
LEVEL 3, 1/2 INCH ACP MIXTURE	TON						
Section Totals:			$148,500.00		$112,050.00		$133,609.50
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0710 0810-0126000E	3.000	3,000.00000	9,000.00	3,150.00000	9,450.00	2,584.47000	7,753.41
GUARDRAIL TRANSITION	EACH						
0720 0810-0129000E	2.000	3,500.00000	7,000.00	3,100.00000	6,200.00	3,576.18000	7,152.36
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0730 0810-0133000E	20.000	100.00000	2,000.00	125.00000	2,500.00	108.19000	2,163.80
EXTRA FOR 8 FOOT POSTS	EACH						
0740 0810-0145000E	3.000	150.00000	450.00	235.00000	705.00	144.25000	432.75
EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EACH						

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) OREGON STATE BRIDGE CONSTRUCTION INC		(9) JAL CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0750 0810-0146000F	212.500	40.00000	8,500.00	25.50000	5,418.75	41.17000	8,748.63
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0760 0810-0146000F	37.500	70.00000	2,625.00	55.00000	2,062.50	76.75000	2,878.13
31 INCH GUARDRAIL, TYPE 3	FOOT						
0770 0820-0127000F	352.000	80.00000	28,160.00	95.00000	33,440.00	84.77000	29,839.04
CONCRETE BARRIER, TALL	FOOT						
0780 0840-0100000E	4.000	50.00000	200.00	43.00000	172.00	54.09000	216.36
DELINEATORS, TYPE 1	EACH						
0790 0840-0104200E	8.000	75.00000	600.00	45.00000	360.00	48.08000	384.64
DELINEATORS, TYPE 4 ALTERNATE 2	EACH						
0800 0840-0105000E	6.000	75.00000	450.00	45.00000	270.00	37.26000	223.56
DELINEATORS, TYPE 5	EACH						
0810 0842-0401000E	2.000	150.00000	300.00	150.00000	300.00	121.41000	242.82
BRIDGE IDENTIFICATION MARKERS	EACH						
0820 0860-0200000F	3,880.000	0.48000	1,862.40	0.65000	2,522.00	0.58000	2,250.40
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(8) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(9) JAL CONSTRUCTION INC Unit Price	 Ext Amount
Section Totals:		$61,147.40		$63,400.25		$62,285.90
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL						
0830 1030-0103000R 0.100	9,500.00000	950.00	9,500.00000	950.00	11,419.75000	1,141.98
TEMPORARY SEEDING ACRE						
0840 1030-0109000R 0.350	2,700.00000	945.00	2,700.00000	945.00	3,245.62000	1,135.97
PERMANENT SEEDING, MIX NO. 1 ACRE						
0850 1030-0110000R 0.080	11,875.00000	950.00	11,875.00000	950.00	14,274.70000	1,141.98
PERMANENT SEEDING, MIX NO. 2 ACRE						
0860 1030-0140000R 0.350	5,000.00000	1,750.00	5,150.00000	1,802.50	6,190.71000	2,166.75
MULCHING ACRE						
0870 1040-0109000E 72.000	63.00000	4,536.00	63.00000	4,536.00	75.73000	5,452.56
CONIFER TREES, SEEDLINGS EACH						
0880 1040-0180000E 300.000	27.00000	8,100.00	27.00000	8,100.00	32.46000	9,738.00
PLANT CUTTINGS, GREATER THAN 1 INCH EACH						
0890 1091-0100000A (1.000)	80,000.00000	80,000.00	75,000.00000	75,000.00	159,569.48000	159,569.48
STREAMBED ENHANCEMENT LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) OREGON STATE BRIDGE CONSTRUCTION INC		(9) JAL CONSTRUCTION INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:		$97,231.00		$92,283.50		$180,346.72
Contract Item Totals		**$3,710,649.49**		**$4,000,449.45**		**$4,615,641.48**

( ) indicates item is bid as Lump Sum