Oregon Department of Transportation

Tabulation of Bids

Call Order: 001 **Contract ID:** 15206 **Counties:** VARIOUS
Letting Date: July 23, 2020 **Region:** 4 **Aid #:** S049(006)
Project: US395: BIG STICK CREEK - ALKALI LAKE SEC.

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20004938	OREGON MAINLINE PAVING LLC	$10,881,875.41	100.00%
2	CV20012299	ROCKY MOUNTAIN CONSTRUCTION LLC	$11,641,127.98	106.98%
3	CV20015547	GRANITE CONSTRUCTION CO	$12,547,547.00	115.31%
4	CV20004834	HIGH DESERT AGGREGATE & PAVING INC	$12,937,584.00	118.89%
5	CV21000494	KERR CONTRACTORS OREGON LLC	$13,850,259.00	127.28%
6	CV30017379	KNIFE RIVER CORPORATION - MOUNTAIN WEST	$16,655,013.00	153.05%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(3) GRANITE CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0001	TEMPORARY FEATURES AND APPURTENANCES							
0010	0100-0101000T	2,140.000	20.00000	42,800.00	20.00000	42,800.00	20.00000	42,800.00
TRAINING		HOUR						
0020	0210-0100000A	(1.000)	1,088,187.54000	1,088,187.54	950,000.00000	950,000.00	572,974.55000	572,974.55
MOBILIZATION		LS						
0030	0225-0100000A	(1.000)	195,000.00000	195,000.00	123,979.83000	123,979.83	200,000.00000	200,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LS						
0040	0225-0102000J	1,345.000	20.00000	26,900.00	20.00000	26,900.00	7.00000	9,415.00
TEMPORARY SIGNS		SQFT						
0050	0225-0105000E	2.000	75.00000	150.00	125.00000	250.00	100.00000	200.00
TEMPORARY BARRICADES, TYPE III		EACH						
0060	0225-0145000E	12.000	30.00000	360.00	55.00000	660.00	100.00000	1,200.00
TEMPORARY PLASTIC DRUMS		EACH						
0070	0225-0149000E	28,000.000	0.01000	280.00	0.63000	17,640.00	1.00000	28,000.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS		EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC		(2) ROCKY MOUNTAIN CONSTRUCTION LLC		(3) GRANITE CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0153800F	154.000	200.00000	30,800.00	195.00000	30,030.00	200.00000	30,800.00
TEMPORARY TRANSVERSE RUMBLE STRIPS	FOOT						
0090 0225-0164000E	2.000	10,000.00000	20,000.00	6,139.53000	12,279.06	4,000.00000	8,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0100 0225-0168000T	7,900.000	65.00000	513,500.00	57.00000	450,300.00	62.00000	489,800.00
FLAGGERS	HOUR						
0110 0225-0168100E	4.000	1,500.00000	6,000.00	4,057.50000	16,230.00	1,000.00000	4,000.00
FLAGGER STATION LIGHTING	EACH						
0120 0225-0172000T	3,250.000	75.00000	243,750.00	73.00000	237,250.00	75.00000	243,750.00
PILOT CARS	HOUR						
0130 0225-0200000E	2.000	25,000.00000	50,000.00	16,500.00000	33,000.00	15,000.00000	30,000.00
AUTOMATED FLAGGER ASSISTANCE DEVICE	EACH						
0140 0280-0100000A	(1.000)	3,000.00000	3,000.00	10,000.00000	10,000.00	5,000.00000	5,000.00
EROSION CONTROL	LS						
0150 0280-0110010E	2.000	2,000.00000	4,000.00	1,313.64000	2,627.28	4,500.00000	9,000.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(3) GRANITE CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0280-0112500E	1.000	500.00000	500.00	1,196.64000	1,196.64	1,000.00000	1,000.00
CONCRETE WASHOUT FACILITY	EACH						
0170 0280-0113000F	500.000	4.00000	2,000.00	4.25000	2,125.00	5.00000	2,500.00
SEDIMENT FENCE	FOOT						
0180 0290-0100000A	(1.000)	250.00000	250.00	682.73000	682.73	1,000.00000	1,000.00
POLLUTION CONTROL PLAN	LS						
0190 0294-0500000A	(1.000)	250.00000	250.00	1,500.00000	1,500.00	1,000.00000	1,000.00
LEAD COMPLIANCE PLAN	LS						
Section Totals:			$2,227,727.54		$1,959,450.54		$1,680,439.55
SECTION: 0002 ROADWORK							
0200 0305-0100000A	(1.000)	40,000.00000	40,000.00	37,000.00000	37,000.00	45,000.00000	45,000.00
CONSTRUCTION SURVEY WORK	LS						
0210 0310-0106000A	(1.000)	10,000.00000	10,000.00	19,678.43000	19,678.43	10,000.00000	10,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC		(2) ROCKY MOUNTAIN CONSTRUCTION LLC		(3) GRANITE CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0220 0320-0100000A	(0.400)	2,500.00000	2,500.00	8,330.93000	8,330.93	2,500.00000	2,500.00
CLEARING AND GRUBBING	ACRE						
0230 0330-0101000K	27.000	180.00000	4,860.00	77.14000	2,082.78	125.00000	3,375.00
DITCH EXCAVATION	CUYD						
0240 0330-0123000K	354.000	35.00000	12,390.00	69.92000	24,751.68	60.00000	21,240.00
EMBANKMENT IN PLACE	CUYD						
0250 0350-0105000J	170.000	6.00000	1,020.00	1.76000	299.20	1.00000	170.00
SUBGRADE GEOTEXTILE	SQYD						
0260 0390-0105000K	40.000	165.00000	6,600.00	157.89000	6,315.60	150.00000	6,000.00
LOOSE RIPRAP, CLASS 50	CUYD						
Section Totals:			$77,370.00		$98,458.62		$88,285.00
SECTION: 0003 DRAINAGE AND SEWERS							
0270 0415-0100000F	1,417.000	6.00000	8,502.00	7.06000	10,004.02	1.00000	1,417.00
MAINLINE VIDEO INSPECTION	FOOT						
0280 0445-010018AF	73.000	116.00000	8,468.00	177.43000	12,952.39	170.00000	12,410.00
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC		(2) ROCKY MOUNTAIN CONSTRUCTION LLC		(3) GRANITE CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0290 0445-010036BF	66.000	168.00000	11,088.00	301.55000	19,902.30	180.00000	11,880.00
36 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0300 0445-0150000F	20.000	275.00000	5,500.00	551.05000	11,021.00	350.00000	7,000.00
60 INCH ARCH TYPE PIPE, 10 FT DEPTH	FOOT						
0310 0445-060018AF	973.000	150.00000	145,950.00	234.52000	228,187.96	170.00000	165,410.00
18 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0320 0445-060024AF	285.000	225.00000	64,125.00	274.53000	78,241.05	190.00000	54,150.00
24 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0330 0445-0700180E	34.000	85.00000	2,890.00	1,795.69000	61,053.46	750.00000	25,500.00
SLOPED END SECTIONS, 18 INCH	EACH						
0340 0445-0700240E	10.000	115.00000	1,150.00	1,795.69000	17,956.90	850.00000	8,500.00
SLOPED END SECTIONS, 24 INCH	EACH						
0350 0445-0700360E	6.000	115.00000	690.00	1,795.69000	10,774.14	900.00000	5,400.00
SLOPED END SECTIONS, 36 INCH	EACH						
0360 0460-0100000J	221.000	20.00000	4,420.00	55.20000	12,199.20	35.00000	7,735.00
PAVED CULVERT END SLOPES	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC		(2) ROCKY MOUNTAIN CONSTRUCTION LLC		(3) GRANITE CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0370 0495-0100000J	277.000	0.01000	2.77	134.83000	37,347.91	80.00000	22,160.00
TRENCH RESURFACING	SQYD						
Section Totals:			$252,785.77		$499,640.33		$321,562.00
SECTION: 0004 BASES							
0380 0610-0103000A	(1.000)	340,000.00000	340,000.00	10,000.00000	10,000.00	15,000.00000	15,000.00
RECONDITIONING EXISTING ROADWAY	LS						
0390 0620-0104000J	2,200.000	1.00000	2,200.00	3.00000	6,600.00	1.75000	3,850.00
COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	SQYD						
0400 0620-0120000J	425,000.000	2.05000	871,250.00	1.15000	488,750.00	1.75000	743,750.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0410 0641-0102000M	75.000	100.00000	7,500.00	55.87000	4,190.25	95.00000	7,125.00
AGGREGATE BASE	TON						
0420 0641-0130000M	15,500.000	0.01000	155.00	20.57000	318,835.00	15.00000	232,500.00
AGGREGATE SHOULDERS	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC		(2) ROCKY MOUNTAIN CONSTRUCTION LLC		(3) GRANITE CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BASES							
0430 1999-9Z90000I	443,000.000	0.46000	203,780.00	1.88000	832,840.00	2.25000	996,750.00
ICTB, 12 INCHES THICK	SQYD						
0440 1999-9Z90000M	7,300.000	164.00000	1,197,200.00	170.00000	1,241,000.00	150.00000	1,095,000.00
PORTLAND CEMENT IN ICTB	TON						
Section Totals:			$2,622,085.00		$2,902,215.25		$3,093,975.00
SECTION: 0005 WEARING SURFACES							
0450 0705-0100000M	570.000	0.01000	5.70	0.01000	5.70	250.00000	142,500.00
EMULSIFIED ASPHALT IN PRIME COAT	TON						
0460 0730-0100000M	240.000	0.01000	2.40	0.01000	2.40	250.00000	60,000.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0470 0745-0223000M	100,800.000	32.00000	3,225,600.00	33.00000	3,326,400.00	48.00000	4,838,400.00
LEVEL 2, 3/8 INCH LIME TREATED ACP	TON						
0480 0745-0602000M	6,410.000	350.00000	2,243,500.00	410.00000	2,628,100.00	315.00000	2,019,150.00
PG 58-34 ASPHALT IN LEVEL 2, 3/8 INCH LIME TREATED ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC		(2) ROCKY MOUNTAIN CONSTRUCTION LLC		(3) GRANITE CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0490 0745-0900000E	2.000	2,000.00000	4,000.00	1,000.00000	2,000.00	50.00000	100.00
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
0500 0749-0100000E	2.000	2,000.00000	4,000.00	2,784.17000	5,568.34	500.00000	1,000.00
EXTRA FOR ASPHALT APPROACHES	EACH						
Section Totals:			$5,477,108.10		$5,962,076.44		$7,061,150.00
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0510 0840-0100000E	990.000	54.00000	53,460.00	54.00000	53,460.00	36.00000	35,640.00
DELINEATORS, TYPE 1	EACH						
0520 0842-0201000E	33.000	50.00000	1,650.00	50.00000	1,650.00	40.00000	1,320.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
0530 0842-0202000E	33.000	100.00000	3,300.00	100.00000	3,300.00	100.00000	3,300.00
CULVERT DRAINAGE MARKERS, TYPE 2	EACH						
0540 0857-0101000L	25.900	1,000.00000	25,900.00	942.00000	24,397.80	1,150.00000	29,785.00
CONTINUOUS RUMBLE STRIPS	MILE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(3) GRANITE CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0550 0866-0113000F	366,100.000	0.31000	113,491.00	0.31000	113,491.00	0.60000	219,660.00
PLURAL COMPONENT, SPRAYED, SURFACE	FOOT						
0560 0867-0145000J	32.000	8.00000	256.00	8.00000	256.00	8.50000	272.00
PAVEMENT BAR, TYPE B	SQFT						
Section Totals:			$198,057.00		$196,554.80		$289,977.00
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0570 0905-0100000A	(1.000)	845.00000	845.00	845.00000	845.00	500.00000	500.00
REMOVE EXISTING SIGNS	LS						
0580 0920-0100000A	(1.500)	2,800.00000	2,800.00	2,800.00000	2,800.00	5,000.00000	5,000.00
SIGN SUPPORT FOOTINGS	CUYD						
0590 0930-0114000A	(1826.700)	9,500.00000	9,500.00	9,500.00000	9,500.00	2,500.00000	2,500.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0600 0940-0203000J	166.100	20.00000	3,322.00	20.00000	3,322.00	14.50000	2,408.45
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(3) GRANITE CONSTRUCTION CO Unit Price	 Ext Amount
Section Totals:			$16,467.00		$16,467.00		$10,408.45
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0610 1030-0108000R	0.400	23,150.00000	9,260.00	13,125.00000	5,250.00	4,000.00000	1,600.00
PERMANENT SEEDING	ACRE						
0620 1070-0100000E	1.000	650.00000	650.00	650.00000	650.00	100.00000	100.00
SINGLE MAILBOX SUPPORTS	EACH						
0630 1070-0102000E	1.000	365.00000	365.00	365.00000	365.00	50.00000	50.00
MAILBOX CONCRETE COLLARS	EACH						
Section Totals:			$10,275.00		$6,265.00		$1,750.00
Contract Item Totals			**$10,881,875.41**		**$11,641,127.98**		**$12,547,547.00**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HIGH DESERT AGGREGATE & PAVING INC		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	2,140.000	20.00000	42,800.00	20.00000	42,800.00	20.00000	42,800.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	1,050,000.00000	1,050,000.00	1,385,020.00000	1,385,020.00	1,000,000.00000	1,000,000.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	65,000.00000	65,000.00	445,904.30000	445,904.30	300,000.00000	300,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	1,345.000	25.00000	33,625.00	30.00000	40,350.00	22.00000	29,590.00
TEMPORARY SIGNS	SQFT						
0050 0225-0105000E	2.000	150.00000	300.00	80.00000	160.00	82.00000	164.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0145000E	12.000	35.00000	420.00	35.00000	420.00	33.00000	396.00
TEMPORARY PLASTIC DRUMS	EACH						
0070 0225-0149000E	28,000.000	1.50000	42,000.00	0.50000	14,000.00	1.00000	28,000.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HIGH DESERT AGGREGATE & PAVING INC		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0153800F	154.000	115.00000	17,710.00	220.00000	33,880.00	195.00000	30,030.00
TEMPORARY TRANSVERSE RUMBLE STRIPS	FOOT						
0090 0225-0164000E	2.000	15,000.00000	30,000.00	17,000.00000	34,000.00	10,000.00000	20,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0100 0225-0168000T	7,900.000	70.00000	553,000.00	59.00000	466,100.00	64.00000	505,600.00
FLAGGERS	HOUR						
0110 0225-0168100E	4.000	1,000.00000	4,000.00	2,000.00000	8,000.00	3,200.00000	12,800.00
FLAGGER STATION LIGHTING	EACH						
0120 0225-0172000T	3,250.000	80.00000	260,000.00	66.25000	215,312.50	72.00000	234,000.00
PILOT CARS	HOUR						
0130 0225-0200000E	2.000	15,000.00000	30,000.00	15,800.00000	31,600.00	8,500.00000	17,000.00
AUTOMATED FLAGGER ASSISTANCE DEVICE	EACH						
0140 0280-0100000A	(1.000)	1,000.00000	1,000.00	22,000.00000	22,000.00	8,000.00000	8,000.00
EROSION CONTROL	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(5) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0280-0110010E	2.000	500.00000	1,000.00	2,000.00000	4,000.00	2,800.00000	5,600.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0160 0280-0112500E	1.000	750.00000	750.00	850.00000	850.00	600.00000	600.00
CONCRETE WASHOUT FACILITY	EACH						
0170 0280-0113000F	500.000	3.00000	1,500.00	10.00000	5,000.00	5.00000	2,500.00
SEDIMENT FENCE	FOOT						
0180 0290-0100000A	(1.000)	250.00000	250.00	500.00000	500.00	3,000.00000	3,000.00
POLLUTION CONTROL PLAN	LS						
0190 0294-0500000A	(1.000)	2,500.00000	2,500.00	890.00000	890.00	5,000.00000	5,000.00
LEAD COMPLIANCE PLAN	LS						
Section Totals:			$2,135,855.00		$2,750,786.80		$2,245,080.00
SECTION: 0002 ROADWORK							
0200 0305-0100000A	(1.000)	40,000.00000	40,000.00	44,400.00000	44,400.00	50,000.00000	50,000.00
CONSTRUCTION SURVEY WORK	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HIGH DESERT AGGREGATE & PAVING INC		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0210 0310-0106000A	(1.000)	5,000.00000	5,000.00	3,000.00000	3,000.00	18,000.00000	18,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0220 0320-0100000A	(0.400)	2,500.00000	2,500.00	6,800.00000	6,800.00	61,500.00000	61,500.00
CLEARING AND GRUBBING	ACRE						
0230 0330-0101000K	27.000	35.00000	945.00	26.00000	702.00	60.00000	1,620.00
DITCH EXCAVATION	CUYD						
0240 0330-0123000K	354.000	25.00000	8,850.00	40.00000	14,160.00	33.00000	11,682.00
EMBANKMENT IN PLACE	CUYD						
0250 0350-0105000J	170.000	3.00000	510.00	1.00000	170.00	4.00000	680.00
SUBGRADE GEOTEXTILE	SQYD						
0260 0390-0105000K	40.000	50.00000	2,000.00	110.00000	4,400.00	80.00000	3,200.00
LOOSE RIPRAP, CLASS 50	CUYD						
Section Totals:			$59,805.00		$73,632.00		$146,682.00
SECTION: 0003 DRAINAGE AND SEWERS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HIGH DESERT AGGREGATE & PAVING INC		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0270 0415-0100000F	1,417.000	3.00000	4,251.00	10.00000	14,170.00	5.00000	7,085.00
MAINLINE VIDEO INSPECTION	FOOT						
0280 0445-010018AF	73.000	90.00000	6,570.00	190.00000	13,870.00	185.00000	13,505.00
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0290 0445-010036BF	66.000	195.00000	12,870.00	330.00000	21,780.00	490.00000	32,340.00
36 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0300 0445-0150000F	20.000	420.00000	8,400.00	520.00000	10,400.00	635.00000	12,700.00
60 INCH ARCH TYPE PIPE, 10 FT DEPTH	FOOT						
0310 0445-060018AF	973.000	155.00000	150,815.00	185.00000	180,005.00	230.00000	223,790.00
18 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0320 0445-060024AF	285.000	270.00000	76,950.00	200.00000	57,000.00	235.00000	66,975.00
24 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0330 0445-0700180E	34.000	425.00000	14,450.00	190.00000	6,460.00	165.00000	5,610.00
SLOPED END SECTIONS, 18 INCH	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HIGH DESERT AGGREGATE & PAVING INC		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0340 0445-0700240E	10.000	525.00000	5,250.00	270.00000	2,700.00	350.00000	3,500.00
SLOPED END SECTIONS, 24 INCH	EACH						
0350 0445-0700360E	6.000	625.00000	3,750.00	50.00000	300.00	350.00000	2,100.00
SLOPED END SECTIONS, 36 INCH	EACH						
0360 0460-0100000J	221.000	15.00000	3,315.00	20.00000	4,420.00	55.00000	12,155.00
PAVED CULVERT END SLOPES	SQFT						
0370 0495-0100000J	277.000	90.00000	24,930.00	95.00000	26,315.00	90.00000	24,930.00
TRENCH RESURFACING	SQYD						
Section Totals:			$311,551.00		$337,420.00		$404,690.00
SECTION: 0004 BASES							
0380 0610-0103000A	(1.000)	60,000.00000	60,000.00	14,975.00000	14,975.00	26,500.00000	26,500.00
RECONDITIONING EXISTING ROADWAY	LS						
0390 0620-0104000J	2,200.000	4.00000	8,800.00	4.00000	8,800.00	1.60000	3,520.00
COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HIGH DESERT AGGREGATE & PAVING INC		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BASES							
0400 0620-0120000J	425,000.000	1.20000	510,000.00	1.15000	488,750.00	1.40000	595,000.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0410 0641-0102000M	75.000	50.00000	3,750.00	39.00000	2,925.00	49.00000	3,675.00
AGGREGATE BASE	TON						
0420 0641-0130000M	15,500.000	22.50000	348,750.00	29.00000	449,500.00	35.00000	542,500.00
AGGREGATE SHOULDERS	TON						
0430 1999-9Z90000I	443,000.000	2.75000	1,218,250.00	2.80000	1,240,400.00	3.50000	1,550,500.00
ICTB, 12 INCHES THICK	SQYD						
0440 1999-9Z90000M	7,300.000	190.00000	1,387,000.00	195.00000	1,423,500.00	170.00000	1,241,000.00
PORTLAND CEMENT IN ICTB	TON						
Section Totals:			$3,536,550.00		$3,628,850.00		$3,962,695.00
SECTION: 0005 WEARING SURFACES							
0450 0705-0100000M	570.000	450.00000	256,500.00	800.00000	456,000.00	585.00000	333,450.00
EMULSIFIED ASPHALT IN PRIME COAT	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HIGH DESERT AGGREGATE & PAVING INC		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0460 0730-0100000M	240.000	450.00000	108,000.00	440.00000	105,600.00	560.00000	134,400.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0470 0745-0223000M	100,800.000	34.60000	3,487,680.00	62.00000	6,249,600.00	91.00000	9,172,800.00
LEVEL 2, 3/8 INCH LIME TREATED ACP	TON						
0480 0745-0602000M	6,410.000	435.00000	2,788,350.00	1.00000	6,410.00	1.00000	6,410.00
PG 58-34 ASPHALT IN LEVEL 2, 3/8 INCH LIME TREATED ACP	TON						
0490 0745-0900000E	2.000	2,000.00000	4,000.00	1,500.00000	3,000.00	1,500.00000	3,000.00
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
0500 0749-0100000E	2.000	500.00000	1,000.00	1,650.00000	3,300.00	1,600.00000	3,200.00
EXTRA FOR ASPHALT APPROACHES	EACH						
Section Totals:			$6,645,530.00		$6,823,910.00		$9,653,260.00
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HIGH DESERT AGGREGATE & PAVING INC		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0510 0840-0100000E	990.000	48.00000	47,520.00	55.00000	54,450.00	70.00000	69,300.00
DELINEATORS, TYPE 1	EACH						
0520 0842-0201000E	33.000	50.00000	1,650.00	50.00000	1,650.00	53.00000	1,749.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
0530 0842-0202000E	33.000	100.00000	3,300.00	185.00000	6,105.00	115.00000	3,795.00
CULVERT DRAINAGE MARKERS, TYPE 2	EACH						
0540 0857-0101000L	25.900	950.00000	24,605.00	942.00000	24,397.80	950.00000	24,605.00
CONTINUOUS RUMBLE STRIPS	MILE						
0550 0866-0113000F	366,100.000	0.40000	146,440.00	0.31000	113,491.00	0.33000	120,813.00
PLURAL COMPONENT, SPRAYED, SURFACE	FOOT						
0560 0867-0145000J	32.000	10.00000	320.00	8.00000	256.00	8.50000	272.00
PAVEMENT BAR, TYPE B	SQFT						
Section Totals:			$223,835.00		$200,349.80		$220,534.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(5) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0570 0905-0100000A	(1.000)	1,000.00000	1,000.00	6,500.00000	6,500.00	950.00000	950.00
REMOVE EXISTING SIGNS	LS						
0580 0920-0100000A	(1.500)	4,250.00000	4,250.00	9,750.00000	9,750.00	3,100.00000	3,100.00
SIGN SUPPORT FOOTINGS	CUYD						
0590 0930-0114000A	(1826.700)	10,000.00000	10,000.00	12,600.00000	12,600.00	10,500.00000	10,500.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0600 0940-0203000J	166.100	30.00000	4,983.00	14.00000	2,325.40	20.00000	3,322.00
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
Section Totals:			$20,233.00		$31,175.40		$17,872.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0610 1030-0108000R	0.400	10,000.00000	4,000.00	7,800.00000	3,120.00	8,000.00000	3,200.00
PERMANENT SEEDING	ACRE						
0620 1070-0100000E	1.000	100.00000	100.00	650.00000	650.00	500.00000	500.00
SINGLE MAILBOX SUPPORTS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(5) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(6) KNIFE RIVER CORPORATION - MOUNTAIN WEST Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0630 1070-0102000E	1.000	125.00000	125.00	365.00000	365.00	500.00000	500.00
MAILBOX CONCRETE COLLARS	EACH						
Section Totals:			$4,225.00		$4,135.00		$4,200.00
Contract Item Totals			**$12,937,584.00**		**$13,850,259.00**		**$16,655,013.00**

( ) indicates item is bid as Lump Sum