Oregon Department of Transportation

Tabulation of Bids

Call Order:	001	**Contract ID:**	15212	**Counties:**	DESCHUTES
Letting Date:	September 10, 2020	**Region:**	4	**Aid #:**	S004(207)
Project:	US97: S CENTURY DRIVE TO USFS BOUNDARY SEC.				

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20004834	HIGH DESERT AGGREGATE & PAVING INC	$8,945,527.40	100.00%
2	CV30013827	MARCUM & SONS LLC	$10,039,623.10	112.23%
3	CV21000494	KERR CONTRACTORS OREGON LLC	$11,332,297.00	126.68%
4	CV20007578	JAL CONSTRUCTION INC	$11,993,933.43	134.08%
5	CV30001937	KNIFE RIVER CORPORATION - NORTHWEST	$12,500,495.00	139.74%
6	CV30005604	LADUKE CONSTRUCTION LLC	$13,356,106.75	149.30%
7	CV20007527	WILDISH STANDARD PAVING CO	$13,455,634.11	150.42%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) MARCUM & SONS LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	1,950.000	20.00000	39,000.00	20.00000	39,000.00	20.00000	39,000.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	750,000.00000	750,000.00	677,133.00000	677,133.00	1,133,228.33000	1,133,228.33
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	37,500.00000	37,500.00	60,350.00000	60,350.00	150,615.00000	150,615.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	980.000	18.00000	17,640.00	22.00000	21,560.00	20.00000	19,600.00
TEMPORARY SIGNS	SQFT						
0050 0225-0105000E	19.000	130.00000	2,470.00	150.00000	2,850.00	125.00000	2,375.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0131100F	4,175.000	19.00000	79,325.00	23.69000	98,905.75	18.00000	75,150.00
MINIMUM DEFLECTION TEMPORARY BARRIER	FOOT						
0070 0225-0132100F	3,675.000	7.00000	25,725.00	5.00000	18,375.00	7.00000	25,725.00
MOVING TEMPORARY BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	2,000.00000	4,000.00	2,450.00000	4,900.00	2,000.00000	4,000.00
0090 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	3.000 EACH	350.00000	1,050.00	450.00000	1,350.00	350.00000	1,050.00
0100 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	15,000.00000	15,000.00	15,000.00000	15,000.00	11,600.00000	11,600.00
0110 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000 EACH	1.00000	4.00	450.00000	1,800.00	1.00000	4.00
0120 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	2,000.00000	2,000.00	500.00000	500.00	100.00000	100.00
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	70.000 EACH	60.00000	4,200.00	50.00000	3,500.00	45.00000	3,150.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	2,400.000 EACH	1.50000	3,600.00	1.50000	3,600.00	1.30000	3,120.00
0150 0225-0153000F TEMPORARY STRIPING	62,000.000 FOOT	0.20000	12,400.00	0.14000	8,680.00	0.12000	7,440.00
0160 0225-0153200J TEMPORARY PAVEMENT BARS	16.000 SQFT	2.50000	40.00	2.50000	40.00	5.00000	80.00
0170 0225-0154000F STRIPE REMOVAL	74,115.000 FOOT	0.30000	22,234.50	0.33000	24,457.95	0.25000	18,528.75
0180 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000 EACH	2,000.00000	4,000.00	3,500.00000	7,000.00	5,560.00000	11,120.00
0190 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000 EACH	15,000.00000	30,000.00	16,000.00000	32,000.00	16,200.00000	32,400.00
0200 0225-0168000T FLAGGERS	1,000.000 HOUR	60.00000	60,000.00	58.00000	58,000.00	60.00000	60,000.00
0210 0225-0168100E FLAGGER STATION LIGHTING	4.000 EACH	800.00000	3,200.00	1,000.00000	4,000.00	1,412.00000	5,648.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0169000E TRAFFIC CONTROL SUPERVISOR	50.000 EACH	750.00000	37,500.00	350.00000	17,500.00	200.00000	10,000.00
0230 0225-0200000E AUTOMATED FLAGGER ASSISTANCE DEVICE	2.000 EACH	10,000.00000	20,000.00	15,000.00000	30,000.00	16,200.00000	32,400.00
0240 0230-0200000A CONSTRUCT AND REMOVE TEMPORARY ROADBED AND SURFACING	(1.000) LS	175,000.00000	175,000.00	197,997.00000	197,997.00	167,400.00000	167,400.00
0250 0280-0100000A EROSION CONTROL	(1.000) LS	3,500.00000	3,500.00	15,000.00000	15,000.00	20,800.00000	20,800.00
0260 0280-0104010R TEMPORARY MULCHING, HYDROMULCH	40.000 ACRE	1,150.00000	46,000.00	1,280.00000	51,200.00	1,495.00000	59,800.00
0270 0280-0106010E CHECK DAM, TYPE 1	210.000 EACH	100.00000	21,000.00	140.57000	29,519.70	300.00000	63,000.00
0280 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	2.000 EACH	1,000.00000	2,000.00	2,000.00000	4,000.00	1,830.00000	3,660.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) MARCUM & SONS LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0290 0280-0112500E	1.000	500.00000	500.00	1,500.00000	1,500.00	10,000.00000	10,000.00
CONCRETE WASHOUT FACILITY	EACH						
0300 0280-0115030F	2,700.000	4.00000	10,800.00	3.00000	8,100.00	4.00000	10,800.00
SEDIMENT BARRIER, TYPE 3	FOOT						
0310 0290-0100000A	(1.000)	500.00000	500.00	500.00000	500.00	2,000.00000	2,000.00
POLLUTION CONTROL PLAN	LS						
0320 0294-0500000A	(1.000)	1,500.00000	1,500.00	4,500.00000	4,500.00	2,000.00000	2,000.00
LEAD COMPLIANCE PLAN	LS						
0330 0294-0600000A	(1.000)	10,000.00000	10,000.00	1,500.00000	1,500.00	44,400.00000	44,400.00
SEGREGATE AND STOCKPILE CONTAMINATED SOIL	LS						
Section Totals:			$1,441,688.50		$1,444,318.40		$2,030,194.08
SECTION: 0002 ROADWORK							
0340 0305-0100000A	(1.000)	100,000.00000	100,000.00	110,000.00000	110,000.00	131,450.00000	131,450.00
CONSTRUCTION SURVEY WORK	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0350 0310-0100000F	80.000	15.00000	1,200.00	60.00000	4,800.00	6.00000	480.00
REMOVAL OF PIPES	FOOT						
0360 0310-0103000J	12,343.000	3.00000	37,029.00	5.00000	61,715.00	10.00000	123,430.00
REMOVAL OF SURFACINGS	SQYD						
0370 0310-0106000A	(1.000)	10,000.00000	10,000.00	23,000.00000	23,000.00	3,570.00000	3,570.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0380 0310-0113000A	(1352.000)	7,500.00000	7,500.00	3,100.00000	3,100.00	7,300.00000	7,300.00
REMOVAL OF GUARDRAIL	FOOT						
0390 0310-0119000F	11,500.000	2.00000	23,000.00	2.00000	23,000.00	2.00000	23,000.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0400 0320-0100000A	(55.200)	200,000.00000	200,000.00	389,300.00000	389,300.00	364,500.00000	364,500.00
CLEARING AND GRUBBING	ACRE						
0410 0330-0105000K	130,800.000	9.40000	1,229,520.00	13.32000	1,742,256.00	11.60000	1,517,280.00
GENERAL EXCAVATION	CUYD						
0420 0330-0126000K	862.000	15.00000	12,930.00	25.86000	22,291.32	36.00000	31,032.00
STONE EMBANKMENT	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0430 0331-0109000J	2,000.000	20.00000	40,000.00	12.82000	25,640.00	23.00000	46,000.00
18 INCH SUBGRADE STABILIZATION	SQYD						
0440 0350-0105000J	71,818.000	1.00000	71,818.00	0.62000	44,527.16	1.00000	71,818.00
SUBGRADE GEOTEXTILE	SQYD						
0450 0390-0105000K	469.000	35.00000	16,415.00	50.00000	23,450.00	63.00000	29,547.00
LOOSE RIPRAP, CLASS 50	CUYD						
0460 1999-9Z90000A	(1.000)	40,000.00000	40,000.00	32,597.00000	32,597.00	17,600.00000	17,600.00
MOWING	LS						
0470 1999-9Z90000A	(1.000)	55,000.00000	55,000.00	155,170.00000	155,170.00	23,200.00000	23,200.00
SHRED AND STOCKPILE WOOD MULCH	LS						
0480 1999-9Z90000A	(1.000)	100,000.00000	100,000.00	50,001.00000	50,001.00	36,000.00000	36,000.00
TREE THINNING	LS						
Section Totals:			$1,944,412.00		$2,710,847.48		$2,426,207.00
SECTION: 0003 DRAINAGE AND SEWERS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0490 0412-0100000F	83.000	600.00000	49,800.00	222.00000	18,426.00	260.00000	21,580.00
CIPP LINER, 18 INCH	FOOT						
0500 0415-0100000F	665.000	4.00000	2,660.00	8.00000	5,320.00	10.00000	6,650.00
MAINLINE VIDEO INSPECTION	FOOT						
0510 0445-010015AF	25.000	59.00000	1,475.00	58.00000	1,450.00	95.00000	2,375.00
15 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0520 0445-010018AF	214.000	61.00000	13,054.00	66.43000	14,216.02	95.00000	20,330.00
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0530 0445-010024BF	226.000	67.00000	15,142.00	82.00000	18,532.00	95.00000	21,470.00
24 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0540 0445-010024CF	117.000	85.00000	9,945.00	82.00000	9,594.00	105.00000	12,285.00
24 INCH CULVERT PIPE, 20 FT DEPTH	FOOT						
0550 0445-0700150E	1.000	250.00000	250.00	100.00000	100.00	30.00000	30.00
SLOPED END SECTIONS, 15 INCH	EACH						
0560 0445-0700180E	7.000	250.00000	1,750.00	250.00000	1,750.00	35.00000	245.00
SLOPED END SECTIONS, 18 INCH	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) MARCUM & SONS LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0570 0460-0100000J	280.000	15.00000	4,200.00	24.00000	6,720.00	17.00000	4,760.00
PAVED CULVERT END SLOPES	SQFT						
0580 0480-0100000F	1,882.000	10.00000	18,820.00	15.31000	28,813.42	18.00000	33,876.00
DRAINAGE CURBS	FOOT						
Section Totals:			$117,096.00		$104,921.44		$123,601.00
SECTION: 0004 WILDLIFE CROSS_HWY4NB_MP154.33							
0590 0350-0101000J	257.000	2.00000	514.00	1.95000	501.15	2.00000	514.00
DRAINAGE GEOTEXTILE, TYPE 2	SQYD						
0600 0510-0101000A	(745.000)	7,500.00000	7,500.00	2,740.00000	2,740.00	24,050.00000	24,050.00
STRUCTURE EXCAVATION	CUYD						
0610 0510-0108000A	(487.000)	12,000.00000	12,000.00	15,588.00000	15,588.00	32,820.00000	32,820.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0620 0520-0100000A	(1.000)	48,000.00000	48,000.00	22,680.00000	22,680.00	97,777.77000	97,777.77
FURNISH PILE DRIVING EQUIPMENT	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004	WILDLIFE CROSS_HWY4NB_MP154.33						
0630 0520-0109000F	273.000	37.00000	10,101.00	39.22000	10,707.06	37.00000	10,101.00
FURNISH HP 12 X 74 STEEL PILES	FOOT						
0640 0520-0208000E	14.000	500.00000	7,000.00	1,107.57000	15,505.98	500.00000	7,000.00
DRIVE HP 12 X 74 STEEL PILES	EACH						
0650 0520-0330000E	14.000	135.00000	1,890.00	135.00000	1,890.00	135.00000	1,890.00
REINFORCED PILE TIPS	EACH						
0660 0530-0104000A	(13981.000)	22,000.00000	22,000.00	21,648.50000	21,648.50	22,000.00000	22,000.00
REINFORCEMENT, GRADE 60	LB						
0670 0530-0104100A	(16702.000)	31,000.00000	31,000.00	26,722.50000	26,722.50	31,000.00000	31,000.00
COATED REINFORCEMENT, GRADE 60	LB						
0680 0540-0203000A	(69.000)	86,500.00000	86,500.00	81,685.00000	81,685.00	74,000.00000	74,000.00
DECK CONCRETE, CLASS HPC4500	CUYD						
0690 0540-0302000A	(104.000)	68,000.00000	68,000.00	90,255.00000	90,255.00	68,000.00000	68,000.00
GENERAL STRUCTURAL CONCRETE, CLASS 4000	CUYD						
0700 0540-0401000J	283.000	13.00000	3,679.00	8.00000	2,264.00	12.90000	3,650.70
SAW CUT TEXTURING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 WILDLIFE CROSS_HWY4NB_MP154.33							
0710 0545-0100000J	288.000	345.00000	99,360.00	334.09000	96,217.92	344.00000	99,072.00
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0720 0550-0139000F	478.000	320.00000	152,960.00	264.41000	126,387.98	296.00000	141,488.00
30 INCH PRECAST PRESTRESSED SLABS	FOOT						
0730 0587-0126100A	(257.000)	50,000.00000	50,000.00	43,016.00000	43,016.00	50,000.00000	50,000.00
TYPE "F" CONCRETE RAIL, 42 INCH	FOOT						
0740 0842-0401000E	2.000	250.00000	500.00	225.00000	450.00	250.00000	500.00
BRIDGE IDENTIFICATION MARKERS	EACH						
Section Totals:			$601,004.00		$558,259.09		$663,863.47
SECTION: 0005 WILDLIFE CROSS_HWY4SB_MP154.33							
0750 0350-0101000J	257.000	5.00000	1,285.00	2.00000	514.00	2.00000	514.00
DRAINAGE GEOTEXTILE, TYPE 2	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WILDLIFE CROSS_HWY4SB_MP154.33							
0760 0510-0100000A SHORING, CRIBBING, AND COFFERDAMS	(133.000) SQYD	25,000.00000	25,000.00	64,930.00000	64,930.00	30,000.00000	30,000.00
0770 0510-0101000A STRUCTURE EXCAVATION	(745.000) CUYD	20,000.00000	20,000.00	7,880.00000	7,880.00	24,050.00000	24,050.00
0780 0510-0108000A GRANULAR STRUCTURE BACKFILL	(487.000) CUYD	10,000.00000	10,000.00	19,384.00000	19,384.00	32,820.00000	32,820.00
0790 0520-0100000A FURNISH PILE DRIVING EQUIPMENT	(1.000) LS	45,000.00000	45,000.00	22,680.00000	22,680.00	45,000.00000	45,000.00
0800 0520-0109000F FURNISH HP 12 X 74 STEEL PILES	273.000 FOOT	37.00000	10,101.00	39.22000	10,707.06	37.00000	10,101.00
0810 0520-0208000E DRIVE HP 12 X 74 STEEL PILES	14.000 EACH	500.00000	7,000.00	1,107.57000	15,505.98	500.00000	7,000.00
0820 0520-0330000E REINFORCED PILE TIPS	14.000 EACH	135.00000	1,890.00	135.00000	1,890.00	135.00000	1,890.00
0830 0530-0104000A REINFORCEMENT, GRADE 60	(13981.000) LB	22,000.00000	22,000.00	21,648.50000	21,648.50	22,000.00000	22,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WILDLIFE CROSS_HWY4SB_MP154.33							
0840 0530-0104100A	(16702.000)	31,000.00000	31,000.00	26,722.50000	26,722.50	31,000.00000	31,000.00
COATED REINFORCEMENT, GRADE 60	LB						
0850 0540-0203000A	(69.000)	86,500.00000	86,500.00	81,685.00000	81,685.00	74,000.00000	74,000.00
DECK CONCRETE, CLASS HPC4500	CUYD						
0860 0540-0302000A	(104.000)	68,000.00000	68,000.00	90,255.00000	90,255.00	68,000.00000	68,000.00
GENERAL STRUCTURAL CONCRETE, CLASS 4000	CUYD						
0870 0540-0401000J	283.000	13.00000	3,679.00	8.00000	2,264.00	12.90000	3,650.70
SAW CUT TEXTURING	SQYD						
0880 0545-0100000J	288.000	345.00000	99,360.00	334.09000	96,217.92	344.00000	99,072.00
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0890 0550-0139000F	478.000	320.00000	152,960.00	264.41000	126,387.98	296.00000	141,488.00
30 INCH PRECAST PRESTRESSED SLABS	FOOT						
0900 0587-0126100A	(257.000)	50,000.00000	50,000.00	43,016.00000	43,016.00	50,000.00000	50,000.00
TYPE "F" CONCRETE RAIL, 42 INCH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) MARCUM & SONS LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0005 WILDLIFE CROSS_HWY4SB_MP154.33							
0910 0842-0401000E BRIDGE IDENTIFICATION MARKERS	2.000 EACH	250.00000	500.00	225.00000	450.00	250.00000	500.00
Section Totals:			$634,275.00		$632,137.94		$641,085.70
SECTION: 0006 BASES							
0920 0620-0106000J COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	11,172.000 SQYD	3.00000	33,516.00	3.53000	39,437.16	2.00000	22,344.00
0930 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	60.000 SQYD	3.00000	180.00	97.54000	5,852.40	5.00000	300.00
0940 0620-0121000J COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP	1,051.000 SQYD	3.00000	3,153.00	7.50000	7,882.50	4.00000	4,204.00
0950 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	9,229.000 SQYD	3.00000	27,687.00	4.85000	44,760.65	2.00000	18,458.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 BASES							
0960 0641-0128000M	40,500.000	10.00000	405,000.00	17.05000	690,525.00	18.00000	729,000.00
PLANT MIX AGGREGATE BASE	TON						
0970 0641-0130000M	22,500.000	12.50000	281,250.00	8.85000	199,125.00	23.00000	517,500.00
AGGREGATE SHOULDERS	TON						
Section Totals:			$750,786.00		$987,582.71		$1,291,806.00
SECTION: 0007 WEARING SURFACES							
0980 0730-0100000M	41.000	375.00000	15,375.00	425.00000	17,425.00	400.00000	16,400.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0990 0745-0322000M	33,000.000	23.00000	759,000.00	29.19000	963,270.00	64.00000	2,112,000.00
LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
1000 0745-0334000M	1,200.000	25.00000	30,000.00	111.86000	134,232.00	108.00000	129,600.00
LEVEL 3, 1/2 INCH LIME TREATED ACP IN LEVELING	TON						
1010 0745-0422000M	11,500.000	25.00000	287,500.00	35.73000	410,895.00	73.00000	839,500.00
LEVEL 4, 1/2 INCH LIME TREATED ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 WEARING SURFACES							
1020 0745-0622000M	2,080.000	430.00000	894,400.00	408.00000	848,640.00	1.00000	2,080.00
PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
1030 0745-0622000M	75.000	430.00000	32,250.00	408.00000	30,600.00	1.00000	75.00
PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP IN LEVELING	TON						
1040 0745-0642100M	725.000	440.00000	319,000.00	443.00000	321,175.00	1.00000	725.00
PG 70-28ER ASPHALT IN LEVEL 4, 1/2 INCH LIME TREATED ACP	TON						
1050 0745-0900000E	4.000	2,000.00000	8,000.00	483.60000	1,934.40	1,400.00000	5,600.00
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
1060 0749-0100000E	8.000	500.00000	4,000.00	1,827.51000	14,620.08	820.00000	6,560.00
EXTRA FOR ASPHALT APPROACHES	EACH						
Section Totals:			$2,349,525.00		$2,742,791.48		$3,112,540.00

SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1070 0810-0122000E	6.000	145.00000	870.00	113.00000	678.00	143.00000	858.00
GUARDRAIL END PIECES, TYPE B	EACH						
1080 0810-0126000E	4.000	2,375.00000	9,500.00	3,200.00000	12,800.00	2,375.00000	9,500.00
GUARDRAIL TRANSITION	EACH						
1090 0810-0128000E	4.000	300.00000	1,200.00	450.00000	1,800.00	300.00000	1,200.00
GUARDRAIL CONNECTIONS	EACH						
1100 0810-0129000E	6.000	4,050.00000	24,300.00	3,950.00000	23,700.00	4,050.00000	24,300.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
1110 0810-0129000E	6.000	1,700.00000	10,200.00	2,150.00000	12,900.00	1,700.00000	10,200.00
GUARDRAIL TERMINALS, DOWNSTREAM ANCHOR TERMINALS	EACH						
1120 0810-0146100F	4,037.500	25.00000	100,937.50	26.25000	105,984.38	25.00000	100,937.50
MIDWEST GUARDRAIL SYSTEM, TYPE 2A WEATHERIZED	FOOT						
1130 0810-0146100F	50.000	58.00000	2,900.00	47.00000	2,350.00	58.00000	2,900.00
MIDWEST GUARDRAIL SYSTEM, TYPE 3 WEATHERIZED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1140 0840-0102000E	186.000	42.00000	7,812.00	51.00000	9,486.00	50.00000	9,300.00
DELINEATORS, TYPE 2	EACH						
1150 0840-0106000E	2.000	250.00000	500.00	225.00000	450.00	250.00000	500.00
MILEPOST MARKER POSTS	EACH						
1160 0842-0201000E	9.000	35.00000	315.00	35.00000	315.00	40.00000	360.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
1170 0842-0202000E	9.000	250.00000	2,250.00	100.00000	900.00	130.00000	1,170.00
CULVERT DRAINAGE MARKERS, TYPE 2	EACH						
1180 0855-0107000E	101.000	22.00000	2,222.00	22.00000	2,222.00	10.00000	1,010.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	EACH						
1190 0857-0101000L	4.900	1,095.00000	5,365.50	1,095.00000	5,365.50	1,050.00000	5,145.00
CONTINUOUS RUMBLE STRIPS	MILE						
1200 0857-0101500L	5.100	1,095.00000	5,584.50	1,095.00000	5,584.50	1,050.00000	5,355.00
GAP PATTERN RUMBLE STRIPS	MILE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1210 0865-0116530F	72,294.000	1.60000	115,670.40	1.57000	113,501.58	2.50000	180,735.00
METHYL METHACRYLATE, EXTRUDED, GROOVED, NON-PROFILED	FOOT						
1220 0867-0103000E	11.000	345.00000	3,795.00	345.00000	3,795.00	285.00000	3,135.00
PAVEMENT LEGEND, TYPE B: ARROWS	EACH						
1230 0867-0145000J	267.000	9.00000	2,403.00	8.25000	2,202.75	8.25000	2,202.75
PAVEMENT BAR, TYPE B	SQFT						
1240 0867-0161000E	3.000	850.00000	2,550.00	850.00000	2,550.00	975.00000	2,925.00
PAVEMENT LEGEND, TYPE B: CATTLE GUARD	EACH						
Section Totals:			$298,374.90		$306,584.71		$361,733.25
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1250 0905-0100000A	(1.000)	5,000.00000	5,000.00	4,000.00000	4,000.00	11,800.00000	11,800.00
REMOVE EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1260 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS	(1.000) LS	12,000.00000	12,000.00	1,500.00000	1,500.00	7,974.00000	7,974.00
1270 0905-0200000A MODIFY EXISTING SIGNS AND LEGENDS	(1.000) LS	500.00000	500.00	500.00000	500.00	1,000.00000	1,000.00
1280 0910-0100000K WOOD SIGN POSTS	318.000 FBM	9.00000	2,862.00	12.00000	3,816.00	15.00000	4,770.00
1290 0920-0100000A SIGN SUPPORT FOOTINGS	(20.900) CUYD	30,500.00000	30,500.00	30,000.00000	30,000.00	30,000.00000	30,000.00
1300 0930-0106000A EXIT NUMBER SIGN MOUNTS	(159.600) LB	800.00000	800.00	750.00000	750.00	1,500.00000	1,500.00
1310 0930-0110000A SECONDARY SIGN MOUNTS	(49.500) LB	800.00000	800.00	750.00000	750.00	1,000.00000	1,000.00
1320 0930-0111000A MULTI-POST BREAKAWAY SIGN SUPPORTS	(5281.500) LB	42,250.00000	42,250.00	30,500.00000	30,500.00	37,740.00000	37,740.00
1330 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	(1545.800) LB	22,000.00000	22,000.00	15,000.00000	15,000.00	17,010.00000	17,010.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) MARCUM & SONS LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1340 0930-0114000A	(3185.100)	27,000.00000	27,000.00	25,000.00000	25,000.00	28,400.00000	28,400.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
1350 0940-0201000J	175.500	110.00000	19,305.00	80.00000	14,040.00	40.00000	7,020.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
1360 0940-0202000J	20.100	25.00000	502.50	41.50000	834.15	60.00000	1,206.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
1370 0940-0203000J	395.100	25.00000	9,877.50	22.00000	8,692.20	35.00000	13,828.50
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
1380 0940-0206100J	70.000	30.00000	2,100.00	33.00000	2,310.00	40.00000	2,800.00
SIGNS, WIDE ANGLE SHEETING, PLYWOOD	SQFT						
Section Totals:			$175,497.00		$137,692.35		$166,048.50

SECTION: 0010 RIGHT-OF-WAY DEVELOPMENT AND CONTROL

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) MARCUM & SONS LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1390 1040-0193000K	140.000	50.00000	7,000.00	22.00000	3,080.00	22.00000	3,080.00
WOOD CHIP MULCH	CUYD						
1400 0000-0100000A	(1.000)	0.00000	0.00	0.00000	0.00	0.00000	0.00
DELETED BID ITEM	LS						
1410 1050-0401000F	29,942.000	19.50000	583,869.00	11.25000	336,847.50	15.00000	449,130.00
WILDLIFE FENCE	FOOT						
1420 1050-0402000E	4.000	2,500.00000	10,000.00	9,500.00000	38,000.00	7,800.00000	31,200.00
JUMPOUTS	EACH						
1430 1050-0501000E	2.000	1,000.00000	2,000.00	600.00000	1,200.00	1,904.00000	3,808.00
6 FOOT X 96 INCH WILDLIFE FENCE SINGLE GATE	EACH						
1440 1999-9Z90000E	1.000	30,000.00000	30,000.00	35,360.00000	35,360.00	28,000.00000	28,000.00
METAL DEER GUARD, 20 FEET	EACH						
Section Totals:			$632,869.00		$414,487.50		$515,218.00
Contract Item Totals			**$8,945,527.40**		**$10,039,623.10**		**$11,332,297.00**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	1,950.000	20.00000	39,000.00	20.00000	39,000.00	20.00000	39,000.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	800,000.00000	800,000.00	1,387,640.35000	1,387,640.35	1,300,000.00000	1,300,000.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	67,895.17000	67,895.17	100,000.00000	100,000.00	80,000.00000	80,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	980.000	17.99000	17,630.20	22.00000	21,560.00	24.00000	23,520.00
TEMPORARY SIGNS	SQFT						
0050 0225-0105000E	19.000	103.49000	1,966.31	150.00000	2,850.00	175.00000	3,325.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0131100F	4,175.000	20.12000	84,001.00	29.00000	121,075.00	23.69000	98,905.75
MINIMUM DEFLECTION TEMPORARY BARRIER	FOOT						
0070 0225-0132100F	3,675.000	7.83000	28,775.25	11.00000	40,425.00	5.00000	18,375.00
MOVING TEMPORARY BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0134000E	2.000	2,235.33000	4,470.66	2,000.00000	4,000.00	2,450.00000	4,900.00
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0090 0225-0137000E	3.000	391.18000	1,173.54	350.00000	1,050.00	450.00000	1,350.00
MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	EACH						
0100 0225-0138000E	1.000	17,301.49000	17,301.49	1,000.00000	1,000.00	24,000.00000	24,000.00
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0110 0225-0141300E	4.000	1.12000	4.48	500.00000	2,000.00	4.00000	16.00
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0120 0225-0141400E	1.000	2,794.17000	2,794.17	2,000.00000	2,000.00	4,500.00000	4,500.00
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0130 0225-0145000E	70.000	25.15000	1,760.50	50.00000	3,500.00	55.00000	3,850.00
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0149000E	2,400.000	1.78000	4,272.00	1.40000	3,360.00	1.00000	2,400.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0150 0225-0153000F	62,000.000	0.16000	9,920.00	0.13000	8,060.00	0.17000	10,540.00
TEMPORARY STRIPING	FOOT						
0160 0225-0153200J	16.000	2.80000	44.80	5.00000	80.00	25.00000	400.00
TEMPORARY PAVEMENT BARS	SQFT						
0170 0225-0154000F	74,115.000	0.29000	21,493.35	0.25000	18,528.75	0.38000	28,163.70
STRIPE REMOVAL	FOOT						
0180 0225-0162000E	2.000	3,564.90000	7,129.80	1,500.00000	3,000.00	9,000.00000	18,000.00
SEQUENTIAL ARROW SIGNS	EACH						
0190 0225-0164000E	2.000	5,138.36000	10,276.72	2,600.00000	5,200.00	10,000.00000	20,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0200 0225-0168000T	1,000.000	62.54000	62,540.00	60.00000	60,000.00	55.00000	55,000.00
FLAGGERS	HOUR						
0210 0225-0168100E	4.000	2,766.24000	11,064.96	1,000.00000	4,000.00	4,500.00000	18,000.00
FLAGGER STATION LIGHTING	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0169000E	50.000	274.47000	13,723.50	315.00000	15,750.00	400.00000	20,000.00
TRAFFIC CONTROL SUPERVISOR	EACH						
0230 0225-0200000E	2.000	9,043.80000	18,087.60	6,600.00000	13,200.00	11,000.00000	22,000.00
AUTOMATED FLAGGER ASSISTANCE DEVICE	EACH						
0240 0230-0200000A	(1.000)	227,751.61000	227,751.61	175,000.00000	175,000.00	208,000.00000	208,000.00
CONSTRUCT AND REMOVE TEMPORARY ROADBED AND SURFACING	LS						
0250 0280-0100000A	(1.000)	9,751.60000	9,751.60	44,000.00000	44,000.00	23,000.00000	23,000.00
EROSION CONTROL	LS						
0260 0280-0104010R	40.000	1,430.61000	57,224.40	1,300.00000	52,000.00	1,280.00000	51,200.00
TEMPORARY MULCHING, HYDROMULCH	ACRE						
0270 0280-0106010E	210.000	145.84000	30,626.40	260.00000	54,600.00	100.00000	21,000.00
CHECK DAM, TYPE 1	EACH						
0280 0280-0110010E	2.000	1,901.94000	3,803.88	2,500.00000	5,000.00	2,200.00000	4,400.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0290 0280-0112500E	1.000	1,434.43000	1,434.43	2,500.00000	2,500.00	1,200.00000	1,200.00
CONCRETE WASHOUT FACILITY	EACH						
0300 0280-0115030F	2,700.000	3.63000	9,801.00	4.00000	10,800.00	3.25000	8,775.00
SEDIMENT BARRIER, TYPE 3	FOOT						
0310 0290-0100000A	(1.000)	1,240.31000	1,240.31	700.00000	700.00	1,100.00000	1,100.00
POLLUTION CONTROL PLAN	LS						
0320 0294-0500000A	(1.000)	2,794.17000	2,794.17	15,000.00000	15,000.00	4,500.00000	4,500.00
LEAD COMPLIANCE PLAN	LS						
0330 0294-0600000A	(1.000)	133,385.64000	133,385.64	190,000.00000	190,000.00	61,600.00000	61,600.00
SEGREGATE AND STOCKPILE CONTAMINATED SOIL	LS						
Section Totals:			$1,703,138.94		$2,406,879.10		$2,181,020.45
SECTION: 0002 ROADWORK							
0340 0305-0100000A	(1.000)	156,473.37000	156,473.37	127,000.00000	127,000.00	124,000.00000	124,000.00
CONSTRUCTION SURVEY WORK	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0350 0310-0100000F	80.000	10.15000	812.00	27.00000	2,160.00	28.00000	2,240.00
REMOVAL OF PIPES	FOOT						
0360 0310-0103000J	12,343.000	5.89000	72,700.27	7.00000	86,401.00	7.00000	86,401.00
REMOVAL OF SURFACINGS	SQYD						
0370 0310-0106000A	(1.000)	5,000.00000	5,000.00	9,000.00000	9,000.00	45,000.00000	45,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0380 0310-0113000A	(1352.000)	3,464.78000	3,464.78	7,300.00000	7,300.00	8,000.00000	8,000.00
REMOVAL OF GUARDRAIL	FOOT						
0390 0310-0119000F	11,500.000	2.78000	31,970.00	1.30000	14,950.00	2.00000	23,000.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0400 0320-0100000A	(55.200)	445,269.27000	445,269.27	835,000.00000	835,000.00	1,061,000.00000	1,061,000.00
CLEARING AND GRUBBING	ACRE						
0410 0330-0105000K	130,800.000	15.76000	2,061,408.00	16.10000	2,105,880.00	17.40000	2,275,920.00
GENERAL EXCAVATION	CUYD						
0420 0330-0126000K	862.000	24.30000	20,946.60	27.00000	23,274.00	39.00000	33,618.00
STONE EMBANKMENT	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0430 0331-0109000J	2,000.000	21.66000	43,320.00	20.50000	41,000.00	20.00000	40,000.00
18 INCH SUBGRADE STABILIZATION	SQYD						
0440 0350-0105000J	71,818.000	0.98000	70,381.64	1.00000	71,818.00	1.10000	78,999.80
SUBGRADE GEOTEXTILE	SQYD						
0450 0390-0105000K	469.000	60.69000	28,463.61	33.00000	15,477.00	105.00000	49,245.00
LOOSE RIPRAP, CLASS 50	CUYD						
0460 1999-9Z90000A	(1.000)	26,153.40000	26,153.40	16,000.00000	16,000.00	18,000.00000	18,000.00
MOWING	LS						
0470 1999-9Z90000A	(1.000)	163,738.21000	163,738.21	100,000.00000	100,000.00	210,000.00000	210,000.00
SHRED AND STOCKPILE WOOD MULCH	LS						
0480 1999-9Z90000A	(1.000)	260,506.96000	260,506.96	25,000.00000	25,000.00	65,000.00000	65,000.00
TREE THINNING	LS						
Section Totals:			$3,390,608.11		$3,480,260.00		$4,120,423.80
SECTION: 0003 DRAINAGE AND SEWERS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0490 0412-0100000F	83.000	248.12000	20,593.96	222.00000	18,426.00	220.00000	18,260.00
CIPP LINER, 18 INCH	FOOT						
0500 0415-0100000F	665.000	2.05000	1,363.25	5.00000	3,325.00	5.00000	3,325.00
MAINLINE VIDEO INSPECTION	FOOT						
0510 0445-010015AF	25.000	55.51000	1,387.75	122.00000	3,050.00	60.00000	1,500.00
15 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0520 0445-010018AF	214.000	61.55000	13,171.70	132.00000	28,248.00	63.00000	13,482.00
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0530 0445-010024BF	226.000	78.79000	17,806.54	170.00000	38,420.00	94.00000	21,244.00
24 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0540 0445-010024CF	117.000	78.79000	9,218.43	205.00000	23,985.00	260.00000	30,420.00
24 INCH CULVERT PIPE, 20 FT DEPTH	FOOT						
0550 0445-0700150E	1.000	111.77000	111.77	175.00000	175.00	200.00000	200.00
SLOPED END SECTIONS, 15 INCH	EACH						
0560 0445-0700180E	7.000	223.53000	1,564.71	180.00000	1,260.00	240.00000	1,680.00
SLOPED END SECTIONS, 18 INCH	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0570 0460-0100000J	280.000	59.41000	16,634.80	50.00000	14,000.00	32.00000	8,960.00
PAVED CULVERT END SLOPES	SQFT						
0580 0480-0100000F	1,882.000	22.35000	42,062.70	15.50000	29,171.00	15.00000	28,230.00
DRAINAGE CURBS	FOOT						
Section Totals:			$123,915.61		$160,060.00		$127,301.00
SECTION: 0004 WILDLIFE CROSS_HWY4NB_MP154.33							
0590 0350-0101000J	257.000	0.95000	244.15	3.00000	771.00	2.00000	514.00
DRAINAGE GEOTEXTILE, TYPE 2	SQYD						
0600 0510-0101000A	(745.000)	35,705.95000	35,705.95	28,000.00000	28,000.00	18,000.00000	18,000.00
STRUCTURE EXCAVATION	CUYD						
0610 0510-0108000A	(487.000)	28,739.24000	28,739.24	43,500.00000	43,500.00	21,000.00000	21,000.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0620 0520-0100000A	(1.000)	42,113.68000	42,113.68	23,000.00000	23,000.00	25,000.00000	25,000.00
FURNISH PILE DRIVING EQUIPMENT	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 WILDLIFE CROSS_HWY4NB_MP154.33							
0630 0520-0109000F	273.000	43.83000	11,965.59	40.00000	10,920.00	50.00000	13,650.00
FURNISH HP 12 X 74 STEEL PILES	FOOT						
0640 0520-0208000E	14.000	1,237.89000	17,330.46	1,110.00000	15,540.00	1,250.00000	17,500.00
DRIVE HP 12 X 74 STEEL PILES	EACH						
0650 0520-0330000E	14.000	150.89000	2,112.46	135.00000	1,890.00	130.00000	1,820.00
REINFORCED PILE TIPS	EACH						
0660 0530-0104000A	(13981.000)	24,196.38000	24,196.38	21,650.00000	21,650.00	19,000.00000	19,000.00
REINFORCEMENT, GRADE 60	LB						
0670 0530-0104100A	(16702.000)	29,867.41000	29,867.41	27,000.00000	27,000.00	27,500.00000	27,500.00
COATED REINFORCEMENT, GRADE 60	LB						
0680 0540-0203000A	(69.000)	91,296.63000	91,296.63	82,500.00000	82,500.00	105,000.00000	105,000.00
DECK CONCRETE, CLASS HPC4500	CUYD						
0690 0540-0302000A	(104.000)	100,875.04000	100,875.04	91,000.00000	91,000.00	135,000.00000	135,000.00
GENERAL STRUCTURAL CONCRETE, CLASS 4000	CUYD						
0700 0540-0401000J	283.000	8.95000	2,532.85	8.00000	2,264.00	8.00000	2,264.00
SAW CUT TEXTURING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 WILDLIFE CROSS_HWY4NB_MP154.33							
0710 0545-0100000J	288.000	373.40000	107,539.20	335.00000	96,480.00	320.00000	92,160.00
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0720 0550-0139000F	478.000	304.88000	145,732.64	275.00000	131,450.00	370.00000	176,860.00
30 INCH PRECAST PRESTRESSED SLABS	FOOT						
0730 0587-0126100A	(257.000)	48,077.56000	48,077.56	44,000.00000	44,000.00	38,500.00000	38,500.00
TYPE "F" CONCRETE RAIL, 42 INCH	FOOT						
0740 0842-0401000E	2.000	251.48000	502.96	225.00000	450.00	110.00000	220.00
BRIDGE IDENTIFICATION MARKERS	EACH						
Section Totals:			$688,832.20		$620,415.00		$693,988.00
SECTION: 0005 WILDLIFE CROSS_HWY4SB_MP154.33							
0750 0350-0101000J	257.000	0.95000	244.15	3.00000	771.00	2.00000	514.00
DRAINAGE GEOTEXTILE, TYPE 2	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WILDLIFE CROSS_HWY4SB_MP154.33							
0760 0510-0100000A	(133.000)	56,823.05000	56,823.05	65,000.00000	65,000.00	21,000.00000	21,000.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0770 0510-0101000A	(745.000)	35,705.95000	35,705.95	28,000.00000	28,000.00	23,000.00000	23,000.00
STRUCTURE EXCAVATION	CUYD						
0780 0510-0108000A	(487.000)	28,739.24000	28,739.24	42,000.00000	42,000.00	23,000.00000	23,000.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0790 0520-0100000A	(1.000)	42,113.68000	42,113.68	23,000.00000	23,000.00	25,000.00000	25,000.00
FURNISH PILE DRIVING EQUIPMENT	LS						
0800 0520-0109000F	273.000	43.83000	11,965.59	40.00000	10,920.00	50.00000	13,650.00
FURNISH HP 12 X 74 STEEL PILES	FOOT						
0810 0520-0208000E	14.000	1,237.89000	17,330.46	1,110.00000	15,540.00	1,250.00000	17,500.00
DRIVE HP 12 X 74 STEEL PILES	EACH						
0820 0520-0330000E	14.000	150.89000	2,112.46	135.00000	1,890.00	130.00000	1,820.00
REINFORCED PILE TIPS	EACH						
0830 0530-0104000A	(13981.000)	24,196.38000	24,196.38	22,000.00000	22,000.00	19,000.00000	19,000.00
REINFORCEMENT, GRADE 60	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005	WILDLIFE CROSS_HWY4SB_MP154.33						
0840 0530-0104100A	(16702.000)	29,867.41000	29,867.41	27,000.00000	27,000.00	27,500.00000	27,500.00
COATED REINFORCEMENT, GRADE 60	LB						
0850 0540-0203000A	(69.000)	108,721.04000	108,721.04	98,000.00000	98,000.00	105,000.00000	105,000.00
DECK CONCRETE, CLASS HPC4500	CUYD						
0860 0540-0302000A	(104.000)	97,801.44000	97,801.44	88,000.00000	88,000.00	135,000.00000	135,000.00
GENERAL STRUCTURAL CONCRETE, CLASS 4000	CUYD						
0870 0540-0401000J	283.000	8.95000	2,532.85	8.00000	2,264.00	8.00000	2,264.00
SAW CUT TEXTURING	SQYD						
0880 0545-0100000J	288.000	373.40000	107,539.20	335.00000	96,480.00	320.00000	92,160.00
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0890 0550-0139000F	478.000	303.72000	145,178.16	275.00000	131,450.00	370.00000	176,860.00
30 INCH PRECAST PRESTRESSED SLABS	FOOT						
0900 0587-0126100A	(257.000)	48,078.68000	48,078.68	44,000.00000	44,000.00	38,500.00000	38,500.00
TYPE "F" CONCRETE RAIL, 42 INCH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WILDLIFE CROSS_HWY4SB_MP154.33							
0910 0842-0401000E BRIDGE IDENTIFICATION MARKERS	2.000 EACH	251.48000	502.96	225.00000	450.00	80.00000	160.00
Section Totals:			$759,452.70		$696,765.00		$721,928.00
SECTION: 0006 BASES							
0920 0620-0106000J COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	11,172.000 SQYD	7.30000	81,555.60	7.50000	83,790.00	4.00000	44,688.00
0930 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	60.000 SQYD	7.30000	438.00	17.00000	1,020.00	9.00000	540.00
0940 0620-0121000J COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP	1,051.000 SQYD	7.30000	7,672.30	8.00000	8,408.00	4.00000	4,204.00
0950 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	9,229.000 SQYD	7.30000	67,371.70	8.00000	73,832.00	5.50000	50,759.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 BASES							
0960 0641-0128000M	40,500.000	9.96000	403,380.00	15.00000	607,500.00	17.70000	716,850.00
PLANT MIX AGGREGATE BASE	TON						
0970 0641-0130000M	22,500.000	18.78000	422,550.00	16.00000	360,000.00	16.00000	360,000.00
AGGREGATE SHOULDERS	TON						
Section Totals:			$982,967.60		$1,134,550.00		$1,177,041.50
SECTION: 0007 WEARING SURFACES							
0980 0730-0100000M	41.000	475.01000	19,475.41	535.00000	21,935.00	535.00000	21,935.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0990 0745-0322000M	33,000.000	69.79000	2,303,070.00	66.75000	2,202,750.00	68.90000	2,273,700.00
LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
1000 0745-0334000M	1,200.000	83.83000	100,596.00	76.30000	91,560.00	76.40000	91,680.00
LEVEL 3, 1/2 INCH LIME TREATED ACP IN LEVELING	TON						
1010 0745-0422000M	11,500.000	72.19000	830,185.00	69.60000	800,400.00	69.00000	793,500.00
LEVEL 4, 1/2 INCH LIME TREATED ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 WEARING SURFACES							
1020 0745-0622000M	2,080.000	1.12000	2,329.60	1.00000	2,080.00	1.00000	2,080.00
PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
1030 0745-0622000M	75.000	1.12000	84.00	1.00000	75.00	1.00000	75.00
PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP IN LEVELING	TON						
1040 0745-0642100M	725.000	1.12000	812.00	1.00000	725.00	1.00000	725.00
PG 70-28ER ASPHALT IN LEVEL 4, 1/2 INCH LIME TREATED ACP	TON						
1050 0745-0900000E	4.000	2,235.33000	8,941.32	700.00000	2,800.00	700.00000	2,800.00
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
1060 0749-0100000E	8.000	558.84000	4,470.72	900.00000	7,200.00	900.00000	7,200.00
EXTRA FOR ASPHALT APPROACHES	EACH						
Section Totals:			$3,269,964.05		$3,129,525.00		$3,193,695.00
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1070 0810-0122000E	6.000	126.29000	757.74	143.00000	858.00	143.00000	858.00
GUARDRAIL END PIECES, TYPE B	EACH						
1080 0810-0126000E	4.000	3,576.54000	14,306.16	2,375.00000	9,500.00	2,375.00000	9,500.00
GUARDRAIL TRANSITION	EACH						
1090 0810-0128000E	4.000	502.95000	2,011.80	300.00000	1,200.00	300.00000	1,200.00
GUARDRAIL CONNECTIONS	EACH						
1100 0810-0129000E	6.000	4,414.78000	26,488.68	4,050.00000	24,300.00	4,050.00000	24,300.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
1110 0810-0129000E	6.000	2,402.99000	14,417.94	1,700.00000	10,200.00	1,700.00000	10,200.00
GUARDRAIL TERMINALS, DOWNSTREAM ANCHOR TERMINALS	EACH						
1120 0810-0146100F	4,037.500	29.33000	118,419.88	25.00000	100,937.50	26.00000	104,975.00
MIDWEST GUARDRAIL SYSTEM, TYPE 2A WEATHERIZED	FOOT						
1130 0810-0146100F	50.000	52.53000	2,626.50	58.00000	2,900.00	58.00000	2,900.00
MIDWEST GUARDRAIL SYSTEM, TYPE 3 WEATHERIZED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1140 0840-0102000E	186.000	57.01000	10,603.86	51.00000	9,486.00	60.00000	11,160.00
DELINEATORS, TYPE 2	EACH						
1150 0840-0106000E	2.000	251.48000	502.96	225.00000	450.00	250.00000	500.00
MILEPOST MARKER POSTS	EACH						
1160 0842-0201000E	9.000	111.77000	1,005.93	40.00000	360.00	45.00000	405.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
1170 0842-0202000E	9.000	111.77000	1,005.93	100.00000	900.00	65.00000	585.00
CULVERT DRAINAGE MARKERS, TYPE 2	EACH						
1180 0855-0107000E	101.000	24.59000	2,483.59	10.00000	1,010.00	30.00000	3,030.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	EACH						
1190 0857-0101000L	4.900	1,223.84000	5,996.82	1,050.00000	5,145.00	2,600.00000	12,740.00
CONTINUOUS RUMBLE STRIPS	MILE						
1200 0857-0101500L	5.100	1,223.84000	6,241.58	1,050.00000	5,355.00	2,600.00000	13,260.00
GAP PATTERN RUMBLE STRIPS	MILE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1210 0865-0116530F	72,294.000	1.76000	127,237.44	1.85000	133,743.90	2.50000	180,735.00
METHYL METHACRYLATE, EXTRUDED, GROOVED, NON-PROFILED	FOOT						
1220 0867-0103000E	11.000	385.60000	4,241.60	285.00000	3,135.00	400.00000	4,400.00
PAVEMENT LEGEND, TYPE B: ARROWS	EACH						
1230 0867-0145000J	267.000	9.22000	2,461.74	8.25000	2,202.75	12.00000	3,204.00
PAVEMENT BAR, TYPE B	SQFT						
1240 0867-0161000E	3.000	950.02000	2,850.06	975.00000	2,925.00	2,150.00000	6,450.00
PAVEMENT LEGEND, TYPE B: CATTLE GUARD	EACH						
Section Totals:			$343,660.21		$314,608.15		$390,402.00
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1250 0905-0100000A	(1.000)	4,470.67000	4,470.67	4,000.00000	4,000.00	3,500.00000	3,500.00
REMOVE EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1260 0905-0101000A	(1.000)	1,676.50000	1,676.50	1,500.00000	1,500.00	8,000.00000	8,000.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
1270 0905-0200000A	(1.000)	558.84000	558.84	500.00000	500.00	400.00000	400.00
MODIFY EXISTING SIGNS AND LEGENDS	LS						
1280 0910-0100000K	318.000	13.41000	4,264.38	12.00000	3,816.00	8.00000	2,544.00
WOOD SIGN POSTS	FBM						
1290 0920-0100000A	(20.900)	33,530.01000	33,530.01	30,000.00000	30,000.00	53,000.00000	53,000.00
SIGN SUPPORT FOOTINGS	CUYD						
1300 0930-0106000A	(159.600)	838.25000	838.25	750.00000	750.00	1,500.00000	1,500.00
EXIT NUMBER SIGN MOUNTS	LB						
1310 0930-0110000A	(49.500)	838.25000	838.25	750.00000	750.00	1,400.00000	1,400.00
SECONDARY SIGN MOUNTS	LB						
1320 0930-0111000A	(5281.500)	34,088.85000	34,088.85	30,500.00000	30,500.00	30,000.00000	30,000.00
MULTI-POST BREAKAWAY SIGN SUPPORTS	LB						
1330 0930-0112000A	(1545.800)	16,765.00000	16,765.00	15,000.00000	15,000.00	15,000.00000	15,000.00
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1340 0930-0114000A	(3185.100)	27,941.67000	27,941.67	25,000.00000	25,000.00	22,000.00000	22,000.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
1350 0940-0201000J	175.500	89.41000	15,691.46	80.00000	14,040.00	38.00000	6,669.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
1360 0940-0202000J	20.100	46.38000	932.24	41.50000	834.15	50.00000	1,005.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
1370 0940-0203000J	395.100	24.59000	9,715.51	22.00000	8,692.20	30.00000	11,853.00
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
1380 0940-0206100J	70.000	36.88000	2,581.60	33.00000	2,310.00	24.00000	1,680.00
SIGNS, WIDE ANGLE SHEETING, PLYWOOD	SQFT						
Section Totals:			$153,893.23		$137,692.35		$158,551.00
SECTION: 0010 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) LADUKE CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1390 1040-0193000K	140.000	27.94000	3,911.60	100.00000	14,000.00	100.00000	14,000.00
WOOD CHIP MULCH	CUYD						
1400 0000-0100000A	(1.000)	0.00000	0.00	0.00000	0.00	0.00000	0.00
DELETED BID ITEM	LS						
1410 1050-0401000F	29,942.000	16.53000	494,941.26	11.20000	335,350.40	18.00000	538,956.00
WILDLIFE FENCE	FOOT						
1420 1050-0402000E	4.000	8,717.79000	34,871.16	8,300.00000	33,200.00	2,000.00000	8,000.00
JUMPOUTS	EACH						
1430 1050-0501000E	2.000	2,128.03000	4,256.06	595.00000	1,190.00	2,400.00000	4,800.00
6 FOOT X 96 INCH WILDLIFE FENCE SINGLE GATE	EACH						
1440 1999-9Z90000E	1.000	39,520.70000	39,520.70	36,000.00000	36,000.00	26,000.00000	26,000.00
METAL DEER GUARD, 20 FEET	EACH						
Section Totals:			$577,500.78		$419,740.40		$591,756.00
Contract Item Totals			**$11,993,933.43**		**$12,500,495.00**		**$13,356,106.75**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	1,950.000	20.00000	39,000.00				
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	1,345,000.00000	1,345,000.00				
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	408,000.00000	408,000.00				
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	980.000	25.00000	24,500.00				
TEMPORARY SIGNS	SQFT						
0050 0225-0105000E	19.000	200.00000	3,800.00				
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0131100F	4,175.000	30.00000	125,250.00				
MINIMUM DEFLECTION TEMPORARY BARRIER	FOOT						
0070 0225-0132100F	3,675.000	20.00000	73,500.00				
MOVING TEMPORARY BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0134000E	2.000	4,000.00000	8,000.00				
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0090 0225-0137000E	3.000	500.00000	1,500.00				
MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	EACH						
0100 0225-0138000E	1.000	20,000.00000	20,000.00				
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0110 0225-0141300E	4.000	0.01000	0.04				
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0120 0225-0141400E	1.000	0.01000	0.01				
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0130 0225-0145000E	70.000	100.00000	7,000.00				
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0149000E	2,400.000	0.50000	1,200.00				
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0150 0225-0153000F	62,000.000	0.20000	12,400.00				
TEMPORARY STRIPING	FOOT						
0160 0225-0153200J	16.000	20.00000	320.00				
TEMPORARY PAVEMENT BARS	SQFT						
0170 0225-0154000F	74,115.000	0.35000	25,940.25				
STRIPE REMOVAL	FOOT						
0180 0225-0162000E	2.000	6,000.00000	12,000.00				
SEQUENTIAL ARROW SIGNS	EACH						
0190 0225-0164000E	2.000	20,000.00000	40,000.00				
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0200 0225-0168000T	1,000.000	70.00000	70,000.00				
FLAGGERS	HOUR						
0210 0225-0168100E	4.000	0.01000	0.04				
FLAGGER STATION LIGHTING	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0169000E	50.000	1,000.00000	50,000.00				
TRAFFIC CONTROL SUPERVISOR	EACH						
0230 0225-0200000E	2.000	25,000.00000	50,000.00				
AUTOMATED FLAGGER ASSISTANCE DEVICE	EACH						
0240 0230-0200000A	(1.000)	500,000.00000	500,000.00				
CONSTRUCT AND REMOVE TEMPORARY ROADBED AND SURFACING	LS						
0250 0280-0100000A	(1.000)	0.01000	0.01				
EROSION CONTROL	LS						
0260 0280-0104010R	40.000	1,300.00000	52,000.00				
TEMPORARY MULCHING, HYDROMULCH	ACRE						
0270 0280-0106010E	210.000	130.00000	27,300.00				
CHECK DAM, TYPE 1	EACH						
0280 0280-0110010E	2.000	3,000.00000	6,000.00				
CONSTRUCTION ENTRANCE, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0290 0280-0112500E	1.000	2,000.00000	2,000.00				
CONCRETE WASHOUT FACILITY	EACH						
0300 0280-0115030F	2,700.000	4.00000	10,800.00				
SEDIMENT BARRIER, TYPE 3	FOOT						
0310 0290-0100000A	(1.000)	0.01000	0.01				
POLLUTION CONTROL PLAN	LS						
0320 0294-0500000A	(1.000)	0.01000	0.01				
LEAD COMPLIANCE PLAN	LS						
0330 0294-0600000A	(1.000)	20,000.00000	20,000.00				
SEGREGATE AND STOCKPILE CONTAMINATED SOIL	LS						
Section Totals:			$2,935,510.37				
SECTION: 0002 ROADWORK							
0340 0305-0100000A	(1.000)	150,000.00000	150,000.00				
CONSTRUCTION SURVEY WORK	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0350 0310-0100000F	80.000	30.00000	2,400.00				
REMOVAL OF PIPES	FOOT						
0360 0310-0103000J	12,343.000	8.00000	98,744.00				
REMOVAL OF SURFACINGS	SQYD						
0370 0310-0106000A	(1.000)	150,000.00000	150,000.00				
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0380 0310-0113000A	(1352.000)	10,000.00000	10,000.00				
REMOVAL OF GUARDRAIL	FOOT						
0390 0310-0119000F	11,500.000	2.00000	23,000.00				
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0400 0320-0100000A	(55.200)	400,000.00000	400,000.00				
CLEARING AND GRUBBING	ACRE						
0410 0330-0105000K	130,800.000	18.00000	2,354,400.00				
GENERAL EXCAVATION	CUYD						
0420 0330-0126000K	862.000	21.00000	18,102.00				
STONE EMBANKMENT	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0430 0331-0109000J	2,000.000	18.00000	36,000.00				
18 INCH SUBGRADE STABILIZATION	SQYD						
0440 0350-0105000J	71,818.000	1.50000	107,727.00				
SUBGRADE GEOTEXTILE	SQYD						
0450 0390-0105000K	469.000	30.00000	14,070.00				
LOOSE RIPRAP, CLASS 50	CUYD						
0460 1999-9Z90000A	(1.000)	75,000.00000	75,000.00				
MOWING	LS						
0470 1999-9Z90000A	(1.000)	175,000.00000	175,000.00				
SHRED AND STOCKPILE WOOD MULCH	LS						
0480 1999-9Z90000A	(1.000)	10,000.00000	10,000.00				
TREE THINNING	LS						
Section Totals:			$3,624,443.00				
SECTION: 0003 DRAINAGE AND SEWERS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0490 0412-0100000F	83.000	800.00000	66,400.00				
CIPP LINER, 18 INCH	FOOT						
0500 0415-0100000F	665.000	4.00000	2,660.00				
MAINLINE VIDEO INSPECTION	FOOT						
0510 0445-010015AF	25.000	140.00000	3,500.00				
15 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0520 0445-010018AF	214.000	90.00000	19,260.00				
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0530 0445-010024BF	226.000	140.00000	31,640.00				
24 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0540 0445-010024CF	117.000	230.00000	26,910.00				
24 INCH CULVERT PIPE, 20 FT DEPTH	FOOT						
0550 0445-0700150E	1.000	400.00000	400.00				
SLOPED END SECTIONS, 15 INCH	EACH						
0560 0445-0700180E	7.000	425.00000	2,975.00				
SLOPED END SECTIONS, 18 INCH	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0570 0460-0100000J	280.000	30.00000	8,400.00				
PAVED CULVERT END SLOPES	SQFT						
0580 0480-0100000F	1,882.000	10.00000	18,820.00				
DRAINAGE CURBS	FOOT						
Section Totals:			$180,965.00				
SECTION: 0004 WILDLIFE CROSS_HWY4NB_MP154.33							
0590 0350-0101000J	257.000	3.00000	771.00				
DRAINAGE GEOTEXTILE, TYPE 2	SQYD						
0600 0510-0101000A	(745.000)	10,000.00000	10,000.00				
STRUCTURE EXCAVATION	CUYD						
0610 0510-0108000A	(487.000)	10,000.00000	10,000.00				
GRANULAR STRUCTURE BACKFILL	CUYD						
0620 0520-0100000A	(1.000)	5,000.00000	5,000.00				
FURNISH PILE DRIVING EQUIPMENT	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 WILDLIFE CROSS_HWY4NB_MP154.33							
0630 0520-0109000F	273.000	55.00000	15,015.00				
FURNISH HP 12 X 74 STEEL PILES	FOOT						
0640 0520-0208000E	14.000	1,000.00000	14,000.00				
DRIVE HP 12 X 74 STEEL PILES	EACH						
0650 0520-0330000E	14.000	150.00000	2,100.00				
REINFORCED PILE TIPS	EACH						
0660 0530-0104000A	(13981.000)	20,000.00000	20,000.00				
REINFORCEMENT, GRADE 60	LB						
0670 0530-0104100A	(16702.000)	20,000.00000	20,000.00				
COATED REINFORCEMENT, GRADE 60	LB						
0680 0540-0203000A	(69.000)	50,000.00000	50,000.00				
DECK CONCRETE, CLASS HPC4500	CUYD						
0690 0540-0302000A	(104.000)	60,000.00000	60,000.00				
GENERAL STRUCTURAL CONCRETE, CLASS 4000	CUYD						
0700 0540-0401000J	283.000	3.00000	849.00				
SAW CUT TEXTURING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 WILDLIFE CROSS_HWY4NB_MP154.33							
0710 0545-0100000J	288.000	200.00000	57,600.00				
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0720 0550-0139000F	478.000	200.00000	95,600.00				
30 INCH PRECAST PRESTRESSED SLABS	FOOT						
0730 0587-0126100A	(257.000)	40,000.00000	40,000.00				
TYPE "F" CONCRETE RAIL, 42 INCH	FOOT						
0740 0842-0401000E	2.000	250.00000	500.00				
BRIDGE IDENTIFICATION MARKERS	EACH						
Section Totals:			$401,435.00				
SECTION: 0005 WILDLIFE CROSS_HWY4SB_MP154.33							
0750 0350-0101000J	257.000	3.00000	771.00				
DRAINAGE GEOTEXTILE, TYPE 2	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 WILDLIFE CROSS_HWY4SB_MP154.33							
0760 0510-0100000A	(133.000)	50,000.00000	50,000.00				
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0770 0510-0101000A	(745.000)	10,000.00000	10,000.00				
STRUCTURE EXCAVATION	CUYD						
0780 0510-0108000A	(487.000)	10,000.00000	10,000.00				
GRANULAR STRUCTURE BACKFILL	CUYD						
0790 0520-0100000A	(1.000)	5,000.00000	5,000.00				
FURNISH PILE DRIVING EQUIPMENT	LS						
0800 0520-0109000F	273.000	55.00000	15,015.00				
FURNISH HP 12 X 74 STEEL PILES	FOOT						
0810 0520-0208000E	14.000	1,000.00000	14,000.00				
DRIVE HP 12 X 74 STEEL PILES	EACH						
0820 0520-0330000E	14.000	150.00000	2,100.00				
REINFORCED PILE TIPS	EACH						
0830 0530-0104000A	(13981.000)	20,000.00000	20,000.00				
REINFORCEMENT, GRADE 60	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 WILDLIFE CROSS_HWY4SB_MP154.33							
0840 0530-0104100A	(16702.000)	20,000.00000	20,000.00				
COATED REINFORCEMENT, GRADE 60	LB						
0850 0540-0203000A	(69.000)	50,000.00000	50,000.00				
DECK CONCRETE, CLASS HPC4500	CUYD						
0860 0540-0302000A	(104.000)	60,000.00000	60,000.00				
GENERAL STRUCTURAL CONCRETE, CLASS 4000	CUYD						
0870 0540-0401000J	283.000	3.00000	849.00				
SAW CUT TEXTURING	SQYD						
0880 0545-0100000J	288.000	200.00000	57,600.00				
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0890 0550-0139000F	478.000	200.00000	95,600.00				
30 INCH PRECAST PRESTRESSED SLABS	FOOT						
0900 0587-0126100A	(257.000)	40,000.00000	40,000.00				
TYPE "F" CONCRETE RAIL, 42 INCH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 WILDLIFE CROSS_HWY4SB_MP154.33							
0910 0842-0401000E BRIDGE IDENTIFICATION MARKERS	2.000 EACH	250.00000	500.00				
Section Totals:			$451,435.00				
SECTION: 0006 BASES							
0920 0620-0106000J COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	11,172.000 SQYD	3.00000	33,516.00				
0930 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	60.000 SQYD	3.25000	195.00				
0940 0620-0121000J COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP	1,051.000 SQYD	3.50000	3,678.50				
0950 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	9,229.000 SQYD	3.75000	34,608.75				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 BASES							
0960 0641-0128000M	40,500.000	22.00000	891,000.00				
PLANT MIX AGGREGATE BASE	TON						
0970 0641-0130000M	22,500.000	20.00000	450,000.00				
AGGREGATE SHOULDERS	TON						
Section Totals:			$1,412,998.25				
SECTION: 0007 WEARING SURFACES							
0980 0730-0100000M	41.000	0.01000	0.41				
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0990 0745-0322000M	33,000.000	77.00000	2,541,000.00				
LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
1000 0745-0334000M	1,200.000	86.00000	103,200.00				
LEVEL 3, 1/2 INCH LIME TREATED ACP IN LEVELING	TON						
1010 0745-0422000M	11,500.000	79.00000	908,500.00				
LEVEL 4, 1/2 INCH LIME TREATED ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 WEARING SURFACES							
1020 0745-0622000M	2,080.000	0.01000	20.80				
PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
1030 0745-0622000M	75.000	0.01000	0.75				
PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP IN LEVELING	TON						
1040 0745-0642100M	725.000	0.01000	7.25				
PG 70-28ER ASPHALT IN LEVEL 4, 1/2 INCH LIME TREATED ACP	TON						
1050 0745-0900000E	4.000	1,000.00000	4,000.00				
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
1060 0749-0100000E	8.000	1,500.00000	12,000.00				
EXTRA FOR ASPHALT APPROACHES	EACH						
Section Totals:			$3,568,729.21				

SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1070 0810-0122000E	6.000	150.00000	900.00				
GUARDRAIL END PIECES, TYPE B	EACH						
1080 0810-0126000E	4.000	2,500.00000	10,000.00				
GUARDRAIL TRANSITION	EACH						
1090 0810-0128000E	4.000	400.00000	1,600.00				
GUARDRAIL CONNECTIONS	EACH						
1100 0810-0129000E	6.000	4,500.00000	27,000.00				
GUARDRAIL TERMINALS, NON-FLARED	EACH						
1110 0810-0129000E	6.000	2,000.00000	12,000.00				
GUARDRAIL TERMINALS, DOWNSTREAM ANCHOR TERMINALS	EACH						
1120 0810-0146100F	4,037.500	27.00000	109,012.50				
MIDWEST GUARDRAIL SYSTEM, TYPE 2A WEATHERIZED	FOOT						
1130 0810-0146100F	50.000	60.00000	3,000.00				
MIDWEST GUARDRAIL SYSTEM, TYPE 3 WEATHERIZED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1140 0840-0102000E	186.000	55.00000	10,230.00				
DELINEATORS, TYPE 2	EACH						
1150 0840-0106000E	2.000	250.00000	500.00				
MILEPOST MARKER POSTS	EACH						
1160 0842-0201000E	9.000	100.00000	900.00				
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
1170 0842-0202000E	9.000	100.00000	900.00				
CULVERT DRAINAGE MARKERS, TYPE 2	EACH						
1180 0855-0107000E	101.000	25.00000	2,525.00				
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	EACH						
1190 0857-0101000L	4.900	1,100.00000	5,390.00				
CONTINUOUS RUMBLE STRIPS	MILE						
1200 0857-0101500L	5.100	1,100.00000	5,610.00				
GAP PATTERN RUMBLE STRIPS	MILE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1210 0865-0116530F	72,294.000	1.57000	113,501.58				
METHYL METHACRYLATE, EXTRUDED, GROOVED, NON-PROFILED	FOOT						
1220 0867-0103000E	11.000	350.00000	3,850.00				
PAVEMENT LEGEND, TYPE B: ARROWS	EACH						
1230 0867-0145000J	267.000	9.00000	2,403.00				
PAVEMENT BAR, TYPE B	SQFT						
1240 0867-0161000E	3.000	900.00000	2,700.00				
PAVEMENT LEGEND, TYPE B: CATTLE GUARD	EACH						
Section Totals:			$312,022.08				
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1250 0905-0100000A	(1.000)	5,000.00000	5,000.00				
REMOVE EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1260 0905-0101000A	(1.000)	2,000.00000	2,000.00				
REMOVE AND REINSTALL EXISTING SIGNS	LS						
1270 0905-0200000A	(1.000)	1,000.00000	1,000.00				
MODIFY EXISTING SIGNS AND LEGENDS	LS						
1280 0910-0100000K	318.000	13.00000	4,134.00				
WOOD SIGN POSTS	FBM						
1290 0920-0100000A	(20.900)	33,000.00000	33,000.00				
SIGN SUPPORT FOOTINGS	CUYD						
1300 0930-0106000A	(159.600)	1,000.00000	1,000.00				
EXIT NUMBER SIGN MOUNTS	LB						
1310 0930-0110000A	(49.500)	1,000.00000	1,000.00				
SECONDARY SIGN MOUNTS	LB						
1320 0930-0111000A	(5281.500)	32,000.00000	32,000.00				
MULTI-POST BREAKAWAY SIGN SUPPORTS	LB						
1330 0930-0112000A	(1545.800)	17,000.00000	17,000.00				
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1340 0930-0114000A	(3185.100)	27,000.00000	27,000.00				
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
1350 0940-0201000J	175.500	80.00000	14,040.00				
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
1360 0940-0202000J	20.100	50.00000	1,005.00				
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
1370 0940-0203000J	395.100	22.00000	8,692.20				
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
1380 0940-0206100J	70.000	35.00000	2,450.00				
SIGNS, WIDE ANGLE SHEETING, PLYWOOD	SQFT						
Section Totals:			$149,321.20				
SECTION: 0010 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0010 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1390 1040-0193000K	140.000	125.00000	17,500.00				
WOOD CHIP MULCH	CUYD						
1400 0000-0100000A	(1.000)	0.00000	0.00				
DELETED BID ITEM	LS						
1410 1050-0401000F	29,942.000	12.50000	374,275.00				
WILDLIFE FENCE	FOOT						
1420 1050-0402000E	4.000	3,000.00000	12,000.00				
JUMPOUTS	EACH						
1430 1050-0501000E	2.000	1,000.00000	2,000.00				
6 FOOT X 96 INCH WILDLIFE FENCE SINGLE GATE	EACH						
1440 1999-9Z90000E	1.000	13,000.00000	13,000.00				
METAL DEER GUARD, 20 FEET	EACH						
Section Totals:			$418,775.00				
Contract Item Totals			**$13,455,634.11**				

( ) indicates item is bid as Lump Sum