Oregon Department of Transportation

Tabulation of Bids

Call Order: 003 **Contract ID:** 15214 **Counties:** WASHINGTON

Letting Date: September 10, 2020 **Region:** 1 **Aid #:** S029(034)

Project: OR8 CURB RAMPS (CORNELIUS & FOREST GROVE) PROJECT

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20011529	BROWN CONTRACTING INC	$1,298,213.00	100.00%
2	CV20005715	R & R GENERAL CONTRACTORS INC	$1,319,555.00	101.64%
3	CV20006245	MOORE EXCAVATION INC	$1,383,167.50	106.54%
4	CV21124693	CORPAC CONSTRUCTION COMPANY	$1,433,368.25	110.41%
5	CV20006956	JAMES W FOWLER CO	$1,616,415.97	124.51%
6	CV20011199	D & D CONCRETE AND UTILITIES INC	$1,658,655.00	127.76%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) R & R GENERAL CONTRACTORS INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A MOBILIZATION	(1.000) LS	105,000.00000	105,000.00	63,183.75000	63,183.75	120,000.00000	120,000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	88,000.00000	88,000.00	20,000.00000	20,000.00	84,000.00000	84,000.00
0030 0225-0102000J TEMPORARY SIGNS	1,200.000 SQFT	12.00000	14,400.00	16.30000	19,560.00	18.00000	21,600.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	33.000 EACH	175.00000	5,775.00	30.00000	990.00	65.00000	2,145.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	9.000 EACH	175.00000	1,575.00	100.00000	900.00	190.00000	1,710.00
0060 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	500.000 FOOT	22.00000	11,000.00	32.00000	16,000.00	36.00000	18,000.00
0070 0225-0145000E TEMPORARY PLASTIC DRUMS	100.000 EACH	30.00000	3,000.00	42.00000	4,200.00	56.00000	5,600.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) R & R GENERAL CONTRACTORS INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0155100J	40.000	20.00000	800.00	15.00000	600.00	20.00000	800.00
LEGEND REMOVAL	SQFT						
0090 0225-0156000J	135.000	20.00000	2,700.00	6.25000	843.75	7.00000	945.00
BAR REMOVAL	SQFT						
0100 0225-0162000E	2.000	1,250.00000	2,500.00	2,700.00000	5,400.00	2,000.00000	4,000.00
SEQUENTIAL ARROW SIGNS	EACH						
0110 0225-0164000E	2.000	1,850.00000	3,700.00	11,700.00000	23,400.00	12,000.00000	24,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0120 0225-0167500E	1.000	4,000.00000	4,000.00	7,200.00000	7,200.00	9,000.00000	9,000.00
RADAR SPEED TRAILER	EACH						
0130 0225-0167670E	15.000	1,800.00000	27,000.00	2,600.00000	39,000.00	900.00000	13,500.00
TEMPORARY CURB RAMP, PERPENDICULAR	EACH						
0140 0225-0167680J	100.000	75.00000	7,500.00	28.00000	2,800.00	15.00000	1,500.00
TEMPORARY WALKS	SQFT						
0150 0225-0168000T	1,200.000	55.00000	66,000.00	56.00000	67,200.00	58.00000	69,600.00
FLAGGERS	HOUR						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) R & R GENERAL CONTRACTORS INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0168100E	6.000	500.00000	3,000.00	3,700.00000	22,200.00	1,500.00000	9,000.00
FLAGGER STATION LIGHTING	EACH						
0170 0280-0100000A	(1.000)	5,000.00000	5,000.00	2,500.00000	2,500.00	10,000.00000	10,000.00
EROSION CONTROL	LS						
0180 0280-0112500E	2.000	1,200.00000	2,400.00	3,000.00000	6,000.00	900.00000	1,800.00
CONCRETE WASHOUT FACILITY	EACH						
0190 0280-0114030E	22.000	125.00000	2,750.00	300.00000	6,600.00	100.00000	2,200.00
INLET PROTECTION, TYPE 3	EACH						
0200 0280-0114070E	14.000	150.00000	2,100.00	350.00000	4,900.00	80.00000	1,120.00
INLET PROTECTION, TYPE 10	EACH						
0210 0290-0100000A	(1.000)	261.00000	261.00	1,000.00000	1,000.00	1,000.00000	1,000.00
POLLUTION CONTROL PLAN	LS						
0220 0294-0200010M	15.000	448.00000	6,720.00	325.00000	4,875.00	125.00000	1,875.00
CONTAMINATED SOIL AND SHOULDER SOIL DISPOSAL	TON						
0230 0294-0500000A	(1.000)	1,000.00000	1,000.00	5,500.00000	5,500.00	1,200.00000	1,200.00
LEAD COMPLIANCE PLAN	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) R & R GENERAL CONTRACTORS INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0240 0294-0600000A	(1.000)	500.00000	500.00	5,900.00000	5,900.00	800.00000	800.00
SEGREGATE AND STOCKPILE CONTAMINATED SOIL AND SHOULDER SOIL	LS						
0250 0294-0700000E	2.000	500.00000	1,000.00	3,350.00000	6,700.00	1,200.00000	2,400.00
SOIL SAMPLE COLLECTION AND ANALYTICAL TESTING	EACH						
Section Totals:			$367,681.00		$337,452.50		$407,795.00
SECTION: 0002 ROADWORK							
0260 0305-0100000A	(1.000)	35,000.00000	35,000.00	21,700.00000	21,700.00	50,000.00000	50,000.00
CONSTRUCTION SURVEY WORK	LS						
0270 0310-0106100J	4,100.000	13.00000	53,300.00	26.00000	106,600.00	25.00000	102,500.00
REMOVAL OF CURB RAMP, WALK, CURB, SURFACING	SQYD						
0280 0310-0119000F	3,100.000	4.00000	12,400.00	3.00000	9,300.00	9.00000	27,900.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
Section Totals:			$100,700.00		$137,600.00		$180,400.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) R & R GENERAL CONTRACTORS INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0290 0490-0105000E	14.000	888.00000	12,432.00	1,400.00000	19,600.00	800.00000	11,200.00
ADJUSTING INLETS	EACH						
0300 0490-0120000E	14.000	1,500.00000	21,000.00	1,900.00000	26,600.00	900.00000	12,600.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
0310 0490-0121000E	5.000	2,000.00000	10,000.00	4,600.00000	23,000.00	1,900.00000	9,500.00
MAJOR ADJUSTMENT OF MANHOLES	EACH						
Section Totals:			$43,432.00		$69,200.00		$33,300.00
SECTION: 0004 BASES							
0320 0641-0102000M	1,600.000	35.00000	56,000.00	70.00000	112,000.00	45.00000	72,000.00
AGGREGATE BASE	TON						
Section Totals:			$56,000.00		$112,000.00		$72,000.00
SECTION: 0005 WEARING SURFACES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) R & R GENERAL CONTRACTORS INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0330 0744-0302000M	375.000	110.00000	41,250.00	260.00000	97,500.00	350.00000	131,250.00
LEVEL 3, 1/2 INCH ACP MIXTURE	TON						
0340 0749-0100000E	5.000	2,500.00000	12,500.00	995.00000	4,975.00	1,100.00000	5,500.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0350 0749-0109000J	5,500.000	16.00000	88,000.00	9.00000	49,500.00	4.00000	22,000.00
EXTRA FOR PAVEMENT REPAIR	SQFT						
0360 0759-0100000F	220.000	86.00000	18,920.00	36.00000	7,920.00	30.00000	6,600.00
CONCRETE CURBS	FOOT						
0370 0759-0103000F	2,300.000	72.00000	165,600.00	44.00000	101,200.00	48.00000	110,400.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0380 0759-0126000J	1,900.000	26.00000	49,400.00	13.50000	25,650.00	15.00000	28,500.00
CONCRETE DRIVEWAYS	SQFT						
0390 0759-0128000J	22,000.000	11.00000	242,000.00	11.50000	253,000.00	10.00000	220,000.00
CONCRETE WALKS	SQFT						
0400 0759-0154100E	76.000	880.00000	66,880.00	600.00000	45,600.00	1,500.00000	114,000.00
EXTRA FOR CURB RAMPS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) BROWN CONTRACTING INC Unit Price	 Ext Amount	(2) R & R GENERAL CONTRACTORS INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0005	WEARING SURFACES							
0410	0759-0510000J	950.000	22.00000	20,900.00	47.00000	44,650.00	28.00000	26,600.00
TRUNCATED DOMES ON NEW SURFACES		SQFT						
Section Totals:				$705,450.00		$629,995.00		$664,850.00
SECTION: 0006	PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0420	0867-0131000E	1.000	800.00000	800.00	375.00000	375.00	600.00000	600.00
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL		EACH						
0430	0867-0145100J	130.000	25.00000	3,250.00	14.25000	1,852.50	16.00000	2,080.00
PAVEMENT BAR, TYPE B-HS		SQFT						
Section Totals:				$4,050.00		$2,227.50		$2,680.00
SECTION: 0007	PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0440	0905-0101000A	(1.000)	1,500.00000	1,500.00	2,660.00000	2,660.00	3,000.00000	3,000.00
REMOVE AND REINSTALL EXISTING SIGNS		LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) R & R GENERAL CONTRACTORS INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0450 0920-0100000A	(1.000)	1,500.00000	1,500.00	4,390.00000	4,390.00	5,000.00000	5,000.00
SIGN SUPPORT FOOTINGS	CUYD						
0460 0930-0117000A	(260.000)	1,500.00000	1,500.00	4,490.00000	4,490.00	5,000.00000	5,000.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
Section Totals:			$4,500.00		$11,540.00		$13,000.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0470 1040-0189000J	8.000	350.00000	2,800.00	1,500.00000	12,000.00	60.00000	480.00
SOD LAWN	SQYD						
0480 1040-0193000K	16.000	250.00000	4,000.00	215.00000	3,440.00	75.00000	1,200.00
WOOD CHIP MULCH	CUYD						
0490 1040-0208000J	950.000	3.00000	2,850.00	1.00000	950.00	0.75000	712.50
WEED CONTROL GEOTEXTILE	SQFT						
0500 1999-9Z90000E	4.000	750.00000	3,000.00	350.00000	1,400.00	750.00000	3,000.00
REMOVE AND REINSTALL BENCHES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) R & R GENERAL CONTRACTORS INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0510 1999-9Z90000E	1.000	750.00000	750.00	350.00000	350.00	750.00000	750.00
REMOVE AND REINSTALL BICYCLE RACKS	EACH						
0520 1999-9Z90000E	4.000	750.00000	3,000.00	350.00000	1,400.00	750.00000	3,000.00
REMOVE AND REINSTALL LITTER RECEPTACLES	EACH						
Section Totals:			$16,400.00		$19,540.00		$9,142.50
Contract Item Totals			**$1,298,213.00**		**$1,319,555.00**		**$1,383,167.50**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORPAC CONSTRUCTION COMPANY		(5) JAMES W FOWLER CO		(6) D & D CONCRETE AND UTILITIES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	143,330.00000	143,330.00	161,641.00000	161,641.00	160,000.00000	160,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	70,100.00000	70,100.00	159,739.00000	159,739.00	120,000.00000	120,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	1,200.000	16.50000	19,800.00	17.48000	20,976.00	12.00000	14,400.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	33.000	25.00000	825.00	26.81000	884.73	60.00000	1,980.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	9.000	80.00000	720.00	85.78000	772.02	150.00000	1,350.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0141600F	500.000	12.00000	6,000.00	28.91000	14,455.00	24.00000	12,000.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0070 0225-0145000E	100.000	35.00000	3,500.00	37.53000	3,753.00	100.00000	10,000.00
TEMPORARY PLASTIC DRUMS	EACH						
0080 0225-0155100J	40.000	31.50000	1,260.00	16.08000	643.20	20.00000	800.00
LEGEND REMOVAL	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORPAC CONSTRUCTION COMPANY		(5) JAMES W FOWLER CO		(6) D & D CONCRETE AND UTILITIES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0156000J	135.000	6.25000	843.75	6.70000	904.50	7.00000	945.00
BAR REMOVAL	SQFT						
0100 0225-0162000E	2.000	4,000.00000	8,000.00	5,228.54000	10,457.08	12,000.00000	24,000.00
SEQUENTIAL ARROW SIGNS	EACH						
0110 0225-0164000E	2.000	8,500.00000	17,000.00	12,195.22000	24,390.44	16,000.00000	32,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0120 0225-0167500E	1.000	6,500.00000	6,500.00	5,276.77000	5,276.77	4,000.00000	4,000.00
RADAR SPEED TRAILER	EACH						
0130 0225-0167670E	15.000	1,200.00000	18,000.00	1,129.24000	16,938.60	1,000.00000	15,000.00
TEMPORARY CURB RAMP, PERPENDICULAR	EACH						
0140 0225-0167680J	100.000	125.00000	12,500.00	43.24000	4,324.00	6.00000	600.00
TEMPORARY WALKS	SQFT						
0150 0225-0168000T	1,200.000	25.00000	30,000.00	66.00000	79,200.00	60.00000	72,000.00
FLAGGERS	HOUR						
0160 0225-0168100E	6.000	100.00000	600.00	2,019.19000	12,115.14	1,000.00000	6,000.00
FLAGGER STATION LIGHTING	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORPAC CONSTRUCTION COMPANY		(5) JAMES W FOWLER CO		(6) D & D CONCRETE AND UTILITIES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0170 0280-0100000A	(1.000)	25,000.00000	25,000.00	10,446.56000	10,446.56	15,000.00000	15,000.00
EROSION CONTROL	LS						
0180 0280-0112500E	2.000	1,500.00000	3,000.00	683.85000	1,367.70	500.00000	1,000.00
CONCRETE WASHOUT FACILITY	EACH						
0190 0280-0114030E	22.000	75.00000	1,650.00	59.75000	1,314.50	100.00000	2,200.00
INLET PROTECTION, TYPE 3	EACH						
0200 0280-0114070E	14.000	125.00000	1,750.00	50.20000	702.80	100.00000	1,400.00
INLET PROTECTION, TYPE 10	EACH						
0210 0290-0100000A	(1.000)	2,000.00000	2,000.00	1,519.41000	1,519.41	500.00000	500.00
POLLUTION CONTROL PLAN	LS						
0220 0294-0200010M	15.000	150.00000	2,250.00	334.46000	5,016.90	200.00000	3,000.00
CONTAMINATED SOIL AND SHOULDER SOIL DISPOSAL	TON						
0230 0294-0500000A	(1.000)	2,500.00000	2,500.00	1,479.65000	1,479.65	500.00000	500.00
LEAD COMPLIANCE PLAN	LS						
0240 0294-0600000A	(1.000)	20,000.00000	20,000.00	8,874.48000	8,874.48	600.00000	600.00
SEGREGATE AND STOCKPILE CONTAMINATED SOIL AND SHOULDER SOIL	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORPAC CONSTRUCTION COMPANY		(5) JAMES W FOWLER CO		(6) D & D CONCRETE AND UTILITIES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0250 0294-0700000E	2.000	5,000.00000	10,000.00	2,219.48000	4,438.96	1,500.00000	3,000.00
SOIL SAMPLE COLLECTION AND ANALYTICAL TESTING	EACH						
Section Totals:			$407,128.75		$551,631.44		$502,275.00
SECTION: 0002 ROADWORK							
0260 0305-0100000A	(1.000)	35,000.00000	35,000.00	26,590.84000	26,590.84	38,000.00000	38,000.00
CONSTRUCTION SURVEY WORK	LS						
0270 0310-0106100J	4,100.000	50.00000	205,000.00	31.48000	129,068.00	60.00000	246,000.00
REMOVAL OF CURB RAMP, WALK, CURB, SURFACING	SQYD						
0280 0310-0119000F	3,100.000	20.00000	62,000.00	2.99000	9,269.00	5.00000	15,500.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
Section Totals:			$302,000.00		$164,927.84		$299,500.00
SECTION: 0003 DRAINAGE AND SEWERS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORPAC CONSTRUCTION COMPANY		(5) JAMES W FOWLER CO		(6) D & D CONCRETE AND UTILITIES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0290 0490-0105000E	14.000	985.00000	13,790.00	1,142.26000	15,991.64	1,000.00000	14,000.00
ADJUSTING INLETS	EACH						
0300 0490-0120000E	14.000	1,500.00000	21,000.00	1,477.07000	20,678.98	1,400.00000	19,600.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
0310 0490-0121000E	5.000	4,500.00000	22,500.00	2,408.69000	12,043.45	3,000.00000	15,000.00
MAJOR ADJUSTMENT OF MANHOLES	EACH						
Section Totals:			$57,290.00		$48,714.07		$48,600.00
SECTION: 0004 BASES							
0320 0641-0102000M	1,600.000	30.00000	48,000.00	121.47000	194,352.00	60.00000	96,000.00
AGGREGATE BASE	TON						
Section Totals:			$48,000.00		$194,352.00		$96,000.00
SECTION: 0005 WEARING SURFACES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORPAC CONSTRUCTION COMPANY		(5) JAMES W FOWLER CO		(6) D & D CONCRETE AND UTILITIES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0330 0744-0302000M	375.000	200.00000	75,000.00	273.36000	102,510.00	250.00000	93,750.00
LEVEL 3, 1/2 INCH ACP MIXTURE	TON						
0340 0749-0100000E	5.000	800.00000	4,000.00	877.50000	4,387.50	1,200.00000	6,000.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0350 0749-0109000J	5,500.000	5.00000	27,500.00	14.45000	79,475.00	7.00000	38,500.00
EXTRA FOR PAVEMENT REPAIR	SQFT						
0360 0759-0100000F	220.000	31.00000	6,820.00	27.75000	6,105.00	40.00000	8,800.00
CONCRETE CURBS	FOOT						
0370 0759-0103000F	2,300.000	41.00000	94,300.00	39.59000	91,057.00	45.00000	103,500.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0380 0759-0126000J	1,900.000	25.00000	47,500.00	13.51000	25,669.00	10.00000	19,000.00
CONCRETE DRIVEWAYS	SQFT						
0390 0759-0128000J	22,000.000	11.50000	253,000.00	10.76000	236,720.00	14.00000	308,000.00
CONCRETE WALKS	SQFT						
0400 0759-0154100E	76.000	250.00000	19,000.00	643.46000	48,902.96	1,000.00000	76,000.00
EXTRA FOR CURB RAMPS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORPAC CONSTRUCTION COMPANY		(5) JAMES W FOWLER CO		(6) D & D CONCRETE AND UTILITIES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0410 0759-0510000J	950.000	75.00000	71,250.00	26.81000	25,469.50	30.00000	28,500.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$598,370.00		$620,295.96		$682,050.00
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0420 0867-0131000E	1.000	375.00000	375.00	402.08000	402.08	400.00000	400.00
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0430 0867-0145100J	130.000	14.25000	1,852.50	15.28000	1,986.40	20.00000	2,600.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$2,227.50		$2,388.48		$3,000.00
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0440 0905-0101000A	(1.000)	2,660.00000	2,660.00	2,852.08000	2,852.08	10,000.00000	10,000.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORPAC CONSTRUCTION COMPANY		(5) JAMES W FOWLER CO		(6) D & D CONCRETE AND UTILITIES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0450 0920-0100000A	(1.000)	4,390.00000	4,390.00	4,707.01000	4,707.01	4,000.00000	4,000.00
SIGN SUPPORT FOOTINGS	CUYD						
0460 0930-0117000A	(260.000)	4,490.00000	4,490.00	4,814.23000	4,814.23	4,000.00000	4,000.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
Section Totals:			$11,540.00		$12,373.32		$18,000.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0470 1040-0189000J	8.000	55.00000	440.00	1,607.72000	12,861.76	100.00000	800.00
SOD LAWN	SQYD						
0480 1040-0193000K	16.000	67.00000	1,072.00	230.53000	3,688.48	80.00000	1,280.00
WOOD CHIP MULCH	CUYD						
0490 1040-0208000J	950.000	1.00000	950.00	0.75000	712.50	1.00000	950.00
WEED CONTROL GEOTEXTILE	SQFT						
0500 1999-9Z90000E	4.000	500.00000	2,000.00	496.68000	1,986.72	800.00000	3,200.00
REMOVE AND REINSTALL BENCHES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORPAC CONSTRUCTION COMPANY		(5) JAMES W FOWLER CO		(6) D & D CONCRETE AND UTILITIES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0510 1999-9Z90000E	1.000	350.00000	350.00	496.68000	496.68	1,000.00000	1,000.00
REMOVE AND REINSTALL BICYCLE RACKS	EACH						
0520 1999-9Z90000E	4.000	500.00000	2,000.00	496.68000	1,986.72	500.00000	2,000.00
REMOVE AND REINSTALL LITTER RECEPTACLES	EACH						
Section Totals:			$6,812.00		$21,732.86		$9,230.00
Contract Item Totals			**$1,433,368.25**		**$1,616,415.97**		**$1,658,655.00**

( ) indicates item is bid as Lump Sum