Oregon Department of Transportation

Tabulation of Bids

Call Order: 004 **Contract ID:** 15229 **Counties:** UNION

Letting Date: October 15, 2020 **Region:** 5 **Aid #:** S010(052)

Project: OR82: GRANDE RONDE RIVER (SOUTH ELGIN) BR PROJECT

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV30013827	MARCUM & SONS LLC	$1,072,521.73	100.00%
2	CV30009709	HP CIVIL INC	$1,091,143.41	101.74%
3	CV20005672	OREGON STATE BRIDGE CONSTRUCTION INC	$1,245,049.00	116.09%
4	CV20007578	JAL CONSTRUCTION INC	$1,320,313.69	123.10%
5	CV20007527	WILDISH STANDARD PAVING CO	$1,382,807.29	128.93%
6	CV20007047	MJ HUGHES CONSTRUCTION INC	$1,445,752.85	134.80%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MARCUM & SONS LLC Unit Price	 Ext Amount	(2) HP CIVIL INC Unit Price	 Ext Amount	(3) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	99,200.00000	99,200.00	109,114.34000	109,114.34	124,500.00000	124,500.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	74,100.00000	74,100.00	152,500.00000	152,500.00	25,000.00000	25,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	266.000	21.00000	5,586.00	25.00000	6,650.00	16.50000	4,389.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	2.000	40.00000	80.00	60.00000	120.00	40.00000	80.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	2.000	150.00000	300.00	150.00000	300.00	115.00000	230.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0126100F	1,090.000	22.70000	24,743.00	0.02000	21.80	23.00000	25,070.00
TEMPORARY BARRIER	FOOT						
0070 0225-0132100F	1,090.000	5.00000	5,450.00	0.02000	21.80	10.00000	10,900.00
MOVING TEMPORARY BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MARCUM & SONS LLC		(2) HP CIVIL INC		(3) OREGON STATE BRIDGE CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	2.000 EACH	2,250.00000	4,500.00	3,000.00000	6,000.00	2,250.00000	4,500.00
0090 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	2.000 EACH	675.00000	1,350.00	500.00000	1,000.00	350.00000	700.00
0100 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	3,000.00000	3,000.00	5,000.00000	5,000.00	3,000.00000	3,000.00
0110 0225-0141100E REFLECTIVE BARRIER PANELS	165.000 EACH	20.00000	3,300.00	1.00000	165.00	20.00000	3,300.00
0120 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	470.000 FOOT	31.98000	15,030.60	25.00000	11,750.00	16.00000	7,520.00
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	40.000 EACH	40.00000	1,600.00	40.00000	1,600.00	30.00000	1,200.00
0140 0225-0153000F TEMPORARY STRIPING	5,294.000 FOOT	0.25000	1,323.50	0.10000	529.40	0.25000	1,323.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MARCUM & SONS LLC		(2) HP CIVIL INC		(3) OREGON STATE BRIDGE CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0154000F	160.000	3.50000	560.00	1.00000	160.00	3.50000	560.00
STRIPE REMOVAL	FOOT						
0160 0225-0158000E	1.000	45,000.00000	45,000.00	25,000.00000	25,000.00	35,000.00000	35,000.00
PORTABLE TRAFFIC SIGNAL	EACH						
0170 0225-0164000E	2.000	7,430.00000	14,860.00	3,500.00000	7,000.00	10,000.00000	20,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0180 0225-0168000T	100.000	70.00000	7,000.00	60.00000	6,000.00	60.00000	6,000.00
FLAGGERS	HOUR						
0190 0225-0174000T	1,600.000	0.01000	16.00	0.01000	16.00	1.00000	1,600.00
PEDESTRIAN TRANSPORT VEHICLE	HOUR						
0200 0253-0106000A	(1.000)	94,140.00000	94,140.00	40,000.00000	40,000.00	150,000.00000	150,000.00
TEMPORARY WORK ACCESS AND CONTAINMENT	LS						
0210 0280-0100000A	(1.000)	2,340.00000	2,340.00	0.01000	0.01	7,500.00000	7,500.00
EROSION CONTROL	LS						
0220 0280-0114030E	1.000	250.00000	250.00	500.00000	500.00	150.00000	150.00
INLET PROTECTION, TYPE 3	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MARCUM & SONS LLC Unit Price	 Ext Amount	(2) HP CIVIL INC Unit Price	 Ext Amount	(3) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0290-0100000A	(1.000)	100.00000	100.00	0.01000	0.01	1,000.00000	1,000.00
POLLUTION CONTROL PLAN	LS						
0240 0290-0102000A	(1.000)	29,000.00000	29,000.00	5,000.00000	5,000.00	15,000.00000	15,000.00
WORK CONTAINMENT PLAN	LS						
Section Totals:			$432,829.10		$378,448.36		$448,522.50
SECTION: 0002 ROADWORK							
0250 0305-0100000A	(1.000)	13,700.00000	13,700.00	100.00000	100.00	13,700.00000	13,700.00
CONSTRUCTION SURVEY WORK	LS						
0260 0310-0103000J	245.000	10.76000	2,636.20	1.00000	245.00	19.00000	4,655.00
REMOVAL OF SURFACINGS	SQYD						
0270 0310-0113000A	(409.000)	1,500.00000	1,500.00	5,000.00000	5,000.00	10,000.00000	10,000.00
REMOVAL OF GUARDRAIL	FOOT						
0280 0330-0126000K	18.500	75.41000	1,395.09	150.00000	2,775.00	80.00000	1,480.00
STONE EMBANKMENT	CUYD						
0290 0350-0100000J	62.000	8.06000	499.72	15.00000	930.00	12.00000	744.00
DRAINAGE GEOTEXTILE, TYPE 1	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MARCUM & SONS LLC Unit Price	 Ext Amount	(2) HP CIVIL INC Unit Price	 Ext Amount	(3) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount
Section Totals:			$19,731.01		$9,050.00		$30,579.00
SECTION: 0003 DRAINAGE AND SEWERS							
0300 0480-0100000F	50.000	51.35000	2,567.50	60.00000	3,000.00	55.00000	2,750.00
DRAINAGE CURBS	FOOT						
Section Totals:			$2,567.50		$3,000.00		$2,750.00
SECTION: 0004 BRIDGES							
0310 0501-0100000A	(2006.000)	98,425.00000	98,425.00	167,500.00000	167,500.00	170,000.00000	170,000.00
BRIDGE REMOVAL WORK	SQFT						
0320 0503-0103000J	145.000	56.57000	8,202.65	20.00000	2,900.00	40.00000	5,800.00
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 3/4 INCH DEEP	SQYD						
0330 0504-0100000J	105.000	300.00000	31,500.00	0.01000	1.05	320.00000	33,600.00
CLASS 2 PREPARATION	SQYD						
0340 0504-0105000J	1,294.000	51.38000	66,485.72	20.00000	25,880.00	23.25000	30,085.50
STRUCTURAL OVERLAY REMOVAL	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MARCUM & SONS LLC		(2) HP CIVIL INC		(3) OREGON STATE BRIDGE CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES							
0350 0557-0102000K	56.000	2,870.00000	160,720.00	2,900.00000	162,400.00	2,870.00000	160,720.00
FURNISH PREMIXED POLYMER CONCRETE	CUYD						
0360 0557-0104000J	1,398.000	33.75000	47,182.50	29.00000	40,542.00	40.00000	55,920.00
CONSTRUCT PPC OVERLAY	SQYD						
0370 0566-0100000A	(624.000)	19,840.00000	19,840.00	26,000.00000	26,000.00	55,000.00000	55,000.00
CFRP STRENGTHENING - NEAR SURFACE MOUNTED	FOOT						
0380 0585-0206100A	(74.000)	32.00000	32.00	2,000.00000	2,000.00	2,350.00000	2,350.00
POURED JOINT SEAL	FOOT						
0390 0585-0206100A	(68.000)	21.00000	21.00	2,200.00000	2,200.00	1,425.00000	1,425.00
POURED JOINT SEAL, HOT APPLIED	FOOT						
0400 0585-0215000A	(74.000)	63.00000	63.00	7,000.00000	7,000.00	4,685.00000	4,685.00
PRECOMPRESSED FOAM SILICONE JOINT SEAL	FOOT						
0410 0587-0126000A	(646.000)	143,820.00000	143,820.00	225,000.00000	225,000.00	200,000.00000	200,000.00
TYPE "F" CONCRETE RAIL, WITH METAL RAIL, RETROFIT	FOOT						
Section Totals:			$576,291.87		$661,423.05		$719,585.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MARCUM & SONS LLC Unit Price	 Ext Amount	(2) HP CIVIL INC Unit Price	 Ext Amount	(3) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0005 BASES							
0420 0640-0101000M	13.000	87.65000	1,139.45	200.00000	2,600.00	120.00000	1,560.00
AGGREGATE SHOULDERS	TON						
Section Totals:			$1,139.45		$2,600.00		$1,560.00
SECTION: 0006 WEARING SURFACES							
0430 0740-0100000M	20.000	233.50000	4,670.00	350.00000	7,000.00	600.00000	12,000.00
COMMERCIAL ASPHALT CONCRETE PAVEMENT	TON						
Section Totals:			$4,670.00		$7,000.00		$12,000.00
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0440 0810-0126000E	4.000	3,750.00000	15,000.00	2,300.00000	9,200.00	2,500.00000	10,000.00
GUARDRAIL TRANSITION	EACH						
0450 0810-0128000E	4.000	100.00000	400.00	150.00000	600.00	100.00000	400.00
GUARDRAIL CONNECTIONS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MARCUM & SONS LLC		(2) HP CIVIL INC		(3) OREGON STATE BRIDGE CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0460 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	4.000 EACH	3,000.00000	12,000.00	2,700.00000	10,800.00	3,000.00000	12,000.00
0470 0810-0146100F MIDWEST GUARDRAIL SYSTEM, TYPE 2A	200.000 FOOT	18.00000	3,600.00	20.00000	4,000.00	18.00000	3,600.00
0480 0810-0146100F MIDWEST GUARDRAIL SYSTEM, TYPE 3	50.000 FOOT	50.00000	2,500.00	50.00000	2,500.00	50.00000	2,500.00
0490 0840-0100000E DELINEATORS, TYPE 1	5.000 EACH	60.00000	300.00	60.00000	300.00	46.00000	230.00
0500 0842-0401000E BRIDGE IDENTIFICATION MARKERS	2.000 EACH	250.00000	500.00	600.00000	1,200.00	150.00000	300.00
0510 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	1,460.000 FOOT	0.68000	992.80	0.70000	1,022.00	0.70000	1,022.00
Section Totals:			$35,292.80		$29,622.00		$30,052.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Contract Item Totals	**$1,072,521.73**	**$1,091,143.41**	**$1,245,049.00**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) WILDISH STANDARD PAVING CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	130,000.00000	130,000.00	138,000.00000	138,000.00	127,500.00000	127,500.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	15,413.13000	15,413.13	85,000.00000	85,000.00	36,000.00000	36,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	266.000	20.32000	5,405.12	20.00000	5,320.00	18.50000	4,921.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	2.000	56.44000	112.88	75.00000	150.00	83.50000	167.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	2.000	114.42000	228.84	200.00000	400.00	129.00000	258.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0126100F	1,090.000	28.08000	30,607.20	40.00000	43,600.00	19.50000	21,255.00
TEMPORARY BARRIER	FOOT						
0070 0225-0132100F	1,090.000	12.21000	13,308.90	5.00000	5,450.00	1.30000	1,417.00
MOVING TEMPORARY BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) WILDISH STANDARD PAVING CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0133000E	2.000	2,746.72000	5,493.44	3,000.00000	6,000.00	2,525.00000	5,050.00
TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	EACH						
0090 0225-0136000E	2.000	427.27000	854.54	1,000.00000	2,000.00	393.00000	786.00
MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	EACH						
0100 0225-0138000E	1.000	10,132.34000	10,132.34	8,000.00000	8,000.00	10,000.00000	10,000.00
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0110 0225-0141100E	165.000	24.42000	4,029.30	5.00000	825.00	22.50000	3,712.50
REFLECTIVE BARRIER PANELS	EACH						
0120 0225-0141600F	470.000	24.22000	11,383.40	30.00000	14,100.00	18.50000	8,695.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0130 0225-0145000E	40.000	27.47000	1,098.80	100.00000	4,000.00	4.90000	196.00
TEMPORARY PLASTIC DRUMS	EACH						
0140 0225-0153000F	5,294.000	0.92000	4,870.48	0.30000	1,588.20	0.85000	4,499.90
TEMPORARY STRIPING	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) WILDISH STANDARD PAVING CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0154000F	160.000	10.99000	1,758.40	5.00000	800.00	10.00000	1,600.00
STRIPE REMOVAL	FOOT						
0160 0225-0158000E	1.000	26,844.73000	26,844.73	20,000.00000	20,000.00	36,000.00000	36,000.00
PORTABLE TRAFFIC SIGNAL	EACH						
0170 0225-0164000E	2.000	8,510.48000	17,020.96	6,000.00000	12,000.00	7,500.00000	15,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0180 0225-0168000T	100.000	71.35000	7,135.00	75.00000	7,500.00	65.00000	6,500.00
FLAGGERS	HOUR						
0190 0225-0174000T	1,600.000	60.70000	97,120.00	0.01000	16.00	45.00000	72,000.00
PEDESTRIAN TRANSPORT VEHICLE	HOUR						
0200 0253-0106000A	(1.000)	47,359.17000	47,359.17	100,000.00000	100,000.00	115,000.00000	115,000.00
TEMPORARY WORK ACCESS AND CONTAINMENT	LS						
0210 0280-0100000A	(1.000)	3,524.45000	3,524.45	0.01000	0.01	1,854.00000	1,854.00
EROSION CONTROL	LS						
0220 0280-0114030E	1.000	126.02000	126.02	200.00000	200.00	59.00000	59.00
INLET PROTECTION, TYPE 3	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) WILDISH STANDARD PAVING CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0290-0100000A	(1.000)	1,495.04000	1,495.04	0.01000	0.01	891.50000	891.50
POLLUTION CONTROL PLAN	LS						
0240 0290-0102000A	(1.000)	4,546.95000	4,546.95	0.01000	0.01	2,806.00000	2,806.00
WORK CONTAINMENT PLAN	LS						
Section Totals:			$439,869.09		$454,949.23		$476,167.90
SECTION: 0002 ROADWORK							
0250 0305-0100000A	(1.000)	16,724.46000	16,724.46	0.01000	0.01	22,450.00000	22,450.00
CONSTRUCTION SURVEY WORK	LS						
0260 0310-0103000J	245.000	14.50000	3,552.50	30.00000	7,350.00	9.70000	2,376.50
REMOVAL OF SURFACINGS	SQYD						
0270 0310-0113000A	(409.000)	6,836.28000	6,836.28	8,000.00000	8,000.00	2,297.00000	2,297.00
REMOVAL OF GUARDRAIL	FOOT						
0280 0330-0126000K	18.500	71.15000	1,316.28	200.00000	3,700.00	550.00000	10,175.00
STONE EMBANKMENT	CUYD						
0290 0350-0100000J	62.000	1.27000	78.74	5.00000	310.00	7.60000	471.20
DRAINAGE GEOTEXTILE, TYPE 1	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) WILDISH STANDARD PAVING CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$28,508.26		$19,360.01		$37,769.70
SECTION: 0003 DRAINAGE AND SEWERS							
0300 0480-0100000F	50.000	91.56000	4,578.00	70.00000	3,500.00	84.25000	4,212.50
DRAINAGE CURBS	FOOT						
Section Totals:			$4,578.00		$3,500.00		$4,212.50
SECTION: 0004 BRIDGES							
0310 0501-0100000A	(2006.000)	50,801.07000	50,801.07	80,000.00000	80,000.00	200,000.00000	200,000.00
BRIDGE REMOVAL WORK	SQFT						
0320 0503-0103000J	145.000	65.42000	9,485.90	50.00000	7,250.00	28.00000	4,060.00
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 3/4 INCH DEEP	SQYD						
0330 0504-0100000J	105.000	650.32000	68,283.60	0.01000	1.05	200.00000	21,000.00
CLASS 2 PREPARATION	SQYD						
0340 0504-0105000J	1,294.000	65.42000	84,653.48	50.00000	64,700.00	30.00000	38,820.00
STRUCTURAL OVERLAY REMOVAL	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) WILDISH STANDARD PAVING CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES							
0350 0557-0102000K	56.000	3,503.41000	196,190.96	3,300.00000	184,800.00	3,221.00000	180,376.00
FURNISH PREMIXED POLYMER CONCRETE	CUYD						
0360 0557-0104000J	1,398.000	35.12000	49,097.76	100.00000	139,800.00	36.25000	50,677.50
CONSTRUCT PPC OVERLAY	SQYD						
0370 0566-0100000A	(624.000)	44,030.51000	44,030.51	50,000.00000	50,000.00	36,000.00000	36,000.00
CFRP STRENGTHENING - NEAR SURFACE MOUNTED	FOOT						
0380 0585-0206100A	(74.000)	2,868.18000	2,868.18	4,000.00000	4,000.00	4,585.00000	4,585.00
POURED JOINT SEAL	FOOT						
0390 0585-0206100A	(68.000)	1,737.44000	1,737.44	3,000.00000	3,000.00	1,554.00000	1,554.00
POURED JOINT SEAL, HOT APPLIED	FOOT						
0400 0585-0215000A	(74.000)	11,536.58000	11,536.58	10,000.00000	10,000.00	6,028.00000	6,028.00
PRECOMPRESSED FOAM SILICONE JOINT SEAL	FOOT						
0410 0587-0126000A	(646.000)	264,145.99000	264,145.99	300,000.00000	300,000.00	327,000.00000	327,000.00
TYPE "F" CONCRETE RAIL, WITH METAL RAIL, RETROFIT	FOOT						
Section Totals:			$782,831.47		$843,551.05		$870,100.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) WILDISH STANDARD PAVING CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 BASES							
0420 0640-0101000M	13.000	405.69000	5,273.97	125.00000	1,625.00	104.50000	1,358.50
AGGREGATE SHOULDERS	TON						
Section Totals:			$5,273.97		$1,625.00		$1,358.50
SECTION: 0006 WEARING SURFACES							
0430 0740-0100000M	20.000	860.64000	17,212.80	900.00000	18,000.00	791.00000	15,820.00
COMMERCIAL ASPHALT CONCRETE PAVEMENT	TON						
Section Totals:			$17,212.80		$18,000.00		$15,820.00
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0440 0810-0126000E	4.000	2,746.72000	10,986.88	3,500.00000	14,000.00	2,806.00000	11,224.00
GUARDRAIL TRANSITION	EACH						
0450 0810-0128000E	4.000	183.11000	732.44	250.00000	1,000.00	112.00000	448.00
GUARDRAIL CONNECTIONS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAL CONSTRUCTION INC		(5) WILDISH STANDARD PAVING CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0460 0810-0129000E	4.000	3,235.02000	12,940.08	4,000.00000	16,000.00	3,367.00000	13,468.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0470 0810-0146100F	200.000	24.42000	4,884.00	25.00000	5,000.00	20.25000	4,050.00
MIDWEST GUARDRAIL SYSTEM, TYPE 2A	FOOT						
0480 0810-0146100F	50.000	58.60000	2,930.00	70.00000	3,500.00	56.00000	2,800.00
MIDWEST GUARDRAIL SYSTEM, TYPE 3	FOOT						
0490 0840-0100000E	5.000	122.08000	610.40	100.00000	500.00	51.75000	258.75
DELINEATORS, TYPE 1	EACH						
0500 0842-0401000E	2.000	244.15000	488.30	400.00000	800.00	168.50000	337.00
BRIDGE IDENTIFICATION MARKERS	EACH						
0510 0860-0200000F	1,460.000	5.80000	8,468.00	0.70000	1,022.00	5.30000	7,738.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
Section Totals:			$42,040.10		$41,822.00		$40,323.75

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Contract Item Totals	**$1,320,313.69**	**$1,382,807.29**	**$1,445,752.85**

( ) indicates item is bid as Lump Sum