Oregon Department of Transportation

Tabulation of Bids

Call Order: 001 **Contract ID:** 15254 **Counties:** COOS

Letting Date: December 10, 2020 **Region:** 3 **Aid #:** S242(009)

Project: OR542: LONG TOM CREEK CULVERT

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20011115	CARTER & COMPANY INC	$1,856,078.34	100.00%
2	CV30013872	BENT LLC	$2,232,467.60	120.28%
3	CV30001327	LEGACY CONTRACTING INC	$2,319,329.60	124.96%
4	CV30013827	MARCUM & SONS LLC	$2,364,034.93	127.37%
5	CV20005672	OREGON STATE BRIDGE CONSTRUCTION INC	$2,670,026.10	143.85%
6	CV21000070	FARLINE BRIDGE INC	$2,733,797.00	147.29%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) BENT LLC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T TRAINING	390.000 HOUR	20.00000	7,800.00	20.00000	7,800.00	20.00000	7,800.00
0020 0210-0100000A MOBILIZATION	(1.000) LS	147,777.77000	147,777.77	223,000.00000	223,000.00	229,000.00000	229,000.00
0030 0221-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	7,777.77000	7,777.77	9,500.00000	9,500.00	2,850.00000	2,850.00
0040 0222-0102000J TEMPORARY SIGNS	460.000 SQFT	20.00000	9,200.00	17.00000	7,820.00	28.75000	13,225.00
0050 0222-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000 EACH	15,000.00000	30,000.00	7,000.00000	14,000.00	9,200.00000	18,400.00
0060 0223-0168000T FLAGGERS	1,100.000 HOUR	51.00000	56,100.00	55.25000	60,775.00	58.50000	64,350.00
0070 0224-0104000E TEMPORARY BARRICADES, TYPE II	2.000 EACH	65.00000	130.00	35.00000	70.00	60.00000	120.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) BENT LLC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0224-0105000E TEMPORARY BARRICADES, TYPE III	4.000 EACH	125.00000	500.00	95.00000	380.00	125.00000	500.00
0090 0224-0145000E TEMPORARY PLASTIC DRUMS	33.000 EACH	30.00000	990.00	30.00000	990.00	48.00000	1,584.00
0100 0224-0147000E TEMPORARY DELINEATORS	24.000 EACH	80.00000	1,920.00	60.00000	1,440.00	38.00000	912.00
0110 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	258.000 EACH	2.00000	516.00	1.75000	451.50	1.00000	258.00
0120 0225-0150000F TEMPORARY REMOVABLE TAPE	520.000 FOOT	2.15000	1,118.00	2.15000	1,118.00	2.25000	1,170.00
0130 0225-0153000F TEMPORARY STRIPING	4,250.000 FOOT	0.18000	765.00	0.18000	765.00	0.18000	765.00
0140 0225-0153200J TEMPORARY PAVEMENT BARS	48.000 SQFT	9.00000	432.00	9.00000	432.00	21.00000	1,008.00
0150 0225-0154000F STRIPE REMOVAL	2,688.000 FOOT	0.45000	1,209.60	0.45000	1,209.60	0.45000	1,209.60

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) BENT LLC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0226-0126100F	275.000	25.00000	6,875.00	21.00000	5,775.00	21.00000	5,775.00
TEMPORARY BARRIER	FOOT						
0170 0226-0131100F	450.000	30.00000	13,500.00	25.00000	11,250.00	28.00000	12,600.00
MINIMUM DEFLECTION TEMPORARY BARRIER	FOOT						
0180 0226-0132100F	725.000	10.50000	7,612.50	6.00000	4,350.00	5.00000	3,625.00
MOVING TEMPORARY BARRIER	FOOT						
0190 0226-0133000E	2.000	5,000.00000	10,000.00	1,850.00000	3,700.00	1,875.00000	3,750.00
TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	EACH						
0200 0226-0136000E	2.000	300.00000	600.00	500.00000	1,000.00	525.00000	1,050.00
MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	EACH						
0210 0226-0141100E	92.000	18.00000	1,656.00	19.00000	1,748.00	20.00000	1,840.00
REFLECTIVE BARRIER PANELS	EACH						
0220 0227-0158000E	1.000	35,000.00000	35,000.00	38,000.00000	38,000.00	31,255.00000	31,255.00
PORTABLE TRAFFIC SIGNAL	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) BENT LLC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0245-0100000A	(1.000)	12,000.00000	12,000.00	24,000.00000	24,000.00	34,655.00000	34,655.00
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 14+70	LS						
0240 0253-0106000A	(1.000)	4,500.00000	4,500.00	1.00000	1.00	19,665.00000	19,665.00
TEMPORARY WORK ACCESS AND CONTAINMENT	LS						
0250 0256-0109100A	(1.000)	2,500.00000	2,500.00	7,500.00000	7,500.00	6,325.00000	6,325.00
TEMPORARY RETAINING WALL A	LS						
0260 0256-0109100A	(1.000)	2,500.00000	2,500.00	7,500.00000	7,500.00	6,325.00000	6,325.00
TEMPORARY RETAINING WALL B	LS						
0270 0280-0100000A	(1.000)	4,000.00000	4,000.00	4,200.00000	4,200.00	4,300.00000	4,300.00
EROSION CONTROL	LS						
0280 0280-0106030E	5.000	90.00000	450.00	200.00000	1,000.00	145.00000	725.00
CHECK DAM, TYPE 3	EACH						
0290 0280-0110010E	1.000	2,800.00000	2,800.00	800.00000	800.00	2,300.00000	2,300.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0300 0280-0115030F	900.000	5.10000	4,590.00	5.00000	4,500.00	5.15000	4,635.00
SEDIMENT BARRIER, TYPE 3	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) BENT LLC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0310 0290-0100000A	(1.000)	1,000.00000	1,000.00	600.00000	600.00	1,200.00000	1,200.00
POLLUTION CONTROL PLAN	LS						
0320 0290-0102000A	(1.000)	1,000.00000	1,000.00	600.00000	600.00	5,125.00000	5,125.00
WORK CONTAINMENT PLAN	LS						
0330 0290-0200000A	(1.000)	1,000.00000	1,000.00	1,500.00000	1,500.00	2,800.00000	2,800.00
TURBIDITY MONITORING	LS						
Section Totals:			$377,819.64		$447,775.10		$491,101.60
SECTION: 0002 ROADWORK							
0340 0305-0100000A	(1.000)	18,500.00000	18,500.00	18,500.00000	18,500.00	28,000.00000	28,000.00
CONSTRUCTION SURVEY WORK	LS						
0350 0310-0106000A	(1.000)	100.00000	100.00	1.00000	1.00	1.00000	1.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0360 0310-0119000F	600.000	2.10000	1,260.00	4.00000	2,400.00	3.75000	2,250.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) BENT LLC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0370 0320-0100000A	(0.500)	20,000.00000	20,000.00	35,000.00000	35,000.00	36,383.00000	36,383.00
CLEARING AND GRUBBING	ACRE						
0380 0330-0105000K	580.000	21.00000	12,180.00	28.00000	16,240.00	24.50000	14,210.00
GENERAL EXCAVATION	CUYD						
0390 0330-0126000K	60.000	58.00000	3,480.00	75.00000	4,500.00	63.00000	3,780.00
STONE EMBANKMENT	CUYD						
0400 0331-0109000J	380.000	36.00000	13,680.00	35.00000	13,300.00	33.00000	12,540.00
18 INCH SUBGRADE STABILIZATION	SQYD						
0410 0350-0100000J	80.000	4.00000	320.00	5.00000	400.00	4.50000	360.00
DRAINAGE GEOTEXTILE, TYPE 1	SQYD						
0420 0350-0105000J	1,220.000	1.60000	1,952.00	1.00000	1,220.00	1.60000	1,952.00
SUBGRADE GEOTEXTILE	SQYD						
0430 0390-0129000K	19.000	80.00000	1,520.00	130.00000	2,470.00	135.00000	2,565.00
KEYED RIPRAP, CLASS 50	CUYD						
Section Totals:			$72,992.00		$94,031.00		$102,041.00

SECTION: 0003 DRAINAGE AND SEWERS

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) BENT LLC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0440 0415-0100000F	286.000	1.55000	443.30	9.00000	2,574.00	10.00000	2,860.00
MAINLINE VIDEO INSPECTION	FOOT						
0450 0445-010012BF	17.000	165.00000	2,805.00	175.00000	2,975.00	255.00000	4,335.00
12 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0460 0445-060012AF	269.000	95.00000	25,555.00	105.00000	28,245.00	68.00000	18,292.00
12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0470 0470-0313000E	1.000	2,300.00000	2,300.00	4,800.00000	4,800.00	1,425.00000	1,425.00
CONCRETE INLETS, TYPE G-1	EACH						
0480 0480-0100000F	156.000	23.00000	3,588.00	25.00000	3,900.00	33.00000	5,148.00
DRAINAGE CURBS	FOOT						
Section Totals:			$34,691.30		$42,494.00		$32,060.00
SECTION: 0004 BRIDGE NO 23837							
0490 0501-0100000A	(1.000)	5,200.00000	5,200.00	8,000.00000	8,000.00	5,100.00000	5,100.00
BRIDGE REMOVAL WORK	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) BENT LLC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGE NO 23837							
0500 0510-0100000A	(147.000)	80,000.00000	80,000.00	70,000.00000	70,000.00	73,255.00000	73,255.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0510 0510-0101000A	(1959.000)	20,000.00000	20,000.00	29,000.00000	29,000.00	47,335.00000	47,335.00
STRUCTURE EXCAVATION	CUYD						
0520 0510-0108000A	(305.000)	25,000.00000	25,000.00	30,000.00000	30,000.00	24,030.00000	24,030.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0530 0520-0100000A	(1.000)	9,600.00000	9,600.00	60,000.00000	60,000.00	48,665.00000	48,665.00
FURNISH DRILLING EQUIPMENT	LS						
0540 0520-0127000F	525.000	51.00000	26,775.00	52.00000	27,300.00	67.50000	35,437.50
FURNISH PP 16 X 0.5 STEEL PILES	FOOT						
0550 0530-0104000A	(51108.000)	80,000.00000	80,000.00	62,000.00000	62,000.00	78,235.00000	78,235.00
REINFORCEMENT, GRADE 60	LB						
0560 0540-0101000A	(72.000)	45,000.00000	45,000.00	62,000.00000	62,000.00	59,645.00000	59,645.00
FOUNDATION CONCRETE, CLASS 3300	CUYD						
0570 0540-0203000A	(114.000)	170,000.00000	170,000.00	220,000.00000	220,000.00	199,765.00000	199,765.00
DECK CONCRETE, CLASS HPC4500	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) BENT LLC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGE NO 23837							
0580 0540-0301000A	(102.000)	80,000.00000	80,000.00	100,000.00000	100,000.00	123,230.00000	123,230.00
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						
0590 0540-0401000J	430.000	9.19000	3,951.70	9.00000	3,870.00	6.80000	2,924.00
SAW CUT TEXTURING	SQYD						
0600 0545-0100000J	159.000	420.00000	66,780.00	509.00000	80,931.00	525.00000	83,475.00
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0610 0550-0108300F	657.000	302.00000	198,414.00	375.00000	246,375.00	350.00000	229,950.00
BT 72 PRECAST PRESTRESSED GIRDERS	FOOT						
0620 0587-0126100A	(345.000)	70,000.00000	70,000.00	45,000.00000	45,000.00	73,665.00000	73,665.00
TYPE "F" CONCRETE RAIL, 42 INCH	FOOT						
0630 1999-9Z90000F	420.000	113.00000	47,460.00	245.00000	102,900.00	268.50000	112,770.00
CAST-IN-PLACE PILES	FOOT						
Section Totals:			$928,180.70		$1,147,376.00		$1,197,481.50

SECTION: 0005 BASES

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) BENT LLC Unit Price	 Ext Amount	(3) LEGACY CONTRACTING INC Unit Price	 Ext Amount
SECTION: 0005 BASES							
0640 0620-0108000J	1,030.000	5.24000	5,397.20	11.25000	11,587.50	12.25000	12,617.50
COLD PLANE PAVEMENT REMOVAL, 0 - 5 INCHES DEEP	SQYD						
0650 0640-0100000M	1,100.000	38.00000	41,800.00	52.00000	57,200.00	33.75000	37,125.00
AGGREGATE BASE	TON						
Section Totals:			$47,197.20		$68,787.50		$49,742.50
SECTION: 0006 WEARING SURFACES							
0660 0744-0202000M	680.000	134.00000	91,120.00	136.00000	92,480.00	135.00000	91,800.00
LEVEL 2, 1/2 INCH ACP MIXTURE	TON						
0670 0749-0100000E	3.000	1,300.00000	3,900.00	1,200.00000	3,600.00	1,200.00000	3,600.00
EXTRA FOR ASPHALT APPROACHES	EACH						
Section Totals:			$95,020.00		$96,080.00		$95,400.00
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) BENT LLC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0680 0810-0126000E	3.000	3,150.00000	9,450.00	3,150.00000	9,450.00	4,000.00000	12,000.00
GUARDRAIL TRANSITION	EACH						
0690 0810-0129000E	3.000	2,950.00000	8,850.00	2,950.00000	8,850.00	4,100.00000	12,300.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0700 0810-0133000E	52.000	56.00000	2,912.00	56.00000	2,912.00	30.00000	1,560.00
EXTRA FOR 8 FOOT POSTS	EACH						
0710 0810-0146100F	275.000	22.00000	6,050.00	22.00000	6,050.00	32.00000	8,800.00
MIDWEST GUARDRAIL SYSTEM, TYPE 2A	FOOT						
0720 0810-0146100F	38.000	52.00000	1,976.00	52.00000	1,976.00	50.00000	1,900.00
MIDWEST GUARDRAIL SYSTEM, TYPE 3	FOOT						
0730 0820-0100000F	138.000	93.00000	12,834.00	85.00000	11,730.00	76.50000	10,557.00
CONCRETE BARRIER	FOOT						
0740 0840-0100000E	6.000	75.00000	450.00	50.00000	300.00	75.00000	450.00
DELINEATORS, TYPE 1	EACH						
0750 0842-0201000E	1.000	80.00000	80.00	150.00000	150.00	125.00000	125.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) BENT LLC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0760 0842-0202000E	2.000	105.00000	210.00	100.00000	200.00	150.00000	300.00
CULVERT DRAINAGE MARKERS, TYPE 2	EACH						
0770 0842-0401000E	2.000	124.75000	249.50	200.00000	400.00	175.00000	350.00
BRIDGE IDENTIFICATION MARKERS	EACH						
0780 0855-0103000E	22.000	18.00000	396.00	18.00000	396.00	18.00000	396.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	EACH						
0790 0866-0117000F	4,000.000	0.24000	960.00	0.24000	960.00	0.24000	960.00
HI-BUILD PAINT, SPRAYED, SURFACE	FOOT						
Section Totals:			$44,417.50		$43,374.00		$49,698.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0800 1030-0108000R	0.500	6,000.00000	3,000.00	4,000.00000	2,000.00	6,100.00000	3,050.00
PERMANENT SEEDING	ACRE						
0810 1040-0101000K	4.000	315.00000	1,260.00	200.00000	800.00	325.00000	1,300.00
TOPSOIL	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) BENT LLC Unit Price	 Ext Amount	(3) LEGACY CONTRACTING INC Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0820 1050-0240000F	250.000	6.00000	1,500.00	35.00000	8,750.00	40.00000	10,000.00
REMOVING AND REBUILDING FENCE	FOOT						
0830 1091-0100000A	(1.000)	250,000.00000	250,000.00	281,000.00000	281,000.00	287,455.00000	287,455.00
STREAMBED ENHANCEMENT	LS						
Section Totals:			$255,760.00		$292,550.00		$301,805.00
Contract Item Totals			**$1,856,078.34**		**$2,232,467.60**		**$2,319,329.60**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	390.000	20.00000	7,800.00	20.00000	7,800.00	20.00000	7,800.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	151,335.00000	151,335.00	267,000.00000	267,000.00	273,000.00000	273,000.00
MOBILIZATION	LS						
0030 0221-0100000A	(1.000)	20,000.00000	20,000.00	15,000.00000	15,000.00	18,000.00000	18,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0222-0102000J	460.000	17.00000	7,820.00	20.00000	9,200.00	20.00000	9,200.00
TEMPORARY SIGNS	SQFT						
0050 0222-0164000E	2.000	7,600.00000	15,200.00	3,000.00000	6,000.00	5,000.00000	10,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0060 0223-0168000T	1,100.000	0.01000	11.00	36.00000	39,600.00	55.50000	61,050.00
FLAGGERS	HOUR						
0070 0224-0104000E	2.000	35.00000	70.00	65.00000	130.00	65.00000	130.00
TEMPORARY BARRICADES, TYPE II	EACH						
0080 0224-0105000E	4.000	95.00000	380.00	125.00000	500.00	125.00000	500.00
TEMPORARY BARRICADES, TYPE III	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0224-0145000E	33.000	30.00000	990.00	49.00000	1,617.00	45.00000	1,485.00
TEMPORARY PLASTIC DRUMS	EACH						
0100 0224-0147000E	24.000	0.01000	0.24	55.00000	1,320.00	55.00000	1,320.00
TEMPORARY DELINEATORS	EACH						
0110 0225-0149000E	258.000	3.00000	774.00	1.00000	258.00	3.50000	903.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0120 0225-0150000F	520.000	3.15000	1,638.00	2.15000	1,118.00	2.15000	1,118.00
TEMPORARY REMOVABLE TAPE	FOOT						
0130 0225-0153000F	4,250.000	0.18000	765.00	0.18000	765.00	0.18000	765.00
TEMPORARY STRIPING	FOOT						
0140 0225-0153200J	48.000	9.00000	432.00	9.00000	432.00	9.00000	432.00
TEMPORARY PAVEMENT BARS	SQFT						
0150 0225-0154000F	2,688.000	0.45000	1,209.60	0.45000	1,209.60	0.45000	1,209.60
STRIPE REMOVAL	FOOT						
0160 0226-0126100F	275.000	18.00000	4,950.00	18.00000	4,950.00	18.00000	4,950.00
TEMPORARY BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0170 0226-0131100F	450.000	23.00000	10,350.00	21.00000	9,450.00	21.00000	9,450.00
MINIMUM DEFLECTION TEMPORARY BARRIER	FOOT						
0180 0226-0132100F	725.000	10.50000	7,612.50	10.50000	7,612.50	10.50000	7,612.50
MOVING TEMPORARY BARRIER	FOOT						
0190 0226-0133000E	2.000	1,650.00000	3,300.00	1,650.00000	3,300.00	1,650.00000	3,300.00
TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	EACH						
0200 0226-0136000E	2.000	300.00000	600.00	300.00000	600.00	300.00000	600.00
MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	EACH						
0210 0226-0141100E	92.000	18.50000	1,702.00	18.00000	1,656.00	18.00000	1,656.00
REFLECTIVE BARRIER PANELS	EACH						
0220 0227-0158000E	1.000	34,000.00000	34,000.00	50,000.00000	50,000.00	35,000.00000	35,000.00
PORTABLE TRAFFIC SIGNAL	EACH						
0230 0245-0100000A	(1.000)	12,270.00000	12,270.00	55,000.00000	55,000.00	20,000.00000	20,000.00
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 14+70	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0240 0253-0106000A	(1.000)	6,820.00000	6,820.00	50,000.00000	50,000.00	40,000.00000	40,000.00
TEMPORARY WORK ACCESS AND CONTAINMENT	LS						
0250 0256-0109100A	(1.000)	6,270.00000	6,270.00	25,000.00000	25,000.00	10,000.00000	10,000.00
TEMPORARY RETAINING WALL A	LS						
0260 0256-0109100A	(1.000)	6,270.00000	6,270.00	15,000.00000	15,000.00	10,000.00000	10,000.00
TEMPORARY RETAINING WALL B	LS						
0270 0280-0100000A	(1.000)	9,220.00000	9,220.00	7,500.00000	7,500.00	5,000.00000	5,000.00
EROSION CONTROL	LS						
0280 0280-0106030E	5.000	500.00000	2,500.00	100.00000	500.00	250.00000	1,250.00
CHECK DAM, TYPE 3	EACH						
0290 0280-0110010E	1.000	1,000.00000	1,000.00	3,000.00000	3,000.00	2,000.00000	2,000.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0300 0280-0115030F	900.000	1.50000	1,350.00	3.00000	2,700.00	5.00000	4,500.00
SEDIMENT BARRIER, TYPE 3	FOOT						
0310 0290-0100000A	(1.000)	100.00000	100.00	1,000.00000	1,000.00	500.00000	500.00
POLLUTION CONTROL PLAN	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC Unit Price	 Ext Amount	(5) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(6) FARLINE BRIDGE INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0320 0290-0102000A	(1.000)	5,000.00000	5,000.00	1,000.00000	1,000.00	25,000.00000	25,000.00
WORK CONTAINMENT PLAN	LS						
0330 0290-0200000A	(1.000)	100.00000	100.00	1,000.00000	1,000.00	500.00000	500.00
TURBIDITY MONITORING	LS						
Section Totals:			$321,839.34		$591,218.10		$568,231.10
SECTION: 0002 ROADWORK							
0340 0305-0100000A	(1.000)	40,000.00000	40,000.00	18,500.00000	18,500.00	37,000.00000	37,000.00
CONSTRUCTION SURVEY WORK	LS						
0350 0310-0106000A	(1.000)	16,000.00000	16,000.00	2,500.00000	2,500.00	10,000.00000	10,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0360 0310-0119000F	600.000	5.00000	3,000.00	5.00000	3,000.00	3.80000	2,280.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0370 0320-0100000A	(0.500)	16,000.00000	16,000.00	25,000.00000	25,000.00	75,000.00000	75,000.00
CLEARING AND GRUBBING	ACRE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0380 0330-0105000K	580.000	30.00000	17,400.00	30.00000	17,400.00	30.00000	17,400.00
GENERAL EXCAVATION	CUYD						
0390 0330-0126000K	60.000	74.00000	4,440.00	80.00000	4,800.00	50.00000	3,000.00
STONE EMBANKMENT	CUYD						
0400 0331-0109000J	380.000	0.01000	3.80	35.00000	13,300.00	24.00000	9,120.00
18 INCH SUBGRADE STABILIZATION	SQYD						
0410 0350-0100000J	80.000	9.56000	764.80	4.00000	320.00	6.25000	500.00
DRAINAGE GEOTEXTILE, TYPE 1	SQYD						
0420 0350-0105000J	1,220.000	1.25000	1,525.00	2.00000	2,440.00	2.50000	3,050.00
SUBGRADE GEOTEXTILE	SQYD						
0430 0390-0129000K	19.000	0.01000	0.19	200.00000	3,800.00	100.00000	1,900.00
KEYED RIPRAP, CLASS 50	CUYD						
Section Totals:			$99,133.79		$91,060.00		$159,250.00
SECTION: 0003 DRAINAGE AND SEWERS							
0440 0415-0100000F	286.000	12.00000	3,432.00	10.00000	2,860.00	10.50000	3,003.00
MAINLINE VIDEO INSPECTION	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0450 0445-010012BF	17.000	200.00000	3,400.00	150.00000	2,550.00	150.00000	2,550.00
12 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0460 0445-060012AF	269.000	100.00000	26,900.00	90.00000	24,210.00	89.00000	23,941.00
12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0470 0470-0313000E	1.000	2,600.00000	2,600.00	3,500.00000	3,500.00	3,000.00000	3,000.00
CONCRETE INLETS, TYPE G-1	EACH						
0480 0480-0100000F	156.000	23.50000	3,666.00	25.00000	3,900.00	23.25000	3,627.00
DRAINAGE CURBS	FOOT						
Section Totals:			$39,998.00		$37,020.00		$36,121.00
SECTION: 0004 BRIDGE NO 23837							
0490 0501-0100000A	(1.000)	10,500.00000	10,500.00	25,000.00000	25,000.00	50,000.00000	50,000.00
BRIDGE REMOVAL WORK	SQFT						
0500 0510-0100000A	(147.000)	170,000.00000	170,000.00	150,000.00000	150,000.00	329,000.00000	329,000.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGE NO 23837							
0510 0510-0101000A	(1959.000)	30,000.00000	30,000.00	85,000.00000	85,000.00	50,000.00000	50,000.00
STRUCTURE EXCAVATION	CUYD						
0520 0510-0108000A	(305.000)	41,000.00000	41,000.00	30,000.00000	30,000.00	25,000.00000	25,000.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0530 0520-0100000A	(1.000)	50,550.00000	50,550.00	80,000.00000	80,000.00	42,500.00000	42,500.00
FURNISH DRILLING EQUIPMENT	LS						
0540 0520-0127000F	525.000	56.50000	29,662.50	104.00000	54,600.00	57.00000	29,925.00
FURNISH PP 16 X 0.5 STEEL PILES	FOOT						
0550 0530-0104000A	(51108.000)	86,000.00000	86,000.00	78,000.00000	78,000.00	116,000.00000	116,000.00
REINFORCEMENT, GRADE 60	LB						
0560 0540-0101000A	(72.000)	70,000.00000	70,000.00	52,000.00000	52,000.00	86,500.00000	86,500.00
FOUNDATION CONCRETE, CLASS 3300	CUYD						
0570 0540-0203000A	(114.000)	220,000.00000	220,000.00	122,000.00000	122,000.00	137,000.00000	137,000.00
DECK CONCRETE, CLASS HPC4500	CUYD						
0580 0540-0301000A	(102.000)	100,000.00000	100,000.00	77,000.00000	77,000.00	122,500.00000	122,500.00
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGE NO 23837							
0590 0540-0401000J	430.000	7.55000	3,246.50	7.00000	3,010.00	6.78000	2,915.40
SAW CUT TEXTURING	SQYD						
0600 0545-0100000J	159.000	496.57000	78,954.63	459.00000	72,981.00	405.00000	64,395.00
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0610 0550-0108300F	657.000	379.11000	249,075.27	310.00000	203,670.00	328.00000	215,496.00
BT 72 PRECAST PRESTRESSED GIRDERS	FOOT						
0620 0587-0126100A	(345.000)	76,873.00000	76,873.00	62,000.00000	62,000.00	48,000.00000	48,000.00
TYPE "F" CONCRETE RAIL, 42 INCH	FOOT						
0630 1999-9Z90000F	420.000	213.93000	89,850.60	210.00000	88,200.00	230.00000	96,600.00
CAST-IN-PLACE PILES	FOOT						
Section Totals:			$1,305,712.50		$1,183,461.00		$1,415,831.40
SECTION: 0005 BASES							
0640 0620-0108000J	1,030.000	4.00000	4,120.00	9.00000	9,270.00	15.00000	15,450.00
COLD PLANE PAVEMENT REMOVAL, 0 - 5 INCHES DEEP	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 BASES							
0650 0640-0100000M	1,100.000	49.29000	54,219.00	30.00000	33,000.00	35.00000	38,500.00
AGGREGATE BASE	TON						
Section Totals:			$58,339.00		$42,270.00		$53,950.00
SECTION: 0006 WEARING SURFACES							
0660 0744-0202000M	680.000	134.06000	91,160.80	132.00000	89,760.00	132.00000	89,760.00
LEVEL 2, 1/2 INCH ACP MIXTURE	TON						
0670 0749-0100000E	3.000	1,200.00000	3,600.00	1,200.00000	3,600.00	1,200.00000	3,600.00
EXTRA FOR ASPHALT APPROACHES	EACH						
Section Totals:			$94,760.80		$93,360.00		$93,360.00
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0680 0810-0126000E	3.000	3,150.00000	9,450.00	3,150.00000	9,450.00	3,150.00000	9,450.00
GUARDRAIL TRANSITION	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0690 0810-0129000E	3.000	2,950.00000	8,850.00	2,950.00000	8,850.00	2,950.00000	8,850.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0700 0810-0133000E	52.000	56.00000	2,912.00	56.00000	2,912.00	56.00000	2,912.00
EXTRA FOR 8 FOOT POSTS	EACH						
0710 0810-0146100F	275.000	22.00000	6,050.00	22.00000	6,050.00	22.00000	6,050.00
MIDWEST GUARDRAIL SYSTEM, TYPE 2A	FOOT						
0720 0810-0146100F	38.000	52.00000	1,976.00	52.00000	1,976.00	52.00000	1,976.00
MIDWEST GUARDRAIL SYSTEM, TYPE 3	FOOT						
0730 0820-0100000F	138.000	65.00000	8,970.00	90.75000	12,523.50	65.00000	8,970.00
CONCRETE BARRIER	FOOT						
0740 0840-0100000E	6.000	50.00000	300.00	75.00000	450.00	75.00000	450.00
DELINEATORS, TYPE 1	EACH						
0750 0842-0201000E	1.000	250.00000	250.00	100.00000	100.00	80.00000	80.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) FARLINE BRIDGE INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0760 0842-0202000E	2.000	100.00000	200.00	105.00000	210.00	105.00000	210.00
CULVERT DRAINAGE MARKERS, TYPE 2	EACH						
0770 0842-0401000E	2.000	185.00000	370.00	124.75000	249.50	124.75000	249.50
BRIDGE IDENTIFICATION MARKERS	EACH						
0780 0855-0103000E	22.000	18.00000	396.00	18.00000	396.00	18.00000	396.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	EACH						
0790 0866-0117000F	4,000.000	0.24000	960.00	0.24000	960.00	0.24000	960.00
HI-BUILD PAINT, SPRAYED, SURFACE	FOOT						
Section Totals:			$40,684.00		$44,127.00		$40,553.50
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0800 1030-0108000R	0.500	4,000.00000	2,000.00	4,000.00000	2,000.00	4,000.00000	2,000.00
PERMANENT SEEDING	ACRE						
0810 1040-0101000K	4.000	150.00000	600.00	315.00000	1,260.00	250.00000	1,000.00
TOPSOIL	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC Unit Price	 Ext Amount	(5) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(6) FARLINE BRIDGE INC Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0820 1050-0240000F	250.000	0.01000	2.50	50.00000	12,500.00	30.00000	7,500.00
REMOVING AND REBUILDING FENCE	FOOT						
0830 1091-0100000A	(1.000)	400,965.00000	400,965.00	571,750.00000	571,750.00	356,000.00000	356,000.00
STREAMBED ENHANCEMENT	LS						
Section Totals:			$403,567.50		$587,510.00		$366,500.00
Contract Item Totals			**$2,364,034.93**		**$2,670,026.10**		**$2,733,797.00**

( ) indicates item is bid as Lump Sum