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SECTION 1
NOTE 1: Per the Mobility Procedures Manual and Project Delivery Operational Notice, PD-16:  Transportation Project Managers, Resident Engineers, Resident Engineers  - Consultant Projects and Project Delivery Teams are responsible for completing this checklist  initiated and signed by a Transportation Project Manager during the project development phase. The checklist is submitted with the PS&E Package to the Project Controls Office, and provided to the Resident Engineer when transitioning the project to the construction phase.
NOTE 2: Off-system projects that create a mobility impact on the state system must also comply with PD-16 and this checklist. Transportation Project Managers with projects (both on-system and off-system) that have no mobility impacts should check the “No Mobility Impacts” box and sign the checklist (Mobility Program signature is not required for a “no mobility impact” project) before submitting it with the PS&E package.
NOTE 3: The Statewide Mobility Program website has information on project requirements and guidance as well as policies and tools related to mobility, including the Mobility Procedures Manual.
Key Project Review Dates
The Mobility Services Team cannot begin its review until it receives a completed Mobility Considerations Checklist, Transportation Management Plan and Work Zone Decision Tree. 
These completed documents should be submitted to the Mobility Services Team at least 120 days prior to your requested due date for receiving a signed Checklist (but no later than the end of Advanced Plans phase). The Mobility Services Team requires at least 60 days to complete its review; and the remaining 60 days are available as a buffer for the Region in the event there are any changes to traffic control plans that affect the mobility impacts previously supported by stakeholders and signed off on this form.
*In the absence of a region target date, the Mobility Services Team will default to the Advanced Plans Due Date for providing a signed checklist.
Impact on Mobility
See mobility considerations below to determine. Mobility Program  signature is not required for a project that has no mobility impacts.
Describe all mobility impacts on worksheet below.
SECTION 2
MOBILITY RESTRICTION CONSIDERATIONS WORKSHEET
All  fields must be filled out or form may be returned
Project Information, Duration, and Hours
Notes
SECTION 3
Work Zone Safety Considerations
Notes
SECTION 4
Road Closure Considerations
Notes
SECTION 5
Lane Closures / Width Restriction Considerations
Notes
SECTION 6
Ramp Width Restriction or Closure Considerations
Notes
SECTION 7
Detour Route Considerations
Notes
SECTION 8
Special Detour Route Considerations
Notes
SECTION 9
Critical Route Pair Considerations
Notes
SECTION 10
Height, Length & Weight Considerations
Notes
SECTION 11
MOBILITY COMMUNICATIONS CHECKLIST
YES
NO
NA
ACTION
Contacted the ODOT Statewide Mobility Team early in project development, prior to DAP,  to identify potential mobility and work zone safety impacts, and allow time for review. 
Provided the ODOT Statewide Mobility Team with current copy of TMP/Work Zone Decision Tree/Traffic Control Plan.
For projects with planned restrictions on Critical Route Pairs (CRP), confirmed with the Region Mobility Liaison that the project information will be added to the CRP List on the Mobility Program SharePoint site, so that the project will be posted to the CRP GIS Map.
Met with the Mobility Advisory Committee (if needed) to share project and seek support.	
Met with the Mobility Advisory Committee per the Highway Roundabout Directive DES 02 to ensure freight movement, including over-dimension loads, can be accommodated through the roundabout; and a document memorializing roundabout decision was issued.         
Identified which part of the industry is affected by restriction, (e.g. annual permit holders vs. single trip permits). Contact the ODOT Statewide Mobility Team for help determining.
Additional coordination is required with the ODOT Statewide Mobility Team.
Provided project information to the Region Mobility Liaison.	
Considered impacts and confirmed inclusion of local events and special travel days within project Special Provisions prior to start of restriction.
Identified the need during construction to provide Work Zone Notification 35 day written notice to the ODOT Statewide Mobility Team prior to start date of restriction per ODOT Standard Specifications 00220.03(a).         
Project restrictions are supported by the Mobility Program and if needed the Mobility Advisory Committee.  Attach email(s) and /or Mobility Advisory Committee meeting minutes indicating Mobility Program support.
Worked with the following groups to identify and resolve any potential conflicts:	
SECTION 12
ADDITIONAL COMMENTS/NOTES
SECTION 13
SUBMITTAL INSTRUCTIONS
Transportation Project Managers/Resident Engineers:
Submit completed draft Checklist, Transportation Management Plan and Work Zone Decision Tree at Design Acceptance Phase (DAP) and at least 120 days prior to your requested due date for receiving a signed Checklist (but no later than the end of Advanced Plans phase).
Submit signed Checklist and supporting emails and/or meeting minutes to the ODOT Statewide Mobility Team and to your Region Mobility Liaison prior to the end of the Advanced Plans Phase. 
Update and resubmit Checklist and supporting emails and/or meeting minutes to the ODOT Statewide Mobility Team and to your Region Mobility Liaison a needed, if there are changes after the Checklist is signed-off.
Provide copies of the Checklist and supporting emails and/or meeting minutes to the Resident Engineer to communicate project restrictions supported by the Mobility Program, and if needed the Mobility Advisory Committee.
Construction/Consultant/Transportation Project Managers/Resident Engineers/Resident Engineers  - Consultant Projects:
Before making changes during construction that have the potential to adversely affect mobility (i.e. additional restrictions) or run counter to previous mobility agreements made during preliminary design, you must discuss proposed restriction revisions with the Contractor, Region Mobility Liaison, and any relevant region resources to determine if the change is warranted and supported by the Region. If supported by Region, Resident Engineers must:
Engage the ODOT Statewide Mobility Team to discuss and obtain concurrence with the potential changes before any agreements are made with the contractor. 
Document the Mobility Program and Mobility Advisory Committee support of any potential new restrictions and provide a copy of the documentation to the Region Mobility Liaison.
SECTION 14
SIGNATURES
(Digital Signatures Allowed)
This project has been vetted through the Mobility Program and, if needed, the Mobility Advisory Committee.Documentation in file and/or attached.
Mobility Program signature is not required for a project that has no mobility impacts.
Instructions are available for digitally signing this form.
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