
 

 

1 | P a g e  
 

Revised Notice of Funding Opportunity 

Medium- and Heavy-Duty Charging Infrastructure  

Oregon Department of Transportation 

 

Table of Contents 
1 Introduction ..................................................................................................................... 3 

1.1 Background.............................................................................................................. 3 

1.2 Overview ................................................................................................................. 4 

1.3 Goals ....................................................................................................................... 4 

1.4 Eligible Project Types ............................................................................................... 5 

2 Attachments and Reference Documents .......................................................................... 6 

2.1 Attachments ............................................................................................................ 6 

2.2 Reference Documents.............................................................................................. 7 

3 Eligibility ........................................................................................................................ 7 

3.1 Eligible Applicants.................................................................................................. 7 

3.2 Eligible Costs for Reimbursement ........................................................................... 7 

3.3 Ineligible Costs for Reimbursement........................................................................ 8 

3.4 Match Share:............................................................................................................ 9 

4 Project Requirements ...................................................................................................... 9 

4.1 Federal Project Requirements .................................................................................. 9 

4.2 ODOT Specific Requirements: ...............................................................................10 

5 Scope of Work and Deliverables ....................................................................................11 

6 How to Apply .................................................................................................................11 

6.1 General Application Requirements ........................................................................11 

6.2 Application Contents .............................................................................................11 

6.2.1 Cognito Application Form ..................................................................................11 

6.2.2 Cost Proposal Form.............................................................................................12 

6.2.3 Site Host Letter of Commitment: ........................................................................12 

6.2.4 NEPA Readiness: ................................................................................................12 



 

 

2 | P a g e  
 

6.2.5 Electrical Capacity Readiness:.............................................................................13 

6.2.6 Affidavit of Non-Collusion ................................................................................16 

6.2.7 Conflicts of Interest ............................................................................................16 

6.3 Application Timeline .............................................................................................16 

6.4 Questions ...............................................................................................................17 

6.5 Application Submittal ............................................................................................17 

6.6 Application Amendment or Withdrawal ................................................................18 

6.7 ODOT Discretion ...................................................................................................18 

6.8 Disqualification of Applications ............................................................................18 

6.9 Process for Clarification of Application Information..............................................19 

7 Evaluation of Applications .............................................................................................20 

7.1 Evaluation Process..................................................................................................20 

7.1.1 Responsiveness Check........................................................................................20 

7.1.2 Scoring Criteria and Evaluation ..........................................................................20 

7.1.3 Score Tabulation.................................................................................................24 

7.1.4 Award.................................................................................................................24 

8 Post Award .....................................................................................................................24 

8.1 Pre-Agreement Activities........................................................................................24 

8.1.1 Pre-Agreement Risk Assessment ........................................................................24 

8.1.2 Financial Review Documents .............................................................................25 

8.2 Execution of Agreement .........................................................................................25 

9 Post Award .....................................................................................................................26 

9.1 Reimbursement Mechanism ...................................................................................26 

9.1.1 Preliminary Engineering (Phases 1A and 1B) ......................................................27 

9.1.2 Construction and Commissioning ......................................................................27 

9.1.3 Operation and Maintenance Payments and Withholding ...................................28 

9.1.4 Final Payment and Release of Withholdings ......................................................28 

10 Reservation of Rights: ................................................................................................28 

 



 

 

3 | P a g e  
 

1 Introduction 
The Oregon Department of Transportation (ODOT) announces the availability of up to 
$17,264,867 in grant funds for the development of charging infrastructure to support medium- 
and heavy-duty (M/HD) electric vehicles (EVs) near two major Alternative Fuel Corridors 
(AFCs) in the State of Oregon.  

This Notice of Funding Opportunity (NOFO) contains two distinct funding opportunities for 
the development of new or expansion of existing M/HD charging infrastructure. 

10/13/2026 Update: ODOT has updated the minimum requirements for the Carbon Reduction 
Program (CRP) funded station on I-84 to encourage greater participation in this funding 
opportunity. Specifically, ODOT is lowering the minimum required nameplate capacity from 
3.0 MWs to 2.5 MWs and reducing the minimum number of required charging ports from 8 to 6. 
These adjustments reflect both the more limited funding available for the I-84 corridor 
compared to the CFI-funded locations on I-5 and a more realistic target for what can be 
achieved within the available resources. 

1.1 Background 
Congress passed the Bipartisan Infrastructure Law (BIL), also referred to as the 
Infrastructure Investment and Jobs Act (IIJA) on November 15, 2021, which included the 
Carbon Reduction Program (CRP) and Charging and Fueling Infrastructure (CFI) 
discretionary grant programs.  
 
The CRP provides more than $6 billion in funding to reduce transportation related 
greenhouse gas (GHG) emissions, defined as carbon dioxide (CO2) emissions from on-road 
highway sources. The State of Oregon received $82 million in federal formula funds from 
the CRP over federal fiscal years 2022-2026 to support projects designed to reduce 
transportation emissions.  ODOT has designated $4,264,867 of CRP funds for charging 
infrastructure to support the development of a single M/HD charging station along 
Interstate 84 (I-84). The Grantee is responsible for providing a minimum match of 30% of the 
total award. 
 
The CFI program provides $2.5 billion to support the development of alternative fueling 
infrastructure projects across the country. In August of 2024, ODOT, along with the 
Washington Department of Transportation (WSDOT) and the California Department of 
Transportation (Caltrans) were awarded $102 million in support of a West Coast Truck 
Charging and Fueling Corridor Project. As part of this award, ODOT will receive $21.1 
million to support the development of two M/HD charging stations, as well as a single 
hydrogen refueling station. This funding opportunity provides $13,000,000 in CFI funds to 

https://www.fhwa.dot.gov/infrastructure-investment-and-jobs-act/crp_fact_sheet.cfm
https://www.transportation.gov/rural/grant-toolkit/charging-and-fueling-infrastructure-grant-program
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support the development of two M/HD charging stations along Interstate 5 (I-5). The 
Grantee is responsible for providing a minimum match of 30% of the total award. 

1.2 Overview 
ODOT administers its federally funded electric vehicle charging infrastructure programs as 
competitive grant programs. ODOT requests responses to this NOFO to deploy publicly 
accessible electric vehicle supply equipment (EVSE) intended to serve M/HD vehicles along 
I-84 and I-5. Proposals submitted for the I-5 corridor and proposals submitted for the I-84 
corridor will be evaluated and scored independently of one another. Each corridor 
represents a separate funding track within its own scoring, ranking, and award 
determination, and applicants may propose to develop M/HD charging infrastructure along 
one corridor or both.  

This NOFO supports the acquisition, installation, operation, and maintenance of DC Fast 
Charging (DCFC), AC Level 2, and Megawatt (MW) EVSE. Federal funds will cover up to 
70% of eligible project costs, and Applicants will be required to cover a minimum of 30% of 
eligible project costs. All federal funds will be provided on a reimbursement basis.  

This NOFO also includes information on the process by which competitive grant selections 
will be awarded, funding match levels and requirements, project eligibility, funding 
priorities, costs eligible for reimbursement, and other information that will help Applicants 
plan their project and apply for funding.  

This NOFO does not compel ODOT to award a grant or complete the project, and ODOT 
reserves the right to cancel the solicitation if it is determined to be in its best interest. 
Applicants must adhere to all terms of this NOFO. All costs incurred responding to this 
NOFO will be borne by the Applicant.  

1.3 Goals 
ODOT’s goal is to deploy the State’s CRP and CFI funds to strategically support the 
development of reliable, convenient, and affordable M/HD-focused EVSE along I-84 and I-5. 
The EVSE will not be located on ODOT or state-owned right-of-way land or property.  

ODOT has established the following goals for this NOFO:  

• Ensure federal funds deliver the greatest impact by supporting projects that enable 
practical use today and position Oregon for future M/HD electrification. 

• Guarantee that charger installations, operations, maintenance, and ownership can be 
handled by an experienced Applicant team that is responsible for complying with all 
requirements attached to this funding.  
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1.4   Eligible Project Types  
This NOFO supports a range of M/HD electrification projects – including depot-charging, 
en-route and corridor sites, and multi-user hub locations – that serve freight and goods 
movement as well as fleets such as transit buses, school buses, refuse trucks, drayage trucks, 
and other fleets.  

Charging stations must be designed and operated as publicly accessible charging facilities, 
meaning they are accessible 24/7/365 to the applicable customers as described below. ODOT 
recognizes that there is potential disconnect between the needs of M/HD vehicle operators, 
M/HD charging infrastructure service providers, and the requirement that the station 
funded by this NOFO must remain publicly accessible. To that end, the following types of 
projects are considered eligible: 

• Public Access: Defined as an EV charging station that is open to the public without 
restriction.  

• Hybrid Access: Defined as an EV charging station that meets the minimum 
requirements for publicly accessible charging infrastructure outlined in Title 23 CFR 
680 and incorporates EV charging infrastructure that is limited to Authorized Fleet 
Operators from more than one company.  

• Restricted Access: Defined as an EV charging station that is open to Authorized 
Fleet Operators from more than one company.  

ODOT’s strong preference is to identify and fund sites that meet the Public Access model as 
defined by the criteria in the preceding section. To support this priority, ODOT will award 
additional points during evaluation to proposed sites that fully meet the Public Access 
model. Applicants seeking detailed scoring methodology should refer to Section 7.1.2 of this 
Notice of Funding Opportunity. 

Supporting public access charging is essential to ensuring reliable, and convenient electric 
vehicle charging across Oregon’s transportation network. Public access sites expand 
charging availability to all drivers, including those who may not have charging depots to 
return to, and help reduce geographic gaps in the state’s M/HD charging infrastructure. 
Prioritizing these locations strengthens statewide mobility, supports economic activity, and 
advances Oregon’s broader transportation electrification and climate goals. 

Applicants may propose including reservation systems, provided that the reservation 
system is available to more than one Fleet Operator. 

For each of the above options, the Applicant is required to submit documentation 
demonstrating expected utilization of the federally funded M/HD charging infrastructure.  
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If the Applicant is proposing a Public Access station, the Applicant must include 
documentation demonstrating expected utilization of the charging station. This 
documentation should provide evidence that the proposed location is likely to serve 
multiple ZEV Fleet Operators without restricting access. Acceptable forms of documentation 
may include but are not limited to: market analyses, fleet surveys, freight or drayage 
studies, letters of intent from local jurisdictions, or other documentation demonstrating 
anticipated demand. Should this information be confidential or proprietary, refer to section 
6.9. The utilization documentation should include examples of the following:  

• A description of the methodology used to estimate expected utilization (e.g., freight 
studies, travel pattern analysis, fleet outreach)  

• Identification of the primary types of vehicles and operations expected to use the site 
(e.g., drayage, transit, last mile, long-haul)  

• Estimated number of vehicles expected to use the charging infrastructure  
• Anticipated charging behavior (e.g., dwell time, peak usage periods, en-route vs 

depot-style use) 
• A projection of how utilization is expected to grow over time 

If the Applicant is proposing a Restricted Access or Hybrid Access station, the Applicant 
must include signed agreements and/or letters of intent from more than one Authorized 
Fleet Operator, attesting to their intended use of the station.  

The signed agreement or letter of intent should include the following information:  

• Legal name of the Authorized Fleet Operator  
• Brief description of operations (e.g., drayage, transit, last mile, long-haul)  
• Point of contact and signature from an authorized representative  
• Vehicle classes and number of vehicles expected to use the site  
• Intended use of the charging station (e.g., primary use, opportunity charging, 

emergency/backup) and expected utilization.   
• A commitment to use the charging station for a minimum of five years, though 10 

years is preferred.  
• An acknowledgement that access to the site shall not be exclusive to any single 

Authorized Fleet Operator. 

2 Attachments and Reference Documents  
2.1 Attachments  

• Attachment 1 – Technical Specifications and Requirements for Operation  
• Attachment 2 – Scope of Work and Deliverables  
• Attachment 3 – Cost Proposal  
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• Attachment 4 – FHWA Form 1273  
• Attachment 5 – Conflict of Interest and Disclosure Form  
• Attachment 6 – ODOT Affidavit of Non-Collusion  

2.2 Reference Documents  
• National Electric Vehicle Infrastructure Standards and Requirements 
• Carbon Reduction Program Fact Sheet 
• Charging and Fueling Infrastructure Program Fact Sheet  

3 Eligibility 
3.1 Eligible Applicants 

Any incorporated entity, federally recognized Tribe, NGO, electric utility, or local 
government entity (cities, counties, transit districts) is eligible to apply for funding under 
this NOFO, provided that no federal or state restriction prevents ODOT from awarding 
federal funds to the entity (e.g., federal or state debarment, suspension, or other 
disqualifying conditions). The primary Applicant will own the charging station and be 
responsible for complying with all federal and state requirements outlined in the 
Agreement. 

If the primary Applicant is not the entity that will ultimately provide operations and 
maintenance services and fulfill all data-reporting requirements under Title 23 CFR 680, 
ODOT may request copies of the service provider agreements between the primary 
Applicant and the Electric Vehicle Service Provider (EVSP) prior to execution of the 
Agreement, consistent with the documentation requirements described in Section 8.2. 

Note: ODOT will enter into an Agreement with the primary applicant only, and 
reimbursement will be made only to the primary applicant.  

3.2 Eligible Costs for Reimbursement  
Grantees will be reimbursed for eligible costs according to the Cost Proposal Form 
(Attachment 3). Applicants may apply for grant funds for up to 70% of the eligible project 
costs, with a minimum required match of 30% to be provided by the Applicant. There are no 
State funds available for this project. Eligible costs are expenses deemed to be eligible by 23 
Code of Federal Regulations (CFR) 680 and 2 CFR Part 200 Subpart E Cost Principles. 

Eligible costs must be directly related to the operation of EVSE, meaning that an item must 
be a necessary component in the station’s operations, be a necessary component to connect 
the EVSE to the electricity source (or to supply power from the electricity source), enable 
management of electricity demand or back-up availability (if applicable), provide eligible 
signage to direct EV drivers to the charging station, or provide information to EV users 

https://www.ecfr.gov/current/title-23/chapter-I/subchapter-G/part-680
https://www.fhwa.dot.gov/infrastructure-investment-and-jobs-act/crp_fact_sheet.cfm
https://www.fhwa.dot.gov/environment/cfi/
https://www.ecfr.gov/current/title-23/chapter-I/subchapter-G/part-680
https://www.ecfr.gov/current/title-23/chapter-I/subchapter-G/part-680
https://www.ecfr.gov/current/title-2/subtitle-A/chapter-II/part-200/subpart-E
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about use of the charging station. New public charging stations as well as upgrades to 
existing charging stations are subject to these cost eligibility requirements.  

Examples of eligible costs for reimbursement include: 

• Costs for site preparation, permitting, and design. 
• Pre-construction costs associated with environmental review and preliminary 

engineering. 
• Costs to purchase, construct/install, test, and implement Charging Stations.  
• Construction costs directly related to a Charging Station.  
• Battery energy storage systems and/or other distributed energy resources (e.g., on-

site generation, solar).  
• Costs to construct Charging Stations that incorporate pull-through design. 
• Costs for future proofing of Charging Stations limited to the installation of 

additional conduit and wiring for additional chargers capable of charging at power 
levels above 150kW (including conduit and wiring for megawatt charging).  

• Costs to meet the data reporting requirements set forth in 23 CFR 680.  
• Costs to acquire and install on-site electric service equipment (e.g., power meter, 

transformer, switch gear, conduit, and wiring).  
• Costs of minor grid updates (e.g., extending power lines or upgrading existing 

power lines).  
• Costs of charger hardware and software.  
• Costs to repair, upgrade, and/or replace existing chargers to be NEVI-compliant.  
• Costs to meet Americans with Disabilities Act of 1990 (ADA) requirements.  
• Costs to install signage at site. 
• Costs for site amenities (e.g., additional security lighting, video surveillance, 

resiliency features, canopy, or pull-through charging spaces).  
• Costs for workforce development activities, (e.g., Electric Vehicle Infrastructure 

Training Program (EVITP) certification).  
• Costs for property lease and/or easements. 
• Fixed operations and maintenance costs during the Period of Performance (e.g., 

service level agreements, charger warranty costs, cellular network fees, internet 
services fees).  

• Administrative and/or approved indirect costs. 
• Other costs listed in the cost proposal form that ODOT in its sole discretion deems 

eligible. 

3.3 Ineligible Costs for Reimbursement  
Ineligible expenses are costs deemed to be ineligible by 23 CFR Part 680 as well as other 
applicable federal, state, and local laws. Ineligible costs include, but are not limited to: 
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• Administrative costs to manage the program over the five-year O&M period.  
• Costs not directly related to the charging of an electric vehicle, except as noted above 

(i.e., DERs are eligible when used to support charging operations, grid management, 
or resilience).  

• Purchase of real estate.  
• Costs incurred prior to a fully executed grant agreement with ODOT.  
• Costs for lobbying or for the intervention in state, federal regulatory, or adjudicatory 

proceedings.  
• Costs for construction or general maintenance of building and parking facilities (if 

not directly related to vehicle charging).  
• Costs for major grid upgrades (longer line extensions or upgrades, improvements to 

offsite power generation, bulk power transmission, or substations).  
• Utility service upgrade costs covered by the utility.  
• Costs covered by programs or tariff rules of the electric utilities. 
• Costs for research projects.  
• Variable operating and maintenance costs, including costs for electricity, insurance, 

and other recurrent business costs such as staffing.  
• Unapproved Indirect costs.  

3.4 Match Share:  
The Grantee is required to provide at least a 30 percent contribution (Match Share) to the 
eligible project costs that are authorized by an agreement between the Grantee and ODOT. 

• Project management costs are excluded from Match Share. 
• Match Share expenditures must be documented, reasonable, allowable, and deemed 

appropriate to allocate to the project as determined by ODOT. 

4 Project Requirements  
4.1 Federal Project Requirements  

Applicants should ensure their designs, equipment selection, operations, uptime 
commitments, payment options, data reporting, and network connectivity meet the 
minimum requirements outlined in Title 23 CFR 680.  

Funding for any agreement resulting from this NOFO will be paid for by federal CRP or CFI 
funds, and no State funds will be used in support of these projects. The Grantee is 
responsible for adhering to all applicable requirements, including but not limited to 
applicable requirements of, Title 23 United States Code of regulations, 2 CFR Part 200, 23 
CFR Part 680, the Davis-Bacon Act, FHWA Form 1273, the Americans with Disabilities Act 
of 1990 (ADA), Title VI of the Civil Rights Act of 1964, the National Environmental Policy 



 

 

10 | P a g e  
 

Act of 1969 (NEPA), and the Build America, Buy America (BABA) Act. In addition to these 
requirements, the Grantee must comply with all other applicable standards and 
requirements that may be required by federal, state, and local laws. 

Projects funded under any agreement resulting from this NOFO will be covered by the 
Build America, Buy America (BABA) Implementation Plan to Enhance Buy America for 
Electric Vehicle (EV) Chargers. Applicants are strongly encouraged to review the BABA rule 
prior to submitting their application.  

Title 23 CFR 680 sets strict standards regarding the interoperability of electric vehicle 
charging infrastructure, charging network connectivity of electric vehicle charging 
infrastructure, data submittals, and information on publicly available electric vehicle 
charging infrastructure locations, pricing, real time availability, and accessibility through 
mapping.  

Applicants are strongly encouraged to review the reference documents identified in 
section 2.2 of this NOFO prior to submitting their application.  

4.2 ODOT Specific Requirements:  
ODOT has developed its own set of minimum requirements for these charging stations. 
These requirements are in addition to the federal requirements outlined in section 4.1. These 
requirements were developed based on feedback received from RFIs, listening sessions, and 
conversations with industry stakeholders. The requirements allow for flexibility in station 
configuration to enable applicants to match the attributes of the charging station with the 
needs of the vehicles most likely to use the stations.  

Requirements:  

1) Capacity 
o Interstate 5 CFI Funded Projects: 

 Each project site on I-5 shall provide at least 3 megawatts (MW) of 
nameplate capacity. 

 For expansion of existing sites, the project shall add a minimum of 3 
MW of additional capacity.  

o Interstate 84 CRP Funded Project(s):  
 The project site(s) shall provide at least 2.5 megawatts (MW) of 

nameplate capacity.  
 For expansion of existing sites, the project shall add a minimum of 2.5 

MW of additional capacity.  
2) Chargers 

o Interstate 5 CFI Funded Projects:  

https://www.federalregister.gov/documents/2023/02/21/2023-03498/waiver-of-buy-america-requirements-for-electric-vehicle-chargers
https://www.federalregister.gov/documents/2023/02/21/2023-03498/waiver-of-buy-america-requirements-for-electric-vehicle-chargers
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 Per ODOT’s Grant Agreement with FHWA, each project site shall 
include a minimum of eight charging ports (four of which must offer 
charging at 150kW+).  

o Interstate 84 CRP Funded Project(s): 
 Each project site shall include a minimum of 6 charging ports (4 of 

which must offer charging at 150kW+).  
3) MW-Ready Infrastructure  

o Unless the Applicant is providing megawatt (MW) charging at time of 
application, sites shall include conduit, switchgear, wiring, and pad to 
support future installation of at least one MW charger.  

4) Location  
o For the CRP funded charger on I-84, the proposed charging station shall be 

within five miles of the AFC.  
o For the CFI funded chargers on I-5, the proposed charging stations shall be 

within one mile of the AFC per CFI program rules.  

5 Scope of Work and Deliverables 
For detailed information, see Attachment 2, Scope of Work and Deliverables. Attachment 2 
may be amended as necessary depending on the results of the pre-agreement risk 
assessment. 

6 How to Apply  
6.1 General Application Requirements  

Applicants are responsible for conducting their due diligence, including understanding 
all terms and conditions of the documents and applicable federal, state, and local laws. It 
is recommended that Applicants thoroughly review the reference documents listed in 
Section 2.2, Reference Documents. Questions should be submitted to ODOT according to 
the instructions in this NOFO. 

6.2 Application Contents  
6.2.1 Cognito Application Form 

Applicants must complete each section of the Cognito Application Form and provide all 
required information and documents for each proposed charging station site. The 
Cognito Application Form clearly indicates which information is required per proposed 
site. Links to information outside the Cognito Application Form will not be reviewed 
and resumes for key personnel must be uploaded to the form.  

https://www.cognitoforms.com/ODOT2/ODOTMHDApplicationForm
https://www.cognitoforms.com/ODOT2/ODOTMHDApplicationForm
https://www.cognitoforms.com/ODOT2/ODOTMHDApplicationForm
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6.2.2 Cost Proposal Form 
Applicants must provide a completed Attachment 3 Cost Proposal Form for each 
proposed charging station site. An Applicant must enter the required information in the 
Cost Proposal Form and shall not change any formula written within the form. The Cost 
Proposal Form will calculate the Applicant’s Maximum Total Project Reimbursement 
and will be used to establish the maximum budget for the project. Within Attachment 3, 
the applicant must include the project costs for each cost item.  

6.2.3 Site Host Letter of Commitment: 
At time of application, Applicants should upload a letter of commitment from the Site 
Host. The letter must be signed by the Site Host and must clearly describe the nature of 
their authority, including whether the signer:  

• Owns the property, 
• Leases the property (and if so, whether landlord consent is required to serve as 

an EV charging site host at this location for the Period of Performance),  
• Operates under a franchise agreement (and whether franchisor approval will be 

needed to serve as an EV charging site host at this location for the Period of 
Performance), or 

• Holds any other rights or restrictions relevant to installing or operating EV 
charging infrastructure at that site for the Period of Performance. 

The letter of commitment must also confirm that the Site Host:  

• Supports the proposed project, and 
• Intends to negotiate and execute a formal Site Host Agreement with the 

Applicant for the Period of Performance, if selected for funding.  

Note: Only a letter of commitment is required at time of Application. For more detail 
on Site Host Agreements and proof of ownership required at time of execution of the 
Agreement, refer to section 8.2. 

6.2.4 NEPA Readiness: 
To ensure timely obligation of federal funds, ODOT must complete National 
Environmental Policy Act (NEPA) review no later than August 1st, 2027, allowing funds 
to be obligated by September 30, 2027, before they expire. To support this requirement, 
ODOT will evaluate proposed project sites for “NEPA Readiness.” This evaluation is 
intended to identify locations that are positioned to progress through NEPA review 
efficiently and with a lower likelihood of delays. 

ODOT’s NEPA program has identified seven site characteristics that commonly 
introduce complexity, require additional technical studies, or extend review timelines. 
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Applicants should carefully consider these factors when selecting and describing 
proposed charger locations. 

Projects will be assessed on whether the proposed EV charging installation involves any 
of the following: 

1. Siting outside existing parking facilities or paved areas, including installation on 
previously undisturbed ground. 

2. Electrical infrastructure modifications or utility improvements, such as new 
transmission lines or significant grid upgrades. 

3. Trenching requirements that exceed previous levels of ground disturbance at the site. 

4. A substantial increase in impervious surface area, defined as an increase greater than 
one acre. 

5. Location within a historic district or in the immediate vicinity of a known historic 
resource or archaeologically sensitive area. 

6. Siting within an area with a history of hazardous spills or a known hazardous materials 
site, especially when paired with new ground disturbance identified in Items 1, 3, or 4. 

7. Modifications to existing stormwater drainage conveyance or management systems, 
including relocation of stormwater inlets. 

Projects demonstrating fewer or none of the above conditions will generally be 
considered more “NEPA ready” and therefore more likely to support timely obligation 
of funds. Applicants are encouraged to provide clear, site-specific information 
addressing each criterion so ODOT can accurately assess NEPA readiness during the 
application review process. 

6.2.5 Electrical Capacity Readiness: 
To support successful and timely deployment of M/HD charging infrastructure, 
proposed project sites must demonstrate a high likelihood of meeting the electrical 
capacity needs required for installation and long-term operation.  

Required Electrical Capacity Documentation 

Applicants must complete the utility coordination section of the Cognito application 
form as part of the application if the charging station will be connected to the grid. This 
section must be informed by coordination with the serving electric utility and include 
sufficient detail to allow ODOT to assess: 

• Available electrical service capacity at or near the site 
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• Type and extent of required system upgrades 

• Estimated upgrade costs (if known) 

• Anticipated interconnection timeline 

• Identification of any upstream system constraints (if known) 

Supporting documentation (e.g., utility correspondence, preliminary load studies, 
hosting capacity map excerpts, cost estimates, or written utility confirmation) should be 
included where available. Applications for grid-connected charging stations lacking 
meaningful utility coordination will receive lower readiness scores. 

For charging stations that will not be connected to the grid (i.e. off grid) or will have 
supplemental capacity provided by Distributed Energy Resources (DERs), applicants 
must include the following details in their application to demonstrate electrical capacity 
readiness: 

• Nameplate capacity offered at the site 
• Amount of electrical capacity provided by DERs  
• Cut sheets for proposed DERs 

Evaluation Criteria 

ODOT will evaluate Electrical Capacity Readiness based on the extent to which the 
proposed site can support or be readily upgraded to support the nameplate capacity 
requirements outlined in section 4.2 a 3 MW nameplate charging load without creating 
significant schedule, cost, or delivery risk. 

In assessing readiness, ODOT will consider: 

1. Existing electrical service capacity and proximity to suitable distribution 
infrastructure 

2. Nature and scale of required utility upgrades 

3. Presence of distribution or substation constraints 

4. Interconnection study status and estimated timelines 

5. Certainty of upgrade costs and scope of utility installation 

6. Site configuration and physical space for required utility equipment 
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7. Ability to phase deployment while maintaining a clear path to meeting the 3 MW 
nameplate capacity requirements outlined in section 4.2 (if not part of initial 
deployment).  

8. In the case of off grid locations: ability of proposed DERs to support the 
nameplate capacity requirements outlined in section 4.2 at least 3 MW of capacity 

Tiered Electrical Capacity Readiness Scoring 

Electrical Capacity Readiness will be evaluated using a tiered framework: 

High Electrical Capacity Readiness 

Projects in this tier demonstrate: 

• Immediate ability to meet the nameplate charging capacity requirements 
outlined in section 4.2 at time of commissioning through either connection to the 
grid, inclusion of DERs, or a combination of both. 

• No requirement for substation-level or transmission-level upgrades 

• Interconnection timelines consistent with federal obligation requirements 

• Reasonable cost certainty for required utility work 

These projects present minimal schedule and infrastructure risk. 

Moderate Electrical Capacity Readiness 

Projects in this tier demonstrate: 

• Initial access to at least 1.5 MW of nameplate capacity  

• A clear and feasible pathway to scale to 3 MW of meet the nameplate charging 
capacity requirements outlined in section 4.2 within the five-year period of 
performance.  

• Distribution-level upgrades that may extend beyond minor modifications but do 
not clearly require major upstream system expansion 

• Manageable interconnection timelines, though some uncertainty remains 

These projects may require phased deployment but demonstrate a credible path to 
achieving the nameplate capacity requirements outlined in section 4.2. 3 MW capacity. 

Low Electrical Capacity Readiness 

Projects in this tier demonstrate one or more of the following: 
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• Requirement for significant upstream system upgrades, including feeder 
rebuilds over substantial distances, substation expansion, or transmission-level 
improvements 

• Interconnection timelines that are uncertain or inconsistent with program 
delivery requirements 

• Lack of meaningful utility coordination or insufficient documentation 

• Substantial cost uncertainty related to utility infrastructure 

These projects present elevated schedule and delivery risk and will receive lower scores. 

6.2.6 Affidavit of Non-Collusion  
Applicants must complete the attached “Affidavit of Non-Collusion” and submit it as 
part of the application. This shall be uploaded to the NEVI Cognito Application Portal.  

6.2.7 Conflicts of Interest  
Applicants must provide a list of all entities with which it has relationships that create, 
or appear to create, a conflict of interest with the work that is contemplated in this 
NOFO. This list should indicate the name of the entity, the relationship, and a discussion 
of the conflict. Applicants must complete Attachment 5, Conflict of Interest and 
Disclosure Form, and upload it to the M/HD Cognito Application Portal. 

6.3 Application Timeline  
The timeline below outlines the activities and corresponding dates that all Applicants 
must meet. ODOT may update this timeline and will notify participants by posting an 
update on its M/HD Webpage. It is the Applicant's responsibility to check for such 
updates.  

Applications received after the deadline will be deemed ineligible and will not be 
reviewed. Incomplete applications may be disqualified from consideration. ODOT is not 
responsible for any errors or delays caused by technical difficulties resulting from 
submitting applications.  

ACTIVITY DATE TIME DETAILS 
NOFO 
Advertisement 

8/5/2026  5:00 PM 
PDT 

ODOT M/HD Webpage and 
by email 

Application 
Webinar & 
Listening 
Session 

8/26/2026 11:00 AM 
PDT  

Register Here 

https://www.cognitoforms.com/ODOT2/ODOTMHDApplicationForm
https://www.oregon.gov/odot/climate/Pages/mhdzev.aspx
https://www.oregon.gov/odot/climate/Pages/mhdzev.aspx
https://events.gcc.teams.microsoft.com/event/a68afb1b-3454-49f3-8906-cb7b65698abe@28b0d013-46bc-4a64-8d86-1c8a31cf590d
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Questions & 
Comments 
Due 

8/28/2026  5:00 PM 
PDT 

Email to 
MHDZEV@odot.oregon.gov 

Answers 
Posted 

9/4/2026  5:00 PM 
PST 

ODOT M/HD Webpage 

Applications 
Due 

10/30/2026 5:00 PM 
PDT 

ODOT M/HD Webpage  

Awards 
announced   

November 2026  5:00 PM 
PDT 

ODOT M/HD Webpage 

 

6.4 Questions 
Applicants who have any questions regarding this NOFO must submit questions by e-mail 
to: MHDZEV@odot.oregon.gov.  

Questions should include the following information. 

• Document Name 
• Document Section Number 
• Document Page Number 
• Question 

All questions and answers will be posted on the ODOT M/HD Webpage. All Applicants will 
be responsible for checking the web page for any updates to this NOFO and any questions 
that have been answered.  

ODOT reserves the right to amend this NOFO at any time. If the amendment is issued after 
the closing date for receipt of applications, ODOT may, in its sole discretion, allow 
Applicants to amend their project applications in response to the amendment, if necessary. 
All amendments will be posted to the ODOT M/HD webpage.  

Any person requiring this NOFO document in an alternative format (such as braille, large 
print, or in a different language) can receive it at no cost. Please email your request to 
MHDZEV@odot.oregon.gov.  

Any person requiring a special accommodation due to a disability should contact ODOT by 
email at MHDZEV@odot.oregon.gov for assistance with this NOFO at least 5 business days 
prior to the activity or action for which assistance is needed. 

6.5 Application Submittal 
All applications must be submitted electronically through ODOT’s Cognito application 
portal on its M/HD webpage. Applications are to be submitted by October 30th, 2026.  

mailto:brett.howell@odot.oregon.gov
https://www.oregon.gov/odot/climate/Pages/mhdzev.aspx
https://www.oregon.gov/odot/climate/Pages/mhdzev.aspx
https://www.oregon.gov/odot/climate/Pages/mhdzev.aspx
mailto:MHDZEV@odot.oregon.gov
https://www.oregon.gov/odot/climate/Pages/mhdzev.aspx
https://www.oregon.gov/odot/climate/Pages/mhdzev.aspx
mailto:MHDZEV@odot.oregon.gov
mailto:MHDZEV@odot.oregon.gov
https://www.oregon.gov/odot/climate/Pages/mhdzev.aspx
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All applicants must submit a current Oregon Secretary of State Business Registry number.  

6.6 Application Amendment or Withdrawal  
If an applicant wants to withdraw or amend an application, they must email the Grant 
Administrator as outlined in Section 6.4, Questions.  

6.7 ODOT Discretion  
ODOT reserves the right to reject any or all applications at any time prior to the execution of 
an agreement. ODOT is not obligated to fund an application from an Applicant that has 
demonstrated marginal or unsatisfactory performance on previous competitive selections or 
contracts with ODOT or other state agencies. ODOT reserves the right to verify information 
contained in the application. This may include using publicly available information and 
other outside sources to evaluate the Applicant’s performance under other contracts. In 
addition, ODOT reserves the right to fully or partially fund the Applicant's proposed project 
to better accommodate the financial constraints of the program.  

6.8 Disqualification of Applications 
ODOT may exercise its discretion to reject or not evaluate an application for any reason, 
including without limitation:   

• The Applicant fails to submit the application by the due date and time. 
• The Applicant acknowledges that a requirement of the application cannot be met. 
• The Applicant fails to satisfy a requirement of this NOFO, or the application is not 

compliant with the requirements of this NOFO.  
• The application limits the rights of ODOT. 
• The Applicant fails to include an authorized signature. 
• The Applicant presents the information requested by this NOFO in a format 

inconsistent with the instructions of the NOFO or otherwise fails to comply with the 
requirements of the NOFO, including but not limited to failing to provide all 
required information.  

• The Applicant provides misleading or inaccurate responses. 
• The application includes conditional offers or non-committal language.  
• There is insufficient evidence (including evidence submitted by the Applicant) to 

satisfy ODOT that the Applicant is properly qualified to meet the requirements of 
this NOFO or the application.  

• The proposed project is not in compliance with the applicable state or federal 
statutes or rules 
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6.9 Process for Clarification of Application Information  
ODOT reserves the right to contact an Applicant after the submission of an application for 
the purpose of clarifying the application to ensure mutual understanding. ODOT will not 
consider information received if the information materially alters the content of the 
application or alters the type of project the Applicant is proposing. Failure to comply with 
requests for additional information may result in rejection of the application as non-
compliant.  

All applications become ODOT property and will not be returned to the Applicant at the 
conclusion of the selection process. Contents of all applications will be in the public domain 
and open for inspection by interested parties. NOTE: ODOT received several public records 
requests related to Round 1 of the NEVI program.  

The Applicant agrees that ODOT may copy the applications for purposes of facilitating the 
evaluation of the application or to respond to requests for public records. By applying, the 
Applicant consents to such copying and warrants that such copying will not violate the 
rights of any third party.  

If the Applicant submits information in its response to this NOFO that the Applicant 
considers as constituting trade secrets under either ORS 192.345(2) or confidential, 
proprietary information, or “sensitive business, commercial or financial information” under 
ORS 367.804(6), and Applicant wishes to protect such information from disclosure either (a) 
to other Applicants during the grant process or (b) to the public as a public record, 
Applicant must designate such information in the text of the application by including it 
within brackets and by including at the bottom of the application page on which they 
appear with the applicable identifying legend(s):  
 

• This page contains information that constitutes a trade secret under ORS 192.345(2) 
and is not to be disclosed except in accordance with applicable law. 

• This page contains confidential, proprietary information and is not to be disclosed 
except in accordance with applicable law.  

• This page contains Sensitive Business, Commercial or Financial Information and is 
not to be disclosed except in accordance with applicable law. 

 
The Applicant shall also submit a fully redacted version of its application, clearly 
identified as the redacted version, redacting such information that the Applicant 
considers as constituting “trade secrets” or “confidential, proprietary information”, or 
“Sensitive Business, Commercial, or Financial Information”.  
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7 Evaluation of Applications 
7.1 Evaluation Process 

ODOT will use the following process to evaluate applications.  

7.1.1 Responsiveness Check  
All applications will be reviewed for responsiveness (Responsiveness Check) to confirm 
the application meets the NOFO requirements. The Responsiveness Check is a pass/fail 
assessment which includes confirming the Applicant has submitted all materials 
required for an application. At this stage, ODOT may request corrected documentation 
in the case of an incorrect document upload. Applications that fail the Responsiveness 
Check will be determined to be non-responsive and will not be evaluated further. 

7.1.2 Scoring Criteria and Evaluation 
To evaluate applications, ODOT will establish a Review Committee made up of no less 
than three members. Applications that pass the Responsiveness Check will be evaluated 
and scored individually by each Review Committee member on a competitive basis 
according to the scoring criteria and point maximums provided in the table below. 
Evaluation will consider the qualifications and capabilities of the Applicant and its full 
proposed project team.  

 

 

 

Scoring Criteria Maximum Points 
Possible: 150 

1.0 Project Team Qualifications and Experience 35 
1.1: Applicant team and organization (up to 10 points) 
Describe the Applicant team’s experience via the Cognito 
Application Form. 

 
10 

 
1.2: Experience with Federal Requirements (up to 10 
points) 
Indicate the Applicant team’s level of experience 
complying with the federal requirements outlined in the 
Cognito Application Form.  

10 

1.3: Prior experience with 150kW or higher EVSE  
Provide prior EVSE experience and performance metrics 
as directed in the Cognito Application Form 

• 5 Points for 11+ projects 
• 3 Points for 5-10 projects  

 
 

5 
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• 1 Point for 1-4 projects  
• 0 points for no projects listed 

Note: For the purpose of scoring prior EVSE experience, a 
project is defined as a single, discrete EV charging site at 
which the Applicant team planned, permitted, 
constructed, installed, and placed into operation one or 
more DC fast charging units (150kW or higher). 
1.4: Past EVSE reliability  
Provide prior EVSE system performance per the Cognito 
Application Form.  

• 5 points for 97%+ 
• 3 points for 93-96% 
• 1 point for 85%-93% 
• 0 points for below 85% or no prior experience 

 
 
5 

1.5: Schedule Management (up to 5 points) 
Describe the Applicant Team’s approach to managing the 
project schedule. Applicants must include a draft schedule 
that provides an estimated timeline for each phase of the 
project as outlined in the Scope of Work. 

 
5 

2.0 Understanding of Requested Services  30 
2.1: Operations and maintenance (up to 15 points) 
Describe the Applicant Team’s O&M Plan including at a 
minimum:  

• Plan to achieve uptime of 97% or greater  
• Plan for managed charging solutions in 

coordination with relevant utility 
• Plan for establishing pricing structures (including 

approach to setting, updating, and displaying 
prices) 

• Customer service plans 
• Planned response times for minor and major 

outages 
• Plan for addressing weather-related events (e.g., 

snow removal, wildfires). 
• Plan for continued operation of the charging 

infrastructure beyond the Period of Performance 

 
 

15 

2.2: Approach to safety (up to 4 points) 
Describe the Applicant team’s approach to safety 
including:  

 
 

4 
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• Physical safety plan that addresses safety for EV 
charging station users (e.g., fire prevention, safety 
lighting, emergency call boxes, video surveillance). 

2.3: Cybersecurity and Data Management (up to 3 points) 
Describe the Applicant Team’s approach to cybersecurity 
including at a minimum:  

• protection measures for data storage, management, 
transactions, and transmittals. 

3 

2.4: ADA, ABA, and Section 508 Accessibility standards 
(up to 8 points) 
Demonstrate applicant’s understanding of charging 
station compliance with the applicable provisions of the 
Americans with Disabilities Act (ADA), Architectural 
Barriers Act (ABA), and section 508 of the Rehabilitation 
Act of 1973 outlined in the U.S. Access Board’s Design 
Recommendations for Accessible Electric Vehicle 
Charging Stations. Additionally, list any best practices 
beyond the minimum requirements that the applicant will 
incorporate in the charging station design. 

 
 
8 

3.0 Site Characteristics and Project Readiness   60 
3.1: NEPA Readiness 
 Applications indicating that the proposed project site 
does not trigger any of the NEPA-risk factor conditions 
listed in section 6.2.4 will receive the highest score under 
this criterion and be considered highly “NEPA ready” and 
more likely to support the timely completion of 
environmental review.  
 
Note: Due to the importance of clearing NEPA by the 
deadline for obligations (see 6.2.4), applications which 
indicate that the proposed project site triggers 1 or more 
of the NEPA-risk factor conditions will receive a score of 
0 for this section.  

20 
 

3.2: Electrical Capacity Readiness: Applicants may earn 
up to 20 points according to the conditions listed in 
section 6.2.5 according to the following schedule:  

• High readiness: 11-20 points 
• Moderate readiness: 4-10 points  
• Low readiness: 0- 3 points  

 
 
 

20 
 
 

3.3: Expected Utilization:  20 

https://www.access-board.gov/tad/ev/
https://www.access-board.gov/tad/ev/
https://www.access-board.gov/tad/ev/
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Applicant provides evidence of expected utilization, 
signed agreements, or letters of commitment from more 
than one fleet operator which includes the information 
outlined in section 1.4.  
Public Access Projects (up to 20 points): 

• The Applicant demonstrates a high likelihood of 
utilization according to the criteria outlined in 
section 1.4 for Public Access Projects (e.g., letters of 
support from multiple ZEV Fleet Operators): 11-20 
points  

• The Applicant demonstrates a moderate likelihood 
of utilization according to the criteria outlined in 
section (e.g., letters of support for the project, data 
demonstrating that utilization is expected to grow 
over time): 1-10 points  

• Insufficient documentation and a low likelihood of 
utilization: 0 points 

Restricted Access and Hybrid Access (up to 10 points): 
• Signed Agreements from two or more Authorized 

Fleet Operators: 6-10 points  
• Letters of commitment from two or more 

Authorized Fleet Operators: 1-5 points  
• No signed agreements or letters of commitment: 0 

points.  
 
4.0 Future Proofing, Innovation, and Resiliency 15 
4.1: Proposed charging station includes a Distributed 
Energy Resource (DER) (up to 15 points): 
To support grid resiliency, charging stations that include a 
DER (e.g., Battery energy storage systems (BESS), on-site 
renewables, microgrids) may receive up to 15 points.  
Applicants must include all required documentation in 
support of the DER(s) as indicated in the Cognito 
Application Form.  

 
 

15 

5.0 Cost Proposal Efficiency  10 
5.1: Cost efficiency will be scored using the project's cost 
per installed kW (Total Project Cost (excluding DER 
related costs) divided by total installed kW). Proposals 
will be ranked according to the following formula 
:  

10 
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• Proposal with the lowest cost per installed kW (10 
Points)  

• Proposal with the second lowest cost per installed 
kW (7 points)  

• Proposal with the third lowest cost per installed kW 
(4 points)  

• All other proposals (0 points) 
 
NOTE: Applicants must clearly identify DER-related 
costs in Attachment 3 so they can be excluded from the 
cost-per-kW calculation.   

 

7.1.3 Score Tabulation  
The maximum final score for any application is 150 points per proposed site. The 
Review Committee will make all award recommendations. The Program Manager will 
draft a report summarizing the Review Committee’s recommendations and submit the 
report to the Climate Office Director for review prior to notifying Applicants. In the 
event that two applications receive the same score, the tiebreaker will be the Applicant 
with the lowest cost proposal. 

7.1.4 Award  
ODOT will notify the successful Applicant via email and will post the Notice of Intent to 
Award on our M/HD Webpage. The Notice of Intent to Award is conditional and subject 
to further review and execution of a Grant agreement.  

8 Post Award 
8.1 Pre-Agreement Activities  

The Applicant shall participate in the following pre-agreement activities after the Notice of 
Intent to Award has been provided to the Applicant. 

8.1.1 Pre-Agreement Risk Assessment 
The Applicant must work with the Grant Administrator to complete a pre-agreement 
risk assessment prior to executing the Agreement. This includes, but is not limited to, 
the Applicant team’s experience managing federally funded grants, legal assessment 
and status, accounting systems and internal controls, financial assessment, and 
monitoring/audit findings. Risk assessments are valid for 12 months, so repeat Grantees 
do not require an additional risk assessment if one has been performed within the last 12 
months. The program manager will use the results of the pre-award risk assessment to 

https://www.oregon.gov/odot/climate/Pages/mhdzev.aspx
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determine the appropriate level of monitoring. Any additional monitoring requirements 
will be added to the Scope of Work and Deliverables before execution of the Agreement. 

8.1.2 Financial Review Documents  
ODOT may require that a Grantee undergo a financial review when a grant award is 
made of $25,000 or more. This financial review may include a review of IRS forms, or 
certified financial audits.  

8.2 Execution of Agreement  
After the pre-agreement activities have been completed, the Program Manager will send 
the Agreement to the Applicant. The Applicant shall sign the Agreement within 60 
calendar days of receipt. At the time of execution, the Applicant shall provide the 
following documents, as applicable: 

• Signed Site Host Agreement(s) 

o The Site Host Agreement shall ensure that the Site Host grants ODOT, 
FHWA, their employees, agents, representatives, and contractors, subject to 
the Agreement and ODOT’s supervision, a right to enter any and all parts of 
any site upon which funded EVSE is located, at any time without notice, to 
observe, inspect, photograph, or otherwise document the EVSE. The 
Applicant shall ensure that the Site Host Agreement and other agreements 
and instruments include clauses that permit ODOT to enter to the full extent 
required by the Agreement.  

• Property Ownership or Authorization Documentation 

o If the Applicant is also the Site Host and owns the proposed location(s), the 
Applicant must provide proof of site ownership for each proposed location 
(e.g., deed, tax record, or other legally recognized documentation). 

o If the Applicant is the Site Host but leases the property/properties, the 
Applicant must provide written authorization from the property owner 
expressly permitting the installation, operation, and maintenance of EV 
charging infrastructure for the full Period of Performance for each proposed 
site. This authorization must include permission to meet all program 
requirements, including access, construction, operation, data reporting, and 
maintenance activities. 

o For franchised locations, the Applicant must identify whether the franchisee, 
franchisor, or another entity holds the underlying property rights or approval 
authority for site improvements for each proposed site. If franchisor consent 
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is required under the franchise agreement—or if the franchisor owns the 
property, controls site standards, or imposes restrictions on site 
modification—the Applicant must provide written documentation 
demonstrating that all necessary approvals for EV charging installation and 
long-term operation and maintenance have been granted for each proposed 
site.  

• Service Provider Agreements 

o If the Applicant is the Site Host and is the direct recipient of federal funds, 
ODOT may request a copy of the contract(s) between the Site Host and the 
selected Electric Vehicle Service Provider (EVSP), or other subcontractor(s) 
responsible for installation, operation and maintenance, and data reporting. 
This contract must clearly demonstrate a commitment to operate and 
maintain the charging infrastructure, provide required customer support, 
and conduct all required data reporting for the full Period of Performance. 

• Proof of Registration to Conduct Business in Oregon 

o The Applicant must provide proof of active registration with the Oregon 
Secretary of State to conduct business in Oregon. 

• Any Additional Certificates or Documents Deemed Necessary by ODOT 

o ODOT reserves the right to request additional documentation necessary to 
confirm compliance with program requirements, federal regulations, or state 
law. 

Once the Applicant has provided the required documents outlined above, ODOT and the 
Applicant will sign the Agreement, and the project will be considered obligated and having 
commenced. If the Applicant does not sign the Agreement and provide the required documents 
in a timely manner, ODOT may rescind the award.  

NOTE: the Applicant cannot incur or agree to the payment of any costs to be requested for 
reimbursement prior to the Effective Date (see Sample Grant Agreement).  

9 Post Award  
9.1 Reimbursement Mechanism 

This funding opportunity will follow a three-phase reimbursement structure which 
incorporates a Notice to Proceed, as outlined below. Reimbursements will be contingent 
upon the successful and documented completion of each project phase, as described in 
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sections 9.1.1 through 9.1.3, and upon the Grantee’s submission of all required deliverables 
for each phase, as specified in Attachment 2 to this NOFO. 

9.1.1 Preliminary Engineering (Phases 1A and 1B) 
Phase 1A: NEPA Readiness 

Reimbursement will be issued upon ODOT’s confirmation that the Grantee has 
submitted all required documentation to support NEPA review and that NEPA 
clearance has been granted. No activities that could constitute a federal action (e.g., 
permitting, final design, utility agreements, construction, installation, commissioning) 
may occur prior to NEPA approval. Upon successful and documented completion of 
Phase 1A, ODOT will issue a Notice to Proceed to Phase 1B.  

The Reimbursement Amount will be equal to the total identified by the Grantee for 
NEPA Readiness in Attachment 3, after accounting for the required match.  

Phase 1B: Preliminary Engineering 

Reimbursement for Preliminary Engineering (PE) will be issued upon ODOT’s 
verification that all Phase 1B tasks, as outlined in Attachment 2, have been successfully 
completed. The reimbursement amount will be equal to the total identified by the 
Grantee for PE in Attachment 3, after accounting for the required match.  

PE reimbursement is contingent upon the submission of all required deliverables 
outlined in Phase One of the Scope of Work.   

Upon the successful and documented completion of Phase 1B, ODOT will issue a Notice 
to Proceed to Phase Two.  

9.1.2 Construction and Commissioning  
Reimbursement for Construction and Commissioning will be issued upon ODOT’s 
verification that all Phase Two tasks, as outlined in Attachment 2, have been successfully 
completed, and that the site is fully installed, operable, and ready for public use. The 
reimbursement amount will be equal to the total identified by the Grantee in 
Attachment 3 for Construction, after accounting for the required match.  

Construction reimbursement is contingent upon submission of all required deliverables 
in Phase Two of the Scope of Work. 

Upon the successful and documented completion of Phase Two, ODOT will issue a 
Notice to Proceed to Phase Three, which begins the Period of Performance.  
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9.1.3 Operation and Maintenance Payments and Withholding 
Reimbursement requests for Operation and Maintenance will be made annually, no later 
than the last Friday in March for the prior calendar year, over the Period of Performance. 
Each annual reimbursement will be equal to one-fifth (1/5) of the total operations and 
maintenance amount identified by the Grantee in Attachment 3, after accounting for the 
required match.  

Annual operations and maintenance payments are contingent upon compliance with the 
uptime requirements in 23 CFR 680.116 and will be subject to a penalty based on the 
number of ports that fail to meet the 97% average annual uptime threshold in the prior 
calendar year. 10% of the annual O&M reimbursement amount will be withheld for each 
non-compliant port, up to a maximum of 40%, according to the following schedule:  

• 1 port fails to meet the 97% uptime requirement: 10% 
• 2 ports fail to meet the 97% uptime requirement: 20% 
• 3 ports fail to meet the 97% uptime requirement: 30% 
• 4 ports fail to meet the 97% uptime requirement: 40%  

ODOT reserves the right to request documentation of uptime data and to withhold or 
adjust payments if sufficient performance data is not submitted in compliance with the 
requirements outlined in 23 CFR 680.112.  

9.1.4 Final Payment and Release of Withholdings  
Cost reimbursement may be invoiced for the final year of O&M costs as detailed in 
phase three of Attachment 2. Supporting documentation of actual costs incurred is 
required. ODOT will only pay up to the Maximum Total Project Reimbursement 
detailed in the Cost Proposal Form during the application process, and all costs will be 
finalized in the final Agreement.  

10 Reservation of Rights:  
ODOT reserves all rights regarding this NOFO, including, but not limited to, the right to: 

• Amend or cancel this NOFO without liability if it is in the best interest of ODOT to 
do so. 

• Waive any minor non-conformance with the provisions or procedures of this NOFO.  
• Amend or extend the term of any grant agreement that is issued as a result of this 

NOFO.  
• Reject any application or withdraw any intent to award upon finding that to accept 

the application or make the award may impair the integrity of the solicitation 
process or that such rejection or withdrawal is in the best interest of ODOT. 
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• Verify any information or endorsements included in the application to ensure 
accuracy. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix A: Definitions and Acronyms 
Alternative Fuel Corridor (AFC): National EV charging and hydrogen, propane, and natural 
gas fueling corridors designated by FHWA.  

Applicant: The eligible entity who has signed and is submitting the signed application response 
and who will be responsible, if subsequently identified as the grantee, to ensure proper 
performance of the agreement if awarded. The Applicant must also own the federally funded 
charging infrastructure for the full term of the Agreement.  

Bipartisan Infrastructure Law: A public investment of $350 billion in highway programs, 
including directing states to establish a nationwide network of 500,000 charging stations by 2030. 
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Class 2b Vehicle: are vehicles with a gross vehicle weight rating (GVWR) ranging from 8,501 to 
10,000 pounds.  

Charger: A device with one or more charging ports and connectors for charging EVs. Also 
referred to as Electric Vehicle Supply Equipment (EVSE).  

Charging Network: A collection of chargers located on one or more properties that are 
connected via digital communications to manage the facilitation of payment, electrical charging, 
and transfer data requests.  

Charging Network Provider: The entity that operates the digital communication network that 
remotely manages the chargers. Charging network providers may also serve as charging station 
operators and/or be the manufacturer of chargers. 

Charging Port: The system within a charger that charges one EV. A charging port may have 
multiple connectors, but it can provide power to charge only one EV through one connector at a 
time. 

Charging Station: The area in the immediate vicinity of a group of chargers and includes the 
chargers, supporting equipment, parking areas adjacent to the chargers, and lanes for vehicle 
ingress and egress. A charging station could comprise only part of the property on which it is 
located. 

Combined Charging System (CCS): A standard connector interface that allows Direct Current 
Fast Chargers to connect to, communicate with, and charge EVs. 

Commissioning: Testing to ensure that all systems are safe and functional prior to the initiation 
of public EV charger operation, typically performed by a certified engineer. Commissioning 
includes but is not limited to the obtaining of necessary permits and certifications, the physical 
installation of the chargers, the connection to the electrical grid, testing of the electrical 
connections, verification of functionality, and compliance with all relevant codes and standards, 
and demonstration that the EVSE is operable and ready for public use.  

Connector: The device that attaches an EV to a charging port to transfer electricity. 

Direct Current Fast Charging (DCFC): A charger that enables rapid charging by delivering 
direct-current (DC) electricity directly to an EV’s battery.  

Distributed Energy Resource (DER): Energy generation and/or storage technologies that 
provide electrical capacity or energy where it is needed.  

Electric Vehicle (EV): A motor vehicle that is either partially or fully powered on electric power 
received from an external power source. For the purposes of the CFI and CRP programs, this 
definition does not include golf carts, electric bicycles, or other micromobility devices.  
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Electric Vehicle Infrastructure Training Program (EVITP): A comprehensive training program 
for the installation of electric vehicle supply equipment. 

Electric Vehicle Charging Analytics and Reporting Tool (EV-ChART): A database created by 
the Joint Office of Energy and Transportation to facilitate the standardization and collection of 
the data submittals required under 23 CFR 680.112. 

Electric Vehicle Service Provider (EVSP): The entity responsible for operation and 
maintenance of one or more networked or non-networked charging stations. 

Electric Vehicle Supply Equipment: See Charger.  

Authorized Fleet Operator: A business or organization that owns, leases, or manages one or 
more commercial vehicles classified as Class 2B or above, and has been granted permission by 
the charging-site owner or administrator to use designated charging infrastructure.  

Fleet Operator: A business, organization, or agency that owns, leases, manages, or controls a 
one or more commercial vehicles classified as Class 2B or above. 

Grantee: The Applicant who, upon awarding of a contract and execution of the Grant 
Agreement, will be responsible for managing the awarded contract and the party to whom 
payment will be made.  

Grant Agreement: The agreement between the grantee and the Oregon Department of 
Transportation.  

Match Share: The Grantee’s required contribution to the total eligible project cost; match share 
shall be a minimum of 30%.  

National Electric Vehicle Infrastructure Program (NEVI): Provides formula funding to states 
for the construction of Charging Stations and the installation, operation, and maintenance of 
DCFC Chargers that are reliable, convenient, affordable, and equitable.  

NEVI Compliant: Electric vehicle supply equipment meeting all minimum standards and 
requirements for the NEVI program outlined in Title 23 CFR Part 680.  

North American Charging Standard (NACS/SAE J3400): A type of protocol for a charging 
connector interface between an EV and a charger. It specifies the physical, electrical, and 
communication requirements of the connector and mating vehicle inlet for direct-current (DC) 
fast charging. The North American Charging Standard is now standardized as SAE J3400. It has 
commonly been referred to as the Tesla connector. 

Notice to Proceed: Written authorization to the Grantee to proceed with the work in the 
Agreement. ODOT will issue a Notice to Proceed for each phase of the project outlined in the 
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Scope of Work upon successful and documented completion of each project phase. Any work 
done prior to the Effective Date of the Agreement and Notice to Proceed will not be reimbursed.   

Open Charge Point Interface (OCPI): An open-source communication protocol that governs 
the communication among multiple charging networks, other communication networks, and 
software applications to provide information and services for EV drivers. 

Open Charge Point Protocol (OCPP): An open-source communication protocol that governs 
the communication between chargers and the charging networks that remotely manage the 
chargers. 

Operations and Maintenance (O&M): The five-year period beginning immediately after the 
commissioning of an EV Charging Station, when the station is open for operation and will need 
to be maintained.  

Period of Performance: The length of time during which the Grantee is obligated to provide 
operations and maintenance services for the Charging Station. The Period of Performance for 
the Agreement is 5 years or 60 months. The Period of Performance begins with Notice to 
Proceed to Task 3 as identified in the Scope of Work.  

Plug and Charge: A method of initiating charging, whereby an EV charging customer plugs a 
connector into their vehicle and their identity is authenticated through digital certificates 
defined by ISO-15118, a charging session initiates, and a payment is transacted automatically, 
without any other customer actions required at the point of use. 

Power Sharing: The process of dynamically limiting the charging power output of individual 
charging ports at a charging station to ensure that the sum total power output to all EVs 
concurrently charging remains below a maximum power threshold. This is also called 
automated load management.  

Site Host Agreement: A legal contract between the owner of the real property (Site) and the 
Grantee that makes the site available to the Grantee for the entire length of the Agreement for 
the purpose of constructing, installing, operating, and maintaining an EV charging station in 
accordance with 23 CFR 680 and all applicable laws and regulations and describes the legal 
obligations of each party.  

Site Host: The individual, business, government, tribe, or other entity that owns, leases, or 
otherwise has legal authority and control over the location where NEVI-compliant electric 
vehicle charging infrastructure will be constructed, installed, operated, and maintained. The 
Site Host may be the Applicant. The Site Host must have, or have the authority to grant the 
Applicant, all necessary rights—such as site access, construction rights, utility coordination 
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access, and long-term operational rights—to support the full term of the NEVI project over the 
Period of Performance and comply with all applicable federal and state requirements. 
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