

PO BOX 279, Bend Oregon, 97709 CCB#188805



CONTRACT FOR SERVICES

This is a contract entered into by Heart of Oregon Corps (hereinafter referred to as HOC) and AUO of the Inn of the Seventh Mountain (hereinafter referred to as "Client") on this 29th day of September, 2021.

HOC place of business is (Payments sent to this address): PO Box 279, Bend, OR, 97709

Clients place of business (Invoices sent to this address): AUO of the Inn at Seventh Mountain C/O Aperion

Management



The Client hereby engages HOC to provide services described herein under "Scope and Manner of Services". HOC hereby agrees to provide the Client with such services in exchange for consideration describe herein under "Payment for Services Rendered".

Scope and Manner of Services:

HOC agrees to the following:

- HOC will provide 1 youth job skills training crew, consisting of a minimum of 4 people (3-5 Corps Members and 1 Crew Leader) for the listed daily rate. A work day consists of an 8-hour day which includes drive time, safety talk, and two 15-minute breaks. Crew size may vary from day to day, we will not send a crew of less than 4 people without contractor permission. Contractor may choose to accept a smaller crew at this rate, or reschedule the day. HOC will provide tools, fuel, and PPE for Crew. HOC Crew Leader will communicate with Client for daily tasks as assigned. HOC will dispose of all collected debris and the client will be responsible for associated disposal fees in addition to daily rate.
- Daily output will vary based on access, terrain, fuel load, and skill of crew. Heart of Oregon Corps is
 committed to providing clients a valuable service while engaging disconnected youth on valuable
 community projects, and training tomorrow's workforce today. If at any point during the project you are
 concerned with productivity or otherwise not satisfied with the quality of work, notify HOC Project
 Coordinator. Work can stop any time until all concerns have been addressed and corrective action can
 take place. We appreciate your partnership and commitment to local youth.

Payment for Services Rendered:

The Client shall pay HOC:

• \$19,155.00 - this includes 15 total days of project time with 5 days of chipper use.

Daily rate is valid from today until December 31st, 2022. Project dates, schedule, and number of days will be negotiated between Client and HOC based upon partner needs and crew availability.

Payment shall be made within 30 calendar days of the date on any invoice for services rendered from HOC. Should the Client fail to pay HOC the full amount specified in any invoice within 30 calendar days of the invoice's date, a late fee of \$30.00 shall be added to the amount due and interest of 3% per annum shall accrue from the calendar day following the invoice's date.

Contractors Responsibilities:

Contractor is an independent contractor and therefore assumes all responsibilities for any taxes, insurance or licenses as may be required by federal, state, or local laws for the protection of its employees or for the right to do business. Contractor agrees to be responsible for injuries or damage to property that occurs as a result of the contractor's actions — even if the insurance in effect does not cover that loss. Contractor is responsible for initially investigating and trying to settle any damage or injury complaints as a result of the contractor's service. Contractor indemnifies and holds harmless the coalition, its directors and officers, board of directors, and staff for any claims arising from this contract. Costs associated with resulting actions to rectify and violation shall be borne by the contractor.

Applicable Law:

This contract shall be governed by the laws of the County of Deschutes/ Jefferson/ Crook in the State of ORE and any applicable Federal law.

Acceptance of Contract:

The undersigned hereby agree and accept the above conditions including work scope and prices as outlined.	The
work will be performed as outlined for the payment terms stated above.	

Printed Name of Client or a	uthorized agent	Printed Name HOC authorized agent		
Signature	 Date	Signature	 Date	

Project Name: AUO of the Inn of the Seventh Mountain

Contact Information:

AUO of the Inn of the Seventh Mountain 18575 SW Century Dr Bend, OR 97701

Treatment Location:

Common area open space behind 20 of the residential buildings located at Bend, OR. The land is owned by the AUO of the Inn of the Seventh Mountain and Pioneer Trust Bank. The areas owned by Pioneer Trust Bank are leased back to the AUO through a land lease that runs through 2069. All landowners receiving treatment own less than 640 acres. The AUO is a 501c3 organization. This property has a high wildfire risk class, with burn probability in the high to high/very high probability range.

Description of Treatment Activities:

Fuel reduction (remove shrubs and trees) up to 100' behind 20 residential buildings. Chip all material on site. The treatment prescriptions will be based on expert input from at Deschutes County (Fire Adapted Communities Coordinator) and (Oregon Department of Forestry). Site meetings have already been conducted with these individuals/entities to develop the treatment plan and the AUO will look to them to observe work in progress and the final product. Contractor, Heart of Oregon, will be providing all services and this contractor is very well-versed in fuel reduction in forest areas. As the project is adjacent to open national forest areas, removal of this material will drastically reduce the risk of fire spreading to the residential buildings by creating a break. This work impacts 230 residential units as well as a conference center and other common structures located at the interior of the project.

Description of the Anticipated Benefit:

This land is located within a conservation opportunity area. The AUO has confirmed that the US Forest Service plans to provide fuel treatment in the adjoining areas to further project this area, but that work will stop short of the protection needed for the buildings on land that is the responsibility of the AUO to maintain.

Timeline for Implementation:

- Late spring/early summer 2022
- 15 working days

Budget:

See attached worksheet. The Contractor's proposal for 15 working days including 5 days of chipping material on site is \$19,155.00. The AUO would plan on contributing 25% of the cost in cash toward the project at \$4,788.75, with the remaining 75% at \$14,366.25 paid by the ODF small forestland grant funds.

Oregon Department of Forestry Small Forestland Grant Program Budget Calculation Sheet

Instructions: Fill out blue-bordered boxes

Grant Agreement #/Project Name: # / AUO of the Inn of the Seventh Mountain

	Deliverables
	Below are examples, replace with your projects quantified treatment activities (acres)
#	4.8 acres of fuel (shrub and tree) removal up to 100' past residential buildings
#	4.8 acres of chipping all material cut down on site
#	
#	
#	
#	
#	
#	Add deliverables as needed
Treatment Footprint	4.8 acres

		Leverage (25	6% required)	
Cost Category	Grant Request	Match (if any)	Leverage (if any)	Total Project Cost
1. Personnel	\$ 14,366.25	\$ 4,788.75		\$ 19,155.00
2. Fringe Benefits				\$ 0.00
3. Travel				\$ 0.00
4. Equipment				\$ 0.00
5. Supplies				\$ 0.00
6. Contractual				\$ 0.00
7. ODF (if applicable)				\$ 0.00
8. Indirect				\$ 0.00
Total	\$ 14,366.25	\$ 4,788.75	\$ 0.00	\$ 19,155.00

Narrative justification by line item: totals should match claim above.


real rative justification	by line item: totals should match claim above.
For each line item	Detail by position or item cost, rate, number of units, and subtotals. Tie costs to Deliverables. Example: Personnel and Fringe (\$1,480 and \$740=\$2,220) for 1 Ecologist working 40 hours @ \$37/hour to treatment plan 100 acres of fuel treatments
Personnel & Fringe	1 youth job skills training crew, consisting of a minimum of 4 people (3-5 youth and 1 crew leader) at a daily rate of \$1,277.00. 15 working days including 5 days of chipper use. 15x\$1,277.00 = \$19,155.00
Travel	
Equipment	
Supplies	
Contractual Payments	
ODF (if Applicable)	
Leverage Sources	
Indirect Costs	



WGS_1984_Web_Mercator_Auxiliary_Sphere

© Oregon Explorer (https://oregonexplorer.info)

AUO if the Inn of the Seventh Mountain Map



PROMINTAL

Legend

World Imagery
Low Resolution 15m
Imagery
High Resolution 60cm
Imagery
High Resolution 30cm
Imagery
Citations


Notes

Add your notes here

This map is a user generated static output for reference only from

Data layers that appear on this map may or may not be accurate, current, or reliable.

THIS MAP IS NOT TO BE USED FOR NAVIGATION.



Number of Panel Reviewer #1 Project Name AUO of the Inn, Seventh Mount					tain	
Priority	Proposal Scori	Possible Points	Reviewer Score			
1	Clearly describes treatment activities and how future condition reduces risk of high severity wildfire					
Reviewer Comments	4.8 acres: Fuel buildings. Chip input. As the p will drastically break.	5				
2			reates shaded fuel brea gh or Extreme (HUC 6 w	-	15	
Reviewer Comments	high/very high	probability range.	risk class, with burn pro This work impacts 230 nmon structures located	residential units as we	ell as a	15
3	Project treats	or protects multipl	e properties		15	_
Reviewer Comments			d 20 of the residential b			5
4		• •	nsects and disease, drou or enhances wildlife hat	•	15	2
Reviewer Comments	This land is located within a conservation opportunity area.					3
5	-	strates collaborati planned hazardou	ve approach including t s fuel treatments	reatment proximity	10	
Reviewer Comments	project this are	ea, but that work v	ovide fuel treatment in vill stop short of the proonsibility of the AUO to	otection needed for th		5
6	Proposed treat	tment(s) benefit v	ulnerable populations o	r under protected	10	
Reviewer Comments	Could not find	where this criteriu	ım was addressed.			0
7		a references a fore	est management plan o Inding Priority 6	r is located within a	10	
Reviewer Comments	Could not find where this criterium was addressed.					0
8	Project utilizes	non-traditional fo	rest products		5	
Reviewer Comments	Could not find where this criterium was addressed.					
		Final So	core		Out of 100	33

Number of Panel Reviewer #2 Project Name AUO of the Inn, Seventh Mountain				in		
Priority	Proposal Scoring Rubric Possible Points					
1	Clearly describes treatment activ of high severity wildfire	20	10			
Reviewer Comments	very generalized overview of treatment plans & future conditions					
2	Project protects infrastructure, consisting a Wildfire Risk Class of High			15	_	
Reviewer Comments	high				5	
3	Project treats or protects multiple	e properties		15		
Reviewer Comments	property (20 residential buildings	e) plus indirect impact o	n adjacent national fo	rest	7	
4	Proposed treatment(s) address insects and disease, drought mortality, invasive species, storm damage or enhances wildlife habitat					
Reviewer Comments	not indicated					
5	Clearly demonstrates collaborative to previous or planned hazardous		reatment proximity	10		
Reviewer Comments	claimed, but vague				5	
6	Proposed treatment(s) benefit vu properties	Ilnerable populations o	r under protected	10		
Reviewer Comments	unspecified					
7	Treatment area references a forest management plan or is located within a priority planning area listed in Funding Priority 6					
Reviewer Comments	claimed, but not specified					
8	Project utilizes non-traditional forest products 5					
Reviewer Comments	not indicated				0	

Number of Pa	umber of Panel Reviewer #3 Project Name AUO of the Inn, Seventh Mo							
Priority	Proposal Scoring Rubric	Possible Points	Reviewer Score					
1	Clearly describes treatment of high severity wildfire	activities and how future co	ndition reduces risk	20				
Reviewer Comments	Not a lot of detail on these e	10						
2	Project protects infrastructure, creates shaded fuel breaks along roadways, or is in a Wildfire Risk Class of High or Extreme (HUC 6 watershed)							
Reviewer Comments	yes				15			
3	Project treats or protects mu	ultiple properties		15				
Reviewer Comments	yes				15			
4	Proposed treatment(s) address insects and disease, drought mortality, invasive species, storm damage or enhances wildlife habitat							
Reviewer Comments	Mentions that project is in a conservation opportunity area, but not how the project benefits this COA. No mention of other elements							
5	Clearly demonstrates collaborate to previous or planned hazar		reatment proximity	10				
Reviewer Comments	USFS treatment				10			
6	Proposed treatment(s) bene properties	fit vulnerable populations o	r under protected	10				
Reviewer Comments	Not clear from the proposal				0			
7	Treatment area references a priority planning area listed	_ ,	r is located within a	10				
Reviewer Comments	Mentions COA							
8	Project utilizes non-tradition	al forest products		5				
Reviewer Comments	Not clear from the proposal							
	Fin	al Score		Out of 100	65			

Number of Panel Reviewer # 4 Project Name AUO of the Inn, Seventh Mou					in		
Priority	Proposal Scoring Rubric			Possible Points	Reviewer Score		
1	Clearly describes treatment ac of high severity wildfire	tivities and how future co	ndition reduces risk	20			
Reviewer Comments	The area is in a dense rural development and intended to reduce fire risk around structures						
2	Project protects infrastructure or is in a Wildfire Risk Class of		•	15			
Reviewer Comments	Project is focused on Structure	es			10		
3	Project treats or protects mult	iple properties		15			
Reviewer Comments	The project will treat multiple	structures under one owr	nership		12		
4	1	Proposed treatment(s) address insects and disease, drought mortality, invasive species, storm damage or enhances wildlife habitat					
Reviewer Comments	No direct treatments for fores	No direct treatments for forest health					
5	Clearly demonstrates collaborato previous or planned hazard		reatment proximity	10			
Reviewer Comments	The project is coordinated and	I carries out by contractor	, HOC		7		
6	Proposed treatment(s) benefit properties	vulnerable populations o	r under protected	10			
Reviewer Comments	The beneficiary is the Inn at Se	eventh Mountain			4		
7	Treatment area references a forest management plan or is located within a priority planning area listed in Funding Priority 6						
Reviewer Comments	No Forest Management plan is presented						
8	Project utilizes non-traditional forest products 5						
Reviewer Comments	No reference to forest products						
	Final	Score		Out of 100	54		

Number of Pa	anel Reviewer #5	Project Name	AOU of	the Inn of 7	^{rth} Mountain		
Priority	Proposal Scoring Rubric			Possible Points	Reviewer Score		
1	Clearly describes treatment activof high severity wildfire	vities and how future co	ndition reduces risk	20			
Reviewer Comments	Specifies experts who will define	Specifies experts who will define treatments, but fuel reduction activities not specified					
2	Project protects infrastructure, or is in a Wildfire Risk Class of Hi		•	15			
Reviewer Comments	high risk and defensible space/ir	nfrastructure mentionec	I		12		
3	Project treats or protects multip	le properties		15			
Reviewer Comments	20 residents and a common area	a planned for treated			14		
4	Proposed treatment(s) address i invasive species, storm damage	•	•	15			
Reviewer Comments	None specified						
5	Clearly demonstrates collaborat to previous or planned hazardou		reatment proximity	10			
Reviewer Comments	Mentions USFS land, but does no	ot quantify or go into de	tail		5		
6	Proposed treatment(s) benefit v properties	ulnerable populations o	r under protected	10			
Reviewer Comments	None listed				0		
7	Treatment area references a forest management plan or is located within a priority planning area listed in Funding Priority 6						
Reviewer Comments	No management plan or planning area referenced, just says location is in a CIS aera.						
8	Project utilizes non-traditional forest products 5						
Reviewer Comments	None specified						
	Final S	core		Out of 100	41		