



Oregon

Theodore R. Kulongoski, Governor

Department of Transportation
Technical Services
Roadway Engineering Section
355 Capitol Street NE, Room 222
Salem, OR 97301-3871
Telephone 503-986-3714
FAX 503-986-3749

DATE: March 16, 2006

Addenda No. 2

TO: PLAN HOLDERS

PREPARED AND APPROVED BY:  P.E.

SUBJECT: US101: William Keady Wayside - Cooks Chasm Bridge Section
Oregon Coast Highway
Lincoln County
Structures, Paving and Signing Project
(Bids to be opened and read March 23, 2006)

The following changes are made to the Project Bid Booklet:

1. The following changes are made to the Project Bid Items:

a. Quantity changes:

<u>Number</u>	<u>Item</u>	<u>Quantity</u>	
		<u>Original</u>	<u>New</u>
860	34.5 Inch Surfacing Stabilization	2700.00	560.00

b. Added items:

<u>Number</u>	<u>Item</u>	<u>Unit</u>	<u>Quantity</u>
910	Extra for 8 foot Posts	Each	92

c. Name changes:

<u>Number</u>	<u>Item</u>
300	Loose Riprap, Class 25

US101: William Keady Wayside - Cooks Chasm Bridge Section
Oregon Coast Highway
Lincoln County
Structures, Paving, and Signing Project
(Bids to be opened and read March 23, 2006)

Addenda 2

Make a copy of and use the new attached Bid Sheets. A Bid **not** including these new Bid Sheets **will be rejected as non-responsive**.

The following changes are made to the Project Special Provisions:

Subsection **00510.97 Incidental Basis** - This subsection is replaced with the following subsection:

00510.97 Incidental Basis – No separate payment will be made for work done under this Section. Payment will be included in payment made for the item "Structural Concrete, Class 3600".

These changes will be included in the Contract for this Project. It is understood that your Bid will be submitted accordingly.

Make copies of the new Bid Sheets to replace the Special Provisions Bid Schedule Sheets.

JMH:jmh

Attachments: New Bid Sheets

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
TEMPORARY FEATURES AND APPURTENANCES					
10	MOBILIZATION	LS	ALL		
20	TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS	ALL		
30	TEMPORARY SIGNS	SQFT	1,875.00		
40	TEMPORARY BARRICADES, TYPE II	EACH	4.00		
50	TEMPORARY BARRICADES, TYPE III	EACH	9.00		
60	TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT	287.50		
70	MOVING TEMPORARY CONCRETE BARRIER	FOOT	550.00		
80	TEMPORARY IMPACT ATTENUATOR	EACH	2.00		
90	MOVING TEMPORARY IMPACT ATTENUATORS	EACH	2.00		
100	TEMPORARY PLASTIC DRUMS	EACH	50.00		
110	TEMPORARY REMOVABLE TAPE	FOOT	650.00		
120	TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH	28,400.00		
130	TEMPORARY STRIPING	FOOT	2,600.00		
140	STRIPE REMOVAL	FOOT	2,100.00		

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
150	PORTABLE CHANGEABLE MESSAGE SIGNS	EACH	2.00	_____	_____
160	FLAGGERS	HOUR	7,000.00	_____	_____
170	PILOT CARS	HOUR	950.00	_____	_____
180	TEMPORARY TYPE CL CHAIN-LINK FENCE	FOOT	260.00	_____	_____
190	INLET PROTECTION	EACH	3.00	_____	_____
200	POLLUTION CONTROL PLAN	LS	ALL	_____	_____
210	WORK CONTAINMENT PLAN AND SYSTEM	LS	ALL	_____	_____
ROADWORK					
220	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS	ALL	_____	_____
230	CLEARING AND GRUBBING	LS	ALL	_____	_____
240	GENERAL EXCAVATION	CUYD	50.00	_____	_____
250	20 INCH SUBGRADE STABILIZATION	SQYD	300.00	_____	_____
260	32.5 INCH SURFACING STABILIZATION	SQYD	1,150.00	_____	_____
270	WATERING	MGAL	60.00	_____	_____
280	SUBGRADE GEOTEXTILE	SQYD	150.00	_____	_____

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
290	RIPRAP GEOTEXTILE, TYPE SQYD 1		3.00		
300	LOOSE RIPRAP, CLASS 25	TON	2.00		
DRAINAGE AND SEWERS					
310	CONCRETE INLETS, TYPE D	EACH	1.00		
320	DRAINAGE CURBS	FOOT	110.00		
330	ADJUSTING INLETS	EACH	5.00		
340	ADJUSTING BOXES	EACH	2.00		
350	MINOR ADJUSTMENT OF MANHOLES	EACH	19.00		
BRIDGES- BIG CREEK M.P. 160.15 STRUCTURE #1430A					
360	COLD PLANE PAVEMENT REMOVAL ON BRIDGE DECKS, 2" DEEP	SQFT	5,304.00		
BRIDGES- YACHATS RIVER M.P. 164.73 STRUCTURE #1173D					
370	BRIDGE REMOVAL WORK	LS	ALL		
380	TYPE "D" PREFORMED POLYCHLOROPRENE COMPRESSION JOINT SEALS	LS	ALL		
390	EXTRA FOR SALVAGING AND STOCKPILING BRIDGE	LS	ALL		
400	TYPE "F" CONCRETE RAIL	LS	ALL		

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
410	TYPE "F" CONCRETE RAIL WITH PEDESTRIAN RAIL	LS	ALL	_____	_____
420	COLD PLANE PAVEMENT REMOVAL ON BRIDGE DECKS, 2" DEEP	SQFT	9,281.00	_____	_____
BRIDGES- CAPE PERPETUA HALF VIADUCT M.P. 166.46 STR.#1175					
430	REINFORCEMENT	LS	ALL	_____	_____
440	STRUCTURAL CONCRETE, CLASS 3600	LS	ALL	_____	_____
450	COLD PLANE PAVEMENT REMOVAL ON BRIDGE DECKS, 2" DEEP	SQFT	1,026.00	_____	_____
BRIDGES- HALF VIADUCT M.P. 166.48 STRUCTURE #09404					
460	BRIDGE REMOVAL WORK	LS	ALL	_____	_____
470	TYPE "F" CONCRETE RAIL	LS	ALL	_____	_____
480	COLD PLANE PAVEMENT REMOVAL ON BRIDGE DECKS, 2" DEEP	SQFT	816.00	_____	_____
BASES					
490	COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCH DEEP	SQFT	10,800.00	_____	_____
500	COLD PLANE PAVEMENT REMOVAL, 2 - 4 INCH DEEP	SQFT	22,000.00	_____	_____
510	COLD PLANE PAVEMENT REMOVAL, 2 INCH DEEP	SQFT	1,600,000.00	_____	_____

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
520	3/4 INCH - 0 AGGREGATE BASE	TON	3,400.00		
WEARING SURFACES					
530	ASPHALT IN TACK COAT	TON	62.00		
540	LEVEL 3, 1/2 INCH DENSE HMAC	TON	47,210.00		
550	PG 70-22 ASPHALT IN HMAC	TON	2,690.00		
560	EXTRA FOR ASPHALT APPROACHES	EACH	352.00		
PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES					
570	GUARDRAIL, TYPE 2A	FOOT	1,225.00		
580	GUARDRAIL TERMINALS, NON-FLARED	EACH	3.00		
590	GUARDRAIL TERMINALS, FLARED	EACH	14.00		
600	GUARDRAIL, TYPE 3	FOOT	138.00		
610	GUARDRAIL ANCHORS, TYPE 1	EACH	3.00		
620	GUARDRAIL END PIECES, TYPE B	EACH	3.00		
630	GUARDRAIL TRANSITION	EACH	11.00		
640	CONSTRUCT GUARDRAIL FLARES	EACH	3.00		

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
650	"W" RAIL PLASTIC PROTECTORS	EACH	25.00		
660	ADJUSTING GUARDRAIL	FOOT	5,588.00		
670	PERMANENT IMPACT ATTENUATOR	EACH	1.00		
680	DELINEATORS, TYPE 2	EACH	250.00		
690	MILEPOST MARKER POSTS	EACH	22.00		
700	PAVEMENT LEGEND, TYPE A: ARROWS	EACH	2.00		
710	PAVEMENT LINE, TYPE A	SQFT	80.00		
720	PAVEMENT LEGEND, TYPE A: BICYCLE LANE SYMBOLS	EACH	10.00		
730	THERMOPLASTIC, NON-PROFILE, 90 MIL, SPRAYED	FOOT	210,500.00		
740	WHITE TYPE II MARKERS	EACH	250.00		
750	BI-DIRECTIONAL YELLOW TYPE I MARKERS	EACH	1,448.00		
PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS					
760	REMOVE EXISTING SIGNS	LS	ALL		
770	WOOD SIGN POSTS	FBM	709.33		
780	TYPE "B" SIGNS IN PLACE	SQFT	30.00		

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
790	TYPE "C" SIGNS IN PLACE	SQFT	142.50		
800	TYPE "G" SIGNS IN PLACE	SQFT	113.00		
810	TYPE "W1" SIGNS IN PLACE	SQFT	12.00		
820	TYPE "Y1" SIGNS IN PLACE	SQFT	28.00		
RIGHT-OF-WAY DEVELOPMENT AND CONTROL					
830	SINGLE MAILBOX SUPPORTS	EACH	35.00		
840	MULTIPLE MAILBOX SUPPORTS	EACH	8.00		
850	MAILBOX CONCRETE COLLARS	EACH	8.00		
ADDED BID ITEMS					
860	34.5 INCH SURFACING STABILIZATION	SQYD	560.00		
870	12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT	20.00		
880	CONCRETE INLETS, TYPE G-1	EACH	6.00		
890	CONCRETE INLETS, TYPE G-2	EACH	1.00		
900	COLD PLANE PAVEMENT REMOVAL, 4 INCH DEEP	SQFT	66,000.00		
910	EXTRA FOR 8 FT POSTS	EACH	92.00		

SCHEDULE OF ITEMS

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE (IN FIGURES)	TOTAL (IN FIGURES)
=====					

TOTAL = _____