



Oregon

Theodore R. Kulongoski, Governor

Department of Transportation
Technical Services
Roadway Engineering Section
355 Capitol Street NE, Room 222
Salem, OR 97301-3871
Telephone 503-986-3714
FAX 503-986-3749

DATE: April 8, 2009

Addenda No. 4

TO: PLAN HOLDERS

PREPARED BY:

Bobby L. Staggs
Bobby L. Staggs

APPROVED BY:

Carol A. Cartwright
Carol Cartwright, P.E.

SUBJECT: OR569: Beltline Hwy. @ Coburg Rd. Interchange (Eugene) Section
Beltline Highway
Lane County
Grading, Drainage, Structures, Paving, Signing, Illumination, and Signals Project

This letter is to inform you of a change in the bid opening date for this Project and to make changes to the Bid Booklet and Special Provisions.

The time and date for opening bids on this Project previously scheduled for bid opening at 9:00 a.m. on April 9, 2009 has been postponed to 9:00 a.m. on April 16, 2009.

The following changes are made to the Project Bid Booklet:

1. COVER PAGE - The date on the Bid Booklet cover page is replaced with April 16, 2009.
2. DESCRIPTION OF WORK page - The first paragraph under TIME AND PLACE OF RECEIVING BIDS is replaced with the following:

Bids for the work described above will be opened and read at the Oregon Department of Transportation, 455 Airport Road SE, Building E, Salem, Oregon, at 9:00 a.m. on the 16th day of April, 2009.

The following changes are made to the Project Special Provisions:

1. COVER PAGE - The date on the Special Provisions cover page is replaced with April 16, 2009.
2. DESCRIPTION OF WORK page - The paragraph under TIME AND PLACE OF RECEIVING BIDS is replaced with the following:

Bids for the work described above will be opened and read at the Oregon Department of Transportation, 455 Airport Road SE, Bldg. E, Salem, Oregon 97301-5348, at 9:00 a.m. on the 16th day of April, 2009.

These changes will be included in the Contract for this Project. It is understood that your Bid will be submitted accordingly.