



Oregon

Theodore R. Kulongoski, Governor

Department of Transportation
Technical Services
Roadway Engineering Section
355 Capitol Street NE, Room 222
Salem, OR 97301-3871
Telephone 503-986-3714
FAX 503-986-3749

DATE: June 12, 2009


Addendum No. 2

TO: PLAN HOLDERS

PREPARED BY:


John K. Parsons

APPROVED BY:

 P.E.
Fred A. Willer, P.E.

SUBJECT: Eugene Train Depot (Unit 2) Section
City of Eugene
Lane County
Grading, Drainage, Paving and Illumination Project
(Bids to be opened and read June 18, 2009)

The following changes are made to the Project Bid Booklet:

1. On the Bid Booklet cover, "JUNE 11, 2009" is replaced with "JUNE 18, 2009".
2. DESCRIPTION OF WORK page – In the paragraph under TIME AND PLACE OF RECEIVING BIDS, "11th day of June" is replaced with "18th day of June".

The following changes are made to the Project Special Provisions:

1. On the Special Provisions cover, "JUNE 11, 2009" is replaced with "JUNE 18, 2009".
2. DESCRIPTION OF WORK page – In the paragraph under TIME AND PLACE OF RECEIVING BIDS, "11th day of June" is replaced with "18th day of June".
3. Subsection **00610.90 Payment** – Add the following to the end of this subsection:

Payment for excavation required to complete this item is included in payment for the item "General Excavation" according to Section 00330.

4. Subsection **00755.11 Classes of Concrete** - The sentence that begins " Concrete for reinforced..." is replaced with the following

Concrete for reinforced concrete pavement shall be Class 4350 – 3/4".

5. Subsection **00755.90 Payment** - The unit of measurement for the item "Reinforced Concrete Pavement, Colored" is changed from "Square Foot" to "Square Yard".
6. Subsection **00815.11 Ornamental Bollards** – The telephone number of Sternberg Lighting is changed from "(848) 588-3400" to "(847) 588-3400".

These changes will be included in the Contract for this Project. It is understood that your Bid will be submitted accordingly.

JKP:jkp