



Oregon

Theodore R. Kulongoski, Governor


Department of Transportation
Technical Services
Roadway Engineering Section
355 Capitol Street NE, Room 222
Salem, OR 97301-3871
Telephone 503-986-3714
FAX 503-986-3749

DATE: November 16, 2009

Addenda No. 2

TO: PLAN HOLDERS

PREPARED BY: Karen N. Scott, P.E.

APPROVED BY:  P.E.

SUBJECT: I-5: Bridge Vertical Clear Improve (Linn/Lane Co) Section
Pacific Highway
Lane, Linn, & Marion Counties
Grading, Drainage, Structures, Paving, Signing,
Signal & Roadside Development Project
(Bids to be opened and read November 19, 2009)

The following changes are made to the Project Special Provisions:

1. Subsection 00195.11(d) Fuel Price Adjustment - The following items are added to the list of pay items included for fuel price adjustment:

Item	Fuel Factor
Level 4, 3/8 Inch Dense HMAC	2.93 Gal/Ton
Emulsified Asphalt for Tack Coat	2.93 Gal/Ton

2. Subsection 00195.11(d) Fuel Price Adjustment - The sentence beginning "Fuel requirements for construction the Project..." is replaced with the following:

Fuel requirements for constructing the Project have been estimated at 150,577 gallons, based on fuel factors shown.

This change will be included in the Contract for this Project. It is understood that your Bid will be submitted accordingly.