



# Oregon


Theodore R. Kulongoski, Governor


Department of Transportation  
Technical Services  
Roadway Engineering Section  
355 Capitol Street NE, Room 222  
Salem, OR 97301-3871  
Telephone 503-986-3714  
FAX 503-986-3749

DATE: December 30, 2008

## Addenda No. 1

TO: PLAN HOLDERS

PREPARED BY: 

APPROVED BY:  P.E.

SUBJECT: I-5: Pacific Hwy Over Frontage Rd (BR #09260A) Section  
Pacific Highway  
Jackson County  
Bridge Repair Project  
(Bids to be opened and read January 8, 2009)

### The following changes are made to the Project Special Provisions:

1. Subsection 00220.40(g) Road Closure Using Rolling Slowdown Method (RSM) - The paragraph that begins with the words "The Contractor may begin" is replaced with the following:

The Contractor may begin work immediately after the chase vehicle has passed the work area. If the work within the work area is not completed when the moving blockade reaches it, immediately cease all work except what is necessary to clear the roadway and reopen the roadway to traffic. Succeeding RSM will not be allowed until traffic clears from a preceding RSM.

2. Subsection 00310.90 Payment - The paragraph that begins with the words "Payment for the" is replaced with the following:

Payment for the item "Removal of Structures and Obstructions" includes the stockpiling of the existing Concrete Barrier to a location on site as approved by the Engineer. Contact Everett Carroll at (541) 890-8704 to coordinate ODOT forces to remove salvaged barrier from the project site.

These changes will be included in the Contract for this Project. It is understood that your Bid will be submitted accordingly.

CZ:mg