



Oregon

Theodore R. Kulongoski, Governor

**Department of Transportation
ODOT Procurement Office - Construction**

455 Airport Rd. SE, Bldg. K

Salem, Oregon 97301-5348

Voice: (503) 986-6917

Fax: (503) 986-6910

Date: May 4, 2009

To: RECIPIENTS OF REQUEST FOR CONTRACTOR
SPECIAL PREQUALIFICATION PACKET

From: Vera Wicks, Operations and Policy Analyst
ODOT Procurement Office – Construction Contracting Section

Subject: **ADDENDUM NO. 1**
McLoughlin Promenade; 7th St – S. 1st St (Oregon City)
Project Key # 16545
Special Prequalification Due 5-12-07
June 16, 2009 Anticipated Bid Opening

This addendum is to inform all planholders for the subject project of changes made to the Request for Contractor Special Prequalification documents. The changes are as follows:

- ✓ Changed date by which projects listed for qualifying experience needed to be accepted by the owner, from January 1995, to January 1990 throughout the document. These changes were made in sections 5.8, 5.11, 5.12, 5.13, 5.16, 5.17, Form 1 (Prime Experience), Form 2 (CWI-1), Form 3 (CWI-2), Form 4 (CWI-3), Form 5 (QCE-1), and Form 6 (QCE-2).
- ✓ Standardized all references to "Historic Architectural Precast Concrete Component Replacement". These verbiage changes were made in sections 5.8, 5.11, and Form 2 (CWI-1).
- ✓ Number of components required for CWI-1 is changed from 100, to 50. These changes were made in section 5.11 and Form 2 (CWI-1).
- ✓ Specifications for dimensions of stone wall for CWI-2 changed from height of 6 (six) feet or higher, to a total of 50 square feet. These changes were made in section 5.12, and Form 3 (CWI-2).
- ✓ Changed length of repointing for CWI-3 from 10,000 linear feet, to 4,000 linear feet. These changes were made in section 5.13, and Form 4 (CWI-3).

You may view addenda for the Request for Special Prequalification at the following website:

http://www.oregon.gov/ODOT/CS/CONSTRUCTION/contractorplans/2009/05-2009.shtml#Spec_Pre_Qual_May_12

If you have questions, please call 503.986.6917.