Oregon Department of Transportation

Technical Services

Theodore R. Kulongoski, Governor Roadway Engineering Section
355 Capitol Street NE, Room 222

Salem, OR 97301-3871

Telephone 503-986-3714

FAX 503-986-3749

DATE: Oclober 14, 2009
Addenda No. 2

TO: PLAN HOLDERS

PREPARED BY: 27/

f

SUBJECT: US101: Kobernik Slide Complex, Unit 1 Section
Oregon Coast Highway
Curry County
Grading, Paving, & Structure Project
(Bids to be opened and read October 22, 2009}

APPROVED BY:

The following change is made to the Project Bid Booklet:

1. The following change is made to the Project Bid ltems:
Deleted items:

Number ltem
0270 12 Inch Culvert Pipe, 20 Foot Depth

Make a copy of and use the new attached Bid Sheets. A Bid not including these new Bid
Sheets will be rejected as non-responsive.

This change will be included in the Contract for this Project. |t is understood that your Bid will
be submitted accordingly.

Make copies of the new Bid Sheets to replace the Special Provisions Bid Schedule Sheets.
mg:JB

Attachments: New Bid Sheeis
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OREGON DEPARTMENT OF TRANSPORTATI ON PAGE: 1

DATE PRI NTED: 10/ 14/ 09
Bl D SCHEDULE
CONTRACT | D 14123 PROJECT: US101: KOBERNI K SLI DE COVPLEX,
UNIT 1
PROJECT KEY: 15368 ADDENDUM NUMBER: 2
| TEM | TEM |  QUANTITY | UNITPRICE |  BID AMOUNT
NO | DESCRI PTI ON | AND UNITS  |---eemcmmmmmmmnn [commmmee e
| | | (INFIGURES) | (1IN FIGURES)

| 0210- 0100000A | |
0010| MOBI LI ZATI ON | ALL | |
|

| 0225- 0100000A | |
0020| TEMPORARY PROTECTI ON AND | ALL | |
| DI RECTI ON OF TRAFFI C |
| 0225- 0102000J | |
0030| TEMPORARY SI GNS | 720. 00| |
|

| 0225- 0105000E |
0040| TEMPORARY BARRI CADES, | 2. 00| |
| TYPE 111 |
| 0225- 0126000F |
0050| TEMPORARY CONCRETE | 825. 00| |
| BARRI ER, REFLECTORI ZED |
| 0225- 0132000F |
0060| MOVI NG TEMPORARY | 1, 537. 50| |
| CONCRETE BARRI ER |
| 0225- 0145000E |
0070| TEMPORARY PLASTI C DRUMS | 30. 00| |
|

| 0225- 0149000E |
0080| TEMPORARY FLEXI BLE | 1, 890. 00| |
| PAVEVENT MARKERS |
| 0225- 0164000E |
0090| PORTABLE CHANGEABLE | 2. 00| |
| MESSAGE SI GNS |
| 0225- 0168000T | | |
0100| FLAGGERS | 4, 488. 00| |

| 0225- 0168100E |
0110| FLAGGER STATI ON LI GHTI NG | 2. 00| |
|

| 0230- 0100000A | |
0120| CONSTRUCT AND REMOVE | ALL | |
| DETOURS |



OREGON DEPARTMENT OF TRANSPORTATI ON PAGE: 2

DATE PRI NTED: 10/ 14/ 09
Bl D SCHEDULE
CONTRACT | D 14123 PROJECT: US101: KOBERNI K SLI DE COVPLEX,
UNIT 1
PROJECT KEY: 15368 ADDENDUM NUMBER: 2
| TEM | TEM |  QUANTITY | UNITPRICE |  BID AMOUNT
NO | DESCRI PTI ON | AND UNITS  |---eemcmmmmmmmnn [commmmee e
| | | (INFIGURES) | (1IN FIGURES)
| 0280- 0100000A | | |
0130| EROSI ON CONTROL | ALL | |
| | LS | |
| 0280- 0106000E | | |
0140| CHECK DAM | 3. 00| |
| | EACH | |
| 0290- 0100000A | | |
0150| POLLUTI ON CONTROL PLAN | ALL | |
| | LS | |
SECTI ON 0002 ROADWORK
| 0305- 0100000A | | |
0160] CONSTRUCTI ON SURVEY WORK | ALL | |
| | LS | |
| 0330- 0105000K | | |
0170] GENERAL EXCAVATI ON | 36, 250. 00| |
| | CUYD | |
| 0330- 0126000K | | |
0180| STONE EMBANKVENT | 30, 850. 00| |
| | CUYD | |
| 0334- 0100000L | | |
0190| PREPARATI ON OF SHOULDERS | 0. 20| |
| | M LE | |
| 0350- 0101000J | | |
0200| DRAI NAGE GEOTEXTI LE, | 3, 999. 00| |
| TYPE 2 | SQYD | |
| 0350- 0105000J | | |
0210| SUBGRADE GEOTEXTI LE | 6, 996. 00| |
| | SQYD | |
| 0380- 01540007 | | |
0220| SCALERS | 200. 00| |
| | HOUR | |
| 0398- 0101000J | | |
0230| W RE MESH SLOPE | 44, 100. 00| |
| PROTECTI ON | SOFT | |
| 0398- 0102000J | | |
0240| POST- SUPPORTED W RE MESH | 24, 700. 00| |
| SLOPE PROTECTI ON | SQFT | |



OREGON DEPARTMENT OF TRANSPORTATI ON

Bl D SCHEDULE

CONTRACT | D: 14123

PROJIECT KEY: 15368

PAGE: 3

DATE PRI NTED: 10/ 14/ 09

PROJECT: US101: KOBERN K SLI DE COWPLEX,
UNT 1
ADDENDUM NUMBER: 2

| TEM | TEM
NO | DESCRI PTI ON
|
| 0430- 0100120F

0250 12 | NCH DRAI N PI PE

| 0430- 0101000E
0260| SUBSURFACE DRAI N OQUTLETS

| 0000- 0100000A
0270| DELETED BI D | TEM

| 0445- 010018CF
0280| 18 I NCH CULVERT Pl PE, 20
| FT DEPTH

| 0470- 0118000E
0290] CONCRETE MANHOLES, W TH
| I NLET, LARGE

| 0495-0100000J
0300| TRENCH RESURFACI NG

| 0620- 0107000J

0310| COLD PLANE PAVENENT
| REMOVAL, 0 - 4 | NCHES
| DEEP

| 0620-0120000J
0320| COLD PLANE PAVEMENT
| REMOVAL, 2 | NCHES DEEP

| 0641- 0102000M
0330| AGGREGATE BASE

| 0745- 0302000M
0340| LEVEL 3, 1/2 | NCH DENSE
| HVAC

| 0745- 0620000M
0350| PG 64-22 ASPHALT I N HVAC

| QUANTITY |
|  AND UNITS |
| |
| |
| 1, 379. 00|
| FooT |
| |
| 1. 00|
| EACH |
|

| ALL |
| LS |
| |
| 70. 00|
| FooT |
| |
| 1. 00|
| EACH |
| |
| 15. 00|
| SQYD |
| |
| 700. 00|
| SQYD |
| |
| |
| 2, 812. 00|
| SQYD |
| |
| 5, 600. 00|
| TON |
| |
| 3, 410. 00|
| TON |
| |
| 204. 00|
| TON |



OREGON DEPARTMENT OF TRANSPORTATI ON

CONTRACT | D: 14123

PROJIECT KEY: 15368

Bl D SCHEDULE

PAGE: 4

DATE PRI NTED: 10/ 14/ 09

PROJECT: US101: KOBERN K SLI DE COWPLEX,
UNT 1
ADDENDUM NUMBER: 2

| TEM | TEM

| 0810- 0104000F
0360] REMOVE AND REI NSTALL
| GUARDRAI L

| 0855- 0100000E
0370| MONO- DI RECTI ONAL WHI TE
| TYPE 1 MARKERS

| 0855- 0102000E
0380]| Bl - DI RECTI ONAL YELLOW
| TYPE 1 MARKERS

| 0865- 0114000F
0390| THERVOPLASTI C, WET

| VEATHER PATTERN

| EXTRUDED

| QUANTITY |
|  AND UNITS |
| |
|
| 25. 00|
| FooT |
|
| 20. 00|
| EACH |
|
| 113. 00|
| EACH |
|
| 8, 082. 00|
| FooT |
|

| 1030- 0108000R
0400| PERVANENT SEEDI NG



