



Oregon

Theodore R. Kulongoski, Governor

Department of Transportation
Technical Services
Roadway Engineering Section
355 Capitol Street NE, Room 222
Salem, OR 97301-3871
Telephone 503-986-3714
FAX 503-986-3749

DATE: May 27, 2009

Addenda No. 1

TO: PLAN HOLDERS

PREPARED BY: Allen Hart

APPROVED BY:

 P.E.

SUBJECT: US97: Crooked River Bridge – Redmond Reroute Section
The Dalles - California Highway
Deschutes County
Grading, Drainage, Paving and Signing Project
(Bids to be opened and read June 4, 2009)

The following changes are made to the Project Special Provisions:

1. Subsection 00220.03(b) Closures - The following bulleted item is added after the last bulleted item:
 - Wimp Way shall not be permanently closed until 90 days after improvements at Lower Bridge Way have been completed and written permission has been obtained from the Engineer.

This change will be included in the Contract for this Project. It is understood that your Bid will be submitted accordingly.