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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 003                       CONTRACT ID : 14804                        COUNTIES : KLAMATH 
     LETTING DATE : 04/23/15  09:00         REGION : 4 
     COMPLETION DATE : 07/31/15             PROJECT : 17545 
     CONTRACT DESCRIPTION : OR62: FORT KLAMATH SIDEWALK IMPROVEMENTS                              RURAL 
 
     SET-ASIDE : 
 
     VENDOR RANKING : 
    ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                           TOTAL         % OVER 
    RANK                VENDOR NAME                                                                        BID           LOW BID 
    ------------------------------------------------------------------------------------------------------------------------------- 
     1                 VAN NEVEL CONCRETE &CURB INC DBA SLINGSHOT MATERIALS PL                    $       196,915.97  100.0000% 
     2                 ROCKY MOUNTAIN CONSTRUCTION LLC                                            $       205,205.50  104.2097% 
     3                 LTM INC DBA KNIFE RIVER MATERIALS                                          $       211,738.00  107.5271% 
     4                 VIC RUSSELL CONSTRUCTION INC                                               $       231,512.92  117.5694% 
     5                 PCR INC                                                                    $       322,551.20  163.8014% 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |VAN NEVEL CONCRETE & CURB IN |ROCKY MOUNTAIN CONSTRUCTION  |LTM INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 
                                          |                             |                             | 
0010 0210-0100000A                   LUMP |   17402.00000       17402.00|   20500.00000       20500.00|   31000.00000       31000.00 
  MOBILIZATION                            |                             |                             | 
0020 0225-0100000A                   LUMP |    2925.00000        2925.00|    5118.80000        5118.80|    6000.00000        6000.00 
  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 
  TRAFFIC                                 |                             |                             | 
0030 0225-0102000J          240.000  SQFT |      17.50000        4200.00|      14.00000        3360.00|      15.00000        3600.00 
  TEMPORARY SIGNS                         |                             |                             | 
0040 0225-0104000E            2.000  EACH |      50.00000         100.00|      45.00000          90.00|      50.00000         100.00 
  TEMPORARY BARRICADES, TYPE II           |                             |                             | 
0050 0225-0105000E            3.000  EACH |      65.00000         195.00|      75.00000         225.00|     100.00000         300.00 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0060 0225-0168000T          200.000  HOUR |      54.00000       10800.00|      50.00000       10000.00|      46.00000        9200.00 
  FLAGGERS                                |                             |                             | 
0070 0280-0100000A                   LUMP |     450.00000         450.00|     500.00000         500.00|    1000.00000        1000.00 
  EROSION CONTROL                         |                             |                             | 
0080 0280-0114000E            7.000  EACH |     100.00000         700.00|      50.00000         350.00|      60.00000         420.00 
  INLET PROTECTION                        |                             |                             | 
0090 0290-0100000A                   LUMP |     450.00000         450.00|     500.00000         500.00|     300.00000         300.00 
  POLLUTION CONTROL PLAN                  |                             |                             | 
     SECTION TOTALS                       |           $        37,222.00|           $        40,643.80|           $        51,920.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWORK 
                                          |                             |                             | 



                                                OREGON DEPARTMENT OF TRANSPORTATION                                DATE : 04/28/15 
                                                                                                                   PAGE : 003 - 2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER : 003                       CONTRACT ID : 14804                        COUNTIES : KLAMATH 
     LETTING DATE : 04/23/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |VAN NEVEL CONCRETE & CURB IN |ROCKY MOUNTAIN CONSTRUCTION  |LTM INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 0305-0100000A                   LUMP |    6600.00000        6600.00|    6500.00000        6500.00|    6000.00000        6000.00 
  CONSTRUCTION SURVEY WORK                |                             |                             | 
0110 0310-0106000A                   LUMP |   18010.00000       18010.00|    5000.00000        5000.00|    5000.00000        5000.00 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0120 0330-0105000K          500.000  CUYD |      28.25000       14125.00|      30.00000       15000.00|      48.00000       24000.00 
  GENERAL EXCAVATION                      |                             |                             | 
0130 0350-0105000J          310.000  SQYD |       3.80000        1178.00|       1.00000         310.00|       1.50000         465.00 
  SUBGRADE GEOTEXTILE                     |                             |                             | 
     SECTION TOTALS                       |           $        39,913.00|           $        26,810.00|           $        35,465.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DRAINAGE AND SEWERS 
                                          |                             |                             | 
0140 0490-0100000E            1.000  EACH |     982.00000         982.00|    1600.00000        1600.00|    1100.00000        1100.00 
  ADJUSTING BOXES                         |                             |                             | 
0150 0490-0105000E            2.000  EACH |     982.00000        1964.00|    1100.00000        2200.00|    1000.00000        2000.00 
  ADJUSTING INLETS                        |                             |                             | 
0160 0490-0120000E            2.000  EACH |     266.00000         532.00|     400.00000         800.00|     800.00000        1600.00 
  MINOR ADJUSTMENT OF MANHOLES            |                             |                             | 
0170 0490-0121000E            3.000  EACH |     532.00000        1596.00|     800.00000        2400.00|    1800.00000        5400.00 
  MAJOR ADJUSTMENT OF MANHOLES            |                             |                             | 
     SECTION TOTALS                       |           $         5,074.00|           $         7,000.00|           $        10,100.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BASES 
                                          |                             |                             | 
0180 0641-0102000M          510.000  TON  |      38.20000       19482.00|      25.00000       12750.00|      43.00000       21930.00 
  AGGREGATE BASE                          |                             |                             | 
     SECTION TOTALS                       |           $        19,482.00|           $        12,750.00|           $        21,930.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   WEARING SURFACES 
                                          |                             |                             | 
0190 0740-0100000M          110.000  TON  |     189.00000       20790.00|     175.00000       19250.00|     180.00000       19800.00 
  COMMERCIAL ASPHALT CONCRETE PAVEMENT    |                             |                             | 
0200 0759-0106000F          585.000  FOOT |      18.98000       11103.30|      24.00000       14040.00|      20.00000       11700.00 
  CONCRETE CURBS, LOW PROFILE MOUNTABLE   |                             |                             | 
  CURB                                    |                             |                             | 
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     CALL ORDER : 003                       CONTRACT ID : 14804                        COUNTIES : KLAMATH 
     LETTING DATE : 04/23/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |VAN NEVEL CONCRETE & CURB IN |ROCKY MOUNTAIN CONSTRUCTION  |LTM INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 0759-0110000F           38.000  FOOT |      18.98000         721.24|      26.00000         988.00|      25.00000         950.00 
  CONCRETE CURBS, STANDARD CURB           |                             |                             | 
0220 0759-0116000F           62.000  FOOT |      59.15000        3667.30|      37.00000        2294.00|      25.00000        1550.00 
  CONCRETE CURBS, MOUNTABLE CURB AND      |                             |                             | 
  GUTTER, MODIFIED                        |                             |                             | 
0230 0759-0126000J         3000.000  SQFT |       5.08000       15240.00|       7.50000       22500.00|       6.50000       19500.00 
  CONCRETE DRIVEWAYS                      |                             |                             | 
0240 0759-0128000J         4800.000  SQFT |       4.04000       19392.00|       7.50000       36000.00|       5.00000       24000.00 
  CONCRETE WALKS                          |                             |                             | 
0250 0759-0135000J          125.000  SQFT |      19.72000        2465.00|      10.00000        1250.00|      16.00000        2000.00 
  VALLEY GUTTER CONCRETE SURFACING        |                             |                             | 
     SECTION TOTALS                       |           $        73,378.84|           $        96,322.00|           $        79,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 
                                          |                             |                             | 
0260 0905-0100000A                   LUMP |     735.00000         735.00|     330.00000         330.00|     250.00000         250.00 
  REMOVE EXISTING SIGNS                   |                             |                             | 
0270 0920-0100000A            1.900  LS   |    3675.00000        3675.00|    6550.00000        6550.00|    2200.00000        2200.00 
  SIGN SUPPORT FOOTINGS                   |                             |                             | 
0280 0930-0112000A          275.300  LS   |    3570.00000        3570.00|    2800.00000        2800.00|    1500.00000        1500.00 
  TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS |                             |                             | 
0290 0930-0114000A         1256.500  LS   |    6405.00000        6405.00|    3600.00000        3600.00|    4500.00000        4500.00 
  PERFORATED STEEL SQUARE TUBE SLIP BASE  |                             |                             | 
  SIGN SUPPORTS                           |                             |                             | 
0300 0940-0113000J           62.300  SQFT |      18.90000        1177.47|      19.00000        1183.70|      22.00000        1370.60 
  TYPE "G" SIGNS IN PLACE                 |                             |                             | 
0310 0940-0121000J           25.000  SQFT |      10.50000         262.50|      10.00000         250.00|      14.00000         350.00 
  TYPE "R" SIGNS IN PLACE                 |                             |                             | 
0320 0940-0124000J           30.600  SQFT |      12.60000         385.56|      10.00000         306.00|      14.00000         428.40 
  TYPE "W1" SIGNS IN PLACE                |                             |                             | 
0330 0940-0134000J           16.000  SQFT |      11.60000         185.60|      10.00000         160.00|      14.00000         224.00 
  TYPE "Y1" SIGNS IN PLACE                |                             |                             | 
     SECTION TOTALS                       |           $        16,396.13|           $        15,179.70|           $        10,823.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   RIGHT-OF-WAY DEVELOPMENT AND CONTROL 
                                          |                             |                             | 
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     CALL ORDER : 003                       CONTRACT ID : 14804                        COUNTIES : KLAMATH 
     LETTING DATE : 04/23/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |VAN NEVEL CONCRETE & CURB IN |ROCKY MOUNTAIN CONSTRUCTION  |LTM INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 1999-9Z90000E           10.000  EACH |     545.00000        5450.00|     650.00000        6500.00|     200.00000        2000.00 
  FLAG POLE FOUNDATION                    |                             |                             | 
     SECTION TOTALS                       |           $         5,450.00|           $         6,500.00|           $         2,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       196,915.97|           $       205,205.50|           $       211,738.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 003                       CONTRACT ID : 14804                        COUNTIES : KLAMATH 
     LETTING DATE : 04/23/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(      ) 
                                          |VIC RUSSELL CONSTRUCTION INC |PCR INC                      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 
                                          |                             |                             | 
0010 0210-0100000A                   LUMP |   14223.00000       14223.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
0020 0225-0100000A                   LUMP |    1985.50000        1985.50|   15000.00000       15000.00| 
  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 
  TRAFFIC                                 |                             |                             | 
0030 0225-0102000J          240.000  SQFT |      14.30000        3432.00|      22.00000        5280.00| 
  TEMPORARY SIGNS                         |                             |                             | 
0040 0225-0104000E            2.000  EACH |      55.00000         110.00|      35.00000          70.00| 
  TEMPORARY BARRICADES, TYPE II           |                             |                             | 
0050 0225-0105000E            3.000  EACH |     110.00000         330.00|     100.00000         300.00| 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0060 0225-0168000T          200.000  HOUR |      58.30000       11660.00|      55.00000       11000.00| 
  FLAGGERS                                |                             |                             | 
0070 0280-0100000A                   LUMP |    1556.50000        1556.50|    2000.00000        2000.00| 
  EROSION CONTROL                         |                             |                             | 
0080 0280-0114000E            7.000  EACH |     177.10000        1239.70|      85.00000         595.00| 
  INLET PROTECTION                        |                             |                             | 
0090 0290-0100000A                   LUMP |    1210.00000        1210.00|     120.00000         120.00| 
  POLLUTION CONTROL PLAN                  |                             |                             | 
     SECTION TOTALS                       |           $        35,746.70|           $        64,365.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWORK 
                                          |                             |                             | 
0100 0305-0100000A                   LUMP |    6600.00000        6600.00|   10000.00000       10000.00| 
  CONSTRUCTION SURVEY WORK                |                             |                             | 
0110 0310-0106000A                   LUMP |   16551.70000       16551.70|   90000.00000       90000.00| 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0120 0330-0105000K          500.000  CUYD |      27.63000       13815.00|      16.00000        8000.00| 
  GENERAL EXCAVATION                      |                             |                             | 
0130 0350-0105000J          310.000  SQYD |       3.48000        1078.80|       1.00000         310.00| 
  SUBGRADE GEOTEXTILE                     |                             |                             | 
     SECTION TOTALS                       |           $        38,045.50|           $       108,310.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DRAINAGE AND SEWERS 
                                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 003                       CONTRACT ID : 14804                        COUNTIES : KLAMATH 
     LETTING DATE : 04/23/15  09:00         REGION : 4 
 
     SET-ASIDE : 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(      ) 
                                          |VIC RUSSELL CONSTRUCTION INC |PCR INC                      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 0490-0100000E            1.000  EACH |     310.20000         310.20|     700.00000         700.00| 
  ADJUSTING BOXES                         |                             |                             | 
0150 0490-0105000E            2.000  EACH |     305.25000         610.50|     400.00000         800.00| 
  ADJUSTING INLETS                        |                             |                             | 
0160 0490-0120000E            2.000  EACH |     656.15000        1312.30|     300.00000         600.00| 
  MINOR ADJUSTMENT OF MANHOLES            |                             |                             | 
0170 0490-0121000E            3.000  EACH |     717.20000        2151.60|    3500.00000       10500.00| 
  MAJOR ADJUSTMENT OF MANHOLES            |                             |                             | 
     SECTION TOTALS                       |           $         4,384.60|           $        12,600.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BASES 
                                          |                             |                             | 
0180 0641-0102000M          510.000  TON  |      64.83000       33063.30|      33.00000       16830.00| 
  AGGREGATE BASE                          |                             |                             | 
     SECTION TOTALS                       |           $        33,063.30|           $        16,830.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   WEARING SURFACES 
                                          |                             |                             | 
0190 0740-0100000M          110.000  TON  |     249.88000       27486.80|     170.00000       18700.00| 
  COMMERCIAL ASPHALT CONCRETE PAVEMENT    |                             |                             | 
0200 0759-0106000F          585.000  FOOT |      24.24000       14180.40|      24.00000       14040.00| 
  CONCRETE CURBS, LOW PROFILE MOUNTABLE   |                             |                             | 
  CURB                                    |                             |                             | 
0210 0759-0110000F           38.000  FOOT |      67.55000        2566.90|      25.00000         950.00| 
  CONCRETE CURBS, STANDARD CURB           |                             |                             | 
0220 0759-0116000F           62.000  FOOT |      94.55000        5862.10|      25.00000        1550.00| 
  CONCRETE CURBS, MOUNTABLE CURB AND      |                             |                             | 
  GUTTER, MODIFIED                        |                             |                             | 
0230 0759-0126000J         3000.000  SQFT |       6.25000       18750.00|       9.00000       27000.00| 
  CONCRETE DRIVEWAYS                      |                             |                             | 
0240 0759-0128000J         4800.000  SQFT |       4.89000       23472.00|       8.00000       38400.00| 
  CONCRETE WALKS                          |                             |                             | 
0250 0759-0135000J          125.000  SQFT |      36.19000        4523.75|      20.00000        2500.00| 
  VALLEY GUTTER CONCRETE SURFACING        |                             |                             | 
     SECTION TOTALS                       |           $        96,841.95|           $       103,140.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 
                                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 003                       CONTRACT ID : 14804                        COUNTIES : KLAMATH 
     LETTING DATE : 04/23/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(      ) 
                                          |VIC RUSSELL CONSTRUCTION INC |PCR INC                      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0260 0905-0100000A                   LUMP |     330.00000         330.00|     500.00000         500.00| 
  REMOVE EXISTING SIGNS                   |                             |                             | 
0270 0920-0100000A            1.900  LS   |    8525.00000        8525.00|    3000.00000        3000.00| 
  SIGN SUPPORT FOOTINGS                   |                             |                             | 
0280 0930-0112000A          275.300  LS   |    2860.00000        2860.00|    1500.00000        1500.00| 
  TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS |                             |                             | 
0290 0930-0114000A         1256.500  LS   |    3685.00000        3685.00|    2000.00000        2000.00| 
  PERFORATED STEEL SQUARE TUBE SLIP BASE  |                             |                             | 
  SIGN SUPPORTS                           |                             |                             | 
0300 0940-0113000J           62.300  SQFT |      19.25000        1199.28|      16.00000         996.80| 
  TYPE "G" SIGNS IN PLACE                 |                             |                             | 
0310 0940-0121000J           25.000  SQFT |       9.90000         247.50|      25.00000         625.00| 
  TYPE "R" SIGNS IN PLACE                 |                             |                             | 
0320 0940-0124000J           30.600  SQFT |      10.48000         320.69|      14.00000         428.40| 
  TYPE "W1" SIGNS IN PLACE                |                             |                             | 
0330 0940-0134000J           16.000  SQFT |       9.90000         158.40|      16.00000         256.00| 
  TYPE "Y1" SIGNS IN PLACE                |                             |                             | 
     SECTION TOTALS                       |           $        17,325.87|           $         9,306.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   RIGHT-OF-WAY DEVELOPMENT AND CONTROL 
                                          |                             |                             | 
0340 1999-9Z90000E           10.000  EACH |     610.50000        6105.00|     800.00000        8000.00| 
  FLAG POLE FOUNDATION                    |                             |                             | 
     SECTION TOTALS                       |           $         6,105.00|           $         8,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       231,512.92|           $       322,551.20|           $ 
==================================================================================================================================== 
 


