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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
     COMPLETION DATE : 10/31/17             PROJECT : 09679 
     CONTRACT DESCRIPTION : US97 @ WICKIUP JCT (LA PINE) SEC                                      RURAL 
 
     SET-ASIDE : 
 
     VENDOR RANKING : 
 
    ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                           TOTAL         % OVER 
    RANK                VENDOR NAME                                                                        BID           LOW BID 
    ------------------------------------------------------------------------------------------------------------------------------- 
     1                 HIGH DESERT AGGREGATE & PAVING INC                                         $    10,982,202.00  100.0000% 
     2                 CASCADE BRIDGE LLC                                                         $    11,261,516.80  102.5433% 
     3                 OREGON STATE BRIDGE CONSTRUCTION INC                                       $    11,338,034.70  103.2401% 
     4                 WILDISH STANDARD PAVING CO                                                 $    11,762,916.85  107.1089% 
     5                 SCARSELLA BROS INC                                                         $    11,866,245.91  108.0498% 
     6                 FARLINE BRIDGE INC                                                         $    11,994,341.18  109.2162% 
     7                 FISHER LAND CO DBA OAKRIDGE SAND & GRAVEL INC                              $    12,268,393.41  111.7116% 
     8                 JAL CONSTRUCTION INC                                                       $    12,340,683.24  112.3698% 
     9                 HAMILTON CONSTRUCTION CO                                                   $    12,348,420.35  112.4403% 
    10                 BABB CONSTRUCTION CO                                                       $    12,358,916.44  112.5359% 
    11                 MA DEATLEY CONSTRUCTION INC                                                $    12,726,229.17  115.8805% 
    12                 CARTER & COMPANY INC                                                       $    12,920,004.85  117.6449% 
    13                 K & E EXCAVATING INC                                                       $    13,027,988.92  118.6282% 
    14                 OREGON MAINLINE PAVING LLC                                                 $    13,591,000.00  123.7548% 
    15                 MJ HUGHES CONSTRUCTION INC                                                 $    14,788,461.87  134.6584% 
    16                 STEELHEAD CONSTRUCTORS INC                                                 $    17,777,777.00  161.8781% 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |HIGH DESERT AGGREGATE & PAVI |CASCADE BRIDGE LLC           |OREGON STATE BRIDGE CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 
                                          |                             |                             | 
0010 0100-0101000T         2600.000  HOUR |      20.00000       52000.00|      20.00000       52000.00|      20.00000       52000.00 
  TRAINING                                |                             |                             | 
0020 0210-0100000A                   LUMP |  990000.00000      990000.00| 1120000.00000     1120000.00| 1133803.47000     1133803.47 
  MOBILIZATION                            |                             |                             | 
0030 0225-0100000A                   LUMP |   30000.00000       30000.00|   25000.00000       25000.00|   15000.00000       15000.00 
  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 
  TRAFFIC                                 |                             |                             | 
0040 0225-0102000J         1270.000  SQFT |      13.00000       16510.00|      14.00000       17780.00|      13.00000       16510.00 
  TEMPORARY SIGNS                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |HIGH DESERT AGGREGATE & PAVI |CASCADE BRIDGE LLC           |OREGON STATE BRIDGE CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0050 0225-0105000E           28.000  EACH |      90.00000        2520.00|      75.00000        2100.00|      90.00000        2520.00 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0060 0225-0126000F          101.000  FOOT |      25.00000        2525.00|      35.00000        3535.00|      12.00000        1212.00 
  TEMPORARY CONCRETE BARRIER,             |                             |                             | 
  REFLECTORIZED                           |                             |                             | 
0070 0225-0134000E            1.000  EACH |    1500.00000        1500.00|    1600.00000        1600.00|    1500.00000        1500.00 
  TEMPORARY IMPACT ATTENUATOR, NARROW     |                             |                             | 
  SITE SYSTEM                             |                             |                             | 
0080 0225-0138000E            1.000  EACH |    7500.00000        7500.00|   10000.00000       10000.00|       0.01000           0.01 
  TEMPORARY IMPACT ATTENUATOR, TRUCK      |                             |                             | 
  MOUNTED                                 |                             |                             | 
0090 0225-0145000E          158.000  EACH |      30.00000        4740.00|      25.00000        3950.00|      30.00000        4740.00 
  TEMPORARY PLASTIC DRUMS                 |                             |                             | 
0100 0225-0149000E         2000.000  EACH |       1.50000        3000.00|       1.00000        2000.00|       1.00000        2000.00 
  TEMPORARY FLEXIBLE PAVEMENT MARKERS     |                             |                             | 
0110 0225-0150000F        27000.000  FOOT |       0.01000         270.00|       0.01000         270.00|       0.01000         270.00 
  TEMPORARY REMOVABLE TAPE                |                             |                             | 
0120 0225-0153000F        47000.000  FOOT |       0.14000        6580.00|       0.13000        6110.00|       0.12000        5640.00 
  TEMPORARY STRIPING                      |                             |                             | 
0130 0225-0153100E            1.000  EACH |      75.00000          75.00|     100.00000         100.00|      75.00000          75.00 
  TEMPORARY PAVEMENT LEGENDS              |                             |                             | 
0140 0225-0153200J           48.000  SQFT |       2.60000         124.80|       3.00000         144.00|       2.75000         132.00 
  TEMPORARY PAVEMENT BARS                 |                             |                             | 
0150 0225-0154000F        55000.000  FOOT |       0.34000       18700.00|       0.31000       17050.00|       0.30000       16500.00 
  STRIPE REMOVAL                          |                             |                             | 
0160 0225-0155100J          944.000  SQFT |       2.25000        2124.00|       2.00000        1888.00|       1.75000        1652.00 
  LEGEND REMOVAL                          |                             |                             | 
0170 0225-0156000J           24.000  SQFT |       2.25000          54.00|       2.00000          48.00|       1.75000          42.00 
  BAR REMOVAL                             |                             |                             | 
0180 0225-0162000E            1.000  EACH |    3500.00000        3500.00|    3500.00000        3500.00|     500.00000         500.00 
  SEQUENTIAL ARROW SIGNS                  |                             |                             | 
0190 0225-0164000E            2.000  EACH |   15000.00000       30000.00|    7500.00000       15000.00|    4000.00000        8000.00 
  PORTABLE CHANGEABLE MESSAGE SIGNS       |                             |                             | 
0200 0225-0167500E            2.000  EACH |   12500.00000       25000.00|    5000.00000       10000.00|    4000.00000        8000.00 
  RADAR SPEED TRAILER                     |                             |                             | 



                                                OREGON DEPARTMENT OF TRANSPORTATION                                DATE : 12/22/15 
                                                                                                                   PAGE : 001 - 3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |HIGH DESERT AGGREGATE & PAVI |CASCADE BRIDGE LLC           |OREGON STATE BRIDGE CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 0225-0168000T         1000.000  HOUR |      46.00000       46000.00|      48.00000       48000.00|      50.00000       50000.00 
  FLAGGERS                                |                             |                             | 
0220 0225-0168100E            4.000  EACH |     500.00000        2000.00|    1000.00000        4000.00|       0.01000           0.04 
  FLAGGER STATION LIGHTING                |                             |                             | 
0230 0280-0100000A                   LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    5500.00000        5500.00 
  EROSION CONTROL                         |                             |                             | 
0240 0280-0110010E            6.000  EACH |     500.00000        3000.00|    2700.00000       16200.00|    2250.00000       13500.00 
  CONSTRUCTION ENTRANCE, TYPE 1           |                             |                             | 
0250 0280-0113000F         9800.000  FOOT |       3.00000       29400.00|       3.00000       29400.00|       3.00000       29400.00 
  SEDIMENT FENCE                          |                             |                             | 
0260 0280-0115030F         4800.000  FOOT |       2.00000        9600.00|       3.00000       14400.00|       3.00000       14400.00 
  SEDIMENT BARRIER, TYPE 3                |                             |                             | 
0270 0290-0100000A                   LUMP |     500.00000         500.00|     500.00000         500.00|     100.00000         100.00 
  POLLUTION CONTROL PLAN                  |                             |                             | 
     SECTION TOTALS                       |           $     1,290,722.80|           $     1,409,575.00|           $     1,382,996.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWORK 
                                          |                             |                             | 
0280 0305-0100000A                   LUMP |  160000.00000      160000.00|  125000.00000      125000.00|   92350.00000       92350.00 
  CONSTRUCTION SURVEY WORK                |                             |                             | 
0290 0310-0103000J         2400.000  SQYD |       2.00000        4800.00|       4.25000       10200.00|       6.00000       14400.00 
  REMOVAL OF SURFACINGS                   |                             |                             | 
0300 0310-0106000A                   LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    5000.00000        5000.00 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0310 0310-0119000F         3100.000  FOOT |       2.00000        6200.00|       2.00000        6200.00|       2.00000        6200.00 
  ASPHALT PAVEMENT SAW CUTTING            |                             |                             | 
0320 0320-0100000R           33.000  ACRE |    3700.00000      122100.00|    1100.00000       36300.00|    3200.00000      105600.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0330 0330-0123000K       263000.000  CUYD |       5.35000     1407050.00|       5.40000     1420200.00|       5.60000     1472800.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0340 0340-0100000Q         9000.000  MGAL |      15.00000      135000.00|       7.50000       67500.00|      10.00000       90000.00 
  WATERING                                |                             |                             | 
0350 0350-0103000J          340.000  SQYD |       5.00000        1700.00|       4.25000        1445.00|       1.95000         663.00 
  RIPRAP GEOTEXTILE, TYPE 1               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |HIGH DESERT AGGREGATE & PAVI |CASCADE BRIDGE LLC           |OREGON STATE BRIDGE CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 0350-0105000J        62500.000  SQYD |       1.00000       62500.00|       1.23000       76875.00|       0.75000       46875.00 
  SUBGRADE GEOTEXTILE                     |                             |                             | 
0370 0390-0105000K          134.000  CUYD |      35.00000        4690.00|      52.00000        6968.00|     100.00000       13400.00 
  LOOSE RIPRAP, CLASS 50                  |                             |                             | 
     SECTION TOTALS                       |           $     1,909,040.00|           $     1,753,188.00|           $     1,847,288.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DRAINAGE AND SEWERS 
                                          |                             |                             | 
0380 0480-0100000F         2100.000  FOOT |       9.75000       20475.00|       7.10000       14910.00|       6.00000       12600.00 
  DRAINAGE CURBS                          |                             |                             | 
     SECTION TOTALS                       |           $        20,475.00|           $        14,910.00|           $        12,600.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   STRUCTURE NO. 21610 
                                          |                             |                             | 
0390 0510-0101000A          845.000  LS   |   15000.00000       15000.00|   50000.00000       50000.00|  348500.00000      348500.00 
  STRUCTURE EXCAVATION                    |                             |                             | 
0400 0510-0106000A          547.000  LS   |   10000.00000       10000.00|   20000.00000       20000.00|   27500.00000       27500.00 
  GRANULAR WALL BACKFILL                  |                             |                             | 
0410 0530-0100000A       249292.000  LS   |  175300.00000      175300.00|  185000.00000      185000.00|  180000.00000      180000.00 
  REINFORCEMENT                           |                             |                             | 
0420 0530-0103000A        87163.000  LS   |  180200.00000      180200.00|  150000.00000      150000.00|  180000.00000      180000.00 
  COATED REINFORCEMENT                    |                             |                             | 
0430 0540-0102000A          438.000  LS   |  256000.00000      256000.00|  200000.00000      200000.00|  210000.00000      210000.00 
  FOUNDATION CONCRETE, CLASS 4000         |                             |                             | 
0440 0540-0201000A          627.000  LS   |  361000.00000      361000.00|  400000.00000      400000.00|  350000.00000      350000.00 
  DECK CONCRETE, CLASS 4000 WITH FIBER    |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0450 0540-0302000A         1208.000  LS   |  653500.00000      653500.00|  600000.00000      600000.00|  550000.00000      550000.00 
  GENERAL STRUCTURAL CONCRETE, CLASS 4000 |                             |                             | 
0460 0540-0401000J         2450.000  SQYD |       3.50000        8575.00|       3.50000        8575.00|       3.50000        8575.00 
  SAW CUT TEXTURING                       |                             |                             | 
0470 0545-0100000J          556.000  SQYD |     237.00000      131772.00|     325.00000      180700.00|     255.00000      141780.00 
  REINFORCED CONCRETE BRIDGE END PANELS   |                             |                             | 
0480 0550-0108200F          952.000  FOOT |     211.00000      200872.00|     250.00000      238000.00|     196.00000      186592.00 
  BT 60 PRECAST PRESTRESSED GIRDERS       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |HIGH DESERT AGGREGATE & PAVI |CASCADE BRIDGE LLC           |OREGON STATE BRIDGE CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 0550-0108300F         1937.000  FOOT |     229.00000      443573.00|     280.00000      542360.00|     215.00000      416455.00 
  MODIFIED BT 72 PRECAST PRESTRESSED GIRD |                             |                             | 
0500 0585-0214000A          246.000  LS   |   55000.00000       55000.00|   60000.00000       60000.00|   50000.00000       50000.00 
  STRIP SEALS                             |                             |                             | 
0510 0587-0123000A          686.000  LS   |   61600.00000       61600.00|   50000.00000       50000.00|   60000.00000       60000.00 
  TYPE "F" CONCRETE RAIL, MODIFIED        |                             |                             | 
0520 0596-0108000A        13865.000  LS   | 1432000.00000     1432000.00| 1331000.00000     1331000.00| 1373500.00000     1373500.00 
  RETAINING WALL, MSE                     |                             |                             | 
0530 0842-0401000E            2.000  EACH |     100.00000         200.00|     150.00000         300.00|      75.00000         150.00 
  BRIDGE IDENTIFICATION MARKERS           |                             |                             | 
0540 1050-0224000F          490.000  FOOT |     212.00000      103880.00|     235.00000      115150.00|     210.00000      102900.00 
  7.5 FOOT ORMANEMTAL PROTECTIVE FENCE    |                             |                             | 
0550 1999-9Z90000J        11800.000  SQFT |       0.01000         118.00|       1.00000       11800.00|       0.01000         118.00 
  MSE WALL ARCHITECTURAL TREATMENT        |                             |                             | 
0560 1999-9Z90000J         7260.000  SQFT |       0.01000          72.60|       1.00000        7260.00|       0.01000          72.60 
  PIER WALL ARCHITECTURAL TREATMENT       |                             |                             | 
     SECTION TOTALS                       |           $     4,088,662.60|           $     4,150,145.00|           $     4,186,142.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BASES 
                                          |                             |                             | 
0570 0620-0120000J        10500.000  SQYD |       3.00000       31500.00|       2.00000       21000.00|       2.00000       21000.00 
  COLD PLANE PAVEMENT REMOVAL, 2 INCHES   |                             |                             | 
  DEEP                                    |                             |                             | 
0580 0641-0128000M        53500.000  TON  |      16.00000      856000.00|      16.40000      877400.00|      17.00000      909500.00 
  PLANT MIX AGGREGATE BASE                |                             |                             | 
     SECTION TOTALS                       |           $       887,500.00|           $       898,400.00|           $       930,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   WEARING SURFACES 
                                          |                             |                             | 
0590 0730-0100000M           28.000  TON  |     475.00000       13300.00|     490.00000       13720.00|     480.00000       13440.00 
  EMULSIFIED ASPHALT FOR TACK COAT        |                             |                             | 
0600 0745-0322000M        24000.000  TON  |      24.75000      594000.00|      31.75000      762000.00|      31.00000      744000.00 
  LEVEL 3, 1/2 INCH LIME TREATED ACP      |                             |                             | 
0610 0745-0351000M           82.800  TON  |      50.00000        4140.00|      52.00000        4305.60|      50.00000        4140.00 
  LEVEL 3, 1/2 INCH LIME TREATED ACP IN   |                             |                             | 
  TEMPORARY                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |HIGH DESERT AGGREGATE & PAVI |CASCADE BRIDGE LLC           |OREGON STATE BRIDGE CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0620 0745-0422000M        10500.000  TON  |      24.75000      259875.00|      32.00000      336000.00|      31.00000      325500.00 
  LEVEL 4, 1/2 INCH LIME TREATED ACP      |                             |                             | 
0630 0745-0622000M         1373.000  TON  |     482.50000      662472.50|     515.00000      707095.00|     510.00000      700230.00 
  PG 64-28 ASPHALT IN LEVEL 3 LIME        |                             |                             | 
  TREATED ACP AND LIME TREATED TEMPORARY  |                             |                             | 
  ACP                                     |                             |                             | 
0640 0745-0642100M          599.000  TON  |     568.50000      340531.50|     595.00000      356405.00|     595.00000      356405.00 
  PG 70-28ER ASPHALT IN LEVEL 4 DENSE     |                             |                             | 
  LIME TREATED ACP                        |                             |                             | 
0650 0749-0100000E            5.000  EACH |     300.00000        1500.00|     350.00000        1750.00|     300.00000        1500.00 
  EXTRA FOR ASPHALT APPROACHES            |                             |                             | 
0660 0749-0107000J          132.000  SQFT |      10.00000        1320.00|      11.00000        1452.00|      10.00000        1320.00 
  EXTRA FOR ASPHALT DITCH LINING          |                             |                             | 
     SECTION TOTALS                       |           $     1,877,139.00|           $     2,182,727.60|           $     2,146,535.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES 
                                          |                             |                             | 
0670 0810-0103000F         5937.500  FOOT |      20.00000      118750.00|      17.80000      105687.50|      17.50000      103906.25 
  GUARDRAIL, TYPE 2A  WEATHERIZED         |                             |                             | 
0680 0810-0106000F           37.500  FOOT |      50.00000        1875.00|      55.00000        2062.50|      43.00000        1612.50 
  GUARDRAIL, TYPE 3  WEATHERIZED          |                             |                             | 
0690 0810-0120000E            4.000  EACH |     475.00000        1900.00|     500.00000        2000.00|     550.00000        2200.00 
  GUARDRAIL ANCHORS, TYPE 1 MODIFIED      |                             |                             | 
0700 0810-0122000E            4.000  EACH |      70.00000         280.00|      75.00000         300.00|     125.00000         500.00 
  GUARDRAIL END PIECES, TYPE B            |                             |                             | 
0710 0810-0126000E            3.000  EACH |    2300.00000        6900.00|    2350.00000        7050.00|    2400.00000        7200.00 
  GUARDRAIL TRANSITION                    |                             |                             | 
0720 0810-0128000E            2.000  EACH |     525.00000        1050.00|     550.00000        1100.00|     450.00000         900.00 
  GUARDRAIL CONNECTIONS                   |                             |                             | 
0730 0810-0129000E            5.000  EACH |    1925.00000        9625.00|    1950.00000        9750.00|      23.75000         118.75 
  GUARDRAIL TERMINALS, NON-FLARED         |                             |                             | 
0740 0820-0100000F         5700.000  FOOT |      50.50000      287850.00|      45.00000      256500.00|      47.00000      267900.00 
  CONCRETE BARRIER                        |                             |                             | 
0750 0830-0123000E            2.000  EACH |   24500.00000       49000.00|   21000.00000       42000.00|   20000.00000       40000.00 
  IMPACT ATTENUATOR, TYPE J               |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |HIGH DESERT AGGREGATE & PAVI |CASCADE BRIDGE LLC           |OREGON STATE BRIDGE CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0760 0840-0102000E          106.000  EACH |      32.50000        3445.00|      33.00000        3498.00|      35.00000        3710.00 
  DELINEATORS, TYPE 2                     |                             |                             | 
0770 0840-0104100E           84.000  EACH |      22.00000        1848.00|      23.00000        1932.00|      18.50000        1554.00 
  DELINEATORS, TYPE 4  ALTERNATE 1        |                             |                             | 
0780 0840-0105000E          145.000  EACH |      10.00000        1450.00|       8.50000        1232.50|       7.00000        1015.00 
  DELINEATORS, TYPE 5                     |                             |                             | 
0790 0851-0101000F         2450.000  FOOT |       0.55000        1347.50|       0.40000         980.00|       0.36000         882.00 
  PAVEMENT LINE REMOVAL                   |                             |                             | 
0800 0856-0101000E           10.000  EACH |     145.00000        1450.00|     105.00000        1050.00|     102.00000        1020.00 
  PERMANENT SURFACE MOUNTED TUBULAR       |                             |                             | 
  MARKERS                                 |                             |                             | 
0810 0857-0101000L            0.860  MILE |    3300.00000        2838.00|    2500.00000        2150.00|    3300.00000        2838.00 
  CONTINUOUS RUMBLE STRIPS                |                             |                             | 
0820 0857-0101500L            0.930  MILE |    3300.00000        3069.00|    2500.00000        2325.00|    3300.00000        3069.00 
  GAP PATTERN RUMBLE STRIPS               |                             |                             | 
0830 0866-0114000F        60000.000  FOOT |       0.55000       33000.00|       0.59000       35400.00|       0.58000       34800.00 
  PLURAL COMPONENT, SPRAYED, GROOVED      |                             |                             | 
0840 0867-0103000E           13.000  EACH |     280.00000        3640.00|     300.00000        3900.00|     275.00000        3575.00 
  PAVEMENT LEGEND, TYPE B: ARROWS         |                             |                             | 
0850 0867-0145000J           44.000  SQFT |      12.00000         528.00|      10.50000         462.00|      10.17000         447.48 
  PAVEMENT BAR, TYPE B                    |                             |                             | 
     SECTION TOTALS                       |           $       529,845.50|           $       479,379.50|           $       477,247.98 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 
                                          |                             |                             | 
0860 0905-0100000A                   LUMP |    1150.00000        1150.00|    1175.00000        1175.00|    1150.00000        1150.00 
  REMOVE EXISTING SIGNS                   |                             |                             | 
0870 0920-0100000A           26.500  LS   |   36500.00000       36500.00|   37000.00000       37000.00|   37000.00000       37000.00 
  SIGN SUPPORT FOOTINGS                   |                             |                             | 
0880 0930-0110000A           96.000  LS   |     800.00000         800.00|     825.00000         825.00|     900.00000         900.00 
  SECONDARY SIGN MOUNTS                   |                             |                             | 
0890 0930-0111000A         4819.500  LS   |   16250.00000       16250.00|   16500.00000       16500.00|   16500.00000       16500.00 
  MULTI-POST BREAKAWAY SIGN SUPPORTS      |                             |                             | 
0900 0930-0112000A         2540.900  LS   |   13850.00000       13850.00|   14000.00000       14000.00|   14000.00000       14000.00 
  TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |HIGH DESERT AGGREGATE & PAVI |CASCADE BRIDGE LLC           |OREGON STATE BRIDGE CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0910 0930-0114000A         5137.400  LS   |   12800.00000       12800.00|   13000.00000       13000.00|   13000.00000       13000.00 
  PERFORATED STEEL SQUARE TUBE SLIP BASE  |                             |                             | 
  SIGN SUPPORTS                           |                             |                             | 
0920 0940-0107000J          170.500  SQFT |      21.00000        3580.50|      22.00000        3751.00|      22.00000        3751.00 
  TYPE "C" SIGNS IN PLACE                 |                             |                             | 
0930 0940-0113000J          674.000  SQFT |      19.50000       13143.00|      20.00000       13480.00|      20.00000       13480.00 
  TYPE "G" SIGNS IN PLACE                 |                             |                             | 
0940 0940-0121000J          104.500  SQFT |      10.00000        1045.00|      11.00000        1149.50|      10.00000        1045.00 
  TYPE "R" SIGNS IN PLACE                 |                             |                             | 
0950 0940-0124000J          152.600  SQFT |      11.00000        1678.60|      12.00000        1831.20|      11.00000        1678.60 
  TYPE "W1" SIGNS IN PLACE                |                             |                             | 
0960 0940-0134000J          227.000  SQFT |      10.00000        2270.00|      11.00000        2497.00|      10.00000        2270.00 
  TYPE "Y1" SIGNS IN PLACE                |                             |                             | 
0970 0940-0137000J           25.000  SQFT |      10.00000         250.00|      11.00000         275.00|      10.00000         250.00 
  TYPE "Y4" SIGNS IN PLACE                |                             |                             | 
0980 0940-0140000J           16.000  SQFT |      12.50000         200.00|      13.00000         208.00|      12.50000         200.00 
  TYPE "Y8" SIGNS IN PLACE                |                             |                             | 
0990 0965-0100000A                   LUMP |   14000.00000       14000.00|    9000.00000        9000.00|    9000.00000        9000.00 
  CAMERA POLES AND FOUNDATIONS            |                             |                             | 
1000 0970-0100000A           10.000  LS   |   10500.00000       10500.00|   10000.00000       10000.00|   11000.00000       11000.00 
  POLE FOUNDATIONS                        |                             |                             | 
1010 0970-0101000A                   LUMP |    8100.00000        8100.00|    8000.00000        8000.00|    8500.00000        8500.00 
  LIGHTING POLES, FIXED BASE              |                             |                             | 
1020 0970-0102000A                   LUMP |   17000.00000       17000.00|   17000.00000       17000.00|   17500.00000       17500.00 
  LIGHTING POLES, SLIP BASE               |                             |                             | 
1030 0970-0103000A                   LUMP |    5500.00000        5500.00|    6500.00000        6500.00|    5000.00000        5000.00 
  LIGHTING POLE ARMS                      |                             |                             | 
1040 0970-0104000A                   LUMP |    7600.00000        7600.00|    7500.00000        7500.00|    8500.00000        8500.00 
  LUMINAIRES, LAMPS, AND BALLASTS         |                             |                             | 
1050 0970-0105000A         7220.000  LS   |  129500.00000      129500.00|  138000.00000      138000.00|  115000.00000      115000.00 
  SWITCHING, CONDUIT, AND WIRING          |                             |                             | 
1060 1999-9Z90000A                   LUMP |   56500.00000       56500.00|   43500.00000       43500.00|   40000.00000       40000.00 
  CAMERA AND RWIS EQUIPMENT               |                             |                             | 
     SECTION TOTALS                       |           $       352,217.10|           $       345,191.70|           $       319,724.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   RIGHT-OF-WAY DEVELOPMENT AND CONTROL 
                                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |HIGH DESERT AGGREGATE & PAVI |CASCADE BRIDGE LLC           |OREGON STATE BRIDGE CONSTRUCT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1070 1030-0108000R           14.000  ACRE |    1900.00000       26600.00|    2000.00000       28000.00|    2500.00000       35000.00 
  PERMANENT SEEDING                       |                             |                             | 
     SECTION TOTALS                       |           $        26,600.00|           $        28,000.00|           $        35,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,982,202.00|           $    11,261,516.80|           $    11,338,034.70 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(   6  ) 
                                          |WILDISH STANDARD PAVING CO   |SCARSELLA BROS INC           |FARLINE BRIDGE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 
                                          |                             |                             | 
0010 0100-0101000T         2600.000  HOUR |      20.00000       52000.00|      20.00000       52000.00|      20.00000       52000.00 
  TRAINING                                |                             |                             | 
0020 0210-0100000A                   LUMP | 1170000.00000     1170000.00| 1180000.00000     1180000.00| 1199593.00000     1199593.00 
  MOBILIZATION                            |                             |                             | 
0030 0225-0100000A                   LUMP |   10000.00000       10000.00|   40000.00000       40000.00|   15000.00000       15000.00 
  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 
  TRAFFIC                                 |                             |                             | 
0040 0225-0102000J         1270.000  SQFT |      16.00000       20320.00|      13.00000       16510.00|      13.00000       16510.00 
  TEMPORARY SIGNS                         |                             |                             | 
0050 0225-0105000E           28.000  EACH |      50.00000        1400.00|      90.00000        2520.00|      90.00000        2520.00 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0060 0225-0126000F          101.000  FOOT |      40.00000        4040.00|      25.00000        2525.00|      22.00000        2222.00 
  TEMPORARY CONCRETE BARRIER,             |                             |                             | 
  REFLECTORIZED                           |                             |                             | 
0070 0225-0134000E            1.000  EACH |       0.01000           0.01|    1500.00000        1500.00|    1500.00000        1500.00 
  TEMPORARY IMPACT ATTENUATOR, NARROW     |                             |                             | 
  SITE SYSTEM                             |                             |                             | 
0080 0225-0138000E            1.000  EACH |   10000.00000       10000.00|    5000.00000        5000.00|   20000.00000       20000.00 
  TEMPORARY IMPACT ATTENUATOR, TRUCK      |                             |                             | 
  MOUNTED                                 |                             |                             | 
0090 0225-0145000E          158.000  EACH |      80.00000       12640.00|      30.00000        4740.00|      30.00000        4740.00 
  TEMPORARY PLASTIC DRUMS                 |                             |                             | 
0100 0225-0149000E         2000.000  EACH |       1.25000        2500.00|       1.10000        2200.00|       1.00000        2000.00 
  TEMPORARY FLEXIBLE PAVEMENT MARKERS     |                             |                             | 
0110 0225-0150000F        27000.000  FOOT |       0.01000         270.00|       0.01000         270.00|       0.01000         270.00 
  TEMPORARY REMOVABLE TAPE                |                             |                             | 
0120 0225-0153000F        47000.000  FOOT |       0.15000        7050.00|       0.12000        5640.00|       0.12000        5640.00 
  TEMPORARY STRIPING                      |                             |                             | 
0130 0225-0153100E            1.000  EACH |      74.00000          74.00|      74.00000          74.00|      74.00000          74.00 
  TEMPORARY PAVEMENT LEGENDS              |                             |                             | 
0140 0225-0153200J           48.000  SQFT |       5.00000         240.00|       2.76000         132.48|       2.76000         132.48 
  TEMPORARY PAVEMENT BARS                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(   6  ) 
                                          |WILDISH STANDARD PAVING CO   |SCARSELLA BROS INC           |FARLINE BRIDGE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 0225-0154000F        55000.000  FOOT |       0.35000       19250.00|       0.30000       16500.00|       0.30000       16500.00 
  STRIPE REMOVAL                          |                             |                             | 
0160 0225-0155100J          944.000  SQFT |       1.75000        1652.00|       1.75000        1652.00|       1.75000        1652.00 
  LEGEND REMOVAL                          |                             |                             | 
0170 0225-0156000J           24.000  SQFT |       1.75000          42.00|       1.75000          42.00|       1.75000          42.00 
  BAR REMOVAL                             |                             |                             | 
0180 0225-0162000E            1.000  EACH |    5000.00000        5000.00|    2500.00000        2500.00|    1000.00000        1000.00 
  SEQUENTIAL ARROW SIGNS                  |                             |                             | 
0190 0225-0164000E            2.000  EACH |   10000.00000       20000.00|    5000.00000       10000.00|    2000.00000        4000.00 
  PORTABLE CHANGEABLE MESSAGE SIGNS       |                             |                             | 
0200 0225-0167500E            2.000  EACH |    5000.00000       10000.00|   11000.00000       22000.00|    8000.00000       16000.00 
  RADAR SPEED TRAILER                     |                             |                             | 
0210 0225-0168000T         1000.000  HOUR |      50.00000       50000.00|      55.00000       55000.00|      45.00000       45000.00 
  FLAGGERS                                |                             |                             | 
0220 0225-0168100E            4.000  EACH |       0.01000           0.04|     500.00000        2000.00|    1000.00000        4000.00 
  FLAGGER STATION LIGHTING                |                             |                             | 
0230 0280-0100000A                   LUMP |    1000.00000        1000.00|   10000.00000       10000.00|    5000.00000        5000.00 
  EROSION CONTROL                         |                             |                             | 
0240 0280-0110010E            6.000  EACH |       0.01000           0.06|    1000.00000        6000.00|    1000.00000        6000.00 
  CONSTRUCTION ENTRANCE, TYPE 1           |                             |                             | 
0250 0280-0113000F         9800.000  FOOT |       2.50000       24500.00|       3.60000       35280.00|       2.50000       24500.00 
  SEDIMENT FENCE                          |                             |                             | 
0260 0280-0115030F         4800.000  FOOT |       3.00000       14400.00|       1.50000        7200.00|       2.50000       12000.00 
  SEDIMENT BARRIER, TYPE 3                |                             |                             | 
0270 0290-0100000A                   LUMP |       0.01000           0.01|    1000.00000        1000.00|     500.00000         500.00 
  POLLUTION CONTROL PLAN                  |                             |                             | 
     SECTION TOTALS                       |           $     1,436,378.12|           $     1,482,285.48|           $     1,458,395.48 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWORK 
                                          |                             |                             | 
0280 0305-0100000A                   LUMP |   75000.00000       75000.00|  155000.00000      155000.00|  180000.00000      180000.00 
  CONSTRUCTION SURVEY WORK                |                             |                             | 
0290 0310-0103000J         2400.000  SQYD |       2.00000        4800.00|       2.00000        4800.00|       5.00000       12000.00 
  REMOVAL OF SURFACINGS                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(   6  ) 
                                          |WILDISH STANDARD PAVING CO   |SCARSELLA BROS INC           |FARLINE BRIDGE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 0310-0106000A                   LUMP |    1000.00000        1000.00|   22500.00000       22500.00|   10000.00000       10000.00 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0310 0310-0119000F         3100.000  FOOT |       2.00000        6200.00|       2.00000        6200.00|       1.00000        3100.00 
  ASPHALT PAVEMENT SAW CUTTING            |                             |                             | 
0320 0320-0100000R           33.000  ACRE |    2000.00000       66000.00|    3100.00000      102300.00|    3200.00000      105600.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0330 0330-0123000K       263000.000  CUYD |       5.50000     1446500.00|       5.95000     1564850.00|       6.23000     1638490.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0340 0340-0100000Q         9000.000  MGAL |      30.00000      270000.00|       0.01000          90.00|       7.00000       63000.00 
  WATERING                                |                             |                             | 
0350 0350-0103000J          340.000  SQYD |       4.00000        1360.00|       2.50000         850.00|       1.50000         510.00 
  RIPRAP GEOTEXTILE, TYPE 1               |                             |                             | 
0360 0350-0105000J        62500.000  SQYD |       1.25000       78125.00|       0.66000       41250.00|       0.60000       37500.00 
  SUBGRADE GEOTEXTILE                     |                             |                             | 
0370 0390-0105000K          134.000  CUYD |      75.00000       10050.00|      30.00000        4020.00|      56.00000        7504.00 
  LOOSE RIPRAP, CLASS 50                  |                             |                             | 
     SECTION TOTALS                       |           $     1,959,035.00|           $     1,901,860.00|           $     2,057,704.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DRAINAGE AND SEWERS 
                                          |                             |                             | 
0380 0480-0100000F         2100.000  FOOT |       8.00000       16800.00|       6.95000       14595.00|       6.95000       14595.00 
  DRAINAGE CURBS                          |                             |                             | 
     SECTION TOTALS                       |           $        16,800.00|           $        14,595.00|           $        14,595.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   STRUCTURE NO. 21610 
                                          |                             |                             | 
0390 0510-0101000A          845.000  LS   |   17000.00000       17000.00|   20000.00000       20000.00|   74809.00000       74809.00 
  STRUCTURE EXCAVATION                    |                             |                             | 
0400 0510-0106000A          547.000  LS   |   25000.00000       25000.00|   23500.00000       23500.00|   30000.00000       30000.00 
  GRANULAR WALL BACKFILL                  |                             |                             | 
0410 0530-0100000A       249292.000  LS   |  190000.00000      190000.00|  245000.00000      245000.00|  348000.00000      348000.00 
  REINFORCEMENT                           |                             |                             | 
0420 0530-0103000A        87163.000  LS   |  150000.00000      150000.00|  175000.00000      175000.00|  225000.00000      225000.00 
  COATED REINFORCEMENT                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(   6  ) 
                                          |WILDISH STANDARD PAVING CO   |SCARSELLA BROS INC           |FARLINE BRIDGE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 0540-0102000A          438.000  LS   |  135000.00000      135000.00|  140000.00000      140000.00|  247500.00000      247500.00 
  FOUNDATION CONCRETE, CLASS 4000         |                             |                             | 
0440 0540-0201000A          627.000  LS   |  600000.00000      600000.00|  500000.00000      500000.00|  351167.00000      351167.00 
  DECK CONCRETE, CLASS 4000 WITH FIBER    |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0450 0540-0302000A         1208.000  LS   |  755000.00000      755000.00|  535000.00000      535000.00|  679250.00000      679250.00 
  GENERAL STRUCTURAL CONCRETE, CLASS 4000 |                             |                             | 
0460 0540-0401000J         2450.000  SQYD |       4.00000        9800.00|       3.40000        8330.00|       3.25000        7962.50 
  SAW CUT TEXTURING                       |                             |                             | 
0470 0545-0100000J          556.000  SQYD |     350.00000      194600.00|     300.00000      166800.00|     265.00000      147340.00 
  REINFORCED CONCRETE BRIDGE END PANELS   |                             |                             | 
0480 0550-0108200F          952.000  FOOT |     225.00000      214200.00|     240.65000      229098.80|     312.50000      297500.00 
  BT 60 PRECAST PRESTRESSED GIRDERS       |                             |                             | 
0490 0550-0108300F         1937.000  FOOT |     240.00000      464880.00|     255.00000      493935.00|     286.00000      553982.00 
  MODIFIED BT 72 PRECAST PRESTRESSED GIRD |                             |                             | 
0500 0585-0214000A          246.000  LS   |   60000.00000       60000.00|   62000.00000       62000.00|   70000.00000       70000.00 
  STRIP SEALS                             |                             |                             | 
0510 0587-0123000A          686.000  LS   |   70000.00000       70000.00|  122500.00000      122500.00|   60000.00000       60000.00 
  TYPE "F" CONCRETE RAIL, MODIFIED        |                             |                             | 
0520 0596-0108000A        13865.000  LS   | 1250000.00000     1250000.00| 1452580.00000     1452580.00| 1317500.00000     1317500.00 
  RETAINING WALL, MSE                     |                             |                             | 
0530 0842-0401000E            2.000  EACH |     200.00000         400.00|     100.00000         200.00|     100.00000         200.00 
  BRIDGE IDENTIFICATION MARKERS           |                             |                             | 
0540 1050-0224000F          490.000  FOOT |     275.00000      134750.00|     250.00000      122500.00|     214.25000      104982.50 
  7.5 FOOT ORMANEMTAL PROTECTIVE FENCE    |                             |                             | 
0550 1999-9Z90000J        11800.000  SQFT |       3.00000       35400.00|       9.70000      114460.00|       1.50000       17700.00 
  MSE WALL ARCHITECTURAL TREATMENT        |                             |                             | 
0560 1999-9Z90000J         7260.000  SQFT |       8.00000       58080.00|      20.30000      147378.00|       1.50000       10890.00 
  PIER WALL ARCHITECTURAL TREATMENT       |                             |                             | 
     SECTION TOTALS                       |           $     4,364,110.00|           $     4,558,281.80|           $     4,543,783.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BASES 
                                          |                             |                             | 
0570 0620-0120000J        10500.000  SQYD |       2.25000       23625.00|       3.00000       31500.00|       2.00000       21000.00 
  COLD PLANE PAVEMENT REMOVAL, 2 INCHES   |                             |                             | 
  DEEP                                    |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(   6  ) 
                                          |WILDISH STANDARD PAVING CO   |SCARSELLA BROS INC           |FARLINE BRIDGE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0580 0641-0128000M        53500.000  TON  |      16.50000      882750.00|      16.05000      858675.00|      16.83000      900405.00 
  PLANT MIX AGGREGATE BASE                |                             |                             | 
     SECTION TOTALS                       |           $       906,375.00|           $       890,175.00|           $       921,405.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   WEARING SURFACES 
                                          |                             |                             | 
0590 0730-0100000M           28.000  TON  |       0.01000           0.28|     480.00000       13440.00|     480.00000       13440.00 
  EMULSIFIED ASPHALT FOR TACK COAT        |                             |                             | 
0600 0745-0322000M        24000.000  TON  |      33.00000      792000.00|      31.00000      744000.00|      31.00000      744000.00 
  LEVEL 3, 1/2 INCH LIME TREATED ACP      |                             |                             | 
0610 0745-0351000M           82.800  TON  |      60.00000        4968.00|      50.00000        4140.00|      50.00000        4140.00 
  LEVEL 3, 1/2 INCH LIME TREATED ACP IN   |                             |                             | 
  TEMPORARY                               |                             |                             | 
0620 0745-0422000M        10500.000  TON  |      33.00000      346500.00|      31.00000      325500.00|      31.00000      325500.00 
  LEVEL 4, 1/2 INCH LIME TREATED ACP      |                             |                             | 
0630 0745-0622000M         1373.000  TON  |     510.00000      700230.00|     510.00000      700230.00|     510.00000      700230.00 
  PG 64-28 ASPHALT IN LEVEL 3 LIME        |                             |                             | 
  TREATED ACP AND LIME TREATED TEMPORARY  |                             |                             | 
  ACP                                     |                             |                             | 
0640 0745-0642100M          599.000  TON  |     591.00000      354009.00|     591.00000      354009.00|     591.00000      354009.00 
  PG 70-28ER ASPHALT IN LEVEL 4 DENSE     |                             |                             | 
  LIME TREATED ACP                        |                             |                             | 
0650 0749-0100000E            5.000  EACH |     500.00000        2500.00|     300.00000        1500.00|     300.00000        1500.00 
  EXTRA FOR ASPHALT APPROACHES            |                             |                             | 
0660 0749-0107000J          132.000  SQFT |      10.00000        1320.00|      10.00000        1320.00|      10.00000        1320.00 
  EXTRA FOR ASPHALT DITCH LINING          |                             |                             | 
     SECTION TOTALS                       |           $     2,201,527.28|           $     2,144,139.00|           $     2,144,139.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES 
                                          |                             |                             | 
0670 0810-0103000F         5937.500  FOOT |      17.50000      103906.25|      17.50000      103906.25|      17.45000      103609.38 
  GUARDRAIL, TYPE 2A  WEATHERIZED         |                             |                             | 
0680 0810-0106000F           37.500  FOOT |      43.00000        1612.50|      43.00000        1612.50|      50.00000        1875.00 
  GUARDRAIL, TYPE 3  WEATHERIZED          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(   6  ) 
                                          |WILDISH STANDARD PAVING CO   |SCARSELLA BROS INC           |FARLINE BRIDGE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 0810-0120000E            4.000  EACH |     600.00000        2400.00|     550.00000        2200.00|     475.00000        1900.00 
  GUARDRAIL ANCHORS, TYPE 1 MODIFIED      |                             |                             | 
0700 0810-0122000E            4.000  EACH |     125.00000         500.00|     125.00000         500.00|      70.00000         280.00 
  GUARDRAIL END PIECES, TYPE B            |                             |                             | 
0710 0810-0126000E            3.000  EACH |    2500.00000        7500.00|    2500.00000        7500.00|    2300.00000        6900.00 
  GUARDRAIL TRANSITION                    |                             |                             | 
0720 0810-0128000E            2.000  EACH |     500.00000        1000.00|     450.00000         900.00|     525.00000        1050.00 
  GUARDRAIL CONNECTIONS                   |                             |                             | 
0730 0810-0129000E            5.000  EACH |    2400.00000       12000.00|    2675.00000       13375.00|    1925.00000        9625.00 
  GUARDRAIL TERMINALS, NON-FLARED         |                             |                             | 
0740 0820-0100000F         5700.000  FOOT |      45.00000      256500.00|      49.02000      279414.00|      44.80000      255360.00 
  CONCRETE BARRIER                        |                             |                             | 
0750 0830-0123000E            2.000  EACH |   20000.00000       40000.00|   22000.00000       44000.00|   24500.00000       49000.00 
  IMPACT ATTENUATOR, TYPE J               |                             |                             | 
0760 0840-0102000E          106.000  EACH |      35.00000        3710.00|      32.50000        3445.00|      32.50000        3445.00 
  DELINEATORS, TYPE 2                     |                             |                             | 
0770 0840-0104100E           84.000  EACH |      20.00000        1680.00|      22.00000        1848.00|      22.00000        1848.00 
  DELINEATORS, TYPE 4  ALTERNATE 1        |                             |                             | 
0780 0840-0105000E          145.000  EACH |       8.00000        1160.00|      11.00000        1595.00|      10.00000        1450.00 
  DELINEATORS, TYPE 5                     |                             |                             | 
0790 0851-0101000F         2450.000  FOOT |       0.50000        1225.00|       0.36000         882.00|       0.36000         882.00 
  PAVEMENT LINE REMOVAL                   |                             |                             | 
0800 0856-0101000E           10.000  EACH |     100.00000        1000.00|     102.73000        1027.30|     102.73000        1027.30 
  PERMANENT SURFACE MOUNTED TUBULAR       |                             |                             | 
  MARKERS                                 |                             |                             | 
0810 0857-0101000L            0.860  MILE |    3000.00000        2580.00|    3000.00000        2580.00|    3300.00000        2838.00 
  CONTINUOUS RUMBLE STRIPS                |                             |                             | 
0820 0857-0101500L            0.930  MILE |    3000.00000        2790.00|    3000.00000        2790.00|    3300.00000        3069.00 
  GAP PATTERN RUMBLE STRIPS               |                             |                             | 
0830 0866-0114000F        60000.000  FOOT |       0.58000       34800.00|       0.58000       34800.00|       0.58000       34800.00 
  PLURAL COMPONENT, SPRAYED, GROOVED      |                             |                             | 
0840 0867-0103000E           13.000  EACH |     275.00000        3575.00|     275.00000        3575.00|     275.00000        3575.00 
  PAVEMENT LEGEND, TYPE B: ARROWS         |                             |                             | 
0850 0867-0145000J           44.000  SQFT |      12.00000         528.00|      10.17000         447.48|      10.17000         447.48 
  PAVEMENT BAR, TYPE B                    |                             |                             | 
     SECTION TOTALS                       |           $       478,466.75|           $       506,397.53|           $       482,981.16 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 



SECTION 0008   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 
                                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(   6  ) 
                                          |WILDISH STANDARD PAVING CO   |SCARSELLA BROS INC           |FARLINE BRIDGE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 0905-0100000A                   LUMP |    3000.00000        3000.00|    1150.00000        1150.00|    1150.00000        1150.00 
  REMOVE EXISTING SIGNS                   |                             |                             | 
0870 0920-0100000A           26.500  LS   |   33000.00000       33000.00|   36500.00000       36500.00|   36500.00000       36500.00 
  SIGN SUPPORT FOOTINGS                   |                             |                             | 
0880 0930-0110000A           96.000  LS   |    1500.00000        1500.00|     800.00000         800.00|     800.00000         800.00 
  SECONDARY SIGN MOUNTS                   |                             |                             | 
0890 0930-0111000A         4819.500  LS   |   20000.00000       20000.00|   16250.00000       16250.00|   16250.00000       16250.00 
  MULTI-POST BREAKAWAY SIGN SUPPORTS      |                             |                             | 
0900 0930-0112000A         2540.900  LS   |   16000.00000       16000.00|   13850.00000       13850.00|   13850.00000       13850.00 
  TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS |                             |                             | 
0910 0930-0114000A         5137.400  LS   |   20000.00000       20000.00|   12800.00000       12800.00|   12800.00000       12800.00 
  PERFORATED STEEL SQUARE TUBE SLIP BASE  |                             |                             | 
  SIGN SUPPORTS                           |                             |                             | 
0920 0940-0107000J          170.500  SQFT |      23.00000        3921.50|      21.00000        3580.50|      21.00000        3580.50 
  TYPE "C" SIGNS IN PLACE                 |                             |                             | 
0930 0940-0113000J          674.000  SQFT |      23.00000       15502.00|      19.50000       13143.00|      19.56000       13183.44 
  TYPE "G" SIGNS IN PLACE                 |                             |                             | 
0940 0940-0121000J          104.500  SQFT |      12.00000        1254.00|      10.00000        1045.00|      10.00000        1045.00 
  TYPE "R" SIGNS IN PLACE                 |                             |                             | 
0950 0940-0124000J          152.600  SQFT |      12.00000        1831.20|      11.00000        1678.60|      11.00000        1678.60 
  TYPE "W1" SIGNS IN PLACE                |                             |                             | 
0960 0940-0134000J          227.000  SQFT |      12.00000        2724.00|      10.00000        2270.00|      10.00000        2270.00 
  TYPE "Y1" SIGNS IN PLACE                |                             |                             | 
0970 0940-0137000J           25.000  SQFT |      12.00000         300.00|      10.00000         250.00|      10.00000         250.00 
  TYPE "Y4" SIGNS IN PLACE                |                             |                             | 
0980 0940-0140000J           16.000  SQFT |      12.00000         192.00|      12.50000         200.00|      12.50000         200.00 
  TYPE "Y8" SIGNS IN PLACE                |                             |                             | 
0990 0965-0100000A                   LUMP |    7000.00000        7000.00|    9000.00000        9000.00|    8990.00000        8990.00 
  CAMERA POLES AND FOUNDATIONS            |                             |                             | 
1000 0970-0100000A           10.000  LS   |   12000.00000       12000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  POLE FOUNDATIONS                        |                             |                             | 
1010 0970-0101000A                   LUMP |   10000.00000       10000.00|    7900.00000        7900.00|    7903.00000        7903.00 
  LIGHTING POLES, FIXED BASE              |                             |                             | 
1020 0970-0102000A                   LUMP |   20000.00000       20000.00|   16745.00000       16745.00|   16745.00000       16745.00 
  LIGHTING POLES, SLIP BASE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  )                     |(   5   )                    |(   6  ) 
                                          |WILDISH STANDARD PAVING CO   |SCARSELLA BROS INC           |FARLINE BRIDGE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1030 0970-0103000A                   LUMP |    6000.00000        6000.00|    6050.00000        6050.00|    6050.00000        6050.00 
  LIGHTING POLE ARMS                      |                             |                             | 
1040 0970-0104000A                   LUMP |    8000.00000        8000.00|    7000.00000        7000.00|    7000.00000        7000.00 
  LUMINAIRES, LAMPS, AND BALLASTS         |                             |                             | 
1050 0970-0105000A         7220.000  LS   |  145000.00000      145000.00|  137300.00000      137300.00|  137293.00000      137293.00 
  SWITCHING, CONDUIT, AND WIRING          |                             |                             | 
1060 1999-9Z90000A                   LUMP |   45000.00000       45000.00|   43000.00000       43000.00|   43000.00000       43000.00 
  CAMERA AND RWIS EQUIPMENT               |                             |                             | 
     SECTION TOTALS                       |           $       372,224.70|           $       340,512.10|           $       340,538.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   RIGHT-OF-WAY DEVELOPMENT AND CONTROL 
                                          |                             |                             | 
1070 1030-0108000R           14.000  ACRE |    2000.00000       28000.00|    2000.00000       28000.00|    2200.00000       30800.00 
  PERMANENT SEEDING                       |                             |                             | 
     SECTION TOTALS                       |           $        28,000.00|           $        28,000.00|           $        30,800.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,762,916.85|           $    11,866,245.91|           $    11,994,341.18 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  )                     |(   8   )                    |(   9  ) 
                                          |FISHER LAND CO               |JAL CONSTRUCTION INC         |HAMILTON CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 
                                          |                             |                             | 
0010 0100-0101000T         2600.000  HOUR |      20.00000       52000.00|      20.00000       52000.00|      20.00000       52000.00 
  TRAINING                                |                             |                             | 
0020 0210-0100000A                   LUMP | 1049700.00000     1049700.00|  398396.33000      398396.33| 1200000.00000     1200000.00 
  MOBILIZATION                            |                             |                             | 
0030 0225-0100000A                   LUMP |   22000.00000       22000.00|   37105.82000       37105.82|   47500.00000       47500.00 
  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 
  TRAFFIC                                 |                             |                             | 
0040 0225-0102000J         1270.000  SQFT |      20.00000       25400.00|      16.59000       21069.30|      13.00000       16510.00 
  TEMPORARY SIGNS                         |                             |                             | 
0050 0225-0105000E           28.000  EACH |     150.00000        4200.00|     101.85000        2851.80|      90.00000        2520.00 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0060 0225-0126000F          101.000  FOOT |      21.10000        2131.10|      24.72000        2496.72|      22.00000        2222.00 
  TEMPORARY CONCRETE BARRIER,             |                             |                             | 
  REFLECTORIZED                           |                             |                             | 
0070 0225-0134000E            1.000  EACH |    1500.00000        1500.00|    1685.90000        1685.90|    1500.00000        1500.00 
  TEMPORARY IMPACT ATTENUATOR, NARROW     |                             |                             | 
  SITE SYSTEM                             |                             |                             | 
0080 0225-0138000E            1.000  EACH |    2000.00000        2000.00|    3641.53000        3641.53|   17500.00000       17500.00 
  TEMPORARY IMPACT ATTENUATOR, TRUCK      |                             |                             | 
  MOUNTED                                 |                             |                             | 
0090 0225-0145000E          158.000  EACH |      45.00000        7110.00|      25.18000        3978.44|      30.00000        4740.00 
  TEMPORARY PLASTIC DRUMS                 |                             |                             | 
0100 0225-0149000E         2000.000  EACH |       1.50000        3000.00|       2.04000        4080.00|       1.75000        3500.00 
  TEMPORARY FLEXIBLE PAVEMENT MARKERS     |                             |                             | 
0110 0225-0150000F        27000.000  FOOT |       0.01000         270.00|       0.01000         270.00|       0.01000         270.00 
  TEMPORARY REMOVABLE TAPE                |                             |                             | 
0120 0225-0153000F        47000.000  FOOT |       0.12000        5640.00|       0.16000        7520.00|       0.14000        6580.00 
  TEMPORARY STRIPING                      |                             |                             | 
0130 0225-0153100E            1.000  EACH |      74.00000          74.00|      84.29000          84.29|      75.00000          75.00 
  TEMPORARY PAVEMENT LEGENDS              |                             |                             | 
0140 0225-0153200J           48.000  SQFT |       2.76000         132.48|       2.81000         134.88|       2.50000         120.00 
  TEMPORARY PAVEMENT BARS                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  )                     |(   8   )                    |(   9  ) 
                                          |FISHER LAND CO               |JAL CONSTRUCTION INC         |HAMILTON CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 0225-0154000F        55000.000  FOOT |       0.30000       16500.00|       0.38000       20900.00|       0.34000       18700.00 
  STRIPE REMOVAL                          |                             |                             | 
0160 0225-0155100J          944.000  SQFT |       1.75000        1652.00|       2.53000        2388.32|       2.25000        2124.00 
  LEGEND REMOVAL                          |                             |                             | 
0170 0225-0156000J           24.000  SQFT |       1.75000          42.00|       2.53000          60.72|       2.25000          54.00 
  BAR REMOVAL                             |                             |                             | 
0180 0225-0162000E            1.000  EACH |    2000.00000        2000.00|    1858.27000        1858.27|    3500.00000        3500.00 
  SEQUENTIAL ARROW SIGNS                  |                             |                             | 
0190 0225-0164000E            2.000  EACH |    7500.00000       15000.00|   12838.05000       25676.10|    5500.00000       11000.00 
  PORTABLE CHANGEABLE MESSAGE SIGNS       |                             |                             | 
0200 0225-0167500E            2.000  EACH |   12000.00000       24000.00|   11801.24000       23602.48|   11500.00000       23000.00 
  RADAR SPEED TRAILER                     |                             |                             | 
0210 0225-0168000T         1000.000  HOUR |      45.00000       45000.00|      50.24000       50240.00|      44.70000       44700.00 
  FLAGGERS                                |                             |                             | 
0220 0225-0168100E            4.000  EACH |    2500.00000       10000.00|    2827.24000       11308.96|    1500.00000        6000.00 
  FLAGGER STATION LIGHTING                |                             |                             | 
0230 0280-0100000A                   LUMP |   15000.00000       15000.00|   10040.74000       10040.74|   10000.00000       10000.00 
  EROSION CONTROL                         |                             |                             | 
0240 0280-0110010E            6.000  EACH |    2200.00000       13200.00|    1409.41000        8456.46|    2600.00000       15600.00 
  CONSTRUCTION ENTRANCE, TYPE 1           |                             |                             | 
0250 0280-0113000F         9800.000  FOOT |       2.50000       24500.00|       3.48000       34104.00|       2.75000       26950.00 
  SEDIMENT FENCE                          |                             |                             | 
0260 0280-0115030F         4800.000  FOOT |       3.50000       16800.00|       3.83000       18384.00|       3.75000       18000.00 
  SEDIMENT BARRIER, TYPE 3                |                             |                             | 
0270 0290-0100000A                   LUMP |    3000.00000        3000.00|     561.96000         561.96|    1000.00000        1000.00 
  POLLUTION CONTROL PLAN                  |                             |                             | 
     SECTION TOTALS                       |           $     1,361,851.58|           $       742,897.02|           $     1,535,665.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWORK 
                                          |                             |                             | 
0280 0305-0100000A                   LUMP |  175000.00000      175000.00|  177580.54000      177580.54|  153000.00000      153000.00 
  CONSTRUCTION SURVEY WORK                |                             |                             | 
0290 0310-0103000J         2400.000  SQYD |       4.75000       11400.00|       3.71000        8904.00|       5.00000       12000.00 
  REMOVAL OF SURFACINGS                   |                             |                             | 



                                                OREGON DEPARTMENT OF TRANSPORTATION                                DATE : 12/22/15 
                                                                                                                   PAGE : 001 - 20 
                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  )                     |(   8   )                    |(   9  ) 
                                          |FISHER LAND CO               |JAL CONSTRUCTION INC         |HAMILTON CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 0310-0106000A                   LUMP |   15000.00000       15000.00|    1123.93000        1123.93|   25000.00000       25000.00 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0310 0310-0119000F         3100.000  FOOT |       1.00000        3100.00|       1.80000        5580.00|       1.50000        4650.00 
  ASPHALT PAVEMENT SAW CUTTING            |                             |                             | 
0320 0320-0100000R           33.000  ACRE |    4850.00000      160050.00|    4900.00000      161700.00|    1025.00000       33825.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0330 0330-0123000K       263000.000  CUYD |       6.04000     1588520.00|       6.74000     1772620.00|       5.45000     1433350.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0340 0340-0100000Q         9000.000  MGAL |      20.00000      180000.00|      16.28000      146520.00|       8.00000       72000.00 
  WATERING                                |                             |                             | 
0350 0350-0103000J          340.000  SQYD |       2.50000         850.00|       2.24000         761.60|       4.10000        1394.00 
  RIPRAP GEOTEXTILE, TYPE 1               |                             |                             | 
0360 0350-0105000J        62500.000  SQYD |       1.10000       68750.00|       0.71000       44375.00|       1.20000       75000.00 
  SUBGRADE GEOTEXTILE                     |                             |                             | 
0370 0390-0105000K          134.000  CUYD |      75.00000       10050.00|      15.21000        2038.14|      50.00000        6700.00 
  LOOSE RIPRAP, CLASS 50                  |                             |                             | 
     SECTION TOTALS                       |           $     2,212,720.00|           $     2,321,203.21|           $     1,816,919.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DRAINAGE AND SEWERS 
                                          |                             |                             | 
0380 0480-0100000F         2100.000  FOOT |       6.95000       14595.00|      10.96000       23016.00|       6.00000       12600.00 
  DRAINAGE CURBS                          |                             |                             | 
     SECTION TOTALS                       |           $        14,595.00|           $        23,016.00|           $        12,600.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   STRUCTURE NO. 21610 
                                          |                             |                             | 
0390 0510-0101000A          845.000  LS   |   10500.00000       10500.00|   28044.17000       28044.17|   12000.00000       12000.00 
  STRUCTURE EXCAVATION                    |                             |                             | 
0400 0510-0106000A          547.000  LS   |   13200.00000       13200.00|   15000.83000       15000.83|   32825.00000       32825.00 
  GRANULAR WALL BACKFILL                  |                             |                             | 
0410 0530-0100000A       249292.000  LS   |  175300.00000      175300.00|  202578.60000      202578.60|  200000.00000      200000.00 
  REINFORCEMENT                           |                             |                             | 
0420 0530-0103000A        87163.000  LS   |  180200.00000      180200.00|  202649.31000      202649.31|  155000.00000      155000.00 
  COATED REINFORCEMENT                    |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  )                     |(   8   )                    |(   9  ) 
                                          |FISHER LAND CO               |JAL CONSTRUCTION INC         |HAMILTON CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 0540-0102000A          438.000  LS   |  356000.00000      356000.00|  131752.19000      131752.19|  194000.00000      194000.00 
  FOUNDATION CONCRETE, CLASS 4000         |                             |                             | 
0440 0540-0201000A          627.000  LS   |  361000.00000      361000.00|  421105.77000      421105.77|  545000.00000      545000.00 
  DECK CONCRETE, CLASS 4000 WITH FIBER    |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0450 0540-0302000A         1208.000  LS   |  614000.00000      614000.00|  593480.86000      593480.86|  850000.00000      850000.00 
  GENERAL STRUCTURAL CONCRETE, CLASS 4000 |                             |                             | 
0460 0540-0401000J         2450.000  SQYD |       3.50000        8575.00|       6.51000       15949.50|       3.00000        7350.00 
  SAW CUT TEXTURING                       |                             |                             | 
0470 0545-0100000J          556.000  SQYD |     237.00000      131772.00|     382.59000      212720.04|     350.00000      194600.00 
  REINFORCED CONCRETE BRIDGE END PANELS   |                             |                             | 
0480 0550-0108200F          952.000  FOOT |     196.00000      186592.00|     271.85000      258801.20|     250.00000      238000.00 
  BT 60 PRECAST PRESTRESSED GIRDERS       |                             |                             | 
0490 0550-0108300F         1937.000  FOOT |     214.00000      414518.00|     278.96000      540345.52|     300.00000      581100.00 
  MODIFIED BT 72 PRECAST PRESTRESSED GIRD |                             |                             | 
0500 0585-0214000A          246.000  LS   |   55000.00000       55000.00|   82117.99000       82117.99|   85000.00000       85000.00 
  STRIP SEALS                             |                             |                             | 
0510 0587-0123000A          686.000  LS   |   61600.00000       61600.00|   49065.31000       49065.31|   90000.00000       90000.00 
  TYPE "F" CONCRETE RAIL, MODIFIED        |                             |                             | 
0520 0596-0108000A        13865.000  LS   | 1667944.00000     1667944.00| 1841171.54000     1841171.54| 1200000.00000     1200000.00 
  RETAINING WALL, MSE                     |                             |                             | 
0530 0842-0401000E            2.000  EACH |     100.00000         200.00|     224.78000         449.56|     100.00000         200.00 
  BRIDGE IDENTIFICATION MARKERS           |                             |                             | 
0540 1050-0224000F          490.000  FOOT |     212.00000      103880.00|     336.06000      164669.40|     275.00000      134750.00 
  7.5 FOOT ORMANEMTAL PROTECTIVE FENCE    |                             |                             | 
0550 1999-9Z90000J        11800.000  SQFT |       8.00000       94400.00|      10.69000      126142.00|      36.50000      430700.00 
  MSE WALL ARCHITECTURAL TREATMENT        |                             |                             | 
0560 1999-9Z90000J         7260.000  SQFT |       8.00000       58080.00|      10.69000       77609.40|      15.00000      108900.00 
  PIER WALL ARCHITECTURAL TREATMENT       |                             |                             | 
     SECTION TOTALS                       |           $     4,492,761.00|           $     4,963,653.19|           $     5,059,425.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BASES 
                                          |                             |                             | 
0570 0620-0120000J        10500.000  SQYD |       2.60000       27300.00|       2.41000       25305.00|       3.00000       31500.00 
  COLD PLANE PAVEMENT REMOVAL, 2 INCHES   |                             |                             | 
  DEEP                                    |                             |                             | 



                                                OREGON DEPARTMENT OF TRANSPORTATION                                DATE : 12/22/15 
                                                                                                                   PAGE : 001 - 22 
                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  )                     |(   8   )                    |(   9  ) 
                                          |FISHER LAND CO               |JAL CONSTRUCTION INC         |HAMILTON CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0580 0641-0128000M        53500.000  TON  |      16.35000      874725.00|      16.09000      860815.00|      16.40000      877400.00 
  PLANT MIX AGGREGATE BASE                |                             |                             | 
     SECTION TOTALS                       |           $       902,025.00|           $       886,120.00|           $       908,900.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   WEARING SURFACES 
                                          |                             |                             | 
0590 0730-0100000M           28.000  TON  |     480.00000       13440.00|     539.49000       15105.72|     480.00000       13440.00 
  EMULSIFIED ASPHALT FOR TACK COAT        |                             |                             | 
0600 0745-0322000M        24000.000  TON  |      31.00000      744000.00|      34.84000      836160.00|      31.00000      744000.00 
  LEVEL 3, 1/2 INCH LIME TREATED ACP      |                             |                             | 
0610 0745-0351000M           82.800  TON  |      50.00000        4140.00|      56.20000        4653.36|      50.00000        4140.00 
  LEVEL 3, 1/2 INCH LIME TREATED ACP IN   |                             |                             | 
  TEMPORARY                               |                             |                             | 
0620 0745-0422000M        10500.000  TON  |      31.00000      325500.00|      34.84000      365820.00|      31.00000      325500.00 
  LEVEL 4, 1/2 INCH LIME TREATED ACP      |                             |                             | 
0630 0745-0622000M         1373.000  TON  |     510.00000      700230.00|     573.20000      787003.60|     510.00000      700230.00 
  PG 64-28 ASPHALT IN LEVEL 3 LIME        |                             |                             | 
  TREATED ACP AND LIME TREATED TEMPORARY  |                             |                             | 
  ACP                                     |                             |                             | 
0640 0745-0642100M          599.000  TON  |     591.00000      354009.00|     664.24000      397879.76|     591.00000      354009.00 
  PG 70-28ER ASPHALT IN LEVEL 4 DENSE     |                             |                             | 
  LIME TREATED ACP                        |                             |                             | 
0650 0749-0100000E            5.000  EACH |     300.00000        1500.00|     337.18000        1685.90|     300.00000        1500.00 
  EXTRA FOR ASPHALT APPROACHES            |                             |                             | 
0660 0749-0107000J          132.000  SQFT |      10.00000        1320.00|      11.24000        1483.68|      10.00000        1320.00 
  EXTRA FOR ASPHALT DITCH LINING          |                             |                             | 
     SECTION TOTALS                       |           $     2,144,139.00|           $     2,409,792.02|           $     2,144,139.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES 
                                          |                             |                             | 
0670 0810-0103000F         5937.500  FOOT |      17.50000      103906.25|      19.61000      116434.38|      17.50000      103906.25 
  GUARDRAIL, TYPE 2A  WEATHERIZED         |                             |                             | 
0680 0810-0106000F           37.500  FOOT |      43.00000        1612.50|      56.20000        2107.50|      43.00000        1612.50 
  GUARDRAIL, TYPE 3  WEATHERIZED          |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  )                     |(   8   )                    |(   9  ) 
                                          |FISHER LAND CO               |JAL CONSTRUCTION INC         |HAMILTON CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 0810-0120000E            4.000  EACH |     550.00000        2200.00|     533.87000        2135.48|     550.00000        2200.00 
  GUARDRAIL ANCHORS, TYPE 1 MODIFIED      |                             |                             | 
0700 0810-0122000E            4.000  EACH |     125.00000         500.00|      78.67000         314.68|     125.00000         500.00 
  GUARDRAIL END PIECES, TYPE B            |                             |                             | 
0710 0810-0126000E            3.000  EACH |    2400.00000        7200.00|    2585.03000        7755.09|    2400.00000        7200.00 
  GUARDRAIL TRANSITION                    |                             |                             | 
0720 0810-0128000E            2.000  EACH |     450.00000         900.00|     590.07000        1180.14|     450.00000         900.00 
  GUARDRAIL CONNECTIONS                   |                             |                             | 
0730 0810-0129000E            5.000  EACH |    2375.00000       11875.00|    2163.57000       10817.85|    2375.00000       11875.00 
  GUARDRAIL TERMINALS, NON-FLARED         |                             |                             | 
0740 0820-0100000F         5700.000  FOOT |      50.08000      285456.00|      55.07000      313899.00|      49.00000      279300.00 
  CONCRETE BARRIER                        |                             |                             | 
0750 0830-0123000E            2.000  EACH |   22000.00000       44000.00|   24726.40000       49452.80|   22000.00000       44000.00 
  IMPACT ATTENUATOR, TYPE J               |                             |                             | 
0760 0840-0102000E          106.000  EACH |      32.50000        3445.00|      50.58000        5361.48|      32.50000        3445.00 
  DELINEATORS, TYPE 2                     |                             |                             | 
0770 0840-0104100E           84.000  EACH |      22.00000        1848.00|      22.48000        1888.32|      22.00000        1848.00 
  DELINEATORS, TYPE 4  ALTERNATE 1        |                             |                             | 
0780 0840-0105000E          145.000  EACH |      22.00000        3190.00|       8.99000        1303.55|       7.00000        1015.00 
  DELINEATORS, TYPE 5                     |                             |                             | 
0790 0851-0101000F         2450.000  FOOT |     102.73000      251688.50|       0.62000        1519.00|       0.55000        1347.50 
  PAVEMENT LINE REMOVAL                   |                             |                             | 
0800 0856-0101000E           10.000  EACH |     100.00000        1000.00|     162.97000        1629.70|     145.00000        1450.00 
  PERMANENT SURFACE MOUNTED TUBULAR       |                             |                             | 
  MARKERS                                 |                             |                             | 
0810 0857-0101000L            0.860  MILE |    4000.00000        3440.00|    3708.96000        3189.71|    3300.00000        2838.00 
  CONTINUOUS RUMBLE STRIPS                |                             |                             | 
0820 0857-0101500L            0.930  MILE |    4000.00000        3720.00|    3708.96000        3449.33|    3300.00000        3069.00 
  GAP PATTERN RUMBLE STRIPS               |                             |                             | 
0830 0866-0114000F        60000.000  FOOT |       0.58000       34800.00|       0.62000       37200.00|       0.55000       33000.00 
  PLURAL COMPONENT, SPRAYED, GROOVED      |                             |                             | 
0840 0867-0103000E           13.000  EACH |     275.00000        3575.00|     314.70000        4091.10|     280.00000        3640.00 
  PAVEMENT LEGEND, TYPE B: ARROWS         |                             |                             | 
0850 0867-0145000J           44.000  SQFT |      10.17000         447.48|      13.49000         593.56|      12.00000         528.00 
  PAVEMENT BAR, TYPE B                    |                             |                             | 
     SECTION TOTALS                       |           $       764,803.73|           $       564,322.67|           $       503,674.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 



SECTION 0008   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 
                                          |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  )                     |(   8   )                    |(   9  ) 
                                          |FISHER LAND CO               |JAL CONSTRUCTION INC         |HAMILTON CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 0905-0100000A                   LUMP |    1150.00000        1150.00|     157.35000         157.35|    1150.00000        1150.00 
  REMOVE EXISTING SIGNS                   |                             |                             | 
0870 0920-0100000A           26.500  LS   |   36500.00000       36500.00|   26749.48000       26749.48|   36500.00000       36500.00 
  SIGN SUPPORT FOOTINGS                   |                             |                             | 
0880 0930-0110000A           96.000  LS   |     800.00000         800.00|    1629.70000        1629.70|     800.00000         800.00 
  SECONDARY SIGN MOUNTS                   |                             |                             | 
0890 0930-0111000A         4819.500  LS   |   16250.00000       16250.00|   23343.97000       23343.97|   16250.00000       16250.00 
  MULTI-POST BREAKAWAY SIGN SUPPORTS      |                             |                             | 
0900 0930-0112000A         2540.900  LS   |   13850.00000       13850.00|   19286.59000       19286.59|   13850.00000       13850.00 
  TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS |                             |                             | 
0910 0930-0114000A         5137.400  LS   |   12800.00000       12800.00|   20961.25000       20961.25|   12800.00000       12800.00 
  PERFORATED STEEL SQUARE TUBE SLIP BASE  |                             |                             | 
  SIGN SUPPORTS                           |                             |                             | 
0920 0940-0107000J          170.500  SQFT |      21.00000        3580.50|      30.34000        5172.97|      21.00000        3580.50 
  TYPE "C" SIGNS IN PLACE                 |                             |                             | 
0930 0940-0113000J          674.000  SQFT |      19.50000       13143.00|      30.68000       20678.32|      19.50000       13143.00 
  TYPE "G" SIGNS IN PLACE                 |                             |                             | 
0940 0940-0121000J          104.500  SQFT |      10.00000        1045.00|      20.06000        2096.27|      10.00000        1045.00 
  TYPE "R" SIGNS IN PLACE                 |                             |                             | 
0950 0940-0124000J          152.600  SQFT |      11.00000        1678.60|      20.06000        3061.16|      11.00000        1678.60 
  TYPE "W1" SIGNS IN PLACE                |                             |                             | 
0960 0940-0134000J          227.000  SQFT |      10.00000        2270.00|      20.06000        4553.62|      10.00000        2270.00 
  TYPE "Y1" SIGNS IN PLACE                |                             |                             | 
0970 0940-0137000J           25.000  SQFT |      10.00000         250.00|      20.79000         519.75|      10.00000         250.00 
  TYPE "Y4" SIGNS IN PLACE                |                             |                             | 
0980 0940-0140000J           16.000  SQFT |      12.50000         200.00|      20.79000         332.64|      12.50000         200.00 
  TYPE "Y8" SIGNS IN PLACE                |                             |                             | 
0990 0965-0100000A                   LUMP |    8990.00000        8990.00|    7595.50000        7595.50|    8990.00000        8990.00 
  CAMERA POLES AND FOUNDATIONS            |                             |                             | 
1000 0970-0100000A           10.000  LS   |   10000.00000       10000.00|   11788.88000       11788.88|   10000.00000       10000.00 
  POLE FOUNDATIONS                        |                             |                             | 
1010 0970-0101000A                   LUMP |    7903.00000        7903.00|    9083.57000        9083.57|    7903.00000        7903.00 
  LIGHTING POLES, FIXED BASE              |                             |                             | 
1020 0970-0102000A                   LUMP |   16745.00000       16745.00|   19114.63000       19114.63|   16745.00000       16745.00 
  LIGHTING POLES, SLIP BASE               |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  )                     |(   8   )                    |(   9  ) 
                                          |FISHER LAND CO               |JAL CONSTRUCTION INC         |HAMILTON CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1030 0970-0103000A                   LUMP |    6050.00000        6050.00|    6080.45000        6080.45|    6050.00000        6050.00 
  LIGHTING POLE ARMS                      |                             |                             | 
1040 0970-0104000A                   LUMP |    7000.00000        7000.00|    8536.22000        8536.22|    7000.00000        7000.00 
  LUMINAIRES, LAMPS, AND BALLASTS         |                             |                             | 
1050 0970-0105000A         7220.000  LS   |  137293.00000      137293.00|  145554.21000      145554.21|  137293.00000      137293.00 
  SWITCHING, CONDUIT, AND WIRING          |                             |                             | 
1060 1999-9Z90000A                   LUMP |   43000.00000       43000.00|   63486.16000       63486.16|   43000.00000       43000.00 
  CAMERA AND RWIS EQUIPMENT               |                             |                             | 
     SECTION TOTALS                       |           $       340,498.10|           $       399,782.69|           $       340,498.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   RIGHT-OF-WAY DEVELOPMENT AND CONTROL 
                                          |                             |                             | 
1070 1030-0108000R           14.000  ACRE |    2500.00000       35000.00|    2135.46000       29896.44|    1900.00000       26600.00 
  PERMANENT SEEDING                       |                             |                             | 
     SECTION TOTALS                       |           $        35,000.00|           $        29,896.44|           $        26,600.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    12,268,393.41|           $    12,340,683.24|           $    12,348,420.35 
==================================================================================================================================== 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  )                     |(  11   )                    |(  12  ) 
                                          |BABB CONSTRUCTION CO         |MA DEATLEY CONSTRUCTION INC  |CARTER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 
                                          |                             |                             | 
0010 0100-0101000T         2600.000  HOUR |      20.00000       52000.00|      20.00000       52000.00|      20.00000       52000.00 
  TRAINING                                |                             |                             | 
0020 0210-0100000A                   LUMP | 1240830.00000     1240830.00| 1325225.00000     1325225.00| 1086350.00000     1086350.00 
  MOBILIZATION                            |                             |                             | 
0030 0225-0100000A                   LUMP |   25000.00000       25000.00|   60000.00000       60000.00|   21000.00000       21000.00 
  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 
  TRAFFIC                                 |                             |                             | 
0040 0225-0102000J         1270.000  SQFT |      13.00000       16510.00|      16.00000       20320.00|      14.00000       17780.00 
  TEMPORARY SIGNS                         |                             |                             | 
0050 0225-0105000E           28.000  EACH |      90.00000        2520.00|     170.00000        4760.00|      90.00000        2520.00 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0060 0225-0126000F          101.000  FOOT |      22.00000        2222.00|      15.00000        1515.00|      25.00000        2525.00 
  TEMPORARY CONCRETE BARRIER,             |                             |                             | 
  REFLECTORIZED                           |                             |                             | 
0070 0225-0134000E            1.000  EACH |    1500.00000        1500.00|    7500.00000        7500.00|    1550.00000        1550.00 
  TEMPORARY IMPACT ATTENUATOR, NARROW     |                             |                             | 
  SITE SYSTEM                             |                             |                             | 
0080 0225-0138000E            1.000  EACH |   10000.00000       10000.00|   18500.00000       18500.00|   30000.00000       30000.00 
  TEMPORARY IMPACT ATTENUATOR, TRUCK      |                             |                             | 
  MOUNTED                                 |                             |                             | 
0090 0225-0145000E          158.000  EACH |      30.00000        4740.00|      75.00000       11850.00|      30.00000        4740.00 
  TEMPORARY PLASTIC DRUMS                 |                             |                             | 
0100 0225-0149000E         2000.000  EACH |       1.25000        2500.00|       0.50000        1000.00|       2.00000        4000.00 
  TEMPORARY FLEXIBLE PAVEMENT MARKERS     |                             |                             | 
0110 0225-0150000F        27000.000  FOOT |       0.01000         270.00|       0.01000         270.00|       0.01000         270.00 
  TEMPORARY REMOVABLE TAPE                |                             |                             | 
0120 0225-0153000F        47000.000  FOOT |       0.14000        6580.00|       0.12000        5640.00|       0.15000        7050.00 
  TEMPORARY STRIPING                      |                             |                             | 
0130 0225-0153100E            1.000  EACH |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
  TEMPORARY PAVEMENT LEGENDS              |                             |                             | 
0140 0225-0153200J           48.000  SQFT |       2.50000         120.00|       2.75000         132.00|       3.00000         144.00 
  TEMPORARY PAVEMENT BARS                 |                             |                             | 



                                                OREGON DEPARTMENT OF TRANSPORTATION                                DATE : 12/22/15 
                                                                                                                   PAGE : 001 - 27 
                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  )                     |(  11   )                    |(  12  ) 
                                          |BABB CONSTRUCTION CO         |MA DEATLEY CONSTRUCTION INC  |CARTER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 0225-0154000F        55000.000  FOOT |       0.34000       18700.00|       0.30000       16500.00|       0.35000       19250.00 
  STRIPE REMOVAL                          |                             |                             | 
0160 0225-0155100J          944.000  SQFT |       2.25000        2124.00|       1.75000        1652.00|       2.00000        1888.00 
  LEGEND REMOVAL                          |                             |                             | 
0170 0225-0156000J           24.000  SQFT |       2.25000          54.00|       1.75000          42.00|       2.00000          48.00 
  BAR REMOVAL                             |                             |                             | 
0180 0225-0162000E            1.000  EACH |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  SEQUENTIAL ARROW SIGNS                  |                             |                             | 
0190 0225-0164000E            2.000  EACH |    7500.00000       15000.00|   17000.00000       34000.00|   18000.00000       36000.00 
  PORTABLE CHANGEABLE MESSAGE SIGNS       |                             |                             | 
0200 0225-0167500E            2.000  EACH |   11000.00000       22000.00|   10000.00000       20000.00|   11000.00000       22000.00 
  RADAR SPEED TRAILER                     |                             |                             | 
0210 0225-0168000T         1000.000  HOUR |      46.00000       46000.00|      47.50000       47500.00|      50.00000       50000.00 
  FLAGGERS                                |                             |                             | 
0220 0225-0168100E            4.000  EACH |    3000.00000       12000.00|    3500.00000       14000.00|    5000.00000       20000.00 
  FLAGGER STATION LIGHTING                |                             |                             | 
0230 0280-0100000A                   LUMP |    5000.00000        5000.00|   20000.00000       20000.00|   23000.00000       23000.00 
  EROSION CONTROL                         |                             |                             | 
0240 0280-0110010E            6.000  EACH |     500.00000        3000.00|    2000.00000       12000.00|    2000.00000       12000.00 
  CONSTRUCTION ENTRANCE, TYPE 1           |                             |                             | 
0250 0280-0113000F         9800.000  FOOT |       2.75000       26950.00|       4.00000       39200.00|       1.75000       17150.00 
  SEDIMENT FENCE                          |                             |                             | 
0260 0280-0115030F         4800.000  FOOT |       2.00000        9600.00|       3.80000       18240.00|       2.50000       12000.00 
  SEDIMENT BARRIER, TYPE 3                |                             |                             | 
0270 0290-0100000A                   LUMP |     250.00000         250.00|    2500.00000        2500.00|     700.00000         700.00 
  POLLUTION CONTROL PLAN                  |                             |                             | 
     SECTION TOTALS                       |           $     1,530,545.00|           $     1,739,421.00|           $     1,449,040.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWORK 
                                          |                             |                             | 
0280 0305-0100000A                   LUMP |  188000.00000      188000.00|  150000.00000      150000.00|  160000.00000      160000.00 
  CONSTRUCTION SURVEY WORK                |                             |                             | 
0290 0310-0103000J         2400.000  SQYD |       1.00000        2400.00|       4.50000       10800.00|       1.50000        3600.00 
  REMOVAL OF SURFACINGS                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  )                     |(  11   )                    |(  12  ) 
                                          |BABB CONSTRUCTION CO         |MA DEATLEY CONSTRUCTION INC  |CARTER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 0310-0106000A                   LUMP |    1000.00000        1000.00|   15000.00000       15000.00|   35000.00000       35000.00 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0310 0310-0119000F         3100.000  FOOT |       1.00000        3100.00|       1.00000        3100.00|       1.00000        3100.00 
  ASPHALT PAVEMENT SAW CUTTING            |                             |                             | 
0320 0320-0100000R           33.000  ACRE |    3000.00000       99000.00|     250.00000        8250.00|    3500.00000      115500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0330 0330-0123000K       263000.000  CUYD |       6.00000     1578000.00|       8.00000     2104000.00|       7.00000     1841000.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0340 0340-0100000Q         9000.000  MGAL |      25.00000      225000.00|       2.50000       22500.00|      23.00000      207000.00 
  WATERING                                |                             |                             | 
0350 0350-0103000J          340.000  SQYD |       1.50000         510.00|       3.00000        1020.00|       2.50000         850.00 
  RIPRAP GEOTEXTILE, TYPE 1               |                             |                             | 
0360 0350-0105000J        62500.000  SQYD |       0.75000       46875.00|       1.00000       62500.00|       0.75000       46875.00 
  SUBGRADE GEOTEXTILE                     |                             |                             | 
0370 0390-0105000K          134.000  CUYD |      24.37000        3265.58|      80.00000       10720.00|      45.00000        6030.00 
  LOOSE RIPRAP, CLASS 50                  |                             |                             | 
     SECTION TOTALS                       |           $     2,147,150.58|           $     2,387,890.00|           $     2,418,955.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DRAINAGE AND SEWERS 
                                          |                             |                             | 
0380 0480-0100000F         2100.000  FOOT |       9.77000       20517.00|      12.50000       26250.00|       7.00000       14700.00 
  DRAINAGE CURBS                          |                             |                             | 
     SECTION TOTALS                       |           $        20,517.00|           $        26,250.00|           $        14,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   STRUCTURE NO. 21610 
                                          |                             |                             | 
0390 0510-0101000A          845.000  LS   |   46000.00000       46000.00|   80000.00000       80000.00|   75000.00000       75000.00 
  STRUCTURE EXCAVATION                    |                             |                             | 
0400 0510-0106000A          547.000  LS   |   58150.00000       58150.00|   23500.00000       23500.00|   50000.00000       50000.00 
  GRANULAR WALL BACKFILL                  |                             |                             | 
0410 0530-0100000A       249292.000  LS   |  169438.00000      169438.00|  180000.00000      180000.00|  215000.00000      215000.00 
  REINFORCEMENT                           |                             |                             | 
0420 0530-0103000A        87163.000  LS   |  171375.00000      171375.00|  185000.00000      185000.00|  235000.00000      235000.00 
  COATED REINFORCEMENT                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  )                     |(  11   )                    |(  12  ) 
                                          |BABB CONSTRUCTION CO         |MA DEATLEY CONSTRUCTION INC  |CARTER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 0540-0102000A          438.000  LS   |  330000.00000      330000.00|  356000.00000      356000.00|  150000.00000      150000.00 
  FOUNDATION CONCRETE, CLASS 4000         |                             |                             | 
0440 0540-0201000A          627.000  LS   |  423400.00000      423400.00|  365000.00000      365000.00|  450000.00000      450000.00 
  DECK CONCRETE, CLASS 4000 WITH FIBER    |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0450 0540-0302000A         1208.000  LS   |  680000.00000      680000.00|  615000.00000      615000.00|  600000.00000      600000.00 
  GENERAL STRUCTURAL CONCRETE, CLASS 4000 |                             |                             | 
0460 0540-0401000J         2450.000  SQYD |       3.00000        7350.00|       3.50000        8575.00|       4.50000       11025.00 
  SAW CUT TEXTURING                       |                             |                             | 
0470 0545-0100000J          556.000  SQYD |     265.16000      147428.96|     237.00000      131772.00|     315.00000      175140.00 
  REINFORCED CONCRETE BRIDGE END PANELS   |                             |                             | 
0480 0550-0108200F          952.000  FOOT |     250.00000      238000.00|     196.00000      186592.00|     250.00000      238000.00 
  BT 60 PRECAST PRESTRESSED GIRDERS       |                             |                             | 
0490 0550-0108300F         1937.000  FOOT |     250.00000      484250.00|     214.00000      414518.00|     250.00000      484250.00 
  MODIFIED BT 72 PRECAST PRESTRESSED GIRD |                             |                             | 
0500 0585-0214000A          246.000  LS   |   61250.00000       61250.00|   55000.00000       55000.00|   60000.00000       60000.00 
  STRIP SEALS                             |                             |                             | 
0510 0587-0123000A          686.000  LS   |   40568.00000       40568.00|   62000.00000       62000.00|   65000.00000       65000.00 
  TYPE "F" CONCRETE RAIL, MODIFIED        |                             |                             | 
0520 0596-0108000A        13865.000  LS   | 1550000.00000     1550000.00| 1800000.00000     1800000.00| 1802000.00000     1802000.00 
  RETAINING WALL, MSE                     |                             |                             | 
0530 0842-0401000E            2.000  EACH |     100.00000         200.00|     150.00000         300.00|     100.00000         200.00 
  BRIDGE IDENTIFICATION MARKERS           |                             |                             | 
0540 1050-0224000F          490.000  FOOT |     306.13000      150003.70|     210.00000      102900.00|     220.00000      107800.00 
  7.5 FOOT ORMANEMTAL PROTECTIVE FENCE    |                             |                             | 
0550 1999-9Z90000J        11800.000  SQFT |       8.86000      104548.00|       0.01000         118.00|       6.00000       70800.00 
  MSE WALL ARCHITECTURAL TREATMENT        |                             |                             | 
0560 1999-9Z90000J         7260.000  SQFT |       6.00000       43560.00|       0.01000          72.60|       7.00000       50820.00 
  PIER WALL ARCHITECTURAL TREATMENT       |                             |                             | 
     SECTION TOTALS                       |           $     4,705,521.66|           $     4,566,347.60|           $     4,840,035.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BASES 
                                          |                             |                             | 
0570 0620-0120000J        10500.000  SQYD |       2.00000       21000.00|       1.35000       14175.00|       3.00000       31500.00 
  COLD PLANE PAVEMENT REMOVAL, 2 INCHES   |                             |                             | 
  DEEP                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  )                     |(  11   )                    |(  12  ) 
                                          |BABB CONSTRUCTION CO         |MA DEATLEY CONSTRUCTION INC  |CARTER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0580 0641-0128000M        53500.000  TON  |      15.89000      850115.00|      16.50000      882750.00|      20.00000     1070000.00 
  PLANT MIX AGGREGATE BASE                |                             |                             | 
     SECTION TOTALS                       |           $       871,115.00|           $       896,925.00|           $     1,101,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   WEARING SURFACES 
                                          |                             |                             | 
0590 0730-0100000M           28.000  TON  |     480.00000       13440.00|     590.00000       16520.00|     500.00000       14000.00 
  EMULSIFIED ASPHALT FOR TACK COAT        |                             |                             | 
0600 0745-0322000M        24000.000  TON  |      31.00000      744000.00|      61.50000     1476000.00|      35.00000      840000.00 
  LEVEL 3, 1/2 INCH LIME TREATED ACP      |                             |                             | 
0610 0745-0351000M           82.800  TON  |      50.00000        4140.00|     120.00000        9936.00|      55.00000        4554.00 
  LEVEL 3, 1/2 INCH LIME TREATED ACP IN   |                             |                             | 
  TEMPORARY                               |                             |                             | 
0620 0745-0422000M        10500.000  TON  |      31.00000      325500.00|      68.00000      714000.00|      33.00000      346500.00 
  LEVEL 4, 1/2 INCH LIME TREATED ACP      |                             |                             | 
0630 0745-0622000M         1373.000  TON  |     532.05000      730504.65|       0.01000          13.73|     515.00000      707095.00 
  PG 64-28 ASPHALT IN LEVEL 3 LIME        |                             |                             | 
  TREATED ACP AND LIME TREATED TEMPORARY  |                             |                             | 
  ACP                                     |                             |                             | 
0640 0745-0642100M          599.000  TON  |     591.00000      354009.00|       0.01000           5.99|     600.00000      359400.00 
  PG 70-28ER ASPHALT IN LEVEL 4 DENSE     |                             |                             | 
  LIME TREATED ACP                        |                             |                             | 
0650 0749-0100000E            5.000  EACH |     300.00000        1500.00|     825.00000        4125.00|     300.00000        1500.00 
  EXTRA FOR ASPHALT APPROACHES            |                             |                             | 
0660 0749-0107000J          132.000  SQFT |      10.00000        1320.00|       9.00000        1188.00|      10.00000        1320.00 
  EXTRA FOR ASPHALT DITCH LINING          |                             |                             | 
     SECTION TOTALS                       |           $     2,174,413.65|           $     2,221,788.72|           $     2,274,369.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES 
                                          |                             |                             | 
0670 0810-0103000F         5937.500  FOOT |      17.46000      103668.75|      17.50000      103906.25|      17.50000      103906.25 
  GUARDRAIL, TYPE 2A  WEATHERIZED         |                             |                             | 
0680 0810-0106000F           37.500  FOOT |      50.00000        1875.00|      43.00000        1612.50|      43.00000        1612.50 
  GUARDRAIL, TYPE 3  WEATHERIZED          |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  )                     |(  11   )                    |(  12  ) 
                                          |BABB CONSTRUCTION CO         |MA DEATLEY CONSTRUCTION INC  |CARTER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 0810-0120000E            4.000  EACH |     475.00000        1900.00|     550.00000        2200.00|     550.00000        2200.00 
  GUARDRAIL ANCHORS, TYPE 1 MODIFIED      |                             |                             | 
0700 0810-0122000E            4.000  EACH |      70.00000         280.00|     125.00000         500.00|     125.00000         500.00 
  GUARDRAIL END PIECES, TYPE B            |                             |                             | 
0710 0810-0126000E            3.000  EACH |    2300.00000        6900.00|    2400.00000        7200.00|    2400.00000        7200.00 
  GUARDRAIL TRANSITION                    |                             |                             | 
0720 0810-0128000E            2.000  EACH |     525.00000        1050.00|     450.00000         900.00|     450.00000         900.00 
  GUARDRAIL CONNECTIONS                   |                             |                             | 
0730 0810-0129000E            5.000  EACH |    1925.00000        9625.00|    2375.00000       11875.00|    2375.00000       11875.00 
  GUARDRAIL TERMINALS, NON-FLARED         |                             |                             | 
0740 0820-0100000F         5700.000  FOOT |      49.00000      279300.00|      50.00000      285000.00|      36.00000      205200.00 
  CONCRETE BARRIER                        |                             |                             | 
0750 0830-0123000E            2.000  EACH |   24500.00000       49000.00|   22500.00000       45000.00|   22500.00000       45000.00 
  IMPACT ATTENUATOR, TYPE J               |                             |                             | 
0760 0840-0102000E          106.000  EACH |      41.23000        4370.38|      32.50000        3445.00|      38.00000        4028.00 
  DELINEATORS, TYPE 2                     |                             |                             | 
0770 0840-0104100E           84.000  EACH |      28.78000        2417.52|      22.00000        1848.00|      22.00000        1848.00 
  DELINEATORS, TYPE 4  ALTERNATE 1        |                             |                             | 
0780 0840-0105000E          145.000  EACH |       9.58000        1389.10|      35.00000        5075.00|      20.00000        2900.00 
  DELINEATORS, TYPE 5                     |                             |                             | 
0790 0851-0101000F         2450.000  FOOT |       9.58000       23471.00|       0.36000         882.00|       1.00000        2450.00 
  PAVEMENT LINE REMOVAL                   |                             |                             | 
0800 0856-0101000E           10.000  EACH |       0.55000           5.50|     105.00000        1050.00|     110.00000        1100.00 
  PERMANENT SURFACE MOUNTED TUBULAR       |                             |                             | 
  MARKERS                                 |                             |                             | 
0810 0857-0101000L            0.860  MILE |     145.00000         124.70|    3000.00000        2580.00|    4000.00000        3440.00 
  CONTINUOUS RUMBLE STRIPS                |                             |                             | 
0820 0857-0101500L            0.930  MILE |    3300.00000        3069.00|    3000.00000        2790.00|    4000.00000        3720.00 
  GAP PATTERN RUMBLE STRIPS               |                             |                             | 
0830 0866-0114000F        60000.000  FOOT |       0.55000       33000.00|       0.60000       36000.00|       0.75000       45000.00 
  PLURAL COMPONENT, SPRAYED, GROOVED      |                             |                             | 
0840 0867-0103000E           13.000  EACH |     280.00000        3640.00|     275.00000        3575.00|     275.00000        3575.00 
  PAVEMENT LEGEND, TYPE B: ARROWS         |                             |                             | 
0850 0867-0145000J           44.000  SQFT |      12.00000         528.00|      10.25000         451.00|      11.00000         484.00 
  PAVEMENT BAR, TYPE B                    |                             |                             | 
     SECTION TOTALS                       |           $       525,613.95|           $       515,889.75|           $       446,938.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 



SECTION 0008   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 
                                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  )                     |(  11   )                    |(  12  ) 
                                          |BABB CONSTRUCTION CO         |MA DEATLEY CONSTRUCTION INC  |CARTER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 0905-0100000A                   LUMP |    1125.00000        1125.00|    1150.00000        1150.00|    4000.00000        4000.00 
  REMOVE EXISTING SIGNS                   |                             |                             | 
0870 0920-0100000A           26.500  LS   |   19200.00000       19200.00|   36500.00000       36500.00|   36500.00000       36500.00 
  SIGN SUPPORT FOOTINGS                   |                             |                             | 
0880 0930-0110000A           96.000  LS   |    1100.00000        1100.00|     800.00000         800.00|     800.00000         800.00 
  SECONDARY SIGN MOUNTS                   |                             |                             | 
0890 0930-0111000A         4819.500  LS   |   23000.00000       23000.00|   16250.00000       16250.00|   17000.00000       17000.00 
  MULTI-POST BREAKAWAY SIGN SUPPORTS      |                             |                             | 
0900 0930-0112000A         2540.900  LS   |   19000.00000       19000.00|   14000.00000       14000.00|   14000.00000       14000.00 
  TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS |                             |                             | 
0910 0930-0114000A         5137.400  LS   |   21000.00000       21000.00|   12800.00000       12800.00|   13000.00000       13000.00 
  PERFORATED STEEL SQUARE TUBE SLIP BASE  |                             |                             | 
  SIGN SUPPORTS                           |                             |                             | 
0920 0940-0107000J          170.500  SQFT |      22.00000        3751.00|      21.00000        3580.50|      21.00000        3580.50 
  TYPE "C" SIGNS IN PLACE                 |                             |                             | 
0930 0940-0113000J          674.000  SQFT |      22.00000       14828.00|      19.50000       13143.00|      19.50000       13143.00 
  TYPE "G" SIGNS IN PLACE                 |                             |                             | 
0940 0940-0121000J          104.500  SQFT |      11.00000        1149.50|      10.00000        1045.00|      10.00000        1045.00 
  TYPE "R" SIGNS IN PLACE                 |                             |                             | 
0950 0940-0124000J          152.600  SQFT |      11.00000        1678.60|      11.00000        1678.60|      11.00000        1678.60 
  TYPE "W1" SIGNS IN PLACE                |                             |                             | 
0960 0940-0134000J          227.000  SQFT |      11.00000        2497.00|      10.00000        2270.00|      10.00000        2270.00 
  TYPE "Y1" SIGNS IN PLACE                |                             |                             | 
0970 0940-0137000J           25.000  SQFT |      11.50000         287.50|      10.00000         250.00|      10.00000         250.00 
  TYPE "Y4" SIGNS IN PLACE                |                             |                             | 
0980 0940-0140000J           16.000  SQFT |      11.50000         184.00|      12.50000         200.00|      12.50000         200.00 
  TYPE "Y8" SIGNS IN PLACE                |                             |                             | 
0990 0965-0100000A                   LUMP |   14062.00000       14062.00|    9000.00000        9000.00|   13000.00000       13000.00 
  CAMERA POLES AND FOUNDATIONS            |                             |                             | 
1000 0970-0100000A           10.000  LS   |   10489.00000       10489.00|   10000.00000       10000.00|   15000.00000       15000.00 
  POLE FOUNDATIONS                        |                             |                             | 
1010 0970-0101000A                   LUMP |    8082.00000        8082.00|    8000.00000        8000.00|   12000.00000       12000.00 
  LIGHTING POLES, FIXED BASE              |                             |                             | 
1020 0970-0102000A                   LUMP |   17007.00000       17007.00|   17000.00000       17000.00|   24000.00000       24000.00 
  LIGHTING POLES, SLIP BASE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  )                     |(  11   )                    |(  12  ) 
                                          |BABB CONSTRUCTION CO         |MA DEATLEY CONSTRUCTION INC  |CARTER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1030 0970-0103000A                   LUMP |    5410.00000        5410.00|    6050.00000        6050.00|    9000.00000        9000.00 
  LIGHTING POLE ARMS                      |                             |                             | 
1040 0970-0104000A                   LUMP |    7595.00000        7595.00|    7000.00000        7000.00|   10000.00000       10000.00 
  LUMINAIRES, LAMPS, AND BALLASTS         |                             |                             | 
1050 0970-0105000A         7220.000  LS   |  129505.00000      129505.00|  138000.00000      138000.00|   94000.00000       94000.00 
  SWITCHING, CONDUIT, AND WIRING          |                             |                             | 
1060 1999-9Z90000A                   LUMP |   56489.00000       56489.00|   45000.00000       45000.00|   62000.00000       62000.00 
  CAMERA AND RWIS EQUIPMENT               |                             |                             | 
     SECTION TOTALS                       |           $       357,439.60|           $       343,717.10|           $       346,467.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   RIGHT-OF-WAY DEVELOPMENT AND CONTROL 
                                          |                             |                             | 
1070 1030-0108000R           14.000  ACRE |    1900.00000       26600.00|    2000.00000       28000.00|    2000.00000       28000.00 
  PERMANENT SEEDING                       |                             |                             | 
     SECTION TOTALS                       |           $        26,600.00|           $        28,000.00|           $        28,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    12,358,916.44|           $    12,726,229.17|           $    12,920,004.85 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  13  )                     |(  14   )                    |(  15  ) 
                                          |K & E EXCAVATING INC         |OREGON MAINLINE PAVING LLC   |MJ HUGHES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 
                                          |                             |                             | 
0010 0100-0101000T         2600.000  HOUR |      20.00000       52000.00|      20.00000       52000.00|      20.00000       52000.00 
  TRAINING                                |                             |                             | 
0020 0210-0100000A                   LUMP | 1300000.00000     1300000.00| 1046084.52000     1046084.52| 1300000.00000     1300000.00 
  MOBILIZATION                            |                             |                             | 
0030 0225-0100000A                   LUMP |   25000.00000       25000.00|   50000.00000       50000.00|   50000.00000       50000.00 
  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 
  TRAFFIC                                 |                             |                             | 
0040 0225-0102000J         1270.000  SQFT |      13.00000       16510.00|      13.00000       16510.00|      18.10000       22987.00 
  TEMPORARY SIGNS                         |                             |                             | 
0050 0225-0105000E           28.000  EACH |      90.00000        2520.00|      90.00000        2520.00|     154.77000        4333.56 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0060 0225-0126000F          101.000  FOOT |      22.00000        2222.00|      22.00000        2222.00|      17.95000        1812.95 
  TEMPORARY CONCRETE BARRIER,             |                             |                             | 
  REFLECTORIZED                           |                             |                             | 
0070 0225-0134000E            1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    2000.00000        2000.00 
  TEMPORARY IMPACT ATTENUATOR, NARROW     |                             |                             | 
  SITE SYSTEM                             |                             |                             | 
0080 0225-0138000E            1.000  EACH |   15000.00000       15000.00|   12000.00000       12000.00|   25000.00000       25000.00 
  TEMPORARY IMPACT ATTENUATOR, TRUCK      |                             |                             | 
  MOUNTED                                 |                             |                             | 
0090 0225-0145000E          158.000  EACH |      40.00000        6320.00|      30.00000        4740.00|      60.00000        9480.00 
  TEMPORARY PLASTIC DRUMS                 |                             |                             | 
0100 0225-0149000E         2000.000  EACH |       2.00000        4000.00|       0.01000          20.00|       1.39000        2780.00 
  TEMPORARY FLEXIBLE PAVEMENT MARKERS     |                             |                             | 
0110 0225-0150000F        27000.000  FOOT |       0.01000         270.00|       0.01000         270.00|       1.32000       35640.00 
  TEMPORARY REMOVABLE TAPE                |                             |                             | 
0120 0225-0153000F        47000.000  FOOT |       0.15000        7050.00|       0.12000        5640.00|       0.16000        7520.00 
  TEMPORARY STRIPING                      |                             |                             | 
0130 0225-0153100E            1.000  EACH |      75.00000          75.00|      75.00000          75.00|     900.00000         900.00 
  TEMPORARY PAVEMENT LEGENDS              |                             |                             | 
0140 0225-0153200J           48.000  SQFT |       3.00000         144.00|       2.75000         132.00|       5.50000         264.00 
  TEMPORARY PAVEMENT BARS                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  13  )                     |(  14   )                    |(  15  ) 
                                          |K & E EXCAVATING INC         |OREGON MAINLINE PAVING LLC   |MJ HUGHES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 0225-0154000F        55000.000  FOOT |       0.35000       19250.00|       0.30000       16500.00|       0.38000       20900.00 
  STRIPE REMOVAL                          |                             |                             | 
0160 0225-0155100J          944.000  SQFT |       2.25000        2124.00|       1.75000        1652.00|       2.52000        2378.88 
  LEGEND REMOVAL                          |                             |                             | 
0170 0225-0156000J           24.000  SQFT |       2.25000          54.00|       1.75000          42.00|       2.52000          60.48 
  BAR REMOVAL                             |                             |                             | 
0180 0225-0162000E            1.000  EACH |    3500.00000        3500.00|    1200.00000        1200.00|    4000.00000        4000.00 
  SEQUENTIAL ARROW SIGNS                  |                             |                             | 
0190 0225-0164000E            2.000  EACH |   15000.00000       30000.00|   18000.00000       36000.00|   10000.00000       20000.00 
  PORTABLE CHANGEABLE MESSAGE SIGNS       |                             |                             | 
0200 0225-0167500E            2.000  EACH |   11000.00000       22000.00|    8000.00000       16000.00|    6500.00000       13000.00 
  RADAR SPEED TRAILER                     |                             |                             | 
0210 0225-0168000T         1000.000  HOUR |      51.00000       51000.00|      46.00000       46000.00|      50.00000       50000.00 
  FLAGGERS                                |                             |                             | 
0220 0225-0168100E            4.000  EACH |    1900.00000        7600.00|    3000.00000       12000.00|     500.00000        2000.00 
  FLAGGER STATION LIGHTING                |                             |                             | 
0230 0280-0100000A                   LUMP |   20000.00000       20000.00|    4000.00000        4000.00|   25000.00000       25000.00 
  EROSION CONTROL                         |                             |                             | 
0240 0280-0110010E            6.000  EACH |    1800.00000       10800.00|    2250.00000       13500.00|    3000.00000       18000.00 
  CONSTRUCTION ENTRANCE, TYPE 1           |                             |                             | 
0250 0280-0113000F         9800.000  FOOT |       2.25000       22050.00|       1.75000       17150.00|       2.85000       27930.00 
  SEDIMENT FENCE                          |                             |                             | 
0260 0280-0115030F         4800.000  FOOT |       3.50000       16800.00|       2.50000       12000.00|       3.00000       14400.00 
  SEDIMENT BARRIER, TYPE 3                |                             |                             | 
0270 0290-0100000A                   LUMP |    5000.00000        5000.00|   30000.00000       30000.00|    1000.00000        1000.00 
  POLLUTION CONTROL PLAN                  |                             |                             | 
     SECTION TOTALS                       |           $     1,642,789.00|           $     1,399,757.52|           $     1,713,386.87 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWORK 
                                          |                             |                             | 
0280 0305-0100000A                   LUMP |  175000.00000      175000.00|  160000.00000      160000.00|  150000.00000      150000.00 
  CONSTRUCTION SURVEY WORK                |                             |                             | 
0290 0310-0103000J         2400.000  SQYD |       6.00000       14400.00|       5.25000       12600.00|      16.00000       38400.00 
  REMOVAL OF SURFACINGS                   |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  13  )                     |(  14   )                    |(  15  ) 
                                          |K & E EXCAVATING INC         |OREGON MAINLINE PAVING LLC   |MJ HUGHES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 0310-0106000A                   LUMP |   25000.00000       25000.00|    3500.00000        3500.00|  150000.00000      150000.00 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0310 0310-0119000F         3100.000  FOOT |       1.35000        4185.00|       1.00000        3100.00|       5.50000       17050.00 
  ASPHALT PAVEMENT SAW CUTTING            |                             |                             | 
0320 0320-0100000R           33.000  ACRE |    6975.00000      230175.00|    7000.00000      231000.00|    6000.00000      198000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0330 0330-0123000K       263000.000  CUYD |       7.50000     1972500.00|       8.50000     2235500.00|      10.00000     2630000.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0340 0340-0100000Q         9000.000  MGAL |      35.00000      315000.00|      43.00000      387000.00|      28.50000      256500.00 
  WATERING                                |                             |                             | 
0350 0350-0103000J          340.000  SQYD |       1.35000         459.00|       1.00000         340.00|       5.00000        1700.00 
  RIPRAP GEOTEXTILE, TYPE 1               |                             |                             | 
0360 0350-0105000J        62500.000  SQYD |       0.80000       50000.00|       1.50000       93750.00|       1.25000       78125.00 
  SUBGRADE GEOTEXTILE                     |                             |                             | 
0370 0390-0105000K          134.000  CUYD |      80.00000       10720.00|      63.50000        8509.00|      60.00000        8040.00 
  LOOSE RIPRAP, CLASS 50                  |                             |                             | 
     SECTION TOTALS                       |           $     2,797,439.00|           $     3,135,299.00|           $     3,527,815.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DRAINAGE AND SEWERS 
                                          |                             |                             | 
0380 0480-0100000F         2100.000  FOOT |       9.75000       20475.00|       7.50000       15750.00|      11.00000       23100.00 
  DRAINAGE CURBS                          |                             |                             | 
     SECTION TOTALS                       |           $        20,475.00|           $        15,750.00|           $        23,100.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   STRUCTURE NO. 21610 
                                          |                             |                             | 
0390 0510-0101000A          845.000  LS   |   45000.00000       45000.00|   13000.00000       13000.00|   50000.00000       50000.00 
  STRUCTURE EXCAVATION                    |                             |                             | 
0400 0510-0106000A          547.000  LS   |   45000.00000       45000.00|   30000.00000       30000.00|   20000.00000       20000.00 
  GRANULAR WALL BACKFILL                  |                             |                             | 
0410 0530-0100000A       249292.000  LS   |  175300.00000      175300.00|  175300.00000      175300.00|  255000.00000      255000.00 
  REINFORCEMENT                           |                             |                             | 
0420 0530-0103000A        87163.000  LS   |  180200.00000      180200.00|  180200.00000      180200.00|  185000.00000      185000.00 
  COATED REINFORCEMENT                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  13  )                     |(  14   )                    |(  15  ) 
                                          |K & E EXCAVATING INC         |OREGON MAINLINE PAVING LLC   |MJ HUGHES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 0540-0102000A          438.000  LS   |  256000.00000      256000.00|  256000.00000      256000.00|  140000.00000      140000.00 
  FOUNDATION CONCRETE, CLASS 4000         |                             |                             | 
0440 0540-0201000A          627.000  LS   |  361000.00000      361000.00|  361000.00000      361000.00|  640000.00000      640000.00 
  DECK CONCRETE, CLASS 4000 WITH FIBER    |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0450 0540-0302000A         1208.000  LS   |  603500.00000      603500.00|  603500.00000      603500.00|  775000.00000      775000.00 
  GENERAL STRUCTURAL CONCRETE, CLASS 4000 |                             |                             | 
0460 0540-0401000J         2450.000  SQYD |       3.50000        8575.00|       3.50000        8575.00|       3.65000        8942.50 
  SAW CUT TEXTURING                       |                             |                             | 
0470 0545-0100000J          556.000  SQYD |     265.00000      147340.00|     237.00000      131772.00|     325.00000      180700.00 
  REINFORCED CONCRETE BRIDGE END PANELS   |                             |                             | 
0480 0550-0108200F          952.000  FOOT |     196.00000      186592.00|     196.00000      186592.00|     260.00000      247520.00 
  BT 60 PRECAST PRESTRESSED GIRDERS       |                             |                             | 
0490 0550-0108300F         1937.000  FOOT |     215.00000      416455.00|     214.00000      414518.00|     260.00000      503620.00 
  MODIFIED BT 72 PRECAST PRESTRESSED GIRD |                             |                             | 
0500 0585-0214000A          246.000  LS   |   55000.00000       55000.00|   55000.00000       55000.00|   60000.00000       60000.00 
  STRIP SEALS                             |                             |                             | 
0510 0587-0123000A          686.000  LS   |   61600.00000       61600.00|   61600.00000       61600.00|   80000.00000       80000.00 
  TYPE "F" CONCRETE RAIL, MODIFIED        |                             |                             | 
0520 0596-0108000A        13865.000  LS   | 1650000.00000     1650000.00| 1800000.00000     1800000.00| 1160000.00000     1160000.00 
  RETAINING WALL, MSE                     |                             |                             | 
0530 0842-0401000E            2.000  EACH |     100.00000         200.00|     400.00000         800.00|     150.00000         300.00 
  BRIDGE IDENTIFICATION MARKERS           |                             |                             | 
0540 1050-0224000F          490.000  FOOT |     215.00000      105350.00|     215.00000      105350.00|     235.00000      115150.00 
  7.5 FOOT ORMANEMTAL PROTECTIVE FENCE    |                             |                             | 
0550 1999-9Z90000J        11800.000  SQFT |       0.01000         118.00|       0.01000         118.00|       8.10000       95580.00 
  MSE WALL ARCHITECTURAL TREATMENT        |                             |                             | 
0560 1999-9Z90000J         7260.000  SQFT |       0.01000          72.60|       0.01000          72.60|       8.10000       58806.00 
  PIER WALL ARCHITECTURAL TREATMENT       |                             |                             | 
     SECTION TOTALS                       |           $     4,297,302.60|           $     4,383,397.60|           $     4,575,618.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BASES 
                                          |                             |                             | 
0570 0620-0120000J        10500.000  SQYD |       2.65000       27825.00|       1.15000       12075.00|       2.14000       22470.00 
  COLD PLANE PAVEMENT REMOVAL, 2 INCHES   |                             |                             | 
  DEEP                                    |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  13  )                     |(  14   )                    |(  15  ) 
                                          |K & E EXCAVATING INC         |OREGON MAINLINE PAVING LLC   |MJ HUGHES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0580 0641-0128000M        53500.000  TON  |      20.00000     1070000.00|      23.50000     1257250.00|      27.00000     1444500.00 
  PLANT MIX AGGREGATE BASE                |                             |                             | 
     SECTION TOTALS                       |           $     1,097,825.00|           $     1,269,325.00|           $     1,466,970.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   WEARING SURFACES 
                                          |                             |                             | 
0590 0730-0100000M           28.000  TON  |     590.00000       16520.00|     575.00000       16100.00|     540.00000       15120.00 
  EMULSIFIED ASPHALT FOR TACK COAT        |                             |                             | 
0600 0745-0322000M        24000.000  TON  |      63.00000     1512000.00|      45.00000     1080000.00|      35.00000      840000.00 
  LEVEL 3, 1/2 INCH LIME TREATED ACP      |                             |                             | 
0610 0745-0351000M           82.800  TON  |     125.00000       10350.00|     143.00000       11840.40|      57.00000        4719.60 
  LEVEL 3, 1/2 INCH LIME TREATED ACP IN   |                             |                             | 
  TEMPORARY                               |                             |                             | 
0620 0745-0422000M        10500.000  TON  |      69.00000      724500.00|      44.00000      462000.00|      35.00000      367500.00 
  LEVEL 4, 1/2 INCH LIME TREATED ACP      |                             |                             | 
0630 0745-0622000M         1373.000  TON  |       0.01000          13.73|     440.00000      604120.00|     570.00000      782610.00 
  PG 64-28 ASPHALT IN LEVEL 3 LIME        |                             |                             | 
  TREATED ACP AND LIME TREATED TEMPORARY  |                             |                             | 
  ACP                                     |                             |                             | 
0640 0745-0642100M          599.000  TON  |       0.01000           5.99|     545.00000      326455.00|     660.00000      395340.00 
  PG 70-28ER ASPHALT IN LEVEL 4 DENSE     |                             |                             | 
  LIME TREATED ACP                        |                             |                             | 
0650 0749-0100000E            5.000  EACH |     825.00000        4125.00|    1850.00000        9250.00|     621.00000        3105.00 
  EXTRA FOR ASPHALT APPROACHES            |                             |                             | 
0660 0749-0107000J          132.000  SQFT |       9.00000        1188.00|      41.00000        5412.00|      11.50000        1518.00 
  EXTRA FOR ASPHALT DITCH LINING          |                             |                             | 
     SECTION TOTALS                       |           $     2,268,702.72|           $     2,515,177.40|           $     2,409,912.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES 
                                          |                             |                             | 
0670 0810-0103000F         5937.500  FOOT |      18.00000      106875.00|      17.45000      103609.38|      20.00000      118750.00 
  GUARDRAIL, TYPE 2A  WEATHERIZED         |                             |                             | 
0680 0810-0106000F           37.500  FOOT |      50.00000        1875.00|      50.00000        1875.00|      55.00000        2062.50 
  GUARDRAIL, TYPE 3  WEATHERIZED          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  13  )                     |(  14   )                    |(  15  ) 
                                          |K & E EXCAVATING INC         |OREGON MAINLINE PAVING LLC   |MJ HUGHES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 0810-0120000E            4.000  EACH |     500.00000        2000.00|     475.00000        1900.00|     550.00000        2200.00 
  GUARDRAIL ANCHORS, TYPE 1 MODIFIED      |                             |                             | 
0700 0810-0122000E            4.000  EACH |      75.00000         300.00|      70.00000         280.00|      80.00000         320.00 
  GUARDRAIL END PIECES, TYPE B            |                             |                             | 
0710 0810-0126000E            3.000  EACH |    2500.00000        7500.00|    2300.00000        6900.00|    2600.00000        7800.00 
  GUARDRAIL TRANSITION                    |                             |                             | 
0720 0810-0128000E            2.000  EACH |     550.00000        1100.00|     525.00000        1050.00|     600.00000        1200.00 
  GUARDRAIL CONNECTIONS                   |                             |                             | 
0730 0810-0129000E            5.000  EACH |    2000.00000       10000.00|    1925.00000        9625.00|    2200.00000       11000.00 
  GUARDRAIL TERMINALS, NON-FLARED         |                             |                             | 
0740 0820-0100000F         5700.000  FOOT |      51.00000      290700.00|      49.00000      279300.00|      55.00000      313500.00 
  CONCRETE BARRIER                        |                             |                             | 
0750 0830-0123000E            2.000  EACH |   23000.00000       46000.00|   22000.00000       44000.00|   30000.00000       60000.00 
  IMPACT ATTENUATOR, TYPE J               |                             |                             | 
0760 0840-0102000E          106.000  EACH |      37.00000        3922.00|      35.00000        3710.00|      50.00000        5300.00 
  DELINEATORS, TYPE 2                     |                             |                             | 
0770 0840-0104100E           84.000  EACH |      20.00000        1680.00|      18.50000        1554.00|      20.00000        1680.00 
  DELINEATORS, TYPE 4  ALTERNATE 1        |                             |                             | 
0780 0840-0105000E          145.000  EACH |       8.00000        1160.00|       7.00000        1015.00|       6.00000         870.00 
  DELINEATORS, TYPE 5                     |                             |                             | 
0790 0851-0101000F         2450.000  FOOT |       0.60000        1470.00|       0.35000         857.50|       0.65000        1592.50 
  PAVEMENT LINE REMOVAL                   |                             |                             | 
0800 0856-0101000E           10.000  EACH |      55.00000         550.00|     100.00000        1000.00|     400.00000        4000.00 
  PERMANENT SURFACE MOUNTED TUBULAR       |                             |                             | 
  MARKERS                                 |                             |                             | 
0810 0857-0101000L            0.860  MILE |    3500.00000        3010.00|    3300.00000        2838.00|    3700.00000        3182.00 
  CONTINUOUS RUMBLE STRIPS                |                             |                             | 
0820 0857-0101500L            0.930  MILE |    3500.00000        3255.00|    3300.00000        3069.00|    3700.00000        3441.00 
  GAP PATTERN RUMBLE STRIPS               |                             |                             | 
0830 0866-0114000F        60000.000  FOOT |       0.60000       36000.00|       0.59000       35400.00|       0.62000       37200.00 
  PLURAL COMPONENT, SPRAYED, GROOVED      |                             |                             | 
0840 0867-0103000E           13.000  EACH |     285.00000        3705.00|     290.00000        3770.00|     315.00000        4095.00 
  PAVEMENT LEGEND, TYPE B: ARROWS         |                             |                             | 
0850 0867-0145000J           44.000  SQFT |      12.00000         528.00|      10.00000         440.00|      13.50000         594.00 
  PAVEMENT BAR, TYPE B                    |                             |                             | 
     SECTION TOTALS                       |           $       521,630.00|           $       502,192.88|           $       578,787.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 



SECTION 0008   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 
                                          |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  13  )                     |(  14   )                    |(  15  ) 
                                          |K & E EXCAVATING INC         |OREGON MAINLINE PAVING LLC   |MJ HUGHES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 0905-0100000A                   LUMP |    1150.00000        1150.00|    1125.00000        1125.00|   10000.00000       10000.00 
  REMOVE EXISTING SIGNS                   |                             |                             | 
0870 0920-0100000A           26.500  LS   |   19200.00000       19200.00|   19200.00000       19200.00|   50000.00000       50000.00 
  SIGN SUPPORT FOOTINGS                   |                             |                             | 
0880 0930-0110000A           96.000  LS   |    1100.00000        1100.00|    1100.00000        1100.00|    1000.00000        1000.00 
  SECONDARY SIGN MOUNTS                   |                             |                             | 
0890 0930-0111000A         4819.500  LS   |   23000.00000       23000.00|   23000.00000       23000.00|   36000.00000       36000.00 
  MULTI-POST BREAKAWAY SIGN SUPPORTS      |                             |                             | 
0900 0930-0112000A         2540.900  LS   |   19000.00000       19000.00|   19000.00000       19000.00|   25000.00000       25000.00 
  TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS |                             |                             | 
0910 0930-0114000A         5137.400  LS   |   21000.00000       21000.00|   21000.00000       21000.00|   21000.00000       21000.00 
  PERFORATED STEEL SQUARE TUBE SLIP BASE  |                             |                             | 
  SIGN SUPPORTS                           |                             |                             | 
0920 0940-0107000J          170.500  SQFT |      22.00000        3751.00|      22.00000        3751.00|      32.00000        5456.00 
  TYPE "C" SIGNS IN PLACE                 |                             |                             | 
0930 0940-0113000J          674.000  SQFT |      22.00000       14828.00|      22.00000       14828.00|      30.00000       20220.00 
  TYPE "G" SIGNS IN PLACE                 |                             |                             | 
0940 0940-0121000J          104.500  SQFT |      11.00000        1149.50|      11.00000        1149.50|      20.00000        2090.00 
  TYPE "R" SIGNS IN PLACE                 |                             |                             | 
0950 0940-0124000J          152.600  SQFT |      11.00000        1678.60|      11.00000        1678.60|      21.50000        3280.90 
  TYPE "W1" SIGNS IN PLACE                |                             |                             | 
0960 0940-0134000J          227.000  SQFT |      11.00000        2497.00|      11.00000        2497.00|      20.00000        4540.00 
  TYPE "Y1" SIGNS IN PLACE                |                             |                             | 
0970 0940-0137000J           25.000  SQFT |      11.50000         287.50|      11.50000         287.50|      21.00000         525.00 
  TYPE "Y4" SIGNS IN PLACE                |                             |                             | 
0980 0940-0140000J           16.000  SQFT |      11.50000         184.00|      11.50000         184.00|      22.50000         360.00 
  TYPE "Y8" SIGNS IN PLACE                |                             |                             | 
0990 0965-0100000A                   LUMP |    9000.00000        9000.00|    9000.00000        9000.00|    7600.00000        7600.00 
  CAMERA POLES AND FOUNDATIONS            |                             |                             | 
1000 0970-0100000A           10.000  LS   |   11000.00000       11000.00|   10000.00000       10000.00|   12000.00000       12000.00 
  POLE FOUNDATIONS                        |                             |                             | 
1010 0970-0101000A                   LUMP |    8000.00000        8000.00|    7900.00000        7900.00|    9200.00000        9200.00 
  LIGHTING POLES, FIXED BASE              |                             |                             | 
1020 0970-0102000A                   LUMP |   18000.00000       18000.00|   16750.00000       16750.00|   19000.00000       19000.00 
  LIGHTING POLES, SLIP BASE               |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  13  )                     |(  14   )                    |(  15  ) 
                                          |K & E EXCAVATING INC         |OREGON MAINLINE PAVING LLC   |MJ HUGHES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1030 0970-0103000A                   LUMP |    6500.00000        6500.00|    6050.00000        6050.00|    6000.00000        6000.00 
  LIGHTING POLE ARMS                      |                             |                             | 
1040 0970-0104000A                   LUMP |    7500.00000        7500.00|    7000.00000        7000.00|    8600.00000        8600.00 
  LUMINAIRES, LAMPS, AND BALLASTS         |                             |                             | 
1050 0970-0105000A         7220.000  LS   |  140000.00000      140000.00|  135000.00000      135000.00|  146000.00000      146000.00 
  SWITCHING, CONDUIT, AND WIRING          |                             |                             | 
1060 1999-9Z90000A                   LUMP |   45000.00000       45000.00|   43000.00000       43000.00|   63000.00000       63000.00 
  CAMERA AND RWIS EQUIPMENT               |                             |                             | 
     SECTION TOTALS                       |           $       353,825.60|           $       343,500.60|           $       450,871.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   RIGHT-OF-WAY DEVELOPMENT AND CONTROL 
                                          |                             |                             | 
1070 1030-0108000R           14.000  ACRE |    2000.00000       28000.00|    1900.00000       26600.00|    3000.00000       42000.00 
  PERMANENT SEEDING                       |                             |                             | 
     SECTION TOTALS                       |           $        28,000.00|           $        26,600.00|           $        42,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    13,027,988.92|           $    13,591,000.00|           $    14,788,461.87 
==================================================================================================================================== 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  16  )                     |(       )                    |(      ) 
                                          |STEELHEAD CONSTRUCTORS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 
                                          |                             |                             | 
0010 0100-0101000T         2600.000  HOUR |      20.00000       52000.00|                             | 
  TRAINING                                |                             |                             | 
0020 0210-0100000A                   LUMP | 1500325.00000     1500325.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 0225-0100000A                   LUMP |   50000.00000       50000.00|                             | 
  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 
  TRAFFIC                                 |                             |                             | 
0040 0225-0102000J         1270.000  SQFT |      17.00000       21590.00|                             | 
  TEMPORARY SIGNS                         |                             |                             | 
0050 0225-0105000E           28.000  EACH |      70.00000        1960.00|                             | 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0060 0225-0126000F          101.000  FOOT |      25.00000        2525.00|                             | 
  TEMPORARY CONCRETE BARRIER,             |                             |                             | 
  REFLECTORIZED                           |                             |                             | 
0070 0225-0134000E            1.000  EACH |    1700.00000        1700.00|                             | 
  TEMPORARY IMPACT ATTENUATOR, NARROW     |                             |                             | 
  SITE SYSTEM                             |                             |                             | 
0080 0225-0138000E            1.000  EACH |   20000.00000       20000.00|                             | 
  TEMPORARY IMPACT ATTENUATOR, TRUCK      |                             |                             | 
  MOUNTED                                 |                             |                             | 
0090 0225-0145000E          158.000  EACH |      35.00000        5530.00|                             | 
  TEMPORARY PLASTIC DRUMS                 |                             |                             | 
0100 0225-0149000E         2000.000  EACH |      35.00000       70000.00|                             | 
  TEMPORARY FLEXIBLE PAVEMENT MARKERS     |                             |                             | 
0110 0225-0150000F        27000.000  FOOT |       0.01000         270.00|                             | 
  TEMPORARY REMOVABLE TAPE                |                             |                             | 
0120 0225-0153000F        47000.000  FOOT |       0.15000        7050.00|                             | 
  TEMPORARY STRIPING                      |                             |                             | 
0130 0225-0153100E            1.000  EACH |      80.00000          80.00|                             | 
  TEMPORARY PAVEMENT LEGENDS              |                             |                             | 
0140 0225-0153200J           48.000  SQFT |       3.00000         144.00|                             | 
  TEMPORARY PAVEMENT BARS                 |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  16  )                     |(       )                    |(      ) 
                                          |STEELHEAD CONSTRUCTORS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 0225-0154000F        55000.000  FOOT |       0.35000       19250.00|                             | 
  STRIPE REMOVAL                          |                             |                             | 
0160 0225-0155100J          944.000  SQFT |       2.50000        2360.00|                             | 
  LEGEND REMOVAL                          |                             |                             | 
0170 0225-0156000J           24.000  SQFT |       2.50000          60.00|                             | 
  BAR REMOVAL                             |                             |                             | 
0180 0225-0162000E            1.000  EACH |    2500.00000        2500.00|                             | 
  SEQUENTIAL ARROW SIGNS                  |                             |                             | 
0190 0225-0164000E            2.000  EACH |   20000.00000       40000.00|                             | 
  PORTABLE CHANGEABLE MESSAGE SIGNS       |                             |                             | 
0200 0225-0167500E            2.000  EACH |    7500.00000       15000.00|                             | 
  RADAR SPEED TRAILER                     |                             |                             | 
0210 0225-0168000T         1000.000  HOUR |      55.00000       55000.00|                             | 
  FLAGGERS                                |                             |                             | 
0220 0225-0168100E            4.000  EACH |    2500.00000       10000.00|                             | 
  FLAGGER STATION LIGHTING                |                             |                             | 
0230 0280-0100000A                   LUMP |   75000.00000       75000.00|                             | 
  EROSION CONTROL                         |                             |                             | 
0240 0280-0110010E            6.000  EACH |    2000.00000       12000.00|                             | 
  CONSTRUCTION ENTRANCE, TYPE 1           |                             |                             | 
0250 0280-0113000F         9800.000  FOOT |       3.00000       29400.00|                             | 
  SEDIMENT FENCE                          |                             |                             | 
0260 0280-0115030F         4800.000  FOOT |       3.50000       16800.00|                             | 
  SEDIMENT BARRIER, TYPE 3                |                             |                             | 
0270 0290-0100000A                   LUMP |    1500.00000        1500.00|                             | 
  POLLUTION CONTROL PLAN                  |                             |                             | 
     SECTION TOTALS                       |           $     2,012,044.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWORK 
                                          |                             |                             | 
0280 0305-0100000A                   LUMP |  170000.00000      170000.00|                             | 
  CONSTRUCTION SURVEY WORK                |                             |                             | 
0290 0310-0103000J         2400.000  SQYD |      18.00000       43200.00|                             | 
  REMOVAL OF SURFACINGS                   |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  16  )                     |(       )                    |(      ) 
                                          |STEELHEAD CONSTRUCTORS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 0310-0106000A                   LUMP |   10000.00000       10000.00|                             | 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0310 0310-0119000F         3100.000  FOOT |       6.00000       18600.00|                             | 
  ASPHALT PAVEMENT SAW CUTTING            |                             |                             | 
0320 0320-0100000R           33.000  ACRE |    8500.00000      280500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0330 0330-0123000K       263000.000  CUYD |      14.50000     3813500.00|                             | 
  EMBANKMENT IN PLACE                     |                             |                             | 
0340 0340-0100000Q         9000.000  MGAL |      35.00000      315000.00|                             | 
  WATERING                                |                             |                             | 
0350 0350-0103000J          340.000  SQYD |       2.00000         680.00|                             | 
  RIPRAP GEOTEXTILE, TYPE 1               |                             |                             | 
0360 0350-0105000J        62500.000  SQYD |       2.00000      125000.00|                             | 
  SUBGRADE GEOTEXTILE                     |                             |                             | 
0370 0390-0105000K          134.000  CUYD |      80.00000       10720.00|                             | 
  LOOSE RIPRAP, CLASS 50                  |                             |                             | 
     SECTION TOTALS                       |           $     4,787,200.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DRAINAGE AND SEWERS 
                                          |                             |                             | 
0380 0480-0100000F         2100.000  FOOT |       8.00000       16800.00|                             | 
  DRAINAGE CURBS                          |                             |                             | 
     SECTION TOTALS                       |           $        16,800.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   STRUCTURE NO. 21610 
                                          |                             |                             | 
0390 0510-0101000A          845.000  LS   |  100000.00000      100000.00|                             | 
  STRUCTURE EXCAVATION                    |                             |                             | 
0400 0510-0106000A          547.000  LS   |   75000.00000       75000.00|                             | 
  GRANULAR WALL BACKFILL                  |                             |                             | 
0410 0530-0100000A       249292.000  LS   |  225000.00000      225000.00|                             | 
  REINFORCEMENT                           |                             |                             | 
0420 0530-0103000A        87163.000  LS   |  160000.00000      160000.00|                             | 
  COATED REINFORCEMENT                    |                             |                             | 



                                                OREGON DEPARTMENT OF TRANSPORTATION                                DATE : 12/22/15 
                                                                                                                   PAGE : 001 - 45 
                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  16  )                     |(       )                    |(      ) 
                                          |STEELHEAD CONSTRUCTORS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 0540-0102000A          438.000  LS   |  160000.00000      160000.00|                             | 
  FOUNDATION CONCRETE, CLASS 4000         |                             |                             | 
0440 0540-0201000A          627.000  LS   |  625000.00000      625000.00|                             | 
  DECK CONCRETE, CLASS 4000 WITH FIBER    |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0450 0540-0302000A         1208.000  LS   | 1300000.00000     1300000.00|                             | 
  GENERAL STRUCTURAL CONCRETE, CLASS 4000 |                             |                             | 
0460 0540-0401000J         2450.000  SQYD |       6.00000       14700.00|                             | 
  SAW CUT TEXTURING                       |                             |                             | 
0470 0545-0100000J          556.000  SQYD |     350.00000      194600.00|                             | 
  REINFORCED CONCRETE BRIDGE END PANELS   |                             |                             | 
0480 0550-0108200F          952.000  FOOT |     235.00000      223720.00|                             | 
  BT 60 PRECAST PRESTRESSED GIRDERS       |                             |                             | 
0490 0550-0108300F         1937.000  FOOT |     250.00000      484250.00|                             | 
  MODIFIED BT 72 PRECAST PRESTRESSED GIRD |                             |                             | 
0500 0585-0214000A          246.000  LS   |  130000.00000      130000.00|                             | 
  STRIP SEALS                             |                             |                             | 
0510 0587-0123000A          686.000  LS   |  140000.00000      140000.00|                             | 
  TYPE "F" CONCRETE RAIL, MODIFIED        |                             |                             | 
0520 0596-0108000A        13865.000  LS   | 1750000.00000     1750000.00|                             | 
  RETAINING WALL, MSE                     |                             |                             | 
0530 0842-0401000E            2.000  EACH |     500.00000        1000.00|                             | 
  BRIDGE IDENTIFICATION MARKERS           |                             |                             | 
0540 1050-0224000F          490.000  FOOT |     400.00000      196000.00|                             | 
  7.5 FOOT ORMANEMTAL PROTECTIVE FENCE    |                             |                             | 
0550 1999-9Z90000J        11800.000  SQFT |      12.00000      141600.00|                             | 
  MSE WALL ARCHITECTURAL TREATMENT        |                             |                             | 
0560 1999-9Z90000J         7260.000  SQFT |      20.00000      145200.00|                             | 
  PIER WALL ARCHITECTURAL TREATMENT       |                             |                             | 
     SECTION TOTALS                       |           $     6,066,070.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BASES 
                                          |                             |                             | 
0570 0620-0120000J        10500.000  SQYD |       4.25000       44625.00|                             | 
  COLD PLANE PAVEMENT REMOVAL, 2 INCHES   |                             |                             | 
  DEEP                                    |                             |                             | 



                                                OREGON DEPARTMENT OF TRANSPORTATION                                DATE : 12/22/15 
                                                                                                                   PAGE : 001 - 46 
                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  16  )                     |(       )                    |(      ) 
                                          |STEELHEAD CONSTRUCTORS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0580 0641-0128000M        53500.000  TON  |      29.00000     1551500.00|                             | 
  PLANT MIX AGGREGATE BASE                |                             |                             | 
     SECTION TOTALS                       |           $     1,596,125.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   WEARING SURFACES 
                                          |                             |                             | 
0590 0730-0100000M           28.000  TON  |     625.00000       17500.00|                             | 
  EMULSIFIED ASPHALT FOR TACK COAT        |                             |                             | 
0600 0745-0322000M        24000.000  TON  |      65.00000     1560000.00|                             | 
  LEVEL 3, 1/2 INCH LIME TREATED ACP      |                             |                             | 
0610 0745-0351000M           82.800  TON  |     130.00000       10764.00|                             | 
  LEVEL 3, 1/2 INCH LIME TREATED ACP IN   |                             |                             | 
  TEMPORARY                               |                             |                             | 
0620 0745-0422000M        10500.000  TON  |      72.00000      756000.00|                             | 
  LEVEL 4, 1/2 INCH LIME TREATED ACP      |                             |                             | 
0630 0745-0622000M         1373.000  TON  |       1.00000        1373.00|                             | 
  PG 64-28 ASPHALT IN LEVEL 3 LIME        |                             |                             | 
  TREATED ACP AND LIME TREATED TEMPORARY  |                             |                             | 
  ACP                                     |                             |                             | 
0640 0745-0642100M          599.000  TON  |       1.00000         599.00|                             | 
  PG 70-28ER ASPHALT IN LEVEL 4 DENSE     |                             |                             | 
  LIME TREATED ACP                        |                             |                             | 
0650 0749-0100000E            5.000  EACH |     900.00000        4500.00|                             | 
  EXTRA FOR ASPHALT APPROACHES            |                             |                             | 
0660 0749-0107000J          132.000  SQFT |      10.00000        1320.00|                             | 
  EXTRA FOR ASPHALT DITCH LINING          |                             |                             | 
     SECTION TOTALS                       |           $     2,352,056.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES 
                                          |                             |                             | 
0670 0810-0103000F         5937.500  FOOT |      18.00000      106875.00|                             | 
  GUARDRAIL, TYPE 2A  WEATHERIZED         |                             |                             | 
0680 0810-0106000F           37.500  FOOT |      50.00000        1875.00|                             | 
  GUARDRAIL, TYPE 3  WEATHERIZED          |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  16  )                     |(       )                    |(      ) 
                                          |STEELHEAD CONSTRUCTORS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 0810-0120000E            4.000  EACH |     525.00000        2100.00|                             | 
  GUARDRAIL ANCHORS, TYPE 1 MODIFIED      |                             |                             | 
0700 0810-0122000E            4.000  EACH |      75.00000         300.00|                             | 
  GUARDRAIL END PIECES, TYPE B            |                             |                             | 
0710 0810-0126000E            3.000  EACH |    2500.00000        7500.00|                             | 
  GUARDRAIL TRANSITION                    |                             |                             | 
0720 0810-0128000E            2.000  EACH |     550.00000        1100.00|                             | 
  GUARDRAIL CONNECTIONS                   |                             |                             | 
0730 0810-0129000E            5.000  EACH |    2000.00000       10000.00|                             | 
  GUARDRAIL TERMINALS, NON-FLARED         |                             |                             | 
0740 0820-0100000F         5700.000  FOOT |      52.00000      296400.00|                             | 
  CONCRETE BARRIER                        |                             |                             | 
0750 0830-0123000E            2.000  EACH |   25000.00000       50000.00|                             | 
  IMPACT ATTENUATOR, TYPE J               |                             |                             | 
0760 0840-0102000E          106.000  EACH |      50.00000        5300.00|                             | 
  DELINEATORS, TYPE 2                     |                             |                             | 
0770 0840-0104100E           84.000  EACH |      75.00000        6300.00|                             | 
  DELINEATORS, TYPE 4  ALTERNATE 1        |                             |                             | 
0780 0840-0105000E          145.000  EACH |     100.00000       14500.00|                             | 
  DELINEATORS, TYPE 5                     |                             |                             | 
0790 0851-0101000F         2450.000  FOOT |       0.60000        1470.00|                             | 
  PAVEMENT LINE REMOVAL                   |                             |                             | 
0800 0856-0101000E           10.000  EACH |     150.00000        1500.00|                             | 
  PERMANENT SURFACE MOUNTED TUBULAR       |                             |                             | 
  MARKERS                                 |                             |                             | 
0810 0857-0101000L            0.860  MILE |    3500.00000        3010.00|                             | 
  CONTINUOUS RUMBLE STRIPS                |                             |                             | 
0820 0857-0101500L            0.930  MILE |    3500.00000        3255.00|                             | 
  GAP PATTERN RUMBLE STRIPS               |                             |                             | 
0830 0866-0114000F        60000.000  FOOT |       0.60000       36000.00|                             | 
  PLURAL COMPONENT, SPRAYED, GROOVED      |                             |                             | 
0840 0867-0103000E           13.000  EACH |     300.00000        3900.00|                             | 
  PAVEMENT LEGEND, TYPE B: ARROWS         |                             |                             | 
0850 0867-0145000J           44.000  SQFT |      13.00000         572.00|                             | 
  PAVEMENT BAR, TYPE B                    |                             |                             | 
     SECTION TOTALS                       |           $       551,957.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 



SECTION 0008   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 
                                          |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  16  )                     |(       )                    |(      ) 
                                          |STEELHEAD CONSTRUCTORS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 0905-0100000A                   LUMP |    1250.00000        1250.00|                             | 
  REMOVE EXISTING SIGNS                   |                             |                             | 
0870 0920-0100000A           26.500  LS   |   40000.00000       40000.00|                             | 
  SIGN SUPPORT FOOTINGS                   |                             |                             | 
0880 0930-0110000A           96.000  LS   |     850.00000         850.00|                             | 
  SECONDARY SIGN MOUNTS                   |                             |                             | 
0890 0930-0111000A         4819.500  LS   |   17500.00000       17500.00|                             | 
  MULTI-POST BREAKAWAY SIGN SUPPORTS      |                             |                             | 
0900 0930-0112000A         2540.900  LS   |   15000.00000       15000.00|                             | 
  TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS |                             |                             | 
0910 0930-0114000A         5137.400  LS   |   14000.00000       14000.00|                             | 
  PERFORATED STEEL SQUARE TUBE SLIP BASE  |                             |                             | 
  SIGN SUPPORTS                           |                             |                             | 
0920 0940-0107000J          170.500  SQFT |      23.00000        3921.50|                             | 
  TYPE "C" SIGNS IN PLACE                 |                             |                             | 
0930 0940-0113000J          674.000  SQFT |      21.00000       14154.00|                             | 
  TYPE "G" SIGNS IN PLACE                 |                             |                             | 
0940 0940-0121000J          104.500  SQFT |      12.00000        1254.00|                             | 
  TYPE "R" SIGNS IN PLACE                 |                             |                             | 
0950 0940-0124000J          152.600  SQFT |      12.50000        1907.50|                             | 
  TYPE "W1" SIGNS IN PLACE                |                             |                             | 
0960 0940-0134000J          227.000  SQFT |      11.00000        2497.00|                             | 
  TYPE "Y1" SIGNS IN PLACE                |                             |                             | 
0970 0940-0137000J           25.000  SQFT |      11.00000         275.00|                             | 
  TYPE "Y4" SIGNS IN PLACE                |                             |                             | 
0980 0940-0140000J           16.000  SQFT |      13.50000         216.00|                             | 
  TYPE "Y8" SIGNS IN PLACE                |                             |                             | 
0990 0965-0100000A                   LUMP |   14000.00000       14000.00|                             | 
  CAMERA POLES AND FOUNDATIONS            |                             |                             | 
1000 0970-0100000A           10.000  LS   |   11000.00000       11000.00|                             | 
  POLE FOUNDATIONS                        |                             |                             | 
1010 0970-0101000A                   LUMP |    8500.00000        8500.00|                             | 
  LIGHTING POLES, FIXED BASE              |                             |                             | 
1020 0970-0102000A                   LUMP |   18000.00000       18000.00|                             | 
  LIGHTING POLES, SLIP BASE               |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14860                        COUNTIES : DESCHUTES 
     LETTING DATE : 12/10/15  09:00         REGION : 4 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  16  )                     |(       )                    |(      ) 
                                          |STEELHEAD CONSTRUCTORS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1030 0970-0103000A                   LUMP |    5800.00000        5800.00|                             | 
  LIGHTING POLE ARMS                      |                             |                             | 
1040 0970-0104000A                   LUMP |    8000.00000        8000.00|                             | 
  LUMINAIRES, LAMPS, AND BALLASTS         |                             |                             | 
1050 0970-0105000A         7220.000  LS   |  130000.00000      130000.00|                             | 
  SWITCHING, CONDUIT, AND WIRING          |                             |                             | 
1060 1999-9Z90000A                   LUMP |   58000.00000       58000.00|                             | 
  CAMERA AND RWIS EQUIPMENT               |                             |                             | 
     SECTION TOTALS                       |           $       366,125.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   RIGHT-OF-WAY DEVELOPMENT AND CONTROL 
                                          |                             |                             | 
1070 1030-0108000R           14.000  ACRE |    2100.00000       29400.00|                             | 
  PERMANENT SEEDING                       |                             |                             | 
     SECTION TOTALS                       |           $        29,400.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    17,777,777.00|           $             0.00|           $ 
==================================================================================================================================== 
 


