TEMPORARY WATER MANAGEMENT FACILITY AT

STATION 5+82

POSTED 05-03-16 OREGON DEPARTMENT OF TRANSPORTATION DATE : 05/03/16
PAGE : 002 - 1
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT 1D : 14900 COUNTIES : CROOK
LETTING DATE : 04/28/16 09:00 REGION : 4
COMPLETION DATE : 12/15/16 PROJECT : 19209
CONTRACT DESCRIPTION : OR380: OCHOCO CREEK BRIDGE REPLACEMENT PROJECT RURAL
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NAME BID LOW BID
1 CARTER & COMPANY INC $ 1,700,175.30 100.0000%
2 LEGACY CONTRACTING INC $ 1,808,309.54 106.3602%
3 DESCHUTES CONST CORP DBA DESCHUTES CONCRETE CONST $ 1,842,219.20 108.3547%
4 WILDISH STANDARD PAVING CO $ 1,981,899.73 116.5703%
5 JAL CONSTRUCTION INC $ 2,297,443.17 135.1298%
6 HP CIVIL INC $ 2,299,148.45 135.2301%
1IC 1 ) 1C 2 1C 3
ICARTER & COMPANY INC |LEGACY CONTRACTING INC |DESCHUTES CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  TEMPORARY FEATURES AND APPURTENANCES
| | |
0010 0100-0101000T 400.000 HOUR | 20.00000 8000.00] 20.00000 8000.00] 20.00000 8000.00
TRAINING | | |
0020 0210-0100000A LUMP | 138775.00000 138775.00] 170000.00000 170000.00] 112949 _00000 112949 .00
MOBILIZATION | | |
0030 0225-0100000A LUMP |  15000.00000 15000.00] 3000.00000 3000.00] 483700000 4837.00
TEMPORARY PROTECTION AND DIRECTION OF | | I
TRAFFIC | | |
0040 0225-0102000J 840.000 SQFT | 16.00000 13440.00] 15.00000 12600.00]| 19.00000 15960.00
TEMPORARY SIGNS | | |
0050 0225-0105000E 12.000 EACH | 100.00000 1200.00] 165.00000 1980.00] 50.00000 600.00
TEMPORARY BARRICADES, TYPE I11 | | |
0060 0225-0145000E 24.000 EACH | 35.00000 840.00] 45.00000 1080.00] 50.29000 1206.96
TEMPORARY PLASTIC DRUMS | | |
0070 0225-0164000E 4.000 EACH | 1100.00000 4400.00] 2500.00000 10000.00]| 1760.00000 7040.00
PORTABLE CHANGEABLE MESSAGE SIGNS | | |
0080 0225-0168000T 500.000 HOUR | 43.75000 21875.00] 43.75000 21875.00] 51.37000 25685.00
FLAGGERS | | |
0090 0245-0100000A LUMP |  30000.00000 30000.00]  24000.00000 24000.00]  26237.00000 26237.00
| | |
| | |



OREGON DEPARTMENT OF TRANSPORTATION DATE : 05/03/16
PAGE : 002 - 2
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT 1D : 14900 COUNTIES : CROOK
LETTING DATE : 04/28/16 09:00 REGION : 4
SET-ASIDE :
1 1 Ic 2 ) 1C 3
ICARTER & COMPANY INC |LEGACY CONTRACTING INC |DESCHUTES CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT I | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0100 0280-0100000A LUMP | 1100.00000 1100.00] 1375.00000 1375.00] 3225.00000 3225.00
EROSION CONTROL I | I
0110 0280-0113000F 550.000 FOOT | 4.00000 2200.00] 6.50000 3575.00] 6.18000 3399.00
SEDIMENT FENCE I | I
0120 0280-0114030E 1.000 EACH | 140.00000 140.00] 70.00000 70.00] 118.00000 118.00
INLET PROTECTION, TYPE 3 I | I
0130 0280-0115030F 250.000 FOOT | 1.00000 250.00] 5.85000 1462.50] 3.86000 965.00
SEDIMENT BARRIER, TYPE 3 1 | I
0140 0290-0100000A LUMP | 600.00000 600.00] 1050.00000 1050.00] 628.00000 628.00
POLLUTION CONTROL PLAN 1 | I
0150 0290-0102000A LUMP |  40000.00000 40000.00]  19950.00000 19950.00] 9564 .00000 9564.00
WORK CONTAINMENT PLAN AND SYSTEM 1 | I
0160 0290-0200000A LUMP | 1100.00000 1100.00] 1250.00000 1250.00] 1115.00000 1115.00
TURBIDITY MONITORING 1 | I
SECTION TOTALS | $ 278,920.00] $ 281,267.50]| $ 221,528.96
—————————————————————————————————————————— e
SECTION 0002  ROADWORK
| | |
0170 0305-0100000A LUMP |  16200.00000 16200.00]  17250.00000 17250.00]  10929.00000 10929.00
CONSTRUCTION SURVEY WORK I | I
0180 0310-0106000A LUMP | 5900.00000 5900.00] 1600.00000 1600.00] 3225.00000 3225.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0190 0320-0100000A 1.000 LS | 2500.00000 2500.00] 4500.00000 4500.00]| 154800000 1548.00
CLEARING AND GRUBBING | | |
0200 0330-0105000K 980.000 CUYD | 28.00000 27440.00] 15.50000 15190.00] 20.28000 19874.40
GENERAL EXCAVATION | | |
0210 0331-0106000J 700.000 SQYD | 30.00000 21000.00] 17.00000 11900.00] 21.91000 15337.00
12 INCH SUBGRADE STABILIZATION I | I
0220 0350-0104000J 607.000 SQYD | 3.00000 1821.00] 2.55000 1547.85| 2.27000 1377.89
RIPRAP GEOTEXTILE, TYPE 2 I | I
0230 0350-0105000J 2040.000 SQYD | 1.15000 2346.00] 1.15000 2346.00] 1.50000 3060.00
SUBGRADE GEOTEXTILE I | I
0240 0390-0114000K 400.000 CUYD | 50.00000 20000.00] 52.00000 20800.00] 83.59000 33436.00
| | |

LOOSE RIPRAP, CLASS 700



OREGON DEPARTMENT OF TRANSPORTATION DATE : 05/03/16
PAGE : 002 - 3
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT 1D : 14900 COUNTIES : CROOK
LETTING DATE : 04/28/16 09:00 REGION : 4
SET-ASIDE :
1 1 1C 2 1C 3
ICARTER & COMPANY INC |LEGACY CONTRACTING INC |DESCHUTES CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0250 0390-0116000K 750.000 CUYD | 45.00000 33750.00] 5400000 40500.00] 83.59000 6269250
LOOSE RIPRAP, CLASS 2000 | | |
0260 0390-0139000E 1.000 EACH | 1300.00000 1300.00] 425_00000 425.00] 2212.00000 2212.00
RIPRAP BASINS | | |
SECTION TOTALS | $ 132,257.00] $ 116,058.85] $ 153,691.79
__________________________________________ e
SECTION 0003  DRAINAGE AND SEWERS
| | |
0270 0415-0100000F 308.000 FOOT | 1.75000 539.00] 5.00000 1540.00] 10.65000 3280.20
MAINLINE VIDEO INSPECTION | | |
0280 0445-035012CF 180.000 FOOT | 100.00000 18000.00] 205.00000 36900.00] 186.78000 33620.40
12 INCH STORM SEWER PIPE, 20 FT DEPTH | | |
0290 0445-060018AF 128.000 FOOT | 130.00000 16640.00] 118.00000 15104.00]| 99.35000 12716.80
18 INCH DUCTILE IRON PIPE, 5 FT DEPTH | | |
0300 0445-0700120E 2.000 EACH | 550.00000 1100.00] 1100.00000 2200.00] 330.00000 660.00
SLOPED END SECTIONS, 12 INCH | | |
0310 0445-0700180E 1.000 EACH | 610.00000 610.00] 1400.00000 1400.00] 660.00000 660.00
SLOPED END SECTIONS, 18 INCH | | |
0320 0470-0101000E 1.000 EACH | 6000.00000 6000.00]  14250.00000 14250.00]  14270.00000 14270.00
CONCRETE STORM SEWER MANHOLES | | |
0330 0470-0313000E 3.000 EACH | 1500.00000 4500.00] 1750.00000 5250.00] 2239.67000 6719.01
CONCRETE INLETS, TYPE G-1 I I I
SECTION TOTALS | $ 47,389.00] $ 76,644 .00 $ 71,926.41
—————————————————————————————————————————— e
SECTION 0004 BRIDGES STRUCTURE NO. 22324
| | |
0340 0501-0100000A 1500.000 LS |  40000.00000 40000.00]  46950.00000 46950.00]  54847.00000 54847.00
BRIDGE REMOVAL WORK | | |
0350 0510-0100000A 50.000 LS | 38000.00000 38000.00]  23250.00000 23250.00] 8800.00000 8800.00
SHORING, CRIBBING AND COFFERDAMS | | |
0360 0510-0101000A 350.000 LS | 7000.00000 7000.00] 6950.00000 6950.00]  13971.00000 13971.00
STRUCTURE EXCAVATION | | |
0370 0510-0108000A 50.000 LS | 4000.00000 4000.00] 7000.00000 7000.00] 411200000 4112 .00
| | |

GRANULAR STRUCTURE BACKFILL



OREGON DEPARTMENT OF TRANSPORTATION DATE : 05/03/16
PAGE : 002 - 4
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT 1D : 14900 COUNTIES : CROOK
LETTING DATE : 04/28/16 09:00 REGION : 4
SET-ASIDE :
1 1 Ic 2 ) 1C 3
ICARTER & COMPANY INC |LEGACY CONTRACTING INC |DESCHUTES CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT I | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0380 0520-0100000A LUMP |  15000.00000 15000.00]  30250.00000 30250.00] 21858.00000 21858.00
FURNISH PILE DRIVING EQUIPMENT I | I
0390 0520-0119000F 1300.000 FOOT | 33.00000 42900.00] 39.50000 51350.00] 4283000 55679.00
FURNISH PP 12-3/4 X 0.5 STEEL PILES I | I
0400 0520-0304000E 20.000 EACH | 1000.00000 20000.00] 750.00000 15000.00] 819.65000 16393.00
DRIVE PP 12-3/4 X 0.5 STEEL PILES I | I
0410 0520-0329000E 4.000 EACH | 3000.00000 12000.00] 2000.00000 8000.00| 2185.75000 8743.00
PILE LOAD TEST (DYNAMIC) 1 | I
0420 0520-0330000E 20.000 EACH | 125.00000 2500.00] 25.00000 500.00] 62.85000 1257.00
REINFORCED PILE TIPS 1 | I
0430 0520-0415000E 20.000 EACH | 359.00000 7180.00] 150.00000 3000.00] 46735000 9347.00
PP 12-3/4 X 0.5 STEEL PILE SPLICES 1 | I
0440 0530-0100000A 6000.000 LS | 10000.00000 10000.00] 7200.00000 7200.00] 845900000 8459 .00
RE INFORCEMENT 1 | I
0450 0530-0103000A 29000.000 LS |  46000.00000 46000.00|  47335.00000 47335.00]  49717.00000 49717.00
COATED REINFORCEMENT 1 | I
0460 0540-0101000A 20.000 LS | 15000.00000 15000.00] 9500.00000 9500.00]  10102.00000 10102.00
FOUNDATION CONCRETE, CLASS 3300 1 | I
0470 0540-0203000A 125.000 LS | 125000.00000 125000.00]  78250.00000 78250.00] 138055.00000 138055.00
DECK CONCRETE, CLASS HPC4000 WITH FIBER | | |
0480 0540-0301000A 120.000 LS |  70000.00000 70000.00]  63250.00000 63250.00]  94106.00000 94106.00
GENERAL STRUCTURAL CONCRETE, CLASS 3300 | | I
0490 0540-0401000J 500.000 SQYD | 8.94000 4470.00] 7.25000 3625.00] 7.21000 3605.00
SAW CUT TEXTURING | | |
0500 0545-0100000J 282.400 SQYD | 290.00000 81896.00]| 408.00000 115219.20]| 315.72000 89159.33
REINFORCED CONCRETE BRIDGE END PANELS | | |
0510 0550-0138000F 668.120 FOOT | 215.00000 143645.80] 230.00000 153667.60| 304.80000 203642.98
26 INCH PRECAST PRESTRESSED SLABS 1 | I
0520 0587-0127000A 20.000 LS | 4000.00000 4000.00] 4500.00000 4500.00]  16898.00000 16898.00
ORNAMENTAL PEDESTRIAN RAIL I | I
0530 0587-0131000A 135.760 LS |  40000.00000 40000.00]  31250.00000 31250.00] 5307 .00000 5307.00
ORNAMENTAL RAIL WITH PEDESTRIAN HANDRAI | | I
0540 1999-9Z90000A LUMP |  35000.00000 35000.00] 133960.00000 133960.00]  83889.00000 83889.00
| | |

BRIDGE TRANSLATION



OREGON DEPARTMENT OF TRANSPORTATION DATE : 05/03/16
PAGE : 002 - 5
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT 1D : 14900 COUNTIES : CROOK
LETTING DATE : 04/28/16 09:00 REGION : 4
SET-ASIDE :
1 1 Ic 2 ) 1C 3
ICARTER & COMPANY INC |LEGACY CONTRACTING INC |DESCHUTES CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0550 1999-9790000A LUMP |  18888.00000 18888.00]  23250.00000 23250.00]  24327.00000 24327.00
CONTROLLED LOW STRENGTH MATERIAL | | |
0560 1999-9790000A LUMP |  45000.00000 45000.00]  98700.00000 98700.00]  24886.00000 24886.00
TEMPORARY SUPPORT STRUCTURE | | |
0570 1999-9Z90000F 94.000 FOOT | 700.00000 65800.00] 565.00000 53110.00] 743.74000 69911.56
3" - 6" X 3" PRECAST PILE CAPS | | |
0580 1999-9Z90000F 90.630 FOOT | 300.00000 27189.00] 178.00000 16132.14] 175.07000 15866 .59
8" X 2"-0" PRECAST END PANEL FOOTING | | |
0590 1999-9790000J 408.000 SQFT | 60.00000 24480.00] 53.00000 21624.00] 71.48000 29163.84
12" THICK PRECAST WINGWALLS | | |
SECTION TOTALS | $ 944,948 80| $ 1,052,822.94] $ 1,062,102.30
—————————————————————————————————————————— e
SECTION 0005  BASES
| | |
0600 0641-0128000M 1450.000 TON | 26.00000 37700.00] 25_.50000 36975.00] 5424000 78648.00
PLANT MIX AGGREGATE BASE | | |
SECTION TOTALS | $ 37,700.00] $ 36,975.00]| $ 78,648.00
__________________________________________ e
SECTION 0006 WEARING SURFACES
| | |
0610 0744-0302000M 960.000 TON | 64 .00000 61440.00] 78.00000 74880.00] 69.60000 66816.00
LEVEL 3, 1/2 INCH ACP MIXTURE | | |
0620 0744-0341000M 15.000 TON | 150.00000 2250.00] 78.00000 1170.00] 163.93000 2458.95
LEVEL 3, 1/2 INCH ACP MIXTURE IN | | |
TEMPORARY | | |
0630 0759-0103000F 180.000 FOOT | 43.00000 7740.00] 21.00000 3780.00] 35.00000 6300.00
CONCRETE CURBS, CURB AND GUTTER | | |
0640 0759-0110000F 130.000 FOOT | 31.00000 4030.00] 21.00000 2730.00] 25_00000 3250.00
CONCRETE CURBS, STANDARD CURB | | |
0650 0759-0128000J 570.000 SQFT | 12.50000 7125.00] 5.50000 3135.00] 8.00000 4560.00
CONCRETE WALKS | | |
0660 0759-0154000E 3.000 EACH | 700.00000 2100.00] 375.00000 1125.00] 546.33000 1638.99
EXTRA FOR NEW SIDEWALK RAMPS | | |
0670 1999-9Z90000E 1.000 EACH | 250.00000 250.00] 1200.00000 1200.00] 273.00000 273.00
CURB OPENING | | |
SECTION TOTALS | $ 84,935.00] $ 88,020.00]| $ 85,296.94
+ +

SECTION 0007

PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES



OREGON DEPARTMENT OF TRANSPORTATION DATE : 05/03/16
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TABULATION OF BIDS
CALL ORDER : 002 CONTRACT 1D : 14900 COUNTIES : CROOK
LETTING DATE : 04/28/16 09:00 REGION : 4
SET-ASIDE :
1 1 1C 2 1C 3
ICARTER & COMPANY INC |LEGACY CONTRACTING INC |DESCHUTES CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0680 0810-0119000E 1.000 EACH | 735.00000 735.00] 740.00000 740.00] 803.00000 803.00
GUARDRAIL ANCHORS, TYPE 1 | | |
0690 0810-0123000E 1.000 EACH | 120.00000 120.00] 125.00000 125.00] 132.00000 132.00
GUARDRAIL END PIECES, TYPE C | | |
0700 0810-0126000E 2.000 EACH | 2500.00000 5000.00] 1250.00000 2500.00] 2732.00000 5464 .00
GUARDRAIL TRANSITION | | |
0710 0810-0129000E 1.000 EACH | 1850.00000 1850.00] 1850.00000 1850.00] 2022.00000 2022.00
GUARDRAIL TERMINALS, NON-FLARED | | |
0720 0810-0146000F 25.000 FOOT | 35.50000 887.50] 36.00000 900.00] 38.88000 972.00
31 INCH GUARDRAIL, TYPE 2A | | |
0730 0810-0146000F 12.500 FOOT | 5400000 675.00] 53.50000 668.75| 58.24000 728.00
31 INCH GUARDRAIL, TYPE 3 | | |
0740 0860-0200000F 4700.000 FOOT | 0.62000 2914.00] 0.38000 1786.00] 0.42000 1974.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT | | |
0750 0867-0145000J 40.000 SOQFT | 12.75000 510.00] 8.50000 340.00] 9.58000 383.20
PAVEMENT BAR, TYPE B | | |
SECTION TOTALS | $ 12,691.50] $ 8,909.75] $ 12,478.20
—————————————————————————————————————————— e
SECTION 0008  PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS
| | |
0760 0905-0100000A LUMP | 375.00000 375.00] 275.00000 275.00] 758.00000 758.00
REMOVE EXISTING SIGNS | | |
0770 0920-0100000A 0.200 LS | 300.00000 300.00] 400.00000 400.00] 383.00000 383.00
SIGN SUPPORT FOOTINGS | | |
0780 0930-0114000A 250.700 LS | 1000.00000 1000.00] 750.00000 750.00] 1093.00000 1093.00
PERFORATED STEEL SQUARE TUBE SLIP BASE | | |
SIGN SUPPORTS | | |
0790 0940-0113000J 38.500 SQFT | 22.00000 847.00] 13.00000 500.50] 14.18000 545_93
TYPE "G SIGNS IN PLACE | | |
0800 0940-0121000J 18.000 SQFT | 18.00000 324.00] 12.00000 216.00] 12.61000 226.98
TYPE "R SIGNS IN PLACE | | |
0810 0940-0134000J 4.000 SOQFT | 22.00000 88.00] 16.00000 64.00]| 20.50000 82.00
TYPE "Y1" SIGNS IN PLACE | | |
SECTION TOTALS | $ 2,934.00] $ 2,205.50] $ 3,088.91
—————————————————————————————————————————— e

SECTION 0009

RIGHT-OF-WAY DEVELOPMENT AND CONTROL



OREGON DEPARTMENT OF TRANSPORTATION DATE : 05/03/16
PAGE : 002 - 7
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT ID : 14900 COUNTIES : CROOK
LETTING DATE : 04/28/16 09:00 REGION : 4
SET-ASIDE :
1IC 1 ) 1c 2 ) 1C 3
ICARTER & COMPANY INC |LEGACY CONTRACTING INC |DESCHUTES CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0820 1012-0100000A LUMP | 4000.00000 4000.00] 7300.00000 7300.00] 3638.00000 3638.00
WATER QUALITY SWALE, 00979 1 | I
0830 1030-0108000R 1.000 ACRE |  19000.00000 19000.00]  19500.00000 19500.00]  20765.00000 20765.00
PERMANENT SEEDING | | |
0840 1040-0152010E 151.000 EACH | 180.00000 27180.00] 180.00000 27180.00] 196.72000 29704.72
SHRUBS, #SP4 CONTAINER I I I
0850 1040-0183000E 116.000 EACH | 175.00000 20300.00] 175.00000 20300.00] 191.25000 22185.00
WETLAND PLANTS, PLUGS | | |
0860 1091-0100000A LUMP |  30000.00000 30000.00]  34980.00000 34980.00]  27308.00000 27308.00
STREAMBED ENHANCEMENT | | |
SECTION TOTALS | $ 100,480.00] $ 109,260.00] $ 103,600.72
------------------------------------------ gy S
SECTION 0010  ADDED BID ITEMS
| | |
0870 0490-0104000E 1.000 EACH | 2705.00000 2705.00] 1100.00000 1100.00] 660.00000 660.00
CONNECTION TO EXISTING STRUCTURES | | |
0880 1140-0500000F 82.000 FOOT | 95.00000 7790.00] 9450000 7749.00] 90.05000 7384.10
12 INCH DUCTILE IRON PIPE WITH | | |
RESTRAINED JOINTS AND CLASS B BACKFILL | | |
0890 1999-9Z90000F 61.000 FOOT | 310.00000 18910.00] 202.00000 12322.00] 258.03000 15739.83
12 INCH DUCTILE IRON PIPE SUSPENDED | | |
FROM BRIDGE | | |
0900 1999-9Z90000F 42.000 FOOT | 235.00000 9870.00] 125.00000 5250.00] 345_62000 14516.04
12 INCH DUCTILE IRON PIPE IN BRIDGE END | | |
PANEL | | |
0910 1140-0650000E 4.000 EACH | 1750.00000 7000.00] 800.00000 3200.00] 1257..00000 5028.00
DUCTILE IRON PIPE BEND, 12 INCH | | |
0920 1140-0300000E 2.000 EACH | 1160.00000 2320.00] 1850.00000 3700.00] 1037.00000 2074.00
12 INCH CONNECTION TO 12 INCH EXISTING | | I
MAIN | | |
0930 1999-9Z90000E 2.000 EACH | 4100.00000 8200.00] 1200.00000 2400.00] 1930.00000 3860.00
1 INCH COMBINATION AIR RELEASE/AIR | | |
VACUUM VALVE ASSEMBLY | | |
0940 1999-9Z90000E 1.000 EACH | 1125.00000 1125.00] 425_00000 425_00] 59500000 595 .00
3/4 INCH MANUAL AIR RELEASE VALVE | | |
ASSEMBLY | | |
SECTION TOTALS | $ 57,920.00] $ 36,146.00]| $ 49,856.97
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,700,175.30] $ 1,808,309.54] $ 1,842,219.20




OREGON DEPARTMENT OF TRANSPORTATION DATE : 05/03/16
PAGE : 002 - 8
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT 1D : 14900 COUNTIES : CROOK
LETTING DATE : 04/28/16 09:00 REGION : 4
SET-ASIDE :
1IC 4 | 5 IC 6
IWILDISH STANDARD PAVING CO  |JAL CONSTRUCTION INC [HP CIVIL INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  TEMPORARY FEATURES AND APPURTENANCES
| | |
0010 0100-0101000T 400.000 HOUR | 20.00000 8000.00] 20.00000 8000.00] 20.00000 8000.00
TRAINING | | |
0020 0210-0100000A LUMP | 197000.00000 197000.00] 165000.00000 165000.00] 229914 .84000 229914 .84
MOBILIZATION | | |
0030 0225-0100000A LUMP |  55000.00000 55000.00]  13172.79000 13172.79] 5000.00000 5000.00
TEMPORARY PROTECTION AND DIRECTION OF | | |
TRAFFIC | | |
0040 0225-0102000J 840.000 SQFT | 15.00000 12600.00] 18.57000 15598.80]| 13.50000 11340.00
TEMPORARY SIGNS | | |
0050 0225-0105000E 12.000 EACH | 100.00000 1200.00] 92.83000 1113.96] 150.00000 1800.00
TEMPORARY BARRICADES, TYPE Il | | |
0060 0225-0145000E 24.000 EACH | 80.00000 1920.00] 61.89000 1485.36] 100.00000 2400.00
TEMPORARY PLASTIC DRUMS | | |
0070 0225-0164000E 4.000 EACH | 5000.00000 20000.00] 309435000 12377.40] 6000.00000 24000.00
PORTABLE CHANGEABLE MESSAGE SIGNS | | |
0080 0225-0168000T 500.000 HOUR | 50.00000 25000.00] 56.25000 28125.00] 48.50000 24250.00
FLAGGERS | | |
0090 0245-0100000A LUMP |  50000.00000 50000.00]  61194.01000 61194.01]  35000.00000 35000.00
TEMPORARY WATER MANAGEMENT FACILITY AT | | |
STATION 5+82 1 | I
0100 0280-0100000A LUMP | 0.01000 0.01] 184428000 1844 28] 1.00000 1.00
EROSION CONTROL 1 | I
0110 0280-0113000F 550.000 FOOT | 5.00000 2750.00] 3.71000 2040.50] 7.00000 3850.00
SEDIMENT FENCE 1 | I
0120 0280-0114030E 1.000 EACH | 200.00000 200.00] 123.77000 123.77] 150.00000 150.00
INLET PROTECTION, TYPE 3 I I I
0130 0280-0115030F 250.000 FOOT | 7.00000 1750.00] 3.71000 927.50] 10.00000 2500.00
SEDIMENT BARRIER, TYPE 3 | | |
0140 0290-0100000A LUMP | 0.01000 0.01] 618.87000 618.87] 1.00000 1.00
POLLUTION CONTROL PLAN | | |
0150 0290-0102000A LUMP | 6000.00000 6000.00] 3828.14000 3828.14] 500.00000 500.00
| | |

WORK CONTAINMENT PLAN AND SYSTEM



OREGON DEPARTMENT OF TRANSPORTATION DATE : 05/03/16
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TABULATION OF BIDS
CALL ORDER : 002 CONTRACT 1D : 14900 COUNTIES : CROOK
LETTING DATE : 04/28/16 09:00 REGION : 4
SET-ASIDE :
1IC 4 IC 5 IC 6
IWILDISH STANDARD PAVING CO  |JAL CONSTRUCTION INC [HP CIVIL INC
LINE NO / ITEM CODE / ALT I | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 0290-0200000A LUMP | 0.01000 0.01] 2112.55000 2112.55] 100.00000 100.00
TURBIDITY MONITORING I | I
SECTION TOTALS I $ 381,420.03] 317,562.93] $ 348,806.84
__________________________________________ e
SECTION 0002  ROADWORK
| | |
0170 0305-0100000A LUMP |  10000.00000 10000.00]  30943.44000 30943.44|  17000.00000 1700000
CONSTRUCTION SURVEY WORK 1 | I
0180 0310-0106000A LUMP | 2000.00000 2000.00] 3913.50000 3913.50] 3000.00000 3000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | I
0190 0320-0100000A 1.000 LS | 2000.00000 2000.00]  4039.58000 4039.58]  60000.00000 6000000
CLEARING AND GRUBBING 1 | I
0200 0330-0105000K 980.000 CUYD | 20.00000 19600.00] 38.56000 37788.80]| 47.00000 46060.00
GENERAL EXCAVATION 1 | I
0210 0331-0106000J 700.000 SQYD | 10.00000 7000.00] 22.45000 15715.00] 39.00000 27300.00
12 INCH SUBGRADE STABILIZATION 1 | I
0220 0350-0104000J 607.000 SQYD | 3.00000 1821.00] 3.67000 2227.69]| 4.25000 2579.75
RIPRAP GEOTEXTILE, TYPE 2 1 | I
0230 0350-0105000J 2040.000 SQYD | 2.00000 4080.00] 1.80000 3672.00] 1.50000 3060.00
SUBGRADE GEOTEXTILE I | I
0240 0390-0114000K 400.000 CUYD | 50.00000 20000.00] 81.52000 32608.00] 51.50000 2060000
LOOSE RIPRAP, CLASS 700 1 | I
0250 0390-0116000K 750.000 CUYD | 6600000 49500.00] 86.16000 64620.00] 51.50000 38625.00
LOOSE RIPRAP, CLASS 2000 1 | I
0260 0390-0139000E 1.000 EACH | 1500.00000 1500.00] 1225.22000 1225.22| 7000.00000 7000.00
RIPRAP BASINS 1 | I
SECTION TOTALS I $ 117,501.00] 196,753.23| $ 225,224.75
—————————————————————————————————————————— e
SECTION 0003  DRAINAGE AND SEWERS
| | |
0270 0415-0100000F 308.000 FOOT | 5.00000 1540.00] 3.25000 1001.00] 3.00000 924.00
MAINLINE VIDEO INSPECTION I | I
0280 0445-035012CF 180.000 FOOT | 160.00000 28800.00] 149.52000 26913.60] 140.00000 25200.00
|

12 INCH STORM SEWER PIPE, 20 FT DEPTH
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TABULATION OF BIDS
CALL ORDER : 002 CONTRACT ID : COUNTIES : CROOK
LETTING DATE : 04/28/16 09:00 REGION : 4
SET-ASIDE :
1IC 4 IC 5 IC 6
[WILDISH STANDARD PAVING CO  |JAL CONSTRUCTION [HP CIVIL INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 0445-060018AF 128.000 FOOT | 145.00000 18560.00] 119.33000 15274.24] 250.00000 32000.00
18 INCH DUCTILE IRON PIPE, 5 FT DEPTH | | |
0300 0445-0700120E 2.000 EACH | 700.00000 1400.00] 142 .05000 284.10] 1200.00000 2400.00
SLOPED END SECTIONS, 12 INCH | | |
0310 0445-0700180E 1.000 EACH | 800.00000 800.00] 14205000 142.05] 1300.00000 1300.00
SLOPED END SECTIONS, 18 INCH | | |
0320 0470-0101000E 1.000 EACH | 5000 .00000 5000.00] 5569 .82000 5569.82] 6000 .00000 6000.00
CONCRETE STORM SEWER MANHOLES | | |
0330 0470-0313000E 3.000 EACH | 2000.00000 6000.00] 1856.61000 5569.83] 2500.00000 7500.00
CONCRETE INLETS, TYPE G-1 | | |
SECTION TOTALS | $ 62,100.00] $ 54,754 .64] $ 75,324.00
—————————————————————————————————————————— e
SECTION 0004 BRIDGES STRUCTURE NO. 22324
| | |
0340 0501-0100000A 1500.000 LS |  40000.00000 40000.00]  61781.53000 61781.53]  67500.00000 67500.00
BRIDGE REMOVAL WORK | | |
0350 0510-0100000A 50.000 LS |  24000.00000 24000.00]  25609.50000 25609.50]  25000.00000 25000.00
SHORING, CRIBBING AND COFFERDAMS | | |
0360 0510-0101000A 350.000 LS | 12000.00000 12000.00]  15401.38000 15401.38]  20000.00000 20000.00
STRUCTURE EXCAVATION | | |
0370 0510-0108000A 50.000 LS | 6000.00000 6000.00] 1980.38000 1980.38] 5000.00000 5000.00
GRANULAR STRUCTURE BACKFILL | | |
0380 0520-0100000A LUMP |  25000.00000 25000.00]  13615.11000 13615.11]  75000.00000 75000.00
FURNISH PILE DRIVING EQUIPMENT | | |
0390 0520-0119000F 1300.000 FOOT | 36.00000 46800.00] 52.16000 67808.00] 32.50000 42250.00
FURNISH PP 12-3/4 X 0.5 STEEL PILES | | I
0400 0520-0304000E 20.000 EACH | 2500.00000 50000.00] 80452000 16090.40]| 1800.00000 36000.00
DRIVE PP 12-3/4 X 0.5 STEEL PILES | | I
0410 0520-0329000E 4.000 EACH | 3000.00000 12000.00] 309435000 12377.40] 3000.00000 12000.00
PILE LOAD TEST (DYNAMIC) | | |
0420 0520-0330000E 20.000 EACH | 250.00000 5000.00] 181.95000 3639.00] 250.00000 5000.00
REINFORCED PILE TIPS | | |
0430 0520-0415000E 20.000 EACH | 0.01000 0.20] 265.23000 5304.60] 0.01000 0.20
| | |

PP 12-3/4 X 0.5 STEEL PILE SPLICES
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TABULATION OF BIDS
CALL ORDER : 002 CONTRACT 1D : 14900 COUNTIES : CROOK
LETTING DATE : 04/28/16 09:00 REGION : 4
SET-ASIDE :
1IC 4 IC 5 IC 6
IWILDISH STANDARD PAVING CO  |JAL CONSTRUCTION INC [HP CIVIL INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0440 0530-0100000A 6000.000 LS | 8000.00000 8000.00] 9789.57000 9789.57]  35000.00000 35000.00
RE INFORCEMENT | | |
0450 0530-0103000A 29000.000 LS |  37000.00000 37000.00]  46299.81000 46299.81]  55000.00000 55000.00
COATED REINFORCEMENT | | |
0460 0540-0101000A 20.000 LS | 11000.00000 11000.00]  11531.28000 11531.28]  35000.00000 35000.00
FOUNDATION CONCRETE, CLASS 3300 | | |
0470 0540-0203000A 125.000 LS | 110000.00000 110000.00] 123479.23000 123479.23] 100000.00000 10000000
DECK CONCRETE, CLASS HPC4000 WITH FIBER | | |
0480 0540-0301000A 120.000 LS | 80000.00000 80000.00] 105063.76000 105063.76] 125000.00000 12500000
GENERAL STRUCTURAL CONCRETE, CLASS 3300 | | |
0490 0540-0401000J 500.000 SQYD | 6.00000 3000.00] 6.99000 3495.00] 0.01000 5.00
SAW CUT TEXTURING | | |
0500 0545-0100000J 282.400 SQYD | 350.00000 98840.00] 282.86000 79879.66] 300.00000 84720.00
REINFORCED CONCRETE BRIDGE END PANELS | | |
0510 0550-0138000F 668.120 FOOT | 325.00000 217139.00] 277.57000 185450.07 | 250.00000 167030.00
26 INCH PRECAST PRESTRESSED SLABS | | |
0520 0587-0127000A 20.000 LS | 5000 .00000 5000.00] 3689.05000 3689.05]  40000.00000 4000000
ORNAMENTAL PEDESTRIAN RAIL | | |
0530 0587-0131000A 135.760 LS | 50000.00000 50000.00]  61172.97000 61172.97] 5000.00000 5000.00
ORNAMENTAL RAIL WITH PEDESTRIAN HANDRAI | | |
0540 1999-9790000A LUMP | 120000.00000 120000.00]  93450.74000 93450.74]  95000.00000 95000.00
BRIDGE TRANSLATION 1 | I
0550 1999-9790000A LUMP |  38000.00000 38000.00] 57864.24000 57864.24]  15000.00000 15000.00
CONTROLLED LOW STRENGTH MATERIAL | | |
0560 1999-9790000A LUMP |  75000.00000 75000.00] 197986.64000 197986.64] 200000 .00000 200000.00
TEMPORARY SUPPORT STRUCTURE | I I
0570 1999-9Z90000F 94.000 FOOT | 600.00000 56400.00] 80970000 76111.80] 725.00000 68150.00
3" - 6" X 3" PRECAST PILE CAPS | | |
0580 1999-9Z90000F 90.630 FOOT | 150.00000 13594.50] 187.30000 16975.00]| 0.01000 0.91
8" X 2"-0" PRECAST END PANEL FOOTING 1 | I
0590 1999-9790000J 408.000 SQFT | 55.00000 22440.00] 60.26000 24586.08] 70.00000 28560.00
12" THICK PRECAST WINGWALLS | | |
SECTION TOTALS | $ 1,166,213.70] $ 1,320,432.20] $ 1,341,216.11
------------------------------------------ gy g S

SECTION 0005  BASES



OREGON DEPARTMENT OF TRANSPORTATION DATE : 05/03/16
PAGE : 002 - 12
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT 1D : 14900 COUNTIES : CROOK
LETTING DATE : 04/28/16 09:00 REGION : 4
SET-ASIDE :
1IC 4 IC 5 IC 6
IWILDISH STANDARD PAVING CO  |JAL CONSTRUCTION INC [HP CIVIL INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0600 0641-0128000M 1450.000 TON | 26.00000 37700.00] 30.63000 44413 .50] 27.50000 39875.00
PLANT MIX AGGREGATE BASE | | |
SECTION TOTALS | $ 37,700.00] 44,413.50] $ 39,875.00
__________________________________________ e
SECTION 0006 WEARING SURFACES
| | |
0610 0744-0302000M 960.000 TON | 70.00000 67200.00] 78.83000 75676.80] 65.00000 62400.00
LEVEL 3, 1/2 INCH ACP MIXTURE | | |
0620 0744-0341000M 15.000 TON | 200.00000 3000.00] 185.66000 2784.90] 125.00000 1875.00
LEVEL 3, 1/2 INCH ACP MIXTURE IN | | |
TEMPORARY | | |
0630 0759-0103000F 180.000 FOOT | 40.00000 7200.00] 26.30000 4734.00] 35.00000 6300.00
CONCRETE CURBS, CURB AND GUTTER | | |
0640 0759-0110000F 130.000 FOOT | 40.00000 5200.00] 26.30000 3419.00] 30.00000 3900.00
CONCRETE CURBS, STANDARD CURB | | |
0650 0759-0128000J 570.000 SQFT | 11.00000 6270.00] 20.11000 11462.70] 10.00000 5700.00
CONCRETE WALKS | | |
0660 0759-0154000E 3.000 EACH | 2000.00000 6000.00] 371.32000 1113.96] 500.00000 1500.00
EXTRA FOR NEW SIDEWALK RAMPS | | |
0670 1999-9Z90000E 1.000 EACH | 1000.00000 1000.00] 495 _09000 495_09| 350.00000 350.00
CURB OPENING | | |
SECTION TOTALS | $ 95,870.00] 99,686.45| $ 82,025.00
—————————————————————————————————————————— e e e ——————————————————
SECTION 0007  PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES
| | |
0680 0810-0119000E 1.000 EACH | 1000.00000 1000.00] 909.74000 909.74] 750.00000 750.00
GUARDRAIL ANCHORS, TYPE 1 | | |
0690 0810-0123000E 1.000 EACH | 150.00000 150.00] 148 .53000 148.53] 125.00000 125.00
GUARDRAIL END PIECES, TYPE C | | |
0700 0810-0126000E 2.000 EACH | 3000.00000 6000.00] 3094.35000 6188.70] 2500.00000 5000.00
GUARDRAIL TRANSITION | | |
0710 0810-0129000E 1.000 EACH | 2300.00000 2300.00] 2289.81000 2289.81] 1850.00000 1850.00
GUARDRAIL TERMINALS, NON-FLARED | | |
0720 0810-0146000F 25.000 FOOT | 50.00000 1250.00] 43.94000 1098.50] 35.50000 887.50
| | |

31 INCH GUARDRAIL, TYPE 2A
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CALL ORDER : 002 CONTRACT 1D : 14900 COUNTIES : CROOK
LETTING DATE : 04/28/16 09:00 REGION : 4
SET-ASIDE :
1IC 4 IC 5 IC 6
IWILDISH STANDARD PAVING CO  |JAL CONSTRUCTION INC [HP CIVIL INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0730 0810-0146000F 12.500 FOOT | 70.00000 875.00] 65.91000 823.88| 53.50000 668.75
31 INCH GUARDRAIL, TYPE 3 | | |
0740 0860-0200000F 4700.000 FOOT | 0.40000 1880.00] 0.47000 2209.00] 0.50000 2350.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT | | |
0750 0867-0145000J 40.000 SQFT | 10.00000 400.00] 10.52000 420.80] 8.50000 340.00
PAVEMENT BAR, TYPE B | | |
SECTION TOTALS I $ 13,855.00] $ 14,088.96| $ 11,971.25
—————————————————————————————————————————— e
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS
| |
0760 0905-0100000A LUMP | 500.00000 500.00] 340.38000 340.38] 300.00000 300.00
REMOVE EXISTING SIGNS | | |
0770 0920-0100000A 0.200 LS | 500.00000 500.00] 46413000 464.13| 375.00000 375.00
SIGN SUPPORT FOOTINGS | | |
0780 0930-0114000A 250.700 LS | 1000.00000 1000.00] 897.36000 897.36] 750.00000 750.00
PERFORATED STEEL SQUARE TUBE SLIP BASE | | |
SIGN SUPPORTS | | |
0790 0940-0113000J 38.500 SQFT | 20.00000 770.00] 16.09000 619.47]| 13.00000 500.50
TYPE "G SIGNS IN PLACE | | |
0800 0940-0121000J 18.000 SQFT | 20.00000 360.00] 14.23000 256.14] 12.00000 216.00
TYPE "R SIGNS IN PLACE | | |
0810 0940-0134000J 4.000 SQFT | 20.00000 80.00] 19.18000 76.72] 16.00000 64.00
TYPE "Y1" SIGNS IN PLACE | | |
SECTION TOTALS | $ 3,210.00] $ 2,654.20] $ 2,205.50
—————————————————————————————————————————— e e e ——————————————————
SECTION 0009  RIGHT-OF-WAY DEVELOPMENT AND CONTROL
| |
0820 1012-0100000A LUMP | 6000.00000 6000.00] 6310.46000 6310.46] 6000.00000 6000.00
WATER QUALITY SWALE, 00979 | | |
0830 1030-0108000R 1.000 ACRE | 5000.00000 5000.00]  23517.02000 23517.02]  19000.00000 19000.00
PERMANENT SEEDING | | |
0840 1040-0152010E 151.000 EACH | 40.00000 6040.00] 222.79000 33641.29] 180.00000 27180.00
SHRUBS, #SP4 CONTAINER | | |
0850 1040-0183000E 116.000 EACH | 25.00000 2900.00] 216.60000 25125.60] 175.00000 20300.00
| | |

WETLAND PLANTS, PLUGS
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LETTING DATE : 04/28/16 09:00 REGION : 4
SET-ASIDE :
IC 4 1IC 5 IC 6 )
IWILDISH STANDARD PAVING CO  |JAL CONSTRUCTION INC [HP CIVIL INC
LINE NO / ITEM CODE / ALT I | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0860 1091-0100000A LUMP |  30000.00000 30000.00] 108314.08000 108314.08]  40000.00000 40000.00
STREAMBED ENHANCEMENT I | I
SECTION TOTALS I $ 49,940.00] $ 196,908.45| $ 112,480.00
__________________________________________ e
SECTION 0010  ADDED BID ITEMS
| | |
0870 0490-0104000E 1.000 EACH |  3000.00000 3000.00] 1316.25000 1316.25] 1200.00000 1200.00
CONNECTION TO EXISTING STRUCTURES I | I
0880 1140-0500000F 82.000 FOOT | 175.00000 14350.00] 115.42000 9464.44| 110.00000 9020.00
12 INCH DUCTILE IRON PIPE WITH I | I
RESTRAINED JOINTS AND CLASS B BACKFILL | | I
0890 1999-9790000F 61.000 FOOT | 290.00000 17690.00] 320.21000 19532.81]| 300.00000 18300.00
12 INCH DUCTILE IRON PIPE SUSPENDED I | I
FROM BRIDGE I | I
0900 1999-9790000F 42.000 FOOT | 175.00000 7350.00] 93.25000 3916.50]| 300.00000 12600.00
12 INCH DUCTILE IRON PIPE IN BRIDGE END | | I
PANEL I | I
0910 1140-0650000E 4.000 EACH | 700.00000 2800.00] 1083.77000 4335.08] 1850.00000 7400.00
DUCTILE IRON PIPE BEND, 12 INCH I | I
0920 1140-0300000E 2.000 EACH | 1200.00000 2400.00] 809.81000 1619.62| 2800.00000 5600.00
12 INCH CONNECTION TO 12 INCH EXISTING | | I
MAIN I I I
0930 1999-9790000E 2.000 EACH |  3000.00000 6000.00]  4891.12000 9782.24| 2200.00000 4400.00
1 INCH COMBINATION AIR RELEASE/AIR I I I
VACUUM VALVE ASSEMBLY I | I
0940 1999-9790000E 1.000 EACH | 500.00000 500.00] 221.67000 221.67| 1500.00000 1500.00
3/4 INCH MANUAL AIR RELEASE VALVE I | I
ASSEMBLY I I I
SECTION TOTALS I $ 54,090.00] $ 50,188.61] $ 60,020.00
------------------------------------------ e
CONTRACT TOTALS | $ 1,981,899.73] $ 2,297,443.17] $ 2,299,148.45




