

OREGON DEPARTMENT OF TRANSPORTATION

1998 PROJECTS

This is a list of projects that were advertised in 1998. Not all the projects were awarded. Go to the [Bid and Award Page – Awarded Contracts](#) on ODOT's web site for award information.

County	Region	Project Name	Bid Opening Date
Baker	5	Cracker Creek Bridge	04/09/98
Baker	5	Halfway Section	04/23/98
Benton	2	Mary's River (Harris Road) Bridge	03/26/98 Postponed
Benton	2	Mary's River (Harris Road) Bridge	05/14/98
Benton	2	Philomath Railroad X'ing	03/26/98
Clackamas, Marion	2	Baldock Safety Rest Area - Woodburn Interchange	05/28/98
Clackamas	1	Cascade Hwy South, MP 6.0 - MP 16.1	04/23/98
Clackamas	1	Deep Creek Bridge	10/22/98
Clackamas	1	Eagle Creek Bridge	09/24/98
Clackamas	1	Estacada Trail	05/14/98
Clackamas	1	MP 26.5 - Clear Creek Canyon Section	03/26/98
Clackamas	1	MP 30 - MP 32.2	07/09/98
Clackamas	1	Oregon City Traffic Signal Upgrade/Opticom	01/22/98
Clackamas	1	Oswego Highway at "A" Avenue	10/22/98 Postponed
Clackamas	1	Oswego Highway at "A" Avenue	11/19/98
Clackamas	1	Richey Road - MP 8.87	12/10/98
Clack, Mult, Wash	1	Traffic Loop Repair, Unit 8	07/23/98
Clackamas, Wash	1	Tualatin River - Willamette River Bridge	10/22/98
Clackamas	1	Webster Road - I-205	09/24/98
Clackamas	1	Willamette River (Boones) Bridge (Wilsonville)	04/09/98
Clatsop	2	MP 19 Slide Stabilization	06/11/98
Clatsop	2	Nehalem Highway at MP 30.9 Slide	07/23/98 Postponed
Clatsop	2	Nehalem Highway at MP 30.9 Slide	09/24/98

OREGON DEPARTMENT OF TRANSPORTATION

1998 PROJECTS

County	Region	Project Name	Bid Opening Date
Clatsop	2	South Cannon Beach - Arch Cape Tunnel	05/28/98
Columbia	1	N.Fk. Scappoose Cr. Br. & S. Fk. Scappoose Cr. Br.	05/28/98
Coos	3	Beaver Slough Bridge	05/28/98
Coos	3	Coos Bay McCullough Bridge	02/26/98
Coos	3	Ferry Creek Channel	04/23/98
Coos	3	Lampa Creek and South Fork Coquille River Bridges	05/28/98
Crook	4	Ochoco Creek Bridge (Prineville)	07/23/98
Curry	3	Humbug Mountain Pass	07/23/98
Curry	3	Pistol River Flats	01/22/98
Deschutes	4	Franklin Ave. - Third Street Sidewalks	01/22/98
Deschutes	4	Prineville Junction Railroad Depot Project	03/26/98
Deschutes	4	US 97 at Sisters Ave. (Redmond)	04/09/98
Douglas	3	BLM Access Road - Green Valley Road	04/23/98
Douglas	3	Charlotte Creek - Lutsinger Road	04/23/98
Douglas	3	Lane County Line - N.C.L. Gardiner Section	03/26/98
Douglas	3	Myrtle Creek - Cannyonville	09/24/98
Douglas	3	Region 3 Culvert Retrofit	05/28/98
Douglas	3	Tenmile Bridge - Olalla Creek Bridge	03/26/98
Douglas	3	Weatherly Creek and Paradise Creek	04/23/98
Grant	5	Bully Creek Road - City of Long Creek	04/23/98
Grant	5	John Day Highway Bridges	05/28/98
Grant	5	Middle Fork John Day River (Austin) Bridge	10/22/98
Harney	5	Silvies River Bridge - Junction 395	08/27/98
Hood River	1	I-84 at MP 47.7 Slide Repair	04/09/98
Jackson	3	Delta Waters - McAndrews (Medford)	06/25/98
Jackson	3	Highland Drive - Murphy Road	02/12/98
Jackson	3	Highway 99 - 10 th Street (Central Point)	12/10/98

OREGON DEPARTMENT OF TRANSPORTATION

1998 PROJECTS

County	Region	Project Name	Bid Opening Date
Jackson	3	I-5 ramps Overlay	12/10/98
Jackson	3	Linn Road - Dutton Road	02/26/98
Jackson	3	Middle Fork Rogue River Landslide Stabilization	06/11/98
Jackson	3	Rogue River (Dodge) Bridge	02/26/98
Jackson	3	Rogue River Highway at MP 10.4	06/25/98
Jackson	3	Rogue Valley Highway at MP 16.4	05/28/98
Jackson	3	Siskiyou Mountain Pass	05/14/98
Josephine	3	Anderson Creek Bridge	02/26/98
Josephine	3	Grants Pass - Applegate River	02/12/98
Josephine	3	Illinois River Bridge	12/10/98
Joseph., Jackson	3	N. Grants Pass - Depot Street	11/19/98
Josephine	3	Redwood Highway at Dowell Road	07/09/98 No Bid Received
Josephine	3	Redwood Highway at Dowell Road	09/24/98
Josephine	3	Williams Creek Bridge	04/09/98
Klamath	4	Midland Junction - California Street Line	03/26/98
Klamath	4	OR 58 and US 97 Paving Project	05/14/98
Klamath	4	Topsy Rd - Keno and Arthur Street - Eastside Expr.	05/14/98
Klamath	4	U.S.R.S. "B" Canal Bridge	08/27/98
Klamath	4	U.S.R.S. Canal Bridge Deck	05/28/98
Klamath & Lake	4	Bly - Klamath County Line	03/26/98
Lane	2	Belt Line Highway at I-5 Interchange	09/24/98
Lane	2	Florence - Eugene Hwy at MP 7	05/28/98
Lane	2	Jefferson Street - Willamette Street (Eugene)	04/09/98
Lane	2	Oaklea Cr. - Junction Highway 58	10/22/98
Lincoln	2	20 th Street - Yaquina Bay Bridge (Newport)	02/26/98 Rejected
Lincoln	2	20 th Street - Yaquina Bay Bridge (Newport)	04/23/98

OREGON DEPARTMENT OF TRANSPORTATION

1998 PROJECTS

County	Region	Project Name	Bid Opening Date
Lincoln	2	Depoe Bay 1998 Paving Project	04/23/98
Lincoln	2	East Devils Lake Road Slide at MP 1.8	06/25/98
Lincoln	2	Oregon Coast Hwy at 130 th Street (Newport)	04/23/98
Linn	2	Kesler Street-LaSalle Street (Harrisburg)	04/09/98
Linn	2	MP 56.2 Slide (Santiam Highway)	05/28/98
Linn & Lane	2	Overpass Protective Screening (1999)	11/19/98
Linn	2	Pacific Hwy. - Railroad Tracks (Lebanon)	06/11/98 Postponed
Linn	2	Pacific Hwy. - Railroad Tracks (Lebanon)	07/09/98
Linn	2	S. Jefferson Interchange - N. Albany Interchange	03/26/98
Linn	2	Santiam Travel Station (Lebanon)	04/09/98
Linn & Benton	2	Willamette River (Van Buren Blvd.) Bridge	03/12/98
Malheur	5	Burns Jct. - M.P. 88 (North Unit)	02/26/98
Malheur	5	Ontario Variable Message Sign	05/14/98
Malheur	5	Sand Hollow Creek Bridge	04/23/98
Marion	2	Cordon Road at Auburn Road	07/23/98
Marion	2	Highway 99E - Lake Labish Road	06/25/98
Marion	2	Idanha ECL - Pamela Road and N. Santiam Highway at Blowout Road	10/22/98 Postponed
Marion	2	Idanha ECL - Pamela Road and N. Santiam Highway at Blowout Road	11/19/98
Marion	2	North River Road Bike Lane (Keizer)	02/26/98
Marion	2	North Santiam Rock Screening	07/23/98
Marion	2	Salem Historic Passenger Rail Station (Phase 1)	03/26/98
Marion	2	Salem Historic Passenger Rail Station (Phase 2)	04/23/98
Marion	2	Woodburn Interchange - S.P.T.C.	05/14/98
Marion	2	Chemawa Interchange - Canby Interchange	01/22/98
Morrow	5	Clarks Canyon Bridge Section	03/26/98

OREGON DEPARTMENT OF TRANSPORTATION

1998 PROJECTS

County	Region	Project Name	Bid Opening Date
Morrow	5	Morgan Creek Bridge	05/28/98
Multnomah	1	Columbia River (Northbound) Bridge	11/19/98 Postponed
Multnomah	1	Columbia River (Northbound) Bridge	12/10/98
Multnomah	1	Columbia Slough - Clackamas County Line	08/27/98
Multnomah	1	Cornelius Pass Road Slide Repair (Phase 2)	07/23/98
Multnomah	1	Gresham/Multnomah County Signal Interconnect	10/22/98
Multnomah	1	Hawthorne Bridge Appr - Madison Viaduct (Portland)	08/27/98
Multnomah	1	Hillsdale Pedestrian Improvement (Portland)	05/28/98 Postponed
Multnomah	1	Hillsdale Pedestrian Improvement (Portland)	10/08/98
Multnomah	1	Interstate Bridge - I-405	05/28/98
Multnomah	1	Iowa Street Viaduct	12/10/98
Multnomah	1	Martin Luther King Blvd.- N.E. 60 th Ave.	02/26/98
Multnomah	1	MLK and Grand Ave. O'Xing at I-84 (Portland)	08/27/98 Postponed
Multnomah	1	MLK and Grand Ave. O'Xing at I-84 (Portland)	09/24/98
Multnomah	1	Moffett Creek - Tanner Creek	04/09/98
Multnomah	1	MP 35.8 - MP 37.5 (I-84)	04/09/98
Multnomah	1	Multnomah County Slope and Slide Repair	10/22/98
Multnomah	1	NB Connection - SB Stadium Freeway Sec.	03/26/98
Multnomah	1	NE 102 nd Ave. - N.E. 122 nd Ave. (Portland)	03/26/98
Multnomah	1	NE 148 th Avenue Soundwall	10/22/98
Multnomah	1	NE Halsey Street at NW 238 th Drive (Wood Village)	10/22/98
Multnomah	1	Pacific Highway West - Gresham E.C.L.	10/08/98
Multnomah	1	Pedestrian O'Xing - S.W. 64th Street	10/08/98
Multnomah	1	Pedestrian to MAX (Gresham)	04/23/98
Multnomah	1	Pedestrian to Transit, Phase 3 (Portland)	01/22/98

OREGON DEPARTMENT OF TRANSPORTATION

1998 PROJECTS

County	Region	Project Name	Bid Opening Date
Multnomah	1	Portland Area Landslide Repair (Project 1)	08/27/98
Multnomah	1	Portland Metro Area Ramp Meters	04/09/98
Multnomah	1	Portland Willamette River Bridges, Unit 3	01/22/98 Rejected
Multnomah	1	Portland Willamette River Bridges, Unit 3	06/25/98
Multnomah	1	Region 1 SFY 99 Protective Screening	11/19/98
Multnomah	1	Rockfall Research	05/14/98
Multnomah	1	Rocky Point Road MP 0.81-MP 3.14 (Slide Repair)	09/24/98
Multnomah	1	Sandy River (I-84) Bridges	06/11/98
Multnomah	1	SW Hamilton Street - SW Miles Street (Portland)	06/25/98
Multnomah	1	SW Lane Street - SW Hamilton Street (Portland)	10/22/98 Postponed
Multnomah	1	SW Lane Street - SW Hamilton Street (Portland)	11/19/98
Multnomah	1	Tooth Rock Tunnel Slide Repair	06/25/98
Multnomah	1	Vista Ridge Tunnel	04/09/98
Mult & Wash	1	1998 ATMS Ramp Meters	09/24/98
Mult & Wash	1	1999 ATMS Ramp Meters	10/08/98
Polk	2	Ash Creek Bridge	04/23/98
Polk	2	Salemtowne - Orchard Heights Road	04/09/98
Polk	2	Waymire Creek (Falls City Road) Bridge	11/19/98
Tillamook	2	Moon Creek Bridge	02/26/98
Tillamook	2	MP 5.5 Slide Stabilization	06/11/98
Tillamook	2	Tillamook River (Bewley Creek Road) Bridge	05/14/98
Umatilla	5	Adams - Athena	03/26/98
Umatilla	5	Columbia River Rockfall (Phase 1)	06/25/98
Umatilla	5	Jct. Hwy. 730 / US 395 - SE 4 th Street	05/28/98
Umatilla	5	Patawa Cr. and A-Line Canal Bridges	10/22/98
Umatilla	5	Pendleton Interchanges	10/22/98

OREGON DEPARTMENT OF TRANSPORTATION

1998 PROJECTS

County	Region	Project Name	Bid Opening Date
Umatilla	5	Ukiah - Union County Line	04/09/98
Union	5	N.C.L. Imbler - Minam River Rd.	02/26/98
Union	5	Umatilla County Line - Hilgard	01/22/98
Wallowa	5	Enterprise-Lewiston/Wallowa Lake Highway	04/23/98 Rejected
Wallowa	5	Enterprise-Lewiston/Wallowa Lake Highway	06/11/98
Wallowa	5	Wallowa River (George Woods) Bridge	10/22/98
Wallowa	5	Wallowa River (Hayes) Bridge	10/22/98
Wallowa	5	Wrenn Dobbin Bridge (Joseph)	10/22/98
Wasco	4	East Trailhead Waterline Extension	07/23/98
Wasco	4	Mosier Creek Road Slide Repair	05/28/98
Wasco	4	MP 21.5 (Lower Clarno) Slide Repair	02/26/98
Wasco	4	Shaniko Highway 197 S. Junction	04/23/98
Wasco	4	Warm Springs River - Warm Springs Grade (Phase 2)	05/14/98
Wasco, Sherman	4	Celilo - Rufus	06/11/98
Washington	1	99W at 124 th Avenue and Tualatin Road	02/26/98
Washington	1	Beaverton Central Transit Center	03/26/98
Washington	1	Cedar Hills Blvd. Multi-Use Facility (Phase 2)	06/25/98
Washington	1	Council Creek - Quince (Hwy 47 Bypass)	10/22/98
Washington	1	Farmington Highway-Scholl	01/22/98
Washington	1	Greenburg Road Overcrossing	01/22/98
Washington	1	MP 37.0 - MP 51.5	10/22/98
Washington	1	Nehalem Highway at Nowakowski Road Slide Repair	06/25/98 Rejected
Washington	1	Nehalem Highway at Nowakowski Road Slide Repair	10/08/98
Washington	1	NW 185 th Soundwall	04/09/98 Rejected
Washington	1	NW 185 th Soundwall	08/27/98

OREGON DEPARTMENT OF TRANSPORTATION

1998 PROJECTS

County	Region	Project Name	Bid Opening Date
Washington	1	Pacific Ave Pedestrian Improvements (Forest Grove)	12/10/98
Washington	1	Scholls Ferry Signal Interconnect (Tigard)	08/27/98
Washington	1	Sunset Highway at Jackson School Road	04/09/98
Washington	1	SW Millikan Way - Farmington Rd. (Beaverton)	10/22/98
Washington	1	Tualatin Valley Highway Signal Interconnect	08/27/98
Washington	1	West Fork Dairy Creek Bridge	03/26/98
Wheeler	4	Kahler Creek Bridge	05/28/98
Wheeler	4	Mountain Creek Bridge	03/26/98
Yamhill	2	Fort Hill Road (Slide Repair)	11/19/98
Yamhill	2	N. Yamhill River Br. and Willamina Falls	03/26/98
Yamhill	2	Newberg Signals	08/27/98
Various	1	Statewide Road Weather Information System	11/19/98
Various	2	Rural Interstate Shoulder Rumble Strip	05/14/98
Various	3	1998 Statewide Durable Striping	07/23/98
Various	3	Region 3 Traffic Signal Loop Replacement (1998)	06/25/98
Various	3	Regionwide Permanent Striping	04/23/98