

OREGON DEPARTMENT OF TRANSPORTATION

1999 PROJECTS

This is a list of projects that were advertised in 1999. Not all the projects were awarded. Go to the [Bid and Award Page – Awarded Contracts](#) on ODOT's web site for award information.

County	Region	Project Name	Bid Opening Date
Baker	5	I-84 - Oxbow	09/23/99
Baker	5	Pleasant Valley - Durkee	05/27/99
Benton	2	Greasy Creek (Grange Hall Rd.)	01/28/99
Benton, Polk	2	Monmouth - Elliott Circle	05/13/99
Benton	2	NE Granger Road and NW Oak Grove Drive Bikeways	06/10/99
Clackamas	1	Anchor Way (Abernethy Creek) Bridge	08/26/99
Clackamas	1	I-205 Concrete Repair	06/24/99
Clackamas, Multnomah	1	I-205 Variable Message Signs	06/24/99
Clackamas, Washington	1	Pacific Hwy at Hwy. 217/Kruse Way (Unit 1)	05/27/99 Postponed
Clackamas, Washington	1	Pacific Hwy at Hwy. 217/Kruse Way (Unit 1)	06/10/99 Rejected
Clackamas, Washington	1	Pacific Hwy at Hwy. 217/Kruse Way (Unit 1)	11/18/99
Clackamas, Multnomah, Washington	1	Region 1 SFY 2000 Protective Screening	11/18/99
Clackamas, Lane	2	Region 2 SFY 2000 Protective Screening	11/18/99
Clackamas, Multnomah, Washington	1	Traffic Loop Repair, Unit 9	10/14/99
Clackamas	1	Willamette River (Abernethy) Bridge	04/22/99
Clackamas	1	Willamette River (Abernethy) Bridge (Seismic Retrofit)	12/09/99 Postponed
Clatsop	2	24 th - Broadway (Seaside)	03/25/99
Clatsop	2	Old Highway 30 - John Day River Bridge	03/11/99
Columbia	1	Anderson Park - Vernonia Lake	05/13/99
Coos	3	Bridge - Remote	04/22/99

OREGON DEPARTMENT OF TRANSPORTATION

1999 PROJECTS

County	Region	Project Name	Bid Opening Date
Coos	3	Bunker Hill - Jct. 42 Safety Corridor	03/11/99
Coos	3	Fishtrap Creek Bridge	09/23/99
Coos	3	Haynes Inlet Slough Bridge	12/09/99
Coos	3	Remote - Slater Creek Guard Rail	01/28/99
Crook	4	Mill Creek Bridge	03/11/99
Curry	3	Arizona North Slide	05/13/99
Curry	3	Crystal Creek Slide	04/22/99
Curry	3	Region 3 Culvert Retrofit (Fish) No. 2	06/10/99
Curry	3	Rocky Creek Slide	01/28/99
Curry	3	South Beach Park (Gold Beach)	06/24/99 Rejected
Deschutes	4	Arnold Ice Cave Road - Horse Ridge	05/27/99
Deschutes	4	Bend Parkway, Unit 3A	03/25/99
Deschutes	4	Bend Parkway, Unit 3B (COI Canal)	11/18/99
Douglas	3	3 rd Street - MP 6.6	04/22/99
Douglas	3	Charlotte Creek Quarry Rock Production	10/14/99
Douglas	3	County Line Slide	09/23/99
Douglas	3	MP 16.0 Slide	02/25/99
Douglas	3	MP 204.7 Slide	09/23/99
Douglas	3	MP 4.7 Slide	03/25/99
Douglas	3	MP 47.8 Slide (Bear Creek Frontage Road)	03/11/99
Douglas	3	MP 59.1 Slide	10/14/99
Douglas	3	Panther Creek - Hard Cash Lane	11/18/99 Postponed
Douglas	3	Panther Creek - Hard Cash Lane	12/09/99
Douglas, Josephine	3	Region 3 SFY 2000 Protective Screening	12/09/99
Douglas, Jackson	3	Rogue - Umpqua Scenic Byway	10/14/99
Douglas	3	S. Umpqua Overflow Bridge	10/14/99

OREGON DEPARTMENT OF TRANSPORTATION

1999 PROJECTS

County	Region	Project Name	Bid Opening Date
Gilliam, Morrow	4	Arlington - Boardman	10/14/99
Harney	5	Grant County Line - Junction Highway US 20	02/25/99
Harney	5	MP 19.7 - Crane	09/23/99
Harney	5	Whiting Slough and Foley Slough Bridges	05/27/99
Hood River	1	Hood River Interstate Bridge	06/24/99 Postponed
Hood River	1	Hood River Interstate Bridge	07/22/99
Hood River	1	Hood River - Mosier (Park)	10/28/99
Hood River, Wasco	1	Hood River - Mosier (Roads)	06/24/99
Hood River	1	Visitor Contact Station (Building)	05/27/99 Rejected
Hood River	1	Visitor Contact Station (Building)	07/22/99
Jackson	3	Carberry Road at MP 0.8 (Slide Repair)	06/24/99 Rejected
Jackson	3	Carberry Road at MP 0.8 (Slide Repair)	12/09/99 Rejected
Jackson	3	Casey State Park - MP 48.0	11/18/99
Jackson	3	O'xing Crowson Road NB Bridge	02/25/99
Jackson	3	Walnut Street - McAndrews Road (Medford)	09/23/99
Jefferson	4	Lyle Gap (Quaale Road) - Madras	04/22/99
Josephine	3	6 th Street - 7 th Street Couplet (Grants Pass)	01/28/99 Postponed
Josephine	3	6 th Street - 7 th Street Couplet (Grants Pass)	02/11/99 Rejected
Josephine	3	6 th Street - 7 th Street Couplet (Grants Pass)	03/11/99
Josephine	3	Grants Pass Pedestrian/Bicycle Bridge	04/22/99
Josephine	3	Hayes Hill - Cave Junction	02/25/99
Josephine	3	Oregon Caves Slide Repair	06/24/99
Josephine	3	Redwood Highway at Allen Creek Road	05/27/99
Klamath	4	Ady Canal Bridge	10/14/99

OREGON DEPARTMENT OF TRANSPORTATION

1999 PROJECTS

County	Region	Project Name	Bid Opening Date
Klamath	4	Blue Spring Ditch Bridge	03/25/99
Klamath	4	Lost River Bridge	07/22/99
Klamath	4	Sand Creek - Spring Creek Hill	04/22/99
Lake	4	SCL Lakeview - Cogswell Creek	02/25/99
Lane	2	Goshen - Pheasant Lane	01/28/99
Lane	2	London Road at MP 6.65 (Slide Repair)	07/22/99
Lane	2	North Fork Turner Creek Culvert	05/13/99
Lane	2	Route 99 - Interstate 5 (Eugene)	04/08/99
Lane	2	West 11 th Avenue -NCL (Eugene), Stage 2	06/24/99 Postponed
Lane	2	West 11 th Avenue -NCL (Eugene), Stage 2	10/28/99
Lincoln	2	Beachside State Park	01/28/99 Postponed
Lincoln	2	Beachside State Park	12/09/99
Lincoln	2	Cape Perpetua Guard Rail	09/09/99
Lincoln	2	Oregon Coast Highway at Newport Airport Access	05/27/99
Lincoln	2	Spencer Creek (Detour) Bridge	06/10/99
Linn	2	Albany Canal Bridges	01/28/99
Linn	2	Minto Creek - Bugaboo Road and Twin Meadows Road - Santiam Road	11/18/99
Linn	2	Sweet Home WCL - Foster Dam Road	04/22/99 Postponed
Linn	2	Sweet Home WCL - Foster Dam Road	04/29/99
Malheur	5	Clover Creek Bridge	06/24/99
Malheur	5	Cow Creek Bridge	06/24/99
Malheur	5	ECL Vale - Cairo Junction	04/22/99
Malheur	5	I.O.N. Rumble Strip	02/25/99
Marion	2	Breitenbush Bridge	06/10/99
Marion	2	Cordon Road at Swegle Road	04/08/99

OREGON DEPARTMENT OF TRANSPORTATION

1999 PROJECTS

County	Region	Project Name	Bid Opening Date
Marion	2	Gun Creek - Detroit	12/09/99
Marion	2	Little North Santiam River Bridge	11/18/99
Marion, Linn	2	N. Jefferson Intchge. - S. Jefferson Intchge. (NB)	04/22/99 Postponed
Marion, Linn	2	N. Jefferson Intchge. - S. Jefferson Intchge. (NB)	08/26/99 Postponed
Marion, Linn	2	N. Jefferson Intchge. - S. Jefferson Intchge. (NB)	09/09/99
Marion	2	Silver Creek Falls State Park Campground	02/25/99
Morrow	5	Fairview Way - Lounsberry creek	03/25/99
Morrow, Umatilla	5	I-84 - Umatilla River Bridge	02/25/99
Morrow, Wheeler	5	Rock Creek - MP 25.8	09/23/99
Multnomah	1	Burnside Bridge to Hawthorne Bridge	06/10/99
Multnomah, Clackamas	1	Burnside Street - Sandy WCL	05/13/99
Multnomah	1	Columbia Slough Bridge (Portland)	04/22/99
Multnomah	1	Lovejoy Ramp Replacement, Unit 1 (Portland)	06/10/99
Multnomah	1	MLK - I-205 (Portland)	08/26/99
Multnomah	1	Moffett Creek - Tanner Creek	12/09/99
Multnomah	1	Portland Area Landslide Repair, Project #2	05/27/99 Postponed
Multnomah	1	Portland Area Landslide Repair, Project #2	10/28/99 Postponed
Multnomah	1	Portland Area Landslide Repair, Project #2	12/09/99
Multnomah, Clackamas	1	SE 32 nd Avenue - SE 45 th Avenue, Phase 2 (Portland)	09/09/99
Multnomah	1	SE 39 th Avenue - SE 52 nd Avenue (Portland)	09/23/99
Multnomah	1	St. John's Bridge - Cornelius Pass Road	04/22/99
Multnomah	1	Tooth Rock Tunnel Lighting	01/28/99 Postponed
Multnomah	1	Tooth Rock Tunnel Lighting	02/11/99
Multnomah	1	West and East Fremont Bridge Interchanges	09/23/99

OREGON DEPARTMENT OF TRANSPORTATION

1999 PROJECTS

County	Region	Project Name	Bid Opening Date
Multnomah	1	Willamette River (Ross Island) Bridge	10/14/99
Polk	2	Monmouth Highway at Cooper Hollow Road	03/25/99
Polk	2	Pacific Hwy West at Clow Corner Rd. and Hoffman Rd.	10/28/99
Polk	2	Willamina - Salem Hwy. at Kings Valley Highway	11/18/99
Polk	2	Willamina - Salem Hwy. at Salt Creek Church Road	09/09/99
Sherman, Wasco	4	Grass Valley - Shaniko	04/08/99
Tillamook	2	Big Nestucca (Shorty Farmer) Bridge	01/28/99
Tillamook	2	Lake Lytle Outlet	07/22/99
Tillamook	2	MP 5 - Wilson River County Park	09/09/99
Tillamook, Lincoln	2	Neskowin - Otis Junction	08/26/99
Tillamook	2	Sand Lake Slide	04/07/99
Tillamook	2	Wilson River Loop Road (Flood Detour)	07/22/99
Umatilla, Grant	5	Fivemile Creek - Bully Creek Road	04/08/99
Umatilla	5	Greasewood Creek Bridge	04/08/99
Umatilla, Union	5	Langdon Lake - Elgin	09/23/99
Umatilla	5	Lexington - Echo Highway Bridges	01/28/99
Umatilla	5	McNary - Diagonal Road	02/25/99
Umatilla	5	Mission Interpretive Trail	10/28/99 Postponed
Umatilla	5	Pendleton - John Day Hwy at Perkins Ave. (Pendleton)	12/09/99
Umatilla	5	SCL Pilot Rock - Cape Horn Summit	01/28/99
Union	5	Bear Creek Bridge	10/28/99
Union	5	Gordon Creek Bridge	03/11/99
Union, Baker	5	Telocaset - Baker City	12/09/99
Wallowa	5	Big Bend Ditch Bridge (Joseph)	11/18/99
Wallowa	5	Enterprise	03/25/99
Wallowa	5	Joseph	04/22/99

OREGON DEPARTMENT OF TRANSPORTATION

1999 PROJECTS

County	Region	Project Name	Bid Opening Date
Wallowa	5	Minam Rock Creek	03/25/99
Wallowa	5	Troy and Imnaha Area Slide Repair	10/28/99
Wasco	4	Fivemile Creek (RCBC)	05/13/99
Wasco	4	MP 71.0 - MP 85.0	04/08/99
Wasco	4	Shogren - Rowena, (Phase. 2) and West Mayer State Park - Rowena	09/23/99
Wasco	4	Upper Clarno Slide	06/24/99 Postponed
Wasco	4	Upper Clarno Slide	07/22/99
Washington, Columbia	1	Region 1 Fish Passage Culvert	05/27/99
Washington	1	S.W. Terman Road - S.W. Farmington Road	04/22/99
Yamhill	2	Yamhill River Bridge	10/14/99 Postponed
Various	3	1999 Interstate Durable Striping	05/27/99
Various (Coos, Curry, Douglas, Jackson)	3	Region 3 Guard Rail Replacement (1999)	01/28/99
Various (Clatsop, Tillamook)	2	Oregon Coast Highway Durable Striping, Unit 1	05/13/99 No Bids
Various (Clatsop, Tillamook)	2	Oregon Coast Highway Durable Striping, Unit 1	06/10/99
Various (Lincoln, Lane)	2	Oregon Coast Highway Durable Striping, Unit 2	05/13/99 Rejected
Various (Lincoln, Lane)	2	Oregon Coast Highway Durable Striping, Unit 2	06/10/99
Various (Coos, Curry, Douglas)	3	Oregon Coast Highway Durable Striping, Unit 3	05/13/99 Rejected
Various (Coos, Curry, Douglas)	3	Oregon Coast Highway Durable Striping, Unit 3	06/10/99
Various (Clackamas, Clatsop, Multnomah)	1	Statewide Road Weather Information System, Unit 1	04/08/99
Various (Klamath, Linn, Marion)	2	Statewide Road Weather Information System, Unit 2	04/08/99