

## OREGON DEPARTMENT OF TRANSPORTATION 2001 PROJECTS

This is a list of projects advertised in 2001. Not all of the projects have been awarded. Go to the [Bid and Award Page – Awarded Contracts](#) on ODOT's web site for award information.

County	Region	Project Name	Bid Opening Date
Baker	5	Encina - Pleasant Valley	01/25/01
Baker	5	US 30-Cedar St. and 17th Street-13th Street	09/27/01
Benton	2	Bump Creek Culvert	09/27/01
Benton	2	Muddy Creek Overflow Channel Bridge	05/24/01
Benton, Lane, Linn, Marion	2	Region 2 Signal Loop Replacement 2001	01/25/01
Benton	2	Riverfront Commemorative Park	10/25/01
Clackamas	1	Clackamas/Boring Highway at SE 282nd Avenue	08/23/01
Clackamas	1	Eagle Creek Bridge	02/22/01
Clackamas	1	East Portland Fwy. at Sunnybrook Intchge., Phase 1	06/28/01
Clackamas	1	East Portland Fwy. - Rock Creek Jct.	10/25/01
Clackamas	1	MP 49.10 - MP 49.23 (Rockfall)	05/24/01
Clackamas	1	Pacific Highway E at South 2nd Street (Oregon City)	05/24/01 Postponed
Clackamas, Multnomah	1	Region 1 SFY 2002 Protective Screening	11/15/01
Clackamas, Multnomah, Washington	1	Traffic Loop Repair, Unit 11 (Portland)	08/23/01
Clackamas, Multnomah, Washington	1	2001 ATMS Ramp Meters (Portland)	09/27/01 Postponed
Clackamas, Multnomah, Washington	1	2001 ATMS Ramp Meters (Portland)	10/25/01
Clackamas, Multnomah, Washington	1	2001 Traffic Cameras (Portland)	04/12/01 Bids Rejected
Clackamas, Multnomah, Washington	1	2001 Traffic Cameras (Portland)	06/28/01
Clatsop	2	Coast Range Summit - Nehalem River Bridge	04/26/01
Clatsop	2	Fort Stevens Spur - Seaside Airport Road	03/22/01
Clatsop	2	Lower Columbia River Highway U'Xing at Maggie Johnson Road	02/22/01

## OREGON DEPARTMENT OF TRANSPORTATION 2001 PROJECTS

County	Region	Project Name	Bid Opening Date
Clatsop, Tillamook	2	Lower Columbia River and Oregon Coast Highways Rock Screening	09/27/01
Clatsop	2	Oregon Coast Hwy. At Cannon Beach N. Entrance	11/15/01
Clatsop, Benton, Lane, Linn, Marion, Tillamook	2	Region 2 Protective/Permissive Signal Phasing 2001	10/25/01
Clatsop	2	Silver Point Scenic and Interpretive Outlook	12/13/01
Clatsop	2	US 101 at Nehalem Highway (Astoria)	10/25/01
Columbia	1	Columbia City - Warren (Phase 2)	08/23/01 Bids Rejected
Columbia	1	Columbia City - Warren (Phase 2)	10/25/01
Columbia	1	Owl Creek - Larson Road	04/26/01
Columbia	1	Region 1 FY 2001 Fish Passage Culvert (Gus Creek)	04/12/01
Coos	3	Benson Creek Drainage Ditch	06/28/01
Coos	3	District 7 Culverts (Robbins Cr. and Grants Cr.)	10/25/01
Coos	3	Jackson Avenue - June Avenue (Bandon), Phase 1	12/13/01
Coos	3	Larson Slough Bridge	05/24/01
Coos	3	Overland Road - China Creek Road	04/26/01
Crook	4	Ochoco Creek Bridge (Prineville)	06/28/01
Curry	3	Nesiki Beach - Rogue River	02/22/01
Curry	3	Port Orford Wetland Trail Interpretive Site	01/25/01 Postponed
Curry	3	Port Orford Wetland Trail Interpretive Site	04/26/01
Curry	3	Region 3 Culvert Replacement (Fish) No. 3	02/22/01 Bids Rejected
Curry	3	Region 3 Culvert Replacement (Fish) No. 3	04/26/01
Curry	3	Rogue River (Gold Beach) Bridge	05/24/01
Deschutes	4	Sisters Variable Message Sign	07/26/01
Douglas	3	Bachelor Creek Bridge	08/23/01
Douglas	3	Lane Avenue - Washington Avenue (Roseburg)	04/12/01
Douglas	3	South Umpqua River, I-5 NB (Booth Ranch) Br. Repair	04/12/01

## OREGON DEPARTMENT OF TRANSPORTATION 2001 PROJECTS

County	Region	Project Name	Bid Opening Date
Douglas, Klamath	3	Windigo Pass - Junction US 97	01/25/01
Grant	5	Canyon Creek Bridge (Canyon City)	05/24/01
Grant	5	Dayville - Flat Creek	04/12/01
Grant	5	Main St. at Ford Rd. Left Turn Refuge (John Day)	04/26/01
Grant	5	Junction Highway 5 - MP 2.37	02/22/01
Harney	5	Junction Steens Highway - MP 32	02/22/01
Hood River	1	Cascade Locks - Hood River Interchange	06/07/01 Postponed
Hood River	1	Cascade Locks - Hood River Interchange	07/12/01
Hood River	1	Columbia River Highway Culvert	11/15/01
Jackson	3	Interstate 5 at MP 7.5 (Maulsby Erosion Control)	06/28/01 Bids Rejected
Jackson	3	Interstate 5 at MP 7.5 (Maulsby Erosion Control)	09/27/01
Jackson	3	Jacksonville Highway at Oak Grove	03/22/01
Jackson	3	Lake of the Woods VMS	08/23/01
Jackson	3	N. Ashland - S. Ashland	12/13/01
Jackson	3	Rogue Valley Hwy. O'Xing at Pacific Hwy. (Seven Oaks Interchange)	09/27/01
Jackson	3	Table Rock Road - ORE 62	05/24/01
Jackson	3	Valley View - 4th Street (Ashland)	12/13/01
Jefferson	4	Culver/BNSF RR Grade Crossing	06/28/01
Jefferson	4	Madras NCL - SCL	04/26/01
Jefferson	4	US 97 at Madras/Prineville Highway	12/13/01
Josephine	3	Applegate River Bridge	04/26/01
Josephine	3	Redwood Hwy. At River Street (Cave Junction)	11/15/01 Postponed
Josephine	3	Redwood Hwy. At River Street (Cave Junction)	12/13/01
Josephine	3	West Fork Williams Creek Bridge	10/25/01
Klamath	4	Crescent - Willamette Highway and Chemult	05/24/01

## OREGON DEPARTMENT OF TRANSPORTATION 2001 PROJECTS

County	Region	Project Name	Bid Opening Date
Klamath	4	Klamath Falls Port of Entry	07/26/01
Klamath, Wheeler	4	Region 4 Chip Seal 2001	05/24/01 Bids Rejected
Lake	4	Lakeview Preservation and Streetscape Project	04/26/01
Lake	4	Maddock Corner - Lakeview and City Streets	03/22/01
Lane	2	Coast Fork Willamette and Row River Bridges (Crack Sealing)	07/26/01
Lane	2	Greenhill Road - Terry Street (Eugene)	08/23/01
Lane	2	Harlow Soundwall (Eugene)	02/22/01
Lane	2	I-105 at Delta Highway On Ramp (Eugene)	12/13/01
Lane	2	I-5 Variable Message Sign	08/23/01
Lane	2	Oregon Coast Highway - Spruce Street (Florence)	05/24/01 Postponed
Lane	2	Oregon Coast Highway - Spruce Street (Florence)	06/28/01
Lane	2	Pacific Highway - "Q" Street WB (Springfield)	04/26/01
Lane	2	Pacific Highway West at Clear Lake Road (Eugene)	08/23/01
Lane, Marion	2	Region 2 2002 Protective Screening	11/15/01
Lincoln	2	Carmel Knoll Slide Reconstruction	06/07/01
Lincoln, Lane	2	Cook's Chasm Bridge	10/25/01
Lincoln	2	Signal Rebuild Project	05/24/01
Linn, Jefferson	2	Santiam Junction - Jack Lake Road	07/26/01
Linn	2	Santiam River Overflow Bridge (MP 6.73)	02/22/01
Linn, Benton	2	Willamette River (Ellsworth St.) Bridge	04/26/01 Bids Rejected
Linn, Benton	2	Willamette River (Ellsworth St.) Bridge	10/25/01
Malheur	5	Cow Creek Bridge	04/12/01
Malheur	5	Farewell Bend - North Fork Jacobsen Gulch	10/25/01 Postponed
Malheur	5	Farewell Bend - North Fork Jacobsen Gulch	11/15/01
Malheur	5	North Alkali Creek Bridge	08/23/01

## OREGON DEPARTMENT OF TRANSPORTATION 2001 PROJECTS

County	Region	Project Name	Bid Opening Date
Malheur	5	SW 4th - SE 2nd (Ontario)	02/22/01
Marion, Clackamas	2	Butte Creek Bridge	03/22/01
Marion	2	UPRR X'ing at Boones Ferry Road	10/25/01
Marion	2	UPTC X'ing at Main Street (Jefferson)	04/12/01
Marion, Yamhill	2	Wheatland Ferry Ramp Rehabilitation, Phase 2	09/27/01
Marion	2	Woodburn Interchange at I-5	08/23/01
Morrow	5	Lexington - Kilkenny Road	03/22/01
Multnomah	1	Broadway Bridge, Phase 1 (Portland)	05/24/01
Multnomah	1	Columbia River Hwy (1-84) at NE 50th VMS (Portland)	10/25/01
Multnomah	1	Camelot Interchange - Sylvan Interchange (German/American School)	04/12/01
Multnomah	1	Gresham/Multnomah County Interconnect, Phase 2	05/24/01
Multnomah	1	Marine Drive - Corbett Interchange	04/26/01 Postponed
Multnomah	1	Marine Drive - Corbett Interchange	05/24/01
Multnomah	1	Miller Creek (Half Viaduct) Bridge	07/26/01
Multnomah	1	MLK Jr. Truck Detour at UX'ing Mt Hood Highway	07/12/01
Multnomah	1	Signal Priority Receiver Installation	08/23/01 Postponed
Multnomah	1	Signal Priority Receiver Installation	10/25/01
Multnomah	1	Vista House at Crown Point State Park	06/07/01 Bids Rejected
Multnomah	1	Vista House at Crown Point State Park	07/12/01
Multnomah	1	Whitaker Slough Bridge (Portland)	04/26/01
Multnomah	1	Willamette River (Burnside Road) Bridge	11/15/01
Sherman	4	Biggs - Madras Wind/Visibility, Phase 1	09/27/01
Sherman	4	Wasco - Moro	11/15/01
Tillamook	2	Miami-Foley Road Slide Repair at MP 12.6	01/25/01 Postponed

## OREGON DEPARTMENT OF TRANSPORTATION 2001 PROJECTS

County	Region	Project Name	Bid Opening Date
Tillamook	2	Miami-Foley Road Slide Repair at MP 12.6	04/12/01
Tillamook	2	Oregon Coast Highway at McCormick Loop	04/12/01
Umatilla	5	Oregon-Washington/Athena-Holdman Highway Intersection	03/22/01
Umatilla	5	Umatilla County Bridges and Wildhorse Creek (Adams) Bridge	04/26/01
Umatilla	5	Wildhorse Creek Bridge	01/25/01
Union	5	Catherine Creek Bridge (Union)	09/27/01
Union	5	Island City - Imbler	12/13/01
Union	5	Island City Strip (LaGrande)	01/25/01
Wallowa	5	Little Sheep Creek Bridges	02/22/01
Wasco	4	Frog Lake - Warm Springs Junction	03/22/01 Postponed
Wasco	4	Frog Lake - Warm Springs Junction	04/12/01
Wasco	4	Lower Eightmile Creek Bridge	09/27/01 Bids Rejected
Wasco	4	Lower Eightmile Creek Bridge	12/13/01
Wasco	4	Mill Creek Bridge	07/26/01
Wasco	4	Tygh Valley - Junction Hwy's 197/OR216	02/22/01
Washington	1	Gales Creek Bridge	05/24/01
Washington, Multnomah	1	Region 1 Traffic Signal Upgrade, Unit 1 (Portland)	10/25/01
Washington	1	SW 198th Avenue at SW Johnson Street	04/26/01
Wheeler, Grant	5	Antone Junction - John Day River	05/24/01
Wheeler	5	Butte Creek Pass	02/22/01
Yamhill	2	Brutscher Street - Everest Street and Everest Street - Main Street (Newberg)	02/22/01
Yamhill	2	Salmon River Highway - Salem/Dayton Highway	11/15/01
Yamhill, Marion	2	Yamhill River (Dayton) and Willamette River (Rt 219) Bridges	10/25/01