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01/17/08 1 3 Jackson

POSTPONED TO 01-24-08
I-5: Eagle Mill Rd - Neil Creek Rd - Bundle 

301
Kevin Christiansen, PM, OBDP

Bill Barnhart, OBDP
Steve Narkiewicz, CPM

X 13419

BR 09184 - 
30121162; 

BR  08742N - 
30121164;

BR  08742S -
30121165;

BR 08738N- 
30121166; 

BR 08738S-
30121167

BR 09184 - 
30121162; 

BR  08742N - 
30121164;

BR  08742S -
30121165;

BR 08738N- 
30121166; 

BR 08738S-
30121167

14040 IM-OTIA-S001 
(269)

01/17/08 2 2 Clatsop

US30: John Day River Bridge
Paul Christiansen, PM

Larry McKinley, AM 13423 PE000977/000 CON02612 11798 X-BRF-NH-
S092(022)
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