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04/17/08 1 4 Klamath

OR62:  Fort Creek Fish Passage
Crater Lake Highway

Tom Feeley, PM
Michael Schaaf, Assistant PM

Butch Hansen, AM

13454 PE000781/000 CON02678 12165 X-STP-
S022(028)

04/17/08 2 2 Lane

OR126:  Poterf Creek- M.P. 40.7 Section
Florence - Eugene Highway

Chuck Lemos, PM
Sonny Chickering, AM

13456 PE001136/000 CON02711 12828 X-NH-
S062(031)

04/17/08 3 1 Washington

POSTPONED TO 04-24-08
Merlo LRT Station - Schuepbach Park

(Beaverton Powerline Trail) Section
Tualatin Hills Park and Recreation District

Dave Davies (David Evans & Associates), PM
Michele Thom, Liaison

X 13455 C8341600/000 CON02586 13526 X-CM-
C000(023)

04/17/08 4 1 Washington

OR 8:  N 10th Ave - N 19th Ave (Cornelius) Sec.
Tualatin Valley Highway

Ken Ackerman (Harper Houf Righellis, Inc.), PM
Michele Thom, Liaison

X 13457 C0341600/000 CON02165 11444 X-CM-
1555(008)

04/17/08 5 5 Harney & 
Grant

US20:  Riley Jct - Warm Spr Rd & US395 Chip Seal 
Section

Central Oregon, John Day - Burns & Lakeview - Burns 
HIghways

Paul Woodworth, PM
Rena Cusma, AM

X 13465 PE001162/000
PE001192/010 CON02592 15176 NH-SO-

S007(038)
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