

PROJECT SUMMARY FOR NOVEMBER 13, 2008

Bid Date	Call Order	Region	County	Project Name Project Manager	FHWA	Deposits	DBE	Cont No	PE EA	CON EA	Key/PCS No	Project No	
11/13/08	1	3	Douglas	STATE PROJECT I-5: Exit 99 Signing Improvements Ted Paselk, PM Mark Usselman, AM				13962	PE001478/010	CON02765	16004	S0-S001(316)	
11/13/08	2	1	Multnomah & Washington	STATE PROJECT OR99W: 64th Ave - Canterbury Ln (Sidewalks) Bill Edmunson, PM David Kim, AM				13961	PE001272/000	CON02762	13977	SO-S091(026)	
11/13/08	3	5	Malheur	North Fork Owyhee River (Fenwick Ranch Road) Bridge Section Liesl Stevens, PM, Anderson-Perry & Associates, Inc. Michelle Wright, Liaison			X	13958	C2231600/021	CON02688	12583	X-BRO-C045(023)	
11/13/08	4	1	Washington	East Main Street - S.E. Baseline Street (Hillsboro) Michael Hohbach, PM, David Evans & Associates. Al Girard, PM, Washington Co. Tom Arnold, PM, City Of Hillsboro Michelle Thom, Liaison Michael Merrigan, Liaison			X	4%	13959	C3341601/000	CON02587	11434	X-STP-3410(010)
11/13/08	5	2	Lane	POSTPONED TO 11-20-08 Port of Siuslaw Infrastructure Improvements Guy Hakanson, PM, OBEC Consulting Engineers JJ Johnson, Liaison				13960	C4201500/011	CON02759	15338	X-HPP-S000(415)	
11/13/08	6	2	Yamhill	OR99W: 5th Street Signal (Dundee) Section Shane Ottosen, PM Tim Potter, AM				13957	PE000762/000	CON02749	12670	X-STP-NTSA-S091(025)	
11/13/08	7	3	Curry	POSTPONED TO 11-20-08 US101: Euchre Cr & Myers Cr Bridges 07767 & 08718 Petr Lovasik, PM Mark Usselman, AM			X	13952	PE001288/000 PE001287/000	CON02734	15787	BRF-S009(321)	
11/13/08	8	1	Multnomah	US30: Yeon Street Preservation Dave Davies, PM, Matt Freitag, ODOT PM David Kim, AM				13956	PE001227/000	CON02766	13708	X-NH-HSIP-S092(028)	