

PROJECT SUMMARY FOR JANUARY 8, 2009

Bid Date	Call Order	Region	County	Project Name Project Manager	FHWA	Deposits	DBE	Cont No	PE EA	CON EA	Key/PCS No	Project No
01/08/09	1	3	Jackson	I-5: Pacific Hwy over Frontage Rd (BR #09260A) Joe Thomas, PM Art Anderson, AM				13970	PE001382/000	CON02768	14950	X-HPP-BHF-S001(319)
01/08/09	2	3	Josephine	POSTPONED TO 1-22-09 OR99/238 Paving (Grants Pass) Joe Thomas, PM Art Anderson, AM		X		13969	PE001285/011	CON02729	13818	X-STP-S000(393)
01/08/09	3	4	Deschutes	POSTPONED TO 1-22-09 US97: Bowery Lane - Romaine Village (Bend) Section Ron Snell, PM Gary Farnsworth, AM	X			13968	PE001380/000	CON02758	15401	NH-STP-S004(127)