

## PROJECT SUMMARY FOR APRIL 9, 2009

Bid Date	Call Order	Region	County	Project Name Project Manager	FHWA	Deposits	DBE	Cont No	PE EA	CON EA	Key/ PCS No	Project No
04/09/09	1	3	Douglas	<b>POSTPONED TO 4-16-09 ECONOMIC STIMULUS PROJECT</b> I-5: Booth Ranch - Glendale Ted Paselk, PM Mark Usselman, AM	X			13991	PE001466/000	CON02830	15964	IM-S001(329)
04/09/09	2	1	Columbia	Beaver Falls Road Guardrail Replacement Steve Littrell, PM, OBEC Consulting Engineers Mahasti Hastings, Liaison	X	1%		14004	PE000502/021	CON02718	11193	X-TEA-C009(050)
04/09/09	3	1	Clatsop & Columbia	US30: Big Creek - Tide Creek - Bundle 415 Jason Ruth, PM, OBDP David Kim, AM				13998	BR 00921 -- 41522326 BR 07417 -- 41522327 BR 07722 -- 41512266 BR 00388A - 41512346 NON-OTIA - 41501001	BR 00921 -- 41522326 BR 07417 -- 41522327 BR 07722 -- 41512266 BR 00388A - 41512346 NON-OTIA - 41501001	14609	X-NH-OTIA- S000(416)
04/09/09	4	5	Grant	US26: Bridge Creek Fish Passage Phase II Jay Roundtree, PM Rena Cusma, AM				14008	PE001352/000	CON02782	15109	X-FH-NH- S005(056)
04/09/09	5	2	Lane & Linn	I-5: Lane County Interstate Sign Replacement Steve Rodolf, PM, KPFF Consulting Engineers Ken Kohl, ODOT Consultant PM				14010	PE001371/000	CON02750	15574	X-IM-S001(307)
04/09/09	6	2	Tillamook	<b>ECONOMIC STIMULUS PROJECT</b> US101: 12th St. (Tillamook) - Farmer Creek Road Section Paul Christiansen, PM Larry McKinley, AM	X			13992	PE001341/010	CON02748	15201	NH-SB-S009(317)

## PROJECT SUMMARY FOR APRIL 9, 2009

Bid Date	Call Order	Region	County	Project Name Project Manager	FHWA	Deposits	DBE	Cont No	PE EA	CON EA	Key/ PCS No	Project No
4/2/2009	7	2	Lane	<b>POSTPONED TO 4-16-09</b> OR569: Beltline HWY @ Coburg Rd Interchange (Eugene) Section Chuck Lemos, PM Sonny Chickering, AM				13997	PE000757/000	CON02811	12836	X-IM-OTIA-S069(009)