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11/07/13 1

POSTPONED TO DECEMBER 19, 2013
US101B: Old Youngs Bay and Lewis & Clark River 

Bridges
Warrenton - Astoria Highway

Dave True, PM
Larry McKinley, AM

14640 PE001913/011
PE001641/000 CON03494 18078 STP-S105(005)

JW 11/07/13 2 3 Douglas

OR38: Elk Creek Tunnel Rehabilitation
Umpqua Highway
Petr Lovasik, PM
Mark Usselman

14641 PE002033/000 CON03482 17935 STP-S045(047)

11/07/13 3

POSTPONED TO NOVEMBER 14, 2013
FFO I-5: Hood Ave - Tualatin Rvr Seismic Retrofit

Pacific Highway
Mark Beeson, PM

Rich Watanabe, AM

X 4% 14628 PE002140/000 CON03567 17981 DBP-S001(443)

LR 11/07/13 4 2 Lane

US101: Siltcoos Beach Recreation Section
Oregon Coast Highway

Chuck Lemos, PM
Frannie Brindle, AM

14642 PE002009/000 CON03593 16997 PFH-0050(007)

JW 11/07/13 5 1
Clack

Washington
Multnomah

2010/2011 Signal Upgrades
Mt. Hood Hwy, Pacific Highway East & West,

and Beaverton-Hillsdale Highway
Wayne Statler, PM

David Kim, AM

X 14643 PE001950/000 CON03084 15032 STP-S000(575)

LR 11/07/13 6 4 Deschutes

Sunriver to Lava Butte Multi-Use Path
Deschutes National Forest

Jay Davenport, PM
Gary Farnsworth, AM

14644 PE001786/021 CON03348 17171 PLH-S000(695)

11/07/13 7

POSTPONED TO NOVEMBER 14, 2013
OR99E Clackamas River Bridge - Dunes Drive

OR99E
Dave Davies, PM

Tom Weatherford, AM

X

3.
5% 14646 PE002112/000 CON03336 17265 STP-5520(030)

LR 11/07/13 8 3
Jackson

Josephine
Douglas

I-5 Region 3 Barrier & Guardrail Upgrades
Pacific Highway
Ted Paselk, PM

Art Anderson, AM
Mark Usselman, AM

1.
0% 14625 PE002245/000 CON03585 18390 NHPP-S001(448)

JW 11/07/13 9 1 Multnomah 
Washington

FFO - OR99W: I-5 NB Ramps Section
Pacific Highway West 

Mark Beeson, PM 
David Kim, AM

X

6.
0% 14621 PE001842/000 CON03538 16142 HSIP-S091(062)
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