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JW 05/15/14 1 2 Tillamook

POSTPONED INDEFINITELY
FFO-US101:Manzanita Ave-Neahkanie Creek Section

Oregon Coast Highway
Dave True, PM

Larry McKinley, AM

NA 14688 C1291403/031 CON02073 11258 STP-S009(420)

JW 05/15/14 2 2 Lincoln

Yaquina River Covered Bridge
Chitwood Road
Brad Larsen, PM

Amy Ramsden, AM

X 14698 PE001899/000 CON03508 16419 NHCBP-C041(023)

05/15/14 3 2 Lane

OR58: Kitson Springs Road to Eagle Creek
Willamette Highway
Charles Lemos, PM
Frannie Brindle, AM

NA 14697 PE002263/000 CON03639 18381 STP-S018(042)

05/15/14 4 2 Washington

POSTPONED TO MAY 22, 2014
SW Oleson Road: Franno Creek Bridge

SW Oleson Rd 
Patrick Oakes, PM

David Kim, AM

X 14699 PE001972/000 CON03686 17414 STP-C067(100)

JW 5/15/2014 5 3 Jackson

Jackson St. & Stevens St. Alleys
Jackson County
Dennis Hart, PM

Kelli Sparkman, LAL
Art Anderson, AM

X 14684 PE001572/000 CON03597 15692 CMAQ-4700(069)
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