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07/24/14 1

POSTPONED TO 8-7-14
Region 3 Weather Stations  and Camera Installations

Various Highways
Ted Paselk, PM

Mark Usselman, AM
Art Anderson, AM

NA 14716 PE001503/011 CON03557 14983 STP-S000(806)

07/24/14 2

POSTPONED TO 8-7-14
McKee Br Rd: Applegate River (McKee Covered Br) 

Rehabilitation
McKee Bridge Road
Jeff Bernardo, PM

Kelli Sparkman, LAL
Art Anderson, AM

X 14717 PE002217/000 CON03634 18241 NHCBP-C029(082)

CW 07/24/14 3 4 Jefferson

Metolius River (Camp Sherman Rd) Bridge
Camp Sherman Road (M.P. 1.88)

John Condon, PM
Darrell Newton, LAL
Gary Farnsworth, AM

X 14718 PE001951/000 CON03566 17421 STP-C031(010)

JW 07/24/14 4 1 Washington

OR217: Hall - Scholls Intchgs & OR10 @ Western Ave
Various Highways
Ronald Larson, PM

David Kim, AM

NA

7.
0% 14719 PE002005/000 CON03657 17703 HSIP-S143(007)

RP 07/24/14 5 1 Multnomah

OR99W: N Victory Blvd. - N Argyle St. (Portland) Sec.
Pacific Highway West

Mark Beeson, PM
David Kim, AM

NA

6.
0% 14715 PE002165/000 CON03615 15190 STP-S091(068)
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