HMAC Wearing Course —
Level 3,15 Dense
Nom. Thkn, - 27

HMAC Base Course
Level 3, 16" Dense
Nom. Thkn. - 27

\— Aggregate Base

Nom, Comp, Thkn, - 117

TEMPORARY SURFACING

This Project TCP References Stondard Drawing Numbers:

ROB00, TM200, TME70, TMET ], TME77, TMBE!, TMGEY,
TMEE8, TMBOO, TMB20, TME21, TMB30, TME50 & TME70.

Approximate Quantily

Asphalf ~ 60 Ton
Aggr. Base - 260 Ton

FINAL REVIEW
PLANS

j[f" OREGON DEPARTMENT OF TRANSPORTATION

RENEWS: 6-30-2011

REGION 2 TECH CENTER

US26: VOLMER CREEK BRIDGE &
JOKNSON CREEK BRIDGE PROJECT

SUNSET HIGHWAY
CLATSOP COUNTY

Traffic Control Plans Designer - Jason Motiey

Atignment & Staging Designer - ELiiseo
Draofter - Lorry D, Sarrison

Lemus M,

TRAFFIC CONTROL DETAILS

SHEEY
NO,

2C
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00%. 1.

HIGHWAY 26

STAGE |

S0 T

YOUR TAX
DOLLARS

AT WORK
COMPLETION
SUMMER 200X

48x54
Type “W8”
(Al Stoges)

FINES | 36x36
pousef ['ype “Wi1”

(All Stages}

24-HOUR
FLAGGING
AHEAD

48x48
(As Needed)

(All Stages)

FINAL HEWEW!
PLANS

UNDER TRAFFIC

':]][F OREGON DEPARTMENT OF TRANSPORTATION

RENEWS: 6-30-201

REGION 2 TECH CENTER

US26: VOLMER CREEK BRIDGE &

JOHNSON CREEK BRIDGE PROJECT
SUNSET HIGHWAY
CLATSOP COUNTY

Traffic Control Plans Designer - Joson Moitley
alignmant & Staging Designer - Eliseo Lemus M,
Jrafter - Larry 0. Garrison

SHEET
NO,

TRAFFIC CONTROL PLAN
2C-2

\Nsosolemeev-INhwyeGTwNOROT DATANproject sNSIBIVolmer VBI85 ep\MBIBS T, ol 12 Dafault 41472010

10:56:08 AM

Pwyallw

21200 _BL - 00!



[N PURI——

STAGE | Fwﬁmi}
PLANS

UNDER TRAFFIC

° s TEMP. PLASTIC DRUMS
ON 4¢' MAX. SPACING

—"-lﬂm——zh_ﬁ

END
RCAD WORK

48x24

=
&
w

1S, b

HIGEWAY 26  __ __ ____

500"

uonDIS 436601 4

See Sht, 20-2

48x48
{All Stages)

T OREGONDEPARTMENT OF TRANSPORTATION

REGION 2 TECH CENTER

U526: VOLMER CREEK BRIDGE &
JOHNSON CREEK BRIDGE PRGJECT
SUNSET HiGHWAY
CLATSOP COUNTY

Traffic Controf Plons Designer - Joson Motley

Alignment & Staging Designer - flisec Lemus M.
Drafter - Lorry 0. Gorrison

SHEE
NO,

TRAFFIC CONTROL PLAN
2C-3

RENEWS: 6-30-2011

1:1200._8BL - 002

shsemsalemreyv-1Nhwyed Tw QDT . DATANErojecTsMEIBAValmer NGB 3t epNISI83f, Ipt 11 Defoult 4714720010 10:96:18 AM Nwyeliw



STAGE |
Phase 1

“L* LINE Temp. Conc. Barrier - 88.08"
(Reflectorized & Pinned)*

Temp. Impact Attenuator
(Narrow Sife System)

2% "

oy

¢
I
2 Min. 12° Min, — 2 Min.
i=Lane, l
2-Way Temp. Conc. Barrier

(Ref lectorized)

/— Ground Line

—_—— -

SECTION "1.7523+82

Temp. Impact Attenuator
(Narrow Site Sysfem)

tMount On TS5}

EEEEE

LR N I B N B B B

NOTE:

For Striping, Signing And Flagger Station Details,
Use The “Bridge Construction Using Floggers” Defail

PRS-

FINAL REVIEW
PLANS

UNDER TRAFFIC
UNDER CONSTRUCTION

IMMEDIATE GRADING LIMITS
FINAL GRADING LIMITS
UNDER TRAFFIC

EXISTING GROUND

TOP OF STAGE, TEMP. OR
FINAL SURFACING

28" TUBULAR MARKERS
ON 10" MAX. SPACING

28" TUBULAR MARKERS
ON 40' MAX. SPACING

TEMP. PLASTIC DRUMS
ON 40' MAX. SPACING

* Pin Barrier Off Structure Only

{See Drg. No. TH830)

On Org. No. TMB70.

7[[__- OREGON DEPARTMENT OF TRANSPORTATION

REGION 2 TECH CENTER

US26: YVOLMER CREEK BRIDGE &
JOHNSON CREEK BRIDGE PROJECT

SUNSET HIGHWAY

CLATSOP COUNTY

Troffic Controi Plons Designer - Joson Motiey

Atignment & Stoging Designer - Eliseo Lemus M.

Orafter - Larry D. Gorrison

SHEDET
NO.
TRAFFIC CONTROL PLAN 2C-4
RENEWS: 6-30-2011
\\sc-solemrey-1iNmwyeGTwr0D0T _DATANprojec t e\ I5183Volimer VSIB3Tep SIS 3. 1pl 1: Default 471472010 10:56:29 AM Pwyaliw L1200 Bt Q03



Ay
(=Y
N O
- 0y
o g
3 v
9
§'
250+ L 100°% ] 1007+ ! 500>
Buffer Taper

NAsc-saiemrev-idiwye0Twr0D0T _DATANprojoa s BIBAVoimer 81831 epNSIE3f. tpl 1t Defaoutt

GES. T

STAGE |

48x48
(All Stages)

(At Stages)

oFS. b

[
{

-
FINAL REVIEW
L PLANS

. . = 28" TUBULAR MARKERS
ON 40' MAX. SPACING

UNDER TRAFFIG

e ° ¢ TEMP. PLASTIC DRUMS
ON 40' MAX. SPACING

5007

?[F OREGON DEPARTMENT OF TRANSPORTATION

RENEWS: 6-30-2011

REGION 2 TECH CENTER

U526: VOLMER CREEK BRIDGE &
JOHNSON CREEK BRIDGE PROJECT

SUNSET HIGHWAY
CLATSOP COUNTY

Traffic Control Plans Designer - Jason Motley
Alignment & Staging Designer - Eliseo Lemus M,
Orofter - Larry D, Gorrison

SHEE
NO,

TRAFFIC CONTROL PLAN
2C-5

A7V4/2000 10:56:40 AW

Fwyeliw

111200 _HL - 004



STAGE |

FINAL REVIEW
PLANS

[777] UNDEH TRAFFIC

48x48

A 24HOURN

FLAGGING )
N AHERD
N,

FINES | 36x36
Wt pousle] Type “WI1“
48x48

(As Needed) (All Stages) .

o -

x o

See Sht. 2C-5 = @

500 (

250 - 250°'#

HIGHWAY 26

'][['_" OREGON DEPARTMENT OF TRANSPORTATION

REGION 2 TECH CENTER

526: VOLMER CREEK BRIDGE &
JOHNSON CREEK BRIDGE PROJECT
SUNSET HIGHWAY
CLATSOP COUNTY

Traffic Control Plons Designer - Joson Motley

alignment & Staging Designer - Eliseo temus M.

Drofter - Larry D, Gorrison

SI:{%ET
TRAFFIC CONTROL PLAN '
RENEWS: 6-30-2011 2C-6
41420000 10:56:50 AM

Frwy e 7w

ae-salemrev-1INnwyedTwhNOD0T _DATANDr G jecTsNISIBIVOlmerVSIBIepNIBIBAT ot 1 DetTault

1$120G.8L - 005



Ogg,.“»-

868,

STAGE |

HIGHWAY 26

098, %

FINgS | 36x36
poupef Type “WI”

250°#

# 24-HOUR
€ FLAGGING
Ny AHEAD

48x48
{As Needed)

250°+
5002

[FINAL REVIE

L

PLANS

UNDER TRAFFIC

(All Stagest
OREGON DEPARTMENT OF TRANSPORTATION
REGION 2 TECH CENTER
U$26: VOLMER CREEK BRIDGE &
JOHNSON CREEK BRIDGE PROJECT
SUNSET HIGHWAY
CLATSOP COUNTY
Troffic Contrel Plans Designer - Josc;n Motley
Alignment & Stoging Designer - Elises Lemus M.
Drafter -~ Larry D, Gorrison
SPL%ET
TRAFFIC CONTROL PLAN '
RENEWS: 6-30-201 2C-1
A/4472000 10:57:01 AM hwye07w 11200 _BL Q06

sc-sdlemrey - 1Nhwye0TwAODOT DAY ANproject sNiBI&3Volmaer NVISIB3TepMBIB3fIpl o Defouit



STAGE |

(FINAL stsfﬂ
L PLANS

UNDER TRAFFIC

28" TUBULAR MARKERS
ON 40" MAX. SPACING

TEMP. PLASTIC DRUMS
ON 40° MAX. SPACING

59¢. 1.

QLS. L

HIGHWAY 26

500+

500'2 /.,\.—' 100+

uoHDIS JQbDDfJ

48x48
(All Stages)

.]r OREGON DEPARTMENT OF TRANSPORTATION

REGION 2 TECH CENTER

Us26: VOLMER CREEK BRIDGE &

JOHNSON CREEK BRIDGE PROJECT
SUNSET HIGHWAY
CLATSOP COUNTY

Troffic Contro! Plans Designer - Jason Motley

Alignment & Stoging Designer - Eliseo Lemus M.

Jrafter - Larry D. Gorrison

\semsalemeev-1Nhwyed Tw A 0DOT DATANproject s\ BB 3Volmer MBIB3TepNISIBIT. 11l 1 Defoult

SHEET
NO.
2C-8
1:1200.BL - 007

44720100 10:57:12 AM

TRAFFIC CONTROL PLAN
RENEWS: 6-30-201!

FwyaQTw




STAGE |
Phase 1

— 2502
Buffer

jﬂu:
Temp. Impact Attenuator

(Narrow Site System)

Temp. Conc. Barrier ~ 12583" \
(Reflectorized & Finned*

Temp. Impact Attenuator
{Narrow Site System)

2' Min. 127 Min. 2" Min.
1-Lane,

|
2-Way Temp. Cone. Barrier
i{— (Reflectorized)

\ Ground Line
N i
>y ,,"..__\,-— mmmmm “_____J-—- “““““““““““““ B R 1 S

SECTION “L"579+33

[- Ground Line

PLANS

[FIHAL BEVIEW]
1 UNDER TRAFFIC S

5
V77 UNDER CONSTRUCTION

e JMMEDIATE GRADING LIMITS
= = FINAL GRADING UMITS
————  UNDER TRAFFIC

=== EXSTING GROUND

=== —=  TOP OF STAGE, TEMP. OR
FINAL SURFACGING

28" TUBULAR MARKERS
ON 100 MAX. SPACING

P 99 8 0 08 EH

28" TUBULAR MARKERS
ON 40' MAX. SPACING

TEMP. PLASTIC DRUMS
ON 40' MAX., SPACING

* Pin Barrier Off Structure Only
{See Drg. No. TM830)

NOTE:

For Striping, Signing And Flagger Station Details,
Use The “Bridge Construction Using Flaggers” Defail
On Drg. No. TMBT0.

T OREGON DEPARTMENT OF TRANSPORTATION

RENEWS: 6-30-2011

REGION 2 TECH CENTER

US26: VOLMER CREEK BRIDGE &

JOHNSON CREEX BRIDGE PROJECT
SUNSET HIGHWAY
CLATSOP COUNTY

Tragffic Contro! Plans Designer - Joson Motley
alignment & Stoging Designer - Eliseo temus M.
frafter - Lorry O, Gorrison

SHEET
NG,

TRAFFIC CONTROL PLAN
2C-9

wse-soiemrey - IINhwye0Tw NODOT . DATANproject s I5183Volmer NSIB3tep N SIB3f Tt o DeTault

470472000 1353 PM hwye(Tw

fe1200.8L - 0CGH



STAGE |

HIGHWAY 26

T
)
by
= 3 (Al Stages)
5 n
. e g
& 250 §
o | A+ 100'+ , .
Buffer -] Taper 100" = 2002 'l 200

T

250"+

END
ROAD WORK

48x24

PLANS

E:INAL RE\'IEWJ

UNDER TRAFFIC

s r e s u s s e 28" TUBULAR MARKERS
ON 10' MAX. SPACING

. . « 28" TUBULAR MARKERS
ON 40" MAX. SPACING

a © o TEMP. PLASTIC DRUMS
ON 40" MAX. SPACING

'][['_' OREGON DEPARTMENT OF TRANSPORTATION

REGION 2 TECH CENTER

US26: VOLMER CREEX BRIDGE &
JOHNSON CREEK BRIDGE PROJECT

SUNSET HIGHWAY
CLATSOP COUNTY

Troffic Control Plans Designer - Joson Notiey
Alignmant & Stoging Designer - Etiseo Lemus M.
grofter - tarry D, Gorrison

RENEWS: 6-30-2011

TRAFFIC CONTROL PLAN
2C-10

SHEEY
NO.

shec-solemrey -1ihwye0 7w OROT DATANprojects\ISIEIVelmer S8 3 epNBI83T. Il Defauit

441472080

10:57:33 AM

hwyelTw

<1200 _BL - 009



STAGE |

\FINAL REVIEW
PLANS

(As Neededi

See Sht. 2C-10

250'+

24-HOUR
FLAGGING
AHEAD

48x48

UNDER TRAFFIC

48x12
Type ‘W8”

I ODoT

YOUR TAX
DOLLARS
AT WORK
COMPLETION

|| summer zoxc

48x54
Type "W8”
(All Stages)

{All Stages)

2507+ 5002

5002

HIGHWAY 26

471472050

10:57:43 A

FrwyeQiw

'][f OREGON DEPARTMENT OF TRANSPORTATION

REGION 2 TECH CENTER

US26: VOLMER CREEK BRIDGE &

JOHNSON CREEK BRIDGE PROJECT
SUNSET HIGHWAY
CLATSOP COUNTY

Traffic Control Plans Designer - Joson Motley
Alignment & Staging Designer - £liseo Lemus M.
Orogfter - Larry D, Gorrison

TRAFFIC CONTROL PLAN

RENEWS: 6-30-201

1Z00.BL - O

hsarsalemr ey -1y e0Twi0D0OT DATANprojecTs N IBIEEIVolmer NS epNSIBIF. 101 o2 Defaul?



See Sht, 2C~4

See Sht, 2C-4

& __ //WWWZ/Z//Z///I//////"

g
&
|

2' Min. 127 Min, - 2° Min,

I Lane. l
2-Way

Temp. Cone, Barrier
(Ref fectorized)

Ground Line
N ul )

SECTION "1."523+82

STAGE |
Phase 2

See Sht. 2C—-4

/f Ground Line

——

FINAL REVIEW
PLANS

UNDER TRAFFIC
Vezzz7d  UNDER CONSTRUCTION
VEZE  CONSTRUCTION UNDER TRAFFIC

e |MMEDIATE GRADING LIMITS
m— ——  FINAL GRADING LIMITS
——— UNDER TRAFFIC

—— = EXISTING GROUND

~— — TOP OF STAGE, TEMP. OR
FINAL SURFACING

es s 0000 e e 28 TUBULAR MARKERS
ON 10" MAX. SPACING

. . * 28" TUBULAR MARKERS
ON 40° MAX. SPACING

o e o TEMP. PLASTIC DRUMS
ON 40' MAX. SPACING

NOTE:

For Smprng Signing And Flagger Stalion Defoils,
Use The “Bridge Construction Using Flaggers” Detail
On Drg. No. TM8BTQ.

7[[__- OREGON DEPARTMENT OF TRANSPORTATION

RENEWS: 6-30-200

REGION 2 TECH CENTER

US26: VOLMER CREEK BRIDGE &

JOHNSON CREEK BRIDGE PROJECT
SUNSET HIGHWAY
CLATSOP COUNTY

Troffic Contral Picns Designer - Joson Moftley
alignmeni & Staging Designer - Eliseo Lemus M.
Crafter - Lorry D, Gorrison

SHEET
NO.

TRAFFIC CONTROL PLAN
2C-12

Naggoiemrey- HhwyeQ Tw 0BT _DATANpr ojects N ISI83Volmer V5183 tap M BI83t. tp2 o Detauit AAA/Z2080 11:31:59 AM

hwyedTw
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STAGE |
Phase 2

I

See Shi. ZC-QJ

See Snt. 20~9 —*

t"L “B19+33

See Sht, 2C-9
y 4
&
2’ Min. 12° Min; ! 2 Min,
1-Lane,
2-Way Temp., Conc. Barrier

(Reflectorized)

SECTION “."579+33

Ground Line

LI N I B O B B B

NOTE:

FINAL REVIEW
PLANS
UNDER TRAFFIC e —

UNDER CONSTRUCTION
CONSTRUCTION UNDER TRAFFIC

IMMEDIATE GRADING LIMITS
FINAL GRADING LIMITS
UNDER TRAFFIG

EXISTING GROUND

TOP OF STAGE, TEMP. OR
FINAL SURFACING

28" TUBULAR MARKERS
ON 10' MAX. SPACING

25" TUBULAR MARKERS
ON 40' MAX. SPACING

TEMP. PLASTIC DRUMS
ON 40" MAX. SPACING

For Striping, Signing And Flagoer Station Details,
Use The “Bridge Construction Using Flaggers” Delail
On Drg. No, TM870.

7[[= OREGON DEPARTMENT OF TRANSPORTATION

RENEWS: 6-30-2011

REGION 2 TECH CENTER

US26: VOLMER CREEK BRIDGE &

JOHNSON CREEK BRIDGE PROJECT
SUNSET HIGHWAY

CLATSOP COUNTY

Traffic Cantroi Plons Designer - Jason Motley

alignment & Staging Designer - Eliseo Lemus W,

profter - Larry D, Garrison

TRAFFIC CONTROL PLAN

SHEE
NO,

2C-13

hso-salemrev-tinhwye0TwA\0DOT _DATANprojecTsNBI83Volmer NBI83topNiGiBif. p2

ix Defaoult

471472010 140:14 P

PwyeQTw

21200_8L - 002



S TAGE | [FiNM. REV!j
Phase 3 UNDER TRAFFIC PLANS
(Weekend Traffic)
————  IMMEDIATE GRADING LIMITS
—— e EINAL GRADING LIMITS
e {INDER TRAFFIC

- === EXISTING GROUND

\\Q - — TOP OF STAGE, TEMP. OR
FINAL SURFACING

se e s e e 28 TUBULAR MARKERS
ON 10" MAX. SPACING

% Pin Borrier OFF Structure Only
{See Drg. No. TMB30)

Temp, Impoct Atrenuafor J '@2
Temp. Conc, Barrier — 88.08°
(Refiectorized & Pinned)™
Temp. [mpact Attenuator

- A

"
¢
2 Min. 2 Min,

2° Min. 127 Min. 12 Min, -- 2 Min.
I-Lane, 1-Lane,
1-Way 1-Way NOTE:

For Siriping, Signing Aad Flagger Sfotion Details,
Use The “Bridge Construction Using Flaggers” Detail
On Drg. No. TMBT(.

T Ground Line
Ground Line \ IHT —_ [: B
D S ”JL _____________ . // T
Temp. Cane, Barrier —— T OREGON DEPARTHENT OF TRANSPORTATION
(Reflectorized)

REGION 2 TECH CENTER

U526 VOLMER CREEK BRIDGE &

JOHNSON CREEK BRIDGE PROJECT
SUNSET HIGHWAY
CLATSOP COUNTY

SECTION “1."523+82

Troffic Controi Plons Qesigner - Joson Motley
atignment & Staging Designer - Elises Lemus M
prafter - Larry U. Gorrisoen

SHEET
HO.

2C-14

TRAFFIC CONTROL PLAN

RENEWS: 6-30-204

\Ase-salemrev-1ihwye0Tw 0RO T . GATANproject sNISI83Valmer MSIB3 epMSHE3f, 43 = Default 471472010 4:55:55 PM Py e( 7w 1200.8L - 001



STAGE |
Phase 3

PLANS

FINAL REVIEW
O] UNDER TRAFFIC

(Weekend Traffic)

IMMEDIATE GRADING {IMITS
FINAL GRADING LIMITS
UNDER TRAFFIC

EXISTING GROUND

TOP QF STAGE, TEMP. OR
FINAL SURFACING

28" TUBULAR MARKERS
ON 10' MAX. SPACING

CIE T I I NI I R

* Pin Boarrier OFf Structurg Only
(See Drg. No. TME30)

Temp. Impact Atfenuator

Temp. Conc, Barrier - 125.83°
(Reflectorized & Pinned)*

s i
o/}oé'oo '
ey 1."579+33

Temp. [mpact Attenuator

Temp. Cone. Bartier - 125.83"
(Refiectorized & Finned)¥

g
&
i
2" Min. 2° Min.
27 Min, —= 127 Min. 127 Min; — 2 Min,
I-Lane, I~Lane,
1-Way I-Way

SECTION

e A w— b —

r Ground Ling

Temp, Conc. Barrier
(Reflectorized}

NOTE:

For Striping, Signing And Flagger Station Details,
Use The “Bridge Construction Using Flaggers” Detail
On Drg. No. TMB70.

':]][[= OREGON-DEPARTMENT OF TRANSPORTATION

“LBTI+33

RENEWS: 6-30-20t1

REGION 2 TECH CENTER

1U$26: VOLMER CREEK BRIDGE &

JOHNSON CREEK BRIDGE PROJECT
SUNSET HIGHWAY
CLATSCP COUNTY

Traffic Control Plons Designer - Joson Motley
alignment & Stoging Designer - Eliseo Lemus M.

Drafter - Larry DB, Gorrison

SHEETY
NO,

TRAFFIC CONTROL PLAN
2C-15

hsesalemrey-1INhwyeQTw \QDOT_DATANprojects\IBIBIVoimar MSI83 epibIB3 T pd o

Defauit

4/714/2010

4:06:06 FM fwyeliw

120080 - 002



STAGE |l
Phase 1

Tl

Temp. fmpact Attenuator J

(Reflectorized & Pinned)*

pop—
H

2’ Min.

127 Ming

I-Lane,
Temp. Conc. Barrier 2-Way
{Reflectorized)

SECTION ".7523+82

Temp. Impact Attenugtor
(Narrow Site System)

(Norrow Site System) J \wz
Temp. Conc. Barrier - 88.08
\____

Lt 2° Min,

g

f Ground Line

FINAL REVIEW
UNDER TRAFFIC PLANS

UNDER CONSTRUCTION

— IMMEDIATE GRADING LIMITS
— e FINAL GRADING LIMITS
=== JNDER TRAFFIC

- == EXISTING GROUND

— — TOP OF STAGE, TEMP. OR
. FINAL SURFACING

s e v e e s e 28 TUBULAR MARKERS
ON 10" MAX. SPACING

. . « 28" TUBULAR MARKERS
ON 40' MAX. SPACING

o ° o TEMP. PLASTIC DRUMS
ON 40* MAX. SPACING

* Pin Barrier Off Structure Only
(See Dry. No. THME3Q)

NOTE:

For Striping. Signing And Flogger Station Details,
Use The “Bridge Construction Using Flaggers” Delail
On Drg. No. TMBTQ,

771_[—-— OREGON DEPARTMENT OF TRANSPORTATION

RENEWS: 6-30-201

REGION 2 TECH CENTER

Us26: VOLMER CREEK BRIDGE &
JOHNSON CREEK BRIDGE PROJECT

SUNSET HIGHWAY
CLATSOP COUNTY

Traffic Control Pions Designer - Joson Motley
Alignment & Stoging Designer - Eliseo Lemus M.
Drafter - Lorry D. Gorrison

SHEET
RO,

TRAFFIC CONTROL PLAN
2C-16

sasc-sglemrey-INhwye Q7w N0DOT DATANproject s I5i83Voimer NMSIB3tepN 5831, 1pd 1 Default 471472010

4:58:40 FPu

FwyeldTw

1:1200.6L - 001




STAGE I .
Phase 1

ERSRRS
grozE UNDER CONSTRUCTION
IMMEDIATE GRADING LIMITS
FINAL GRADING LIMITS
UNDER TRAFFIC

EXISTING GROUND

TOP OF STAGE, TEMP. OR
FINAL SURFACING

28" TUBULAR MARKERS
ON 10' MAX. SPACING

FINAL REVIE
UNDER TRAFFIC PLANS

. + 28" TUBULAR MARKERS
ON 40' MAX, SPACING
Temp. Impact Aftenugtor
(Norrow Site System)
* Pin Barrier Off Structure Only
{See Drg. No. TMB30)
Temp. Conc. Barrier — 125837
(Reflectorized & Pinnedix
i
s Temp. Impact Attenuator J"Mﬁ_ 2
o L LINE (Narrow Site System) oy L'579+33
7 HIGHWAY 26 7 o
I
!’1_ 579+33
oy o
€
1
2 Min, 12 Min: r— 2° Min.
o 1-Lane,
Temp. Cone, Barrier 2-Way
{Ref lectorized) NOTE:
3 ) For Striping, Signing And Flagger Station Details,
1 L ]-" Ground Line Use The “Bridge Construction Using Flaggers” Detail
______ . T T On Drg. No. TMETO.
v Ground Line \ : [ -
~ /,
N I D [ T T B
7][[" OREGON DEPARTMENT OF TRANSPORTATION
2 £ +
SECTION "1"579+33 REGION 2 TECH CENTER
U$26: YOLMER CREEK BRIDGE &
JOKNSON CREEK BRIDGE PROJECT
SUNSET HIGHWAY
CLATSOP COUNTY
Traffic Control Plans Designer - Jason Motley
atignment & $toging Designer - Eliseo Lemus M.
Drafter - Lorry D. Gorrison
SHEET
NO.
TRAFFIC CONTROL PLAN 2C-17
RENEWS: 6-30-2011
Wsc-salenrey-1ihwyedTw 0DGT.DATANprojecT s iBIBIVaimer MBIB3tep M5I83F. +pa o Defautt 421472010 4:58:20 PM Py eQTw 1120080 - 007




STAGE Il
Phase 2

%23 +82

@’ﬁf// gL L //

¥t m A o vk R

See Sht. 2C- 16 j '@2
See Sht. 2C-16

See Sht. 2C-16

ap
€
i
27 Min, 12 Min. 27 Min.
| I-Lone,
Temp. Conc. Barrier 2-Way

{Reflectorized}

[* Ground Line

7 -

SECTION "1.7523+82

INAL REVI
UNDER TRAFFIC

UNDER CONSTRUCTION
CONSTRUCTION UNDER TRAFFIC

— MMEDIATE GRADING LIMITS
e — FINAL GRADING LIMITS
- UNDER TRAFFIC

— — >~  EXISTING GROUND

—— —  TOR QF STAGE, TEMP. OR
FINAL SURFACING

s eo s e e 28 TUBULAR MARKERS
ON 10" MAX, SPACING

. . « 28" TUBULAR MARKERS
ON 40' MAX. SPACING

o e o TEMP. PLASTIC DRUMS
ON 4 MAX., SPACING

NOTE:

For Striping, Signing And Flagger Station Delails,
Use The “Bridge Construction Using Flaggers” Detail
On Drg. No, TMB70.

77[[= OREGON DEPARTMENT OF TRANSPORTATION

RENEWS: 6-30-201

REGION 2 TECH CENTER

$26: VOLMER CREEX BRIDGE &

JOHNSON CREEK BRIDGE PROJECT
SUNSET HIGHWAY
CLATSOP COUNTY

Traffic Contral Plans Designer - Juson Motley
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STAGE
Phase 2

See Sht. 20-17

See Sht. 2C-17

See Sht, 2C-17
HIGHWAY 26
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FINAL H£V15W§

UNDER TRAFFIC ]

UNDER CONSTRUCTION

P

IMMEDIATE GRADING LIMITS
FINAL GRADING LIMITS
UNDER TRAFFIC

EXISTING GROUND

TOP OF STAGE, TEMP. OR
FINAL SURFAGING

28" TUBULAR MARKERS
ON 10" MAX. SPACING

L R B IR N

28" TUBULAR MARKERS
ON 40' MAX, SPACING

NOTE:

For Striping, Signing And Flagger Station Delails,
Use The “Bridge Construction Using Flaggers”™ Detail

On Drg. No. THE7O.

ANS

CONSTRUCTION UNDER TRAFFIC
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