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            P A R T 0100  - GENERAL REQUIREMENTS 
S E C T I O N 0100  - ON-THE-JOB TRAINING 
0100.0A00100T  ON-THE-JOB TRAINING                      53    45,800.00  HOUR     106,310.00             2.32            16.87 
S E C T I O N 0107  - LEGAL RELATIONS & RESPONS. TO PUBLIC 
0107-000271    TEMP. SEDIMENT TRAP                       1         1.00  LS         2,500.00         2,500.00         2,766.67 
                                                          Part 100  Total           108,810.00 
            P A R T 0200  - MOBILIZATION AND TRAFFIC CONTROL 
S E C T I O N 0203  - '?OBSOLETE SECTION?' 
0203-000295    MISC. EXC.                                1         7.00  EACH         280.00            40.00           203.33 
0203-000425    INCLINOMETERS & PIEZOMETERS               2        30.00  M          5,210.00           173.67           539.56 
0203-000445    PROT. CASING                              1        25.00  M          1,495.00            59.80            79.93 
0203-000652    DRILLING & SHOOTING                       1     7,393.00  M         70,824.94             9.58             8.73 
S E C T I O N 0205  - FIELD LABORATORY, WEIGHHOUSE, ETC. 
0205.0A00150E  FURN FLD OFFICE TRAILER                   1         1.00  EACH       7,490.00         7,490.00         5,330.00 
S E C T I O N 0210  - MOBILIZATION 
0210.0A00100A  MOB.                                    177       177.00  LS    18,776,996.92       106,084.73       115,453.20 
0210.0A00100E  MOB.                                      7        36.00  EACH      16,700.00           463.89           666.19 
S E C T I O N 0225  - WORK ZONE TRAFFIC CONTROL 
0225.0A00100A  TEMP PROT & DIR OF TRA                  175       175.00  LS     3,773,313.40        21,561.79        22,008.88 
0225.1A00100J  TEMP SGN                                164    11,097.84  M2     1,399,517.44           126.11           134.51 
0225.2A00100E  TEMP BARRICADES                         137     1,538.00  EACH     129,031.46            83.90            89.81 
0225.2A00200A  ?TEMPORARY WORK ACCESS                    5         5.00  LS       629,786.00       125,957.20       140,465.73 
0225.2A00300E  TEMP SURF MOUNTED TUBL MRKR               7       592.00  EACH      21,050.00            35.56            32.03 
0225.2A00350E  REPL TEMP SURF MOUNTED TUBL MRKR          4        64.00  EACH       1,900.00            29.69            33.23 
0225.2A00400E  ?MOVE TEMPORARY SURFACE MOUNTED TUBULAR   2       244.00  EACH       4,380.00            17.95            13.34 
0225.2C00150F  TEMP GR, TYP 2A REFLECT                   3       369.57  M         13,735.05            37.16            37.04 
0225.2C00200F  ?TEMPORARY GUARD RAIL, TYPE 3             1        15.20  M          1,520.00           100.00           100.07 
0225.2C00250F  TEMP GR, TYP 3 REFLECT                    1        43.00  M          5,375.00           125.00           128.00 
0225.2C00450E  TEMP SLOTTED RAIL TERMINALS               2         8.00  EACH       8,500.00         1,062.50         1,231.67 
0225.2C00500E  TEMP GR, TRANS REFLECT                    2        28.00  EACH      11,200.00           400.00           478.57 
0225.2D00100F  TEMP CONC BARR                            7       621.60  M         32,033.84            51.53            54.67 
0225.2E00100F  TEMP CONC BARR, REFLECT                  39    19,815.00  M      1,051,953.20            53.09            58.65 
0225.2F00100F  MOVING TEMP CONC BARR                    29    29,093.00  M        324,204.25            11.14            10.42 
0225.2G00100E  TEMP IMPACT ATTEN                        34       104.00  EACH     284,180.00         2,732.50         3,022.47 
0225.2G00150E  TEMP IMPACT ATTEN, NARROW SITE SYS        5         7.00  EACH      54,120.00         7,731.43         6,553.33 
0225.2G00250E  MOVING TEMP IMPACT ATTEN                 18       106.00  EACH      50,290.00           474.43           493.53 
0225.2G00300E  TEMP TRUCK MOUNTED IMPACT ATTEN          18        25.00  EACH     165,301.00         6,612.04         8,758.54 
0225.2H00100E  TEMP GR TRANS                             5        11.00  EACH      11,000.00         1,000.00         1,218.21 
0225.2J00100F  TEMP GLARE SHLD                           2       750.00  M          9,250.00            12.33            20.33 
0225.2K00100F  MOVING TEMP GLARE SHLD                    2       700.00  M          4,025.00             5.75             8.01 
0225.3A00100E  TEMP PLASTIC DRUMS                       68     4,470.00  EACH     192,148.25            42.99            43.22 
0225.3B00100E  TEMP DELINEATORS                          4        60.00  EACH       1,900.00            31.67            29.24 
0225.3C00100E  TEMP REFLECT PVMT MRKR                    9     9,335.00  EACH      21,975.00             2.35             2.68 
0225.3D00100E  TEMP FLEXIBLE PVMT MRKR                  72   258,857.00  EACH     297,638.50             1.15             1.23 
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0225.3E00100F  TEMP STRIP                               29   402,411.00  M        145,501.60             0.36             0.39 
0225.3F00100F  STRIPE RMVL                              41    94,572.00  M        172,110.40             1.82             1.79 
0225.3G00100E  STRIP & STRIPE RMVL MOB.                 16        63.00  EACH      69,422.97         1,101.95         1,052.84 
0225.3H00100F  TEMP NON-REMOVABLE TAPE                  11    28,075.00  M         56,949.66             2.03             1.72 
0225.3H00150F  TEMP REMOVABLE TAPE                      30    25,102.00  M         85,367.00             3.40             3.98 
0225.4A00100A  TEMP ILLUM                                2         2.00  LS        37,100.00        18,550.00        12,533.33 
0225.5A00100A  TEMP TRA SIG INSTAL                      10        10.00  LS       408,992.00        40,899.20        45,087.96 
0225.5A00100E  TEMP TRA SIG INSTAL                       2         4.00  EACH      93,500.00        23,375.00        24,343.67 
0225.6A00100E  SEQUENTIAL ARROW SGN                     48        98.00  EACH     238,046.00         2,429.04         2,748.97 
0225.6A00100T  SEQUENTIAL ARROW SGN                     11     1,550.00  HOUR      13,702.00             8.84            10.29 
0225.6B00100E  PC MSG SGN                               25        38.00  EACH     396,310.00        10,429.21        13,980.76 
0225.6B00100T  PC MSG SGN                               14     5,507.00  HOUR     113,390.00            20.59            21.26 
0225.7A00100T  FLAGGERS                                156   174,339.00  HOUR   4,192,723.00            24.05            25.38 
0225.8A00100T  PILOT CARS                               31    12,754.00  HOUR     352,407.30            27.63            28.00 
0225.8A00150T  TOW TRUCKS                                1       900.00  HOUR     135,000.00           150.00           133.33 
0225.9Z90000A  SEC 0225 MISC                             1         1.00  LS         5,000.00         5,000.00        15,000.00 
0225.9Z90000E  SEC 0225 MISC                             2         6.00  EACH      40,055.00         6,675.83         5,305.83 
0225.9Z90000U  SEC 0225 MISC                             1       300.00  DAY       75,000.00           250.00           166.67 
0225.9902350E  ?TEMPORARY TUBULAR MARKERS                1        35.00  EACH       1,155.00            33.00            25.67 
S E C T I O N 0230  - TEMPORARY DETOUR STRUCTURE 
0230.0A00100A  TEMP DETOUR STR                           1         1.00  LS        80,000.00        80,000.00        65,666.67 
S E C T I O N 0280  - EROSION & SEDIMENT CONTROL 
0280.1A00100A  EROSION CNTL                            149       149.00  LS       465,761.00         3,125.91         3,370.59 
0280.1A00150A  TEMP STABL                                4         4.00  LS        11,601.00         2,900.25         3,048.27 
0280.1A00200E  AGGR CHECK DAMS                          28       353.00  EACH      55,532.00           157.31           173.77 
0280.1A00250E  AGGR CONST ENTRANCES                     52       174.00  EACH     138,770.80           797.53           780.73 
0280.1A00300E  BIOFILTER BAGS                            8     1,384.00  EACH      10,692.00             7.73             8.13 
0280.1A00350E  INLET PROT                               31       546.00  EACH      65,961.00           120.81           103.11 
0280.1A00400E  MOB. FOR PERM SEED, FERT, & MULCH         2         3.00  EACH       1,150.00           383.33           455.56 
0280.1A00450E  SAND BAGS                                 1        40.00  EACH         220.00             5.50             5.50 
0280.1A00500E  TEMP SED TRAP                             2         2.00  EACH         700.00           350.00           625.00 
0280.1A00500K  TEMP SED TRAP                             2        66.00  M3         8,331.00           126.23            90.48 
0280.1A00550E  TEMP SCOUR HOLES                          8        25.00  EACH       9,260.00           370.40           362.39 
0280.1A00700F  ?TEMPORARY DIKE / SWALE                   1       230.00  M            920.00             4.00            10.67 
0280.1A00750F  SILT FENCE, SUPPORTED                    66    12,913.00  M        156,014.43            12.08            12.52 
0280.1A00800F  SILT FENCE, UNSUPPORTED                  46    31,737.00  M        234,141.40             7.38             7.59 
0280.1A00850E  ?STRAW BALE SEDIMENT BARRIER              1        39.00  EACH       5,850.00           150.00           111.67 
0280.1A00850F  STRAW BALE SED BARR                      50    13,367.00  M        168,285.37            12.59            13.61 
0280.1A00950F  TEMP SLOPE DRAINS                         7       339.00  M         15,050.00            44.40            60.88 
0280.1A01000J  PLASTIC SHEETING                          1     1,000.00  M2         6,000.00             6.00             3.17 
0280.1A01050J  EROSION CNTL MATTING                     14    20,279.00  M2        54,520.25             2.69             2.65 
0280.1A01050R  EROSION CNTL MATTING                      1         0.50  HA         4,440.00         8,880.00         8,280.00 
0280.1A01100J  ?EROSION MATTING                          2     3,465.00  M2        21,746.25             6.28             9.03 
0280.1A01150J  SED MAT                                   3       131.00  M2         4,849.14            37.02            32.80 
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0280.1A01300R  PERM MULCH                                1         0.05  HA           500.00        10,000.00        10,000.00 
0280.1A01350R  ?PERMANENT SEEDING                        1         2.00  HA         6,000.00         3,000.00         3,133.33 
0280.1A01400R  PERM SEED & FERT                          1         3.00  HA        15,000.00         5,000.00         4,523.33 
0280.1A01450A  ?PERMANENT SEEDING AND MULCHING           4         4.00  LS        11,700.00         2,925.00         2,408.33 
0280.1A01450R  ?PERMANENT SEEDING AND MULCHING           1         1.00  HA         3,500.00         3,500.00         3,166.67 
0280.1A01550A  PERM SEED, FERT, & MULCH                 67        67.00  LS       153,096.00         2,285.01         2,344.67 
0280.1A01550R  PERM SEED, FERT, & MULCH                 22        83.24  HA       199,642.50         2,398.40         2,510.67 
0280.1A01650J  ?MISCELLANEOUS SEEDING                    1       275.00  M2         2,750.00            10.00             5.67 
0280.1A01650R  ?MISCELLANEOUS SEEDING                    6         4.49  HA        26,356.20         5,869.98         8,447.99 
0280.9Z90000A  SEC 0280 MISC                             2         2.00  LS        35,500.00        17,750.00        18,563.33 
0280.9Z90000E  SEC 0280 MISC                             1         4.00  EACH       1,400.00           350.00         1,050.00 
0280.9Z90000J  SEC 0280 MISC                             1       665.00  M2         2,992.50             4.50             3.60 
0280.9900300J  ?HYDROSEEDING                             1     1,080.00  M2         1,080.00             1.00             3.41 
0280.9900500A  ?MULCHING                                 1         1.00  LS         1,500.00         1,500.00         1,233.33 
0280.9900600J  ?PERMANENT SEEDING                        3     3,924.00  M2        19,117.00             4.87             3.18 
0280.9900900R  ?PERMANENT SEEDING AND MULCHING (NO 1 MI  1         1.00  HA         3,500.00         3,500.00         4,356.67 
0280.9901400E  ?PIPE INLET PROTECTION                    3        68.00  EACH       4,890.00            71.91            61.71 
0280.9901550E  ?STRAW BALES                              1        50.00  EACH          50.00             1.00             4.00 
0280.9901700E  ?TEMPORARY CONCRETE INLETS                1         1.00  EACH         500.00           500.00           500.00 
0280.9901850F  ?TEMPORARY FLOATING TURBIDITY BARRIER     1        10.00  M          2,500.00           250.00           215.33 
0280.9901900F  ?TEMPORARY INTERCEPTOR BERM               1       150.00  M          1,650.00            11.00            14.83 
0280.9902000F  ?TEMPORARY ROCK LINED INTERCEPTOR SWALE   1       110.00  M          3,300.00            30.00            30.33 
S E C T I O N 0285  - POLLUTION & HAZARDOUS MATERIALS 
0285.0A00100A  HAZ MATL DECONTAMINATION PLAN             1         1.00  LS           850.00           850.00           873.00 
0285.0A00200A  HEALTH & SAFETY PLAN                      2         2.00  LS        15,000.00         7,500.00         5,656.40 
0285.0A00350K  HAZ MATL DISPSL                           1       130.00  M3         2,080.00            16.00            18.33 
0285.0A00400F  HAZ MATL, OIL ABSORBENT BOOM              1        25.00  M          2,500.00           100.00            64.42 
0285.0A00550A  HAZ MATL EXC                              1         1.00  LS         2,700.00         2,700.00         2,316.67 
0285.0A00550K  HAZ MATL EXC                              1       130.00  M3         8,580.00            66.00            68.67 
0285.0A00650K  CONTAMINATED SOIL, RMVL & DISPSL          1        50.00  M3        10,000.00           200.00           140.00 
0285.0A00700A  HAZ MATL, RMVL & DISPSL                   2         2.00  LS       222,088.00       111,044.00        76,844.79 
0285.0A00700F  HAZ MATL, RMVL & DISPSL                   1     1,600.00  M          6,800.00             4.25             5.30 
0285.0B00100J  MOISTURE BARR                             1     1,805.00  M2         3,610.00             2.00             1.73 
0285.9Z00250A  ?MISCELLANEOUS HAZARDOUS MATL. WORK       1         1.00  LS        40,000.00        40,000.00        40,311.59 
0285.9900100O  ?HAZARDOUS MATERIAL DISPOSAL              1     1,000.00  KG         9,500.00             9.50         5,226.75 
0285.9900150O  ?HAZARDOUS MATERIAL, REMOVAL AND DISPOSA  1     3,600.00  KG        20,700.00             5.75             6.05 
0285.9900200A  ?POLLUTION CONTROL PLAN                   3         3.00  LS        15,500.00         5,166.67         7,555.56 
                                                          Part 200  Total        36,386,284.02 
            P A R T 0300  - ROADWORK 
S E C T I O N 0304  - '?OBSOLETE SECTION?' 
0304-000970    AGGR. WALKS, EXTRA FOR                    1       342.00  M          3,762.00            11.00            14.08 
0304-001030    AGGR. BASE, 450 MM THICK                  1     3,890.00  M2        39,289.00            10.10             9.60 
S E C T I O N 0305  - CONSTRUCTION SURVEY WORK 
0305.0A00100A  CONST SURVEY WORK                        86        86.00  LS     2,032,132.00        23,629.44        25,365.78 



                                                Oregon Department of Transportation            18:02 Thursday, February 18, 1999   4 
                                         1998 Highway Construction Average Unit Bid Prices 
 
                                                    Bid Item   Total Bid          Total Cont         Ave Cont       Average Of 
                                                      Count    Quantity  Unit        Price           Unit Bid       3 Low Bids 
 

----------------------------------------------------- 
? NOTE - ITEM DESCRIPTIONS BEGINNING WTIH A ? INDICATE OBSOLETE ITEMS WHICH ARE NO LONGER IN USEAGE. 

0305.2A00100T  EX FOR ADDL SURVEY WORK                   3       225.00  HOUR      26,500.00           117.78           122.89 
S E C T I O N 0308  - PLANT MIX CEMENT TREATED BASE 
0308-000205    LEAN CONC. BASE, 125 MM THICK             1       544.20  M2         8,163.00            15.00            22.03 
S E C T I O N 0310  - REMOVAL OF STRUCTURES & OBSTRUCTIONS 
0310.0A00100A  RMVL OF STR & OBSTR                     110       110.00  LS     1,119,305.00        10,175.50        13,215.90 
0310.0B00150A  RMVL OF ASPH CONC WEARING SURF            1         1.00  LS         8,500.00         8,500.00         9,833.33 
0310.0B00150J  RMVL OF ASPH CONC WEARING SURF            9     5,153.40  M2        42,394.20             8.23             9.10 
0310.0B00300A  RMVL OF BLDG                              1         1.00  LS         7,700.00         7,700.00         7,900.00 
0310.0B00450A  RMVL OF FENCES                            1         1.00  LS           500.00           500.00         1,110.00 
0310.1A00100F  ?ASPHALT PAVEMENT CUTTING                 4     5,377.60  M         18,435.28             3.43             3.03 
0310.1A00150F  RMVL OF PIPES                             2       262.00  M          5,380.00            20.53            30.60 
0310.1B00100F  RMVL OF CURBS                             5     1,724.80  M         15,203.75             8.81             9.33 
0310.1B00150F  RMVL OF FENCES                            2       222.00  M            480.40             2.16             4.36 
0310.1C00100J  ?REMOVAL OF SURFACINGS                    3    13,132.00  M2        68,279.20             5.20             5.44 
0310.1C00150J  RMVL OF WALKS & DRWY                      5     4,004.40  M2        23,109.60             5.77             7.36 
0310.1D00100J  RMVL OF SURF                              2    48,421.00  M2       222,970.50             4.60             3.65 
0310.1E00100E  RMVL OF INLETS                            5        20.00  EACH       2,050.00           102.50           139.02 
0310.1F00100E  RMVL OF MH                                1         6.00  EACH       3,000.00           500.00           441.67 
0310.1F00250F  CONC SAWING                               3       802.00  M          7,936.00             9.90             8.88 
0310.9Z90000K  SEC 0310 MISC                             1       290.00  M3        10,150.00            35.00            20.43 
0310.9900500J  ?REMOVAL OF WALKS AND DRIVEWAYS           1       210.00  M2         2,100.00            10.00            17.43 
S E C T I O N 0312  - CONSTRUCT & REMOVE DETOUR 
0312.0A00100A  CONST & RMV DETOUR                       10        10.00  LS       395,500.00        39,550.00        45,846.93 
S E C T I O N 0320  - CLEARING & GRUBBING 
0320.0A00100A  CLEARING & GRUBBING                      93        93.00  LS     1,133,378.00        12,186.86        12,435.62 
0320.0A00100J  ?CLEARING AND GRUBBING                    2    14,672.30  M2        29,886.90             2.04             1.77 
S E C T I O N 0330  - EARTHWORK 
0330.3A00100K  FDTN EXC                                  3     3,620.00  M3        45,258.00            12.50            11.04 
0330.3B00100K  TOE TRENCH EXC                           17     6,372.00  M3        85,708.50            13.45            12.55 
0330.3C00100A  GEN EXC                                   8         8.00  LS       236,985.00        29,623.13        44,249.22 
0330.3C00200K  ?MISCELLANEOUS EXCAVATION                 3     1,743.00  M3        55,584.00            31.89            40.42 
0330.3C00250K  GEN EXC                                  70   669,789.00  M3     4,783,774.48             7.14             7.26 
0330.3D00150K  WETLAND EXC                               4    38,715.00  M3       260,060.00             6.72             7.04 
0330.3D00200K  CHANNEL EXC                               3     1,988.00  M3        67,413.00            33.91            23.88 
0330.3D00250K  ROCK EXC                                  1        20.00  M3        11,000.00           550.00           259.00 
0330.3D00350K  SURCHARGE EXC                             1     3,660.00  M3        22,143.00             6.05             6.05 
0330.4A00100A  EMB IN PLC                                2         2.00  LS        39,600.00        19,800.00        20,780.03 
0330.4A00100K  EMB IN PLC                               30   467,630.00  M3     3,450,881.41             7.38             7.87 
0330.4B00100K  STONE EMB                                21    73,624.60  M3     1,075,551.25            14.61            15.78 
0330.4C00300K  EX FOR SEL GRANULAR EMB MATL              1       650.00  M3        13,975.00            21.50            26.00 
0330.4C00600K  EX FOR SEL WETLAND MATL                   1       435.00  M3        13,050.00            30.00            18.33 
0330.4C00700E  PIEZOMETER                                1         4.00  EACH      24,800.00         6,200.00         2,733.33 
0330.9Z90000A  SEC 0330 MISC                             1         1.00  LS         6,600.00         6,600.00        13,200.00 
0330.9Z90000M  SEC 0330 MISC                             1        90.00  MG         3,060.00            34.00            29.00 
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0330.9900500M  ?EMBANKMENT MATERIAL, GRANULAR            1        30.00  MG           300.00            10.00            10.00 
0330.9901400M  ?STONE EMBANKMENT                         3    37,965.00  MG       232,820.00             6.13             6.97 
0330.9901500K  ?STREAMBED EXCAVATION                     1     2,875.00  M3        27,945.00             9.72            14.67 
S E C T I O N 0331  - SUBGRADE STABILIZATION 
0331.0A00100K  SUBGRADE STABL                            2       406.00  M3        18,500.00            45.57            44.49 
0331.0A00110K  ?SUBGRADE STABILIZATION                   4       740.00  M3         9,145.00            12.36            13.98 
0331.0A00300J  300 MM SUBGRADE STABL                     4     1,450.00  M2        33,694.00            23.24            19.70 
0331.0A00450J  450 MM SUBGRADE STABL                     6    31,669.00  M2       589,883.00            18.63            16.92 
0331.0A00600J  600 MM SUBGRADE STABL                     2     2,000.00  M2        42,700.00            21.35            25.21 
0331.0A00900J  900 MM SUBGRADE STABL                     3     1,960.00  M2        47,680.00            24.33            29.38 
S E C T I O N 0332  - SURFACING STABILIZATION 
0332.0A00100J  SURF STABL                                1       174.00  M2         9,918.00            57.00            61.63 
0332.0A00150J  150 MM SURF STABL                         1     1,230.00  M2        25,830.00            21.00            17.50 
0332.0A00375J  375 MM SURF STABL                         1     1,000.00  M2        20,000.00            20.00            20.00 
0332.0A00450J  450 MM SURF STABL                         3     1,702.00  M2        58,594.00            34.43            50.50 
0332.0A00525J  525 MM SURF STABL                         1       250.00  M2         8,750.00            35.00            52.33 
0332.0A00600J  600 MM SURF STABL                         1     1,000.00  M2        17,000.00            17.00            17.17 
0332.0A00900J  900 MM SURF STABL                         3     2,393.00  M2        50,241.00            20.99            26.15 
0332.9900100J  ?ROADBED STABILIZATION                    1        80.00  M2         3,200.00            40.00            28.88 
S E C T I O N 0333  - AGGREGATE DITCH LINING 
0333.0A00100J  AGGR DT LINING                            2       710.00  M2         9,080.00            12.79            11.80 
0333.9900150J  ?ROCK LINED DITCHES                       1        95.00  M2         2,185.00            23.00            29.33 
S E C T I O N 0334  - PREPARATION OF SHOULDERS 
0334.0A00100E  ?CONSTRUCT GUARD RAIL FLARES              6        54.00  EACH      68,260.00         1,264.07         1,083.94 
0334.0A00200A  PREP OF SHLDR                             1         1.00  LS         7,000.00         7,000.00         9,125.00 
0334.9900100E  ?CONSTRUCT MAILBOX TURNOUTS               1        34.00  EACH      73,100.00         2,150.00         1,700.00 
0334.9900200L  ?PREPARATION OF SHOULDERS                 1        27.00  KM        16,875.00           625.00           351.67 
S E C T I O N 0335  - BLASTING METHODS & PROT OF EXC BKSLOPES 
0335.0A00100F  CNTL BLAST HOLES                          1     4,933.00  M         32,607.13             6.61             8.17 
S E C T I O N 0340  - WATERING 
0340.0A00100Q  WATERING                                 46   149,778.80  KL       335,759.25             2.24             3.02 
S E C T I O N 0345  - LIME TREATED SUBGRADE 
0345.0A00100J  LM TR SUBGRADE                            1        50.00  M2         5,000.00           100.00            65.53 
0345.0B00100M  LIME FOR TREATED SUBGRADE                 1         1.00  MG         1,000.00         1,000.00           866.67 
S E C T I O N 0350  - GEOTEXTILE INSTALLATION 
0350.0A00100J  DRAIN GEOT, TYP 1                         4     5,079.00  M2        10,462.50             2.06             2.04 
0350.0A00150J  DRAIN GEOT, TYP 2                         4   129,560.00  M2       134,550.00             1.04             1.00 
0350.0B00100J  EMB GEOT                                  3     6,006.00  M2        11,365.00             1.89             1.98 
0350.0C00100J  RIPRAP GEOT, TYP 1                        6     5,644.00  M2        10,177.00             1.80             1.49 
0350.0C00150J  RIPRAP GEOT, TYP 2                       14    25,166.00  M2        43,003.50             1.71             2.08 
0350.0D00100J  SUBGRADE GEOT                            31   763,557.00  M2       610,677.50             0.80             0.90 
0350.0E00100J  PVMT OVERLAY GEOT                         2     5,330.00  M2         8,410.00             1.58             1.47 
0350.0E00200J  ?GEOTEXTILE WALL                          6       672.00  M2       165,990.00           247.01           300.10 
0350.0E00250J  WALL GEOT                                 1     1,035.00  M2         5,692.50             5.50             5.19 
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0350.0E00300J  GEOGRID EARTH CONFINEMENT SYS             1     1,775.00  M2        23,075.00            13.00            10.67 
0350.9900200J  ?GEOWEB EARTH CONFINEMENT SYSTEM          1       275.00  M2         6,600.00            24.00            19.67 
0350.9900450J  ?RIGID HDPE POROUS PAVEMENT SYSTEM        1        11.00  M2         1,100.00           100.00            59.33 
S E C T I O N 0360  - DRAINAGE BLANKET 
0360.0B00100K  GRANULAR DRAIN BLANKET                    1     2,825.00  M3        46,047.50            16.30            31.63 
S E C T I O N 0380  - ROADWORK HOURLY RATE BASIS 
0380.0A00800T  HYD EXC, TRACK TYP (1.5 - 3.0 M3)         1       300.00  HOUR      37,500.00           125.00           123.33 
0380.0A02550T  TRACTOR W/ DOZER (201000-261000 W)        1       350.00  HOUR      43,750.00           125.00           125.00 
0380.0A02800T  SCALERS                                   1        24.00  HOUR         960.00            40.00            41.33 
0380.0A02900T  SCALER HELPERS                            1        24.00  HOUR         960.00            40.00            41.33 
0380.9Z90000T  SEC 0380 MISC                             1       500.00  HOUR      41,000.00            82.00            69.00 
S E C T I O N 0390  - RIPRAP PROTECTION 
0390.0A00100J  FILTER BLANKET                            2       106.80  M2         2,772.00            25.96            27.71 
0390.0A00100M  ?FILTER BLANKET                           1       160.00  MG         2,400.00            15.00            13.30 
0390.0B00100J  RIPRAP BACKING                            4     1,610.00  M2         7,705.00             4.79             5.54 
0390.0C00100K  LOOSE RIPRAP, CLASS 25                   12     1,176.00  M3        41,486.00            35.28            45.96 
0390.0C00150K  LOOSE RIPRAP, CLASS 50                   26     6,031.43  M3       175,775.50            29.14            28.53 
0390.0C00150M  LOOSE RIPRAP, CLASS 50                    2       390.00  MG        11,200.00            28.72            33.33 
0390.0C00200K  LOOSE RIPRAP, CLASS 100                  12     2,185.00  M3        94,080.00            43.06            41.64 
0390.0C00250K  LOOSE RIPRAP, CLASS 350                   8     4,040.00  M3       164,609.85            40.75            35.88 
0390.0C00250M  LOOSE RIPRAP, CLASS 350                   1       150.00  MG         6,000.00            40.00            41.00 
0390.0C00300K  LOOSE RIPRAP, CLASS 1000                 12     6,457.00  M3       324,850.00            50.31            57.15 
0390.0C00300M  LOOSE RIPRAP, CLASS 1000                  3     1,110.00  MG        44,050.00            39.68            41.65 
0390.0D00100M  GROUTED RIPRAP, CLASS 25                  1        30.00  MG         2,700.00            90.00            90.67 
0390.0F00100E  ?BASIN TYPE SCOUR PROTECTION RIPRAP       3         3.00  EACH       2,500.00           833.33           916.66 
0390.0F00150E  RIPRAP BASINS                             1         4.00  EACH       2,560.00           640.00           607.41 
0390.9900350J  ?FILTER BLANKET (150 MM DEPTH)            2       302.00  M2         1,944.80             6.44             6.60 
0390.9900450K  ?GROUTED RIPRAP                           1        75.00  M3        11,250.00           150.00           155.67 
0390.9900950A  ?LOOSE RIPRAP, CLASS 50                   1         1.00  LS         1,000.00         1,000.00         1,033.33 
0390.9901300J  ?ROCK INLAY                               1     1,000.00  M2        27,000.00            27.00            18.50 
0390.9901550E  ?SCOUR PROTECTION RIPRAP                  2        10.00  EACH       6,900.00           690.00           658.50 
0390.9901550K  ?SCOUR PROTECTION RIPRAP                  1        10.00  M3           460.00            46.00            65.33 
                                                          Part 300  Total        19,301,178.50 
            P A R T 0400  - DRAINAGE AND SEWERS 
S E C T I O N 0403  - '?OBSOLETE SECTION?' 
0403-000420    CLASS "D" A.C. MIX. IN LEVELING           2     4,800.00  MG       117,600.00            24.50            25.82 
S E C T I O N 0405  - DITCH EXC, TRENCH EXC, BEDDING & BKFILL 
0405.0A00100F  DT EXC                                    5     3,609.30  M         13,936.60             3.86             4.62 
0405.0A00100K  DT EXC                                   22     6,820.00  M3        88,720.75            13.01            12.34 
0405.0B00100K  TRENCH EXC                               36    28,607.40  M3       466,175.35            16.30            17.33 
0405.0B00200K  TRENCH ROCK EXC                           2       243.80  M3        20,330.00            83.39            89.77 
0405.0C00100K  CL "A" BEDDING                            2        69.00  M3         8,850.00           128.26            95.83 
0405.0D00100K  SEL STONE BKFL                            4       354.00  M3        20,918.00            59.09            78.30 
0405.0D00150K  ?AGGREGATE BACKFILL                       3       730.00  M3        21,580.00            29.56            29.56 
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0405.9Z90000M  SEC 0405 MISC                             1     1,300.00  MG        28,600.00            22.00            19.50 
0405.9900350K  ?GRANULAR BACKFILL                        1       720.00  M3        14,832.00            20.60            41.87 
0405.9900650K  ?SPECIAL TYPE BACKFILL                    1        70.90  M3         7,090.00           100.00            93.33 
0405.9900800F  ?TRENCH EXCAVATION AND (?) BACKFILL       3       122.40  M          1,588.80            12.98            57.83 
S E C T I O N 0410  - TEMPORARY DRAINAGE FACILITIES 
0410.0A00100A  TEMP DRAIN FACILITIES                     3         3.00  LS        16,902.00         5,634.00         9,094.00 
0410-000040    PVMT. REINF. & CRACK FILLING              1     7,200.00  M         93,600.00            13.00             9.00 
S E C T I O N 0420  - SALVAGING PIPE 
0420.0B00100F  ?SALVAGING AND REINSTALLING PIPE          2        43.00  M          4,271.00            99.33           103.16 
S E C T I O N 0430  - SUBSURFACE DRAINS 
0430.3A00100F  50 MM DRAIN PIPE                          1        13.00  M          1,300.00           100.00            51.00 
0430.3A00150F  75 MM DRAIN PIPE                          2     2,010.00  M         18,460.00             9.18            16.23 
0430.3A00200F  100 MM DRAIN PIPE                         4       109.00  M          8,800.00            80.73            51.99 
0430.3A00250F  150 MM DRAIN PIPE                         8     1,088.10  M         44,817.70            41.19            47.38 
0430.3A00300F  200 MM DRAIN PIPE                         4       862.00  M         36,721.25            42.60           107.61 
0430.3A00350F  250 MM DRAIN PIPE                         1        13.00  M          2,964.00           228.00           152.75 
0430.3A00400F  300 MM DRAIN PIPE                         2        92.00  M          7,045.50            76.58            75.88 
0430.6A00100E  SUBSURF DRAIN OUTLETS                     1        30.00  EACH       6,750.00           225.00           275.00 
0430.9900100E  ?AREA DRAIN, TYPE '1'                     1         1.00  EACH         650.00           650.00           808.33 
0430.9900150E  ?DRYWELL                                  2         2.00  EACH       5,000.00         2,500.00         4,283.33 
0430.9901200F  ?SUBSURFACE DRAINS                        1       165.00  M          2,310.00            14.00            23.33 
S E C T I O N 0432  - WEARING SURFACE DRAINS 
0432.0A00150F  ?FRENCH DRAINS                            2        98.00  M         28,820.00           294.08           368.56 
0432.0A00200F  ?HORIZONTAL DRAINS                        1     1,400.00  M         70,000.00            50.00            70.13 
0432.0A00250F  ?MISCELLANEOUS DRAINS                     1        80.00  M          8,160.00           102.00           106.67 
0432.0A00300F  WEARING SURF DRAINS                       5       437.20  M         33,214.00            75.97            86.68 
0432.1A00100E  WEARING SURF DRAIN OUTLETS                5        42.00  EACH       4,620.00           110.00           136.95 
0432.1A00150E  ?WEARING SURFACE DRAINS WITH OUTLETS      3        27.00  EACH      31,000.00         1,148.15         1,060.80 
S E C T I O N 0440  - MINOR STRUCTURE CONCRETE 
0440.9900100E  ?CONCRETE BLOCKS                          1         2.00  EACH         200.00           100.00           225.00 
0440.9900400A  ?STRUCTURAL CONCRETE, IN WALLS, BARRIERS  1         1.00  LS         4,800.00         4,800.00         4,400.00 
S E C T I O N 0442  - CONTROLLED LOW STRENGTH MATERIALS 
0442.0A00100K  ?CONTROLLED LOW STRENGTH MATERIALS        2       127.00  M3        10,412.00            81.98           101.84 
0442.9900100A  ?CONTROLLED LOW STRENGTH MATERIALS        1         1.00  LS         5,000.00         5,000.00         5,333.33 
0442.9900100F  ?CONTROLLED LOW STRENGTH MATERIALS        3       243.50  M         15,391.50            63.21            73.00 
S E C T I O N 0445  - CULVERT, SIPHON, SEWER & IRRIGATION PIPE 
0445.1A00100F  150 MM CULV PIPE                          1       121.00  M          5,082.00            42.00            26.67 
0445.1A00150F  200 MM CULV PIPE                          3       182.30  M          5,749.01            31.54            66.64 
0445.1A00200F  250 MM CULV PIPE                          2       345.00  M         31,535.00            91.41            91.94 
0445.1A00250F  300 MM CULV PIPE                         29     2,766.80  M        249,756.95            90.27            89.52 
0445.1A00350F  450 MM CULV PIPE                         29     2,492.71  M        253,366.18           101.64           114.06 
0445.1A00450F  600 MM CULV PIPE                         18     1,131.80  M        130,752.00           115.53           129.69 
0445.1A00550F  750 MM CULV PIPE                          9       910.00  M        163,347.00           179.50           173.50 
0445.1A00600F  900 MM CULV PIPE                         11       578.72  M        106,902.40           184.72           185.08 
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0445.1A00700F  1200 MM CULV PIPE                         6       404.20  M        107,702.00           266.46           306.50 
0445.1A00900F  1800 MM CULV PIPE                         2        58.10  M         69,272.40         1,192.30           908.34 
0445.1A01000F  2100 MM CULV PIPE                         1        10.00  M          2,150.00           215.00           351.67 
0445.1A01250F  3000 MM CULV PIPE                         1        43.70  M         93,955.00         2,150.00         1,535.70 
0445.1D00250F  200 MM SAN SEW PIPE                       3       581.00  M         55,890.00            96.20            94.27 
0445.1D00650F  750 MM SAN SEW PIPE                       1        88.00  M         88,000.00         1,000.00           565.25 
0445.1E00100F  150 MM STORM SEW PIPE                     1        30.00  M          4,200.00           140.00            94.00 
0445.1E00150F  200 MM STORM SEW PIPE                     7       200.00  M         24,198.00           120.99            96.74 
0445.1E00200F  250 MM STORM SEW PIPE                    11       578.70  M         53,985.00            93.29           104.47 
0445.1E00250F  300 MM STORM SEW PIPE                    42    10,883.60  M      1,072,084.75            98.50            91.86 
0445.1E00300F  375 MM STORM SEW PIPE                    11     1,827.70  M        228,242.10           124.88           104.49 
0445.1E00350F  450 MM STORM SEW PIPE                    18     3,690.80  M        415,629.00           112.61            96.55 
0445.1E00400F  525 MM STORM SEW PIPE                     4       305.70  M         44,993.00           147.18           155.25 
0445.1E00450F  600 MM STORM SEW PIPE                    12     2,234.00  M        289,506.00           129.59           124.43 
0445.1E00500F  675 MM STORM SEW PIPE                     2       495.20  M         96,000.00           193.86           187.42 
0445.1E00550F  750 MM STORM SEW PIPE                     3       306.90  M         64,689.10           210.78           188.31 
0445.1E00600F  900 MM STORM SEW PIPE                     8     1,919.80  M        458,484.00           238.82           234.71 
0445.1E00650F  1050 MM STORM SEW PIPE                    1        87.00  M         32,625.00           375.00           381.67 
0445.1E00800F  1500 MM STORM SEW PIPE                    1         7.00  M          2,485.00           355.00           401.67 
0445.1F00200F  300 MM SLOTTED DRAIN PIPE                 6       668.00  M        120,653.20           180.62           183.37 
0445.1G00300F  300 MM IRRIG PIPE                         1       411.00  M         33,702.00            82.00            59.67 
0445.1G00400F  450 MM IRRIG PIPE                         2       169.00  M         13,168.00            77.92            70.38 
0445.1G00500F  600 MM IRRIG PIPE                         1        22.00  M          2,530.00           115.00           117.33 
0445.1G00650F  900 MM IRRIG PIPE                         1        55.00  M         11,935.00           217.00           170.00 
0445.1H00090F  ?25 MM PVC PIPE                           1        14.50  M            725.00            50.00            48.00 
0445.1H00200F  100 MM PVC PIPE                           2     1,595.00  M         51,730.00            32.43            22.01 
0445.1H00250F  150 MM PVC PIPE                           4     3,711.50  M         73,506.00            19.80            21.12 
0445.1H00350F  250 MM PVC PIPE                           2       190.10  M         15,661.50            82.39            68.76 
0445.1H00400F  300 MM PVC PIPE                           3        23.00  M          2,405.50           104.59            68.60 
0445.1I00100F  300 MM HDPE PIPE                          1        18.00  M          2,214.00           123.00           123.00 
0445.1J00100F  100 MM DI PIPE                            1         8.00  M            640.00            80.00           136.67 
0445.1J00150F  150 MM DI PIPE                            3       155.16  M         15,840.00           102.09           105.46 
0445.1J00200F  200 MM DI PIPE                            6     1,094.28  M        131,866.00           120.50           118.72 
0445.1J00250F  250 MM DI PIPE                            1        34.70  M          2,741.30            79.00           112.88 
0445.1J00300F  300 MM DI PIPE                            6       550.30  M         74,695.80           135.74           146.57 
0445.1J00400F  375 MM DI PIPE                            1        27.50  M          3,850.00           140.00           171.50 
0445.1J00450F  400 MM DI PIPE                            1         6.80  M          1,360.00           200.00           396.67 
0445.1J00600F  600 MM DI PIPE                            1       135.00  M         27,000.00           200.00           200.00 
0445.2A00100F  EX FOR PIPE UNDER PVMT                   28     5,594.38  M        261,885.80            46.81            50.56 
0445.2A00100J  EX FOR PIPE UNDER PVMT                    1        15.00  M2         3,000.00           200.00           160.35 
0445.4A00200E  SLOPED END SECT, 300 MM                   6       102.00  EACH      31,100.00           304.90           285.04 
0445.4A00300E  SLOPED END SECT, 450 MM                   4        68.00  EACH      17,500.00           257.35           314.25 
0445.4A00400E  SLOPED END SECT, 600 MM                   2        14.00  EACH       4,395.00           313.93           487.38 
0445.9A00100E  SLIP JTS, 300 MM                          6        15.00  EACH       6,620.00           441.33           426.67 
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0445.9A00200E  SLIP JTS, 450 MM                          1         2.00  EACH         520.00           260.00           303.33 
0445.9A00300E  SLIP JTS, 600 MM                          2         2.00  EACH       1,855.00           927.50           559.17 
0445.9A00400E  SLIP JTS, 900 MM                          1         2.00  EACH       4,000.00         2,000.00           938.33 
0445.9A00500E  SAFETY END SECT, 450 MM                   1         2.00  EACH         490.00           245.00           331.67 
0445.9A00600E  SAFETY END SECT, 600 MM                   1         2.00  EACH         710.00           355.00           418.33 
0445.9A00650E  SAFETY END SECT, 750 MM                   2         8.00  EACH      13,000.00         1,625.00         1,250.00 
0445.9A00700E  SAFETY END SECT, 900 MM                   1         3.00  EACH       6,600.00         2,200.00         1,825.00 
0445.9A00800E  SAFETY END SECT, 1200 MM                  3        13.00  EACH      28,100.00         2,161.54         2,429.14 
0445.9B00100A  ?TV PIPE INSPECTION                       2         2.00  LS         4,000.00         2,000.00         4,806.67 
0445.9B00100F  TV PIPE INSP                             10     7,798.00  M         29,004.50             3.72             3.61 
0445.9Z90000E  SEC 0445 MISC                             1         3.00  EACH         225.00            75.00           232.59 
0445.9900450F  ?EXTRA FOR INSTALLING PIPE UNDER HIGHWAY  2        42.00  M         40,150.00           955.95           787.94 
0445.9901850A  ?PIPE, MISCELLANEOUS AND/OR SPECIAL       2         2.00  LS        68,000.00        34,000.00        18,916.67 
0445.9901950E  ?PIPE, PLUG AND ABANDON                   4        13.00  EACH      13,500.00         1,038.46         1,263.94 
0445.9902400E  ?SANITARY SEWER CONNECTIONS               1         2.00  EACH       2,000.00         1,000.00         1,750.00 
0445.9902450E  ?SEWER CLEANOUTS                          1         1.00  EACH         400.00           400.00         1,428.33 
0445.9902700F  ?SLOTTED DRAIN                            2       270.00  M         31,900.00           118.15           231.89 
0445.9903050F  ?100 MM HDPE PIPE                         1        33.00  M          3,465.00           105.00           105.00 
0445.9903150F  ?100 MM STORM SEWER PIPE                  1        18.00  M            558.00            31.00            28.70 
0445.9903600F  ?150 MM HDPE PIPE                         1        26.00  M          3,146.00           121.00           121.00 
0445.9904300F  ?250 MM HDPE PIPE                         1       113.00  M         13,334.00           118.00           118.00 
0445.9904850F  ?375 MM HDPE PIPE                         1         4.00  M            560.00           140.00           140.00 
0445.9905200F  ?450 MM HALF CIRCLE PIPE                  1        30.48  M          1,219.20            40.00            48.33 
0445.9905250F  ?450 MM HDPE PIPE                         2       447.00  M         85,416.00           191.09           181.56 
0445.9905350F  ?450 MM STANDARD STEEL PIPE               1        66.04  M         15,189.20           230.00           208.33 
0445.9905450F  ?50 MM HDPE PIPE                          1        41.00  M          2,665.00            65.00            65.00 
S E C T I O N 0450  - STRUCTURAL PLATE PIPE, PIPE ARCH & ARCH 
0450.2B02100F  2100 MM X 1525 MM STR PLT PIPE ARCH       1        35.75  M         25,489.75           713.00           854.33 
0450.2B02925F  2925 MM X 1975 MM STR PLT PIPE ARCH       1        24.68  M         20,978.00           850.00           876.67 
0450.2B04975F  4975 MM X 3025 MM STR PLT PIPE ARCH       1        22.00  M         28,600.00         1,300.00         1,481.58 
0450.2C04925F  4925 MM X 2975 MM STR PLT ARCH            1        23.33  M         21,486.93           921.00           955.33 
S E C T I O N 0460  - PAVED CULVERT END SLOPES 
0460.0A00100J  PAVED CULV END SLOPES                     5       330.80  M2        18,879.00            57.07            70.27 
0460.9900150E  ?PAVED CULVERT END SLOPES                 1         4.00  EACH       8,000.00         2,000.00         1,574.63 
S E C T I O N 0470  - MANHOLES & INLETS 
0470.0A00000E  CONC MH                                  28       165.00  EACH     362,871.00         2,199.22         2,319.16 
0470.0A00050E  CONC MH, TYP B                            5        19.00  EACH      35,500.00         1,868.42         1,831.91 
0470.0A00300E  CONC MH, DROP TYP                         1         2.00  EACH       4,600.00         2,300.00         3,105.83 
0470.0A00450E  CONC MH W/ INLET                          4        32.00  EACH     105,500.00         3,296.88         3,645.83 
0470.0A00500E  POLLN CNTL MH                             2         8.00  EACH      26,600.00         3,325.00         3,238.00 
0470.0A00650E  CONC MH, TYP SED                          3         3.00  EACH      14,800.00         4,933.33         5,900.00 
0470.0A00800E  ?CONCRETE MANHOLES, 1500 MM               2         4.00  EACH       8,750.00         2,187.50         2,458.33 
0470.0A00900E  ?CONCRETE MANHOLES, 1800 MM               5        12.00  EACH      39,000.00         3,250.00         3,130.50 
0470.0A00950E  ?CONCRETE MANHOLES, 2100 MM               2         2.00  EACH      17,350.00         8,675.00         6,391.67 
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0470.0A01000E  ?CONCRETE MANHOLES, 2400 MM               1         3.00  EACH      24,000.00         8,000.00         6,613.33 
0470.0A99000F  ?EXTRA DEPTH FOR CONCRETE MANHOLES        3         3.40  M          2,274.40           668.94           668.94 
0470.0C00100E  ?CONCRETE INLETS, SPECIAL                 2         3.00  EACH       5,400.00         1,800.00         1,517.78 
0470.0C02000E  CONC INLETS, TYP B                        4         5.00  EACH       4,550.00           910.00           946.80 
0470.0C02050E  CONC INLETS, TYP B (MOD)                  1         5.00  EACH       3,125.00           625.00           725.00 
0470.0C03000E  CONC INLETS, TYP CG-1                     3        16.00  EACH      14,750.00           921.88           926.76 
0470.0C03100E  CONC INLETS, TYP CG-1 (WITH BASIN)        1         2.00  EACH       1,500.00           750.00           816.67 
0470.0C03150E  CONC INLETS, TYP CG-2                    15       283.00  EACH     261,185.00           922.92           841.07 
0470.0C03200E  CONC INLETS, TYP CG-2 (MOD)               1         7.00  EACH      13,650.00         1,950.00         1,366.67 
0470.0C03250E  CONC INLETS, TYP CG-3                     8        30.00  EACH      30,800.00         1,026.67         1,076.49 
0470.0C03300E  CONC INLETS, TYP CG-3 (MOD)               2        17.00  EACH      20,500.00         1,205.88         1,594.51 
0470.0C04000E  CONC INLETS, TYP D                       14        50.00  EACH      44,654.00           893.08           928.83 
0470.0C04050E  CONC INLETS, TYP D (MOD)                  1        31.00  EACH      24,800.00           800.00         1,150.00 
0470.0C07000E  CONC INLETS, TYP G-1                      7        20.00  EACH      19,125.00           956.25           955.13 
0470.0C07100E  CONC INLETS, TYP G-2                     23       240.00  EACH     189,647.00           790.20           873.17 
0470.0C07150E  CONC INLETS, TYP G-2 (MOD)                4        76.00  EACH      78,240.00         1,029.47         1,069.91 
0470.0C07200E  CONC INLETS, TYP G-2M                     2         4.00  EACH       4,300.00         1,075.00         1,092.50 
0470.0C07300E  CONC INLETS, TYP G-2MA                   11        23.00  EACH      26,555.90         1,154.60         1,115.08 
0470.0C07350E  CONC INLETS, TYP G-2MA (MOD)              1         1.00  EACH       1,000.00         1,000.00         1,466.67 
0470.0C13000E  CONC INLETS, TYP M-E                      4         5.00  EACH       7,390.00         1,478.00         1,912.67 
0470.0C13050E  CONC INLETS, TYP M-E (MOD)                1         1.00  EACH       2,100.00         2,100.00         1,733.33 
0470.0C13100E  CONC INLETS, TYP M-O                      1         1.00  EACH       1,850.00         1,850.00         1,883.33 
0470.0C27000E  CATCH BASINS, CONC                        2         9.00  EACH       7,620.00           846.67           998.00 
0470.0C27050E  CATCH BASINS, METAL SUMP                  2         6.00  EACH       6,650.00         1,108.33         1,181.25 
0470.0C27100E  ?CATCH BASINS                             4        17.00  EACH      15,800.00           929.41           980.23 
0470.0D00000E  CONC SPH BOXES                            2         8.00  EACH      10,250.00         1,281.25         1,227.08 
0470.0E00000E  MH SLOPE PROTORS                          1         2.00  EACH       2,000.00         1,000.00         1,100.00 
0470.0F00000E  CONC DIVERSION BOXES                      1         4.00  EACH       2,500.00           625.00         2,208.33 
0470.0I00000E  MONUMENT BOXES                            1         1.00  EACH         500.00           500.00           338.54 
0470.9Z90000E  SEC 0470 MISC                             2         3.00  EACH       6,500.00         2,166.67         3,111.11 
0470.9900300E  ?CONCRETE INLETS, DOUBLE                  2        33.00  EACH      38,280.00         1,160.00         1,113.64 
0470.9900450E  ?CONCRETE INLETS, TYPE CG-2 (CURB TYPE)   2         9.00  EACH       7,850.00           872.22           965.19 
0470.9901050E  ?CONCRETE INLETS, TYPE 2                  1         8.00  EACH       5,520.00           690.00           677.58 
0470.9901150E  ?CONCRETE INLETS, TYPE 3                  1         2.00  EACH       1,650.00           825.00           875.00 
0470.9901250E  ?CONCRETE INLETS, TYPE 4A                 2        11.00  EACH       8,900.00           809.09           812.00 
0470.9901600E  ?CONCRETE MANHOLES, CONNECTIONS           1         1.00  EACH         800.00           800.00           583.33 
0470.9901850A  ?CONCRETE MANHOLES, MISCELLANEOUS         2         2.00  LS         8,300.00         4,150.00         3,750.00 
0470.9903250E  ?INLET CONNECTIONS                        1         2.00  EACH       1,000.00           500.00           317.50 
0470.9903650E  ?SPECIAL MANHOLES                         4        12.00  EACH      50,160.00         4,180.00         3,768.69 
0470.9904100E  ?300 MM CANAL GATE                        1         8.00  EACH       3,200.00           400.00           516.67 
S E C T I O N 0480  - DRAINAGE CURBS 
0480.0A00100F  DRAIN CURBS                              31    11,292.50  M        213,946.70            18.95            15.87 
S E C T I O N 0490  - ADJUSTMENT OF MANHOLES, INLETS & BOXES 
0490.0A00100E  ADJING MH                                39       383.00  EACH     191,415.00           499.78           507.63 
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0490.0A00150E  ?FIRE HYDRANT ASSEMBLY                    4        14.00  EACH      28,600.00         2,042.86         1,997.80 
0490.0A00200E  ?SETTING MONUMENT BOXES                   2         8.00  EACH       2,300.00           287.50           259.38 
0490.0A00300E  ?WATER METER INSTALLATION                 1        12.00  EACH       8,880.00           740.00           563.33 
0490.0B00100E  RECONSTING MH                            10        25.00  EACH      32,360.00         1,294.40         1,240.91 
0490.0D00100E  ADJING INLETS                            16       305.00  EACH     181,265.00           594.31           589.19 
0490.0D00150E  RECONSTING INLETS                         5         6.00  EACH       4,675.00           779.17           782.81 
0490.0E00100E  ADJING BOXES                             14        97.00  EACH      18,105.00           186.65           252.29 
0490.0F00250E  ADJING CLEANOUTS                          3         7.00  EACH         895.00           127.86           182.78 
0490.0F00300E  ADJING UTILITY VAULTS                     3         7.00  EACH       5,125.00           732.14           732.14 
0490.0F00350E  RECONSTING UTILITY VAULTS                 1         5.00  EACH       5,000.00         1,000.00         1,033.33 
0490.0F00400E  ADJING VALVE BOXES                       18       191.00  EACH      32,572.00           170.53           161.85 
0490.0F00450E  ?ADJUSTING, MISCELLANEOUS                 2        15.00  EACH      14,600.00           973.33         1,150.22 
0490.0F00550E  MOD CONC INLETS                           4        33.00  EACH      15,800.00           478.79           711.11 
0490.0F00600E  CAPPING MH                                1         2.00  EACH         900.00           450.00           816.67 
0490.0F00650E  CAPPING INLETS                            7        25.00  EACH      10,450.00           418.00           388.62 
0490.9Z90000E  SEC 0490 MISC                             1        10.00  EACH       4,680.00           468.00           439.33 
0490.9Z90000J  SEC 0490 MISC                             1       166.00  M2         5,810.00            35.00            36.67 
0490.9900250E  ?ADJUSTING SLOTTED DRAINS                 2         2.00  EACH       1,250.00           625.00           642.17 
0490.9900300E  ?ADJUSTING WATER METERS                   4        66.00  EACH      14,140.00           214.24           259.36 
0490.9900350A  ?ADJUSTING, MISCELLANEOUS                 1         1.00  LS         3,500.00         3,500.00         2,996.67 
0490.9900500E  ?FIRE HYDRANT, ADJUSTING                  1         4.00  EACH       2,000.00           500.00           833.33 
0490.9900600E  ?FIRE HYDRANT, REMOVAL                    1         1.00  EACH         370.00           370.00           340.00 
0490.9900850E  ?MANHOLE CONNECTIONS                      1         1.00  EACH       2,625.00         2,625.00         2,158.33 
0490.9901100E  ?RELOCATE FIRE HYDRANT                    3         8.00  EACH       9,300.00         1,162.50         1,329.17 
0490.9901200E  ?RELOCATE WATER METER                     3        12.00  EACH       4,900.00           408.33           358.06 
0490.9901550E  ?WATER METER, BOX INSTALLATION (ONLY)     2        31.00  EACH       6,166.00           198.90           204.01 
0490.9901650E  ?WATER VALVE BOXES                        3       102.00  EACH      29,814.00           292.29           261.01 
0490.9901700A  ?WATER LINE, ADJUSTING                    1         1.00  LS         7,500.00         7,500.00         8,250.00 
0490.9901700E  ?WATERLINE, ADJUSTING                     2        18.00  EACH      19,500.00         1,083.33           830.56 
0490.9901750E  ?WATERLINE, CONNECTION                    3        16.00  EACH      11,200.00           700.00           546.96 
S E C T I O N 0495  - OUTLET BASINS 
0495.0A00100E  OUTLET BASINS                             4        30.00  EACH      29,300.00           976.67           844.23 
                                                          Part 400  Total         9,318,967.02 
            P A R T 0500  - BRIDGES 
S E C T I O N 0501  - BRIDGE REMOVAL 
0501.0A00100A  BR RMVL WORK                             82        82.00  LS     2,464,661.00        30,056.84        30,197.13 
0501.0A00100F  BR RMVL WORK                              1        50.80  M         11,938.00           235.00           365.00 
0501.0A00100J  BR RMVL WORK                              2       580.20  M2       164,437.50           283.42           268.12 
0501.0B00150A  EX FOR SALV & STKPL BR                    5         5.00  LS        13,160.00         2,632.00         2,828.00 
0501.9Z90000A  SEC 0501 MISC                             1         1.00  LS         5,000.00         5,000.00         4,550.40 
S E C T I O N 0510  - STRUCTURAL EXCAVATION & BACKFILL 
0510.0A00100A  SHORING, CRIBBING, ETC.                  47        47.00  LS       842,155.00        17,918.19        20,359.01 
0510.1A00100K  STR EXC                                  18     3,681.50  M3        95,108.70            25.83            25.98 
0510.2A00100A  STR EXC                                  57        57.00  LS       512,654.00         8,993.93         8,131.24 
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0510.3A00100K  STR EXC BELOW ELEVS SHOWN                 3       736.00  M3        23,620.00            32.09            24.87 
0510.6A00100K  GRANULAR WALL BKFL                       30     1,250.00  M3        60,280.65            48.22            51.65 
0510.6B00100A  GRANULAR STR BKFL                        11        11.00  LS        83,150.00         7,559.09         6,687.39 
0510.6B00100K  GRANULAR STR BKFL                        36     8,281.70  M3       244,156.95            29.48            37.20 
S E C T I O N 0511  - TEMPORARY WORK BRIDGE 
0511-000754    COMPR. JOINT SEALS                        1         1.00  LS         2,000.00         2,000.00         1,500.00 
S E C T I O N 0512  - DRILLED SHAFT FOUNDATIONS 
0512.0A00100A  FURN DRILLING EQUIP                       2         2.00  LS        77,000.00        38,500.00        36,165.27 
0512.1A00100F  DRILLED SHAFTS                            1        85.00  M         40,375.00           475.00           716.67 
0512.5A00100F  CSL TEST ACC TUBES                        1       450.00  M          3,600.00             8.00             9.33 
S E C T I O N 0520  - DRIVEN PILES 
0520.1A00100A  FURN PILE DRIVING EQUIP                  37        37.00  LS       442,590.00        11,961.89        11,653.59 
0520.1B00300F  FURN HP 250 X 62 STL PILES                7       791.00  M         31,248.00            39.50            47.34 
0520.1B00350F  FURN HP 250 X 85 STL PILES                3       304.00  M         18,011.00            59.25            71.04 
0520.1B00400F  FURN HP 310 X 79 STL PILES                3       249.00  M         11,540.00            46.35            62.87 
0520.1B00450F  FURN HP 310 X 110 STL PILES               1       103.00  M          7,210.00            70.00            67.07 
0520.1B00900F  FURN PP 325 X 9.53 STL PILES             16     3,541.20  M        224,313.04            63.34            57.66 
0520.1B01050F  FURN PP 355 X 9.53 STL PILES              4     1,218.00  M         77,796.00            63.87            68.48 
0520.1B01800F  FURN PP 610 X 12.70 STL PILES             2     3,148.00  M        316,900.00           100.67           122.14 
0520.1C00280E  DR HP 250 X 62 STL PILES                  6        62.00  EACH      39,200.00           632.26           495.70 
0520.1C00300E  DR HP 250 X 85 STL PILES                  1        10.00  EACH       3,000.00           300.00           233.33 
0520.1C00400E  DR HP 310 X 110 STL PILES                10       140.00  EACH      53,680.00           383.43           456.88 
0520.1C00850E  DR PP 325 X 9.53 STL PILES               19       449.00  EACH     298,130.06           663.99           611.53 
0520.1C01000E  DR PP 355 X 9.53 STL PILES                1        28.00  EACH       8,400.00           300.00           358.33 
0520.1H00100E  REINF PILE TIPS                          10       175.00  EACH      17,785.00           101.63           106.26 
0520.1I00080E  HP 250 X 62 STL PILE SPLICES              6        26.00  EACH          26.00             1.00            49.23 
0520.1I00150E  HP 310 X 79 STL PILE SPLICES              1         2.00  EACH           2.00             1.00            34.00 
0520.1I00200E  HP 310 X 110 STL PILE SPLICES            15        96.00  EACH       9,606.00           100.06           136.04 
0520.1I00650E  PP 325 X 9.53 STL PILE SPLICES            4        12.00  EACH       3,450.00           287.50           196.94 
0520.1I00800E  PP 355 X 9.53 STL PILE SPLICES            2        18.00  EACH       3,600.00           200.00           180.11 
0520.9Z90000A  SEC 0520 MISC                             1         1.00  LS        50,000.00        50,000.00        33,926.67 
0520.9900700J  ?FURNISH AND DRIVE STEEL SHEET PILING     1        85.68  M2        17,136.00           200.00           380.56 
0520.9901050F  ?FURNISH PP 457 MM STEEL PIPE PILES       1       334.00  M         38,410.00           115.00           119.33 
0520.9902250J  ?STEEL PILES, BITUMINOUS COATED           1       107.00  M2         1,605.00            15.00            13.33 
S E C T I O N 0530  - STEEL REINFORCEMENT FOR CONCRETE 
0530.0A00100A  REINF                                    61        61.00  LS       988,832.00        16,210.36        16,981.26 
0530.0A00100O  REINF                                     1     1,900.00  KG         5,225.00             2.75             1.54 
0530.0B00100A  COATED REINF                             26        26.00  LS       417,329.00        16,051.12        16,802.08 
0530.9Z90000A  SEC 0530 MISC                             1         1.00  LS       105,000.00       105,000.00        68,666.67 
S E C T I O N 0540  - CONCRETE BRIDGES 
0540.0A00100A  ?MISCELLANEOUS STRUCTURE CONSTRUCTION     5         5.00  LS       153,000.00        30,600.00        48,452.13 
0540.0A00100E  ?MISCELLANEOUS STRUCTURE CONSTRUCTION     3       111.00  EACH      75,150.00           677.03           830.73 
0540.0A00100F  ?MISCELLANEOUS STRUCTURE CONSTRUCTION     1        32.00  M         13,600.00           425.00           233.88 
0540.0A00150J  ?SOUND WALLS                              2     4,110.00  M2       600,475.00           146.10           162.42 
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0540.0A00200A  ?STRUCTURAL CONCRETE                      2         2.00  LS       245,000.00       122,500.00        73,333.50 
0540.0A00250A  ?STRUCTURAL CONCRETE, CLASS 23            3         3.00  LS       244,000.00        81,333.33        81,500.00 
0540.1A00100A  STR CONC, CLASS 25                       44        44.00  LS     1,829,957.50        41,589.94        42,688.87 
0540.1A00150A  STR CONC, CLASS 30                       24        24.00  LS     2,184,545.00        91,022.71       112,277.77 
0540.1A00200A  STR CONC, CLASS 35                        6         6.00  LS       313,001.00        52,166.83        58,518.17 
0540.2A00100K  STR CONC, CLASS 25                        1        50.00  M3        32,750.00           655.00           415.83 
0540.3A00150J  CONC FACE PANELS                          1        52.40  M2        14,410.00           275.00           301.67 
0540.9900350A  ?CONCRETE SEAL                            1         1.00  LS         5,460.00         5,460.00        10,153.33 
0540.9900750F  ?INJECT STRESS CRACKS                     2        51.00  M         10,230.00           200.59           155.88 
0540.9900850J  ?MISCELLANEOUS STRUCTURE CONSTRUCTION     1        36.00  M2         1,728.00            48.00            89.33 
0540.9900900A  ?MOBILIZATION FOR INJECTING STRESS CRACK  2         2.00  LS         2,200.00         1,100.00           791.67 
0540.9901100A  ?RAISE EXISTING BRIDGE                    3         3.00  LS       457,000.00       152,333.33       139,555.56 
0540.9901300A  ?STRUCTURAL CONCRETE, CLASS 20            1         1.00  LS         8,000.00         8,000.00         7,726.67 
0540.9901350K  ?STRUCTURAL CONCRETE, CLASS 23            2       153.60  M3        55,414.00           360.77           454.75 
S E C T I O N 0545  - REINFORCED CONCRETE BRIDGE END PANELS 
0545.0A00100J  REINF CONC BR END PANELS                 33     7,713.47  M2     1,127,731.20           146.20           171.04 
0545.9900100A  ?END PANEL SUPPORT                        8         8.00  LS       160,000.00        20,000.00        23,024.58 
S E C T I O N 0550  - PRECAST PRESTRESSED CONCRETE MEMBERS 
0550.1A00100F  BI 1300 PRCST PRESTR BMS                  1       188.00  M         83,660.00           445.00           446.17 
0550.1A00200F  BI 1900 PRCST PRESTR BMS                  1       749.00  M        355,775.00           475.00           466.67 
0550.1A00250F  BI 1220 PRCST PRESTR BMS                  1       189.00  M         80,325.00           425.00           510.33 
0550.1A00350F  BI 1525 PRCST PRESTR BMS                  1       308.00  M        120,736.00           392.00           449.00 
0550.1A00450F  BI 1830 PRCST PRESTR BMS                  3       567.74  M        264,451.87           465.80           505.58 
0550.1A01050F  DECK BT 1370 PRCST PRESTR BMS             1       102.00  M         66,606.00           653.00           726.00 
0550.1A01150F  TYP III PRCST PRESTR BMS                  3       272.30  M        142,640.00           523.83           505.81 
0550.1B00100F  305 MM PRCST PRESTR SLB                   2        65.50  M         31,522.00           481.25           490.64 
0550.1B00150F  380 MM PRCST PRESTR SLB                   2       274.80  M        127,438.20           463.75           499.74 
0550.1B00200F  455 MM PRCST PRESTR SLB                   5       523.00  M        212,936.32           407.14           437.87 
0550.1B00250F  535 MM PRCST PRESTR SLB                   6       886.80  M        365,368.65           412.01           410.00 
0550.1B00300F  660 MM PRCST PRESTR SLB                   8     1,926.60  M        767,387.85           398.31           424.69 
0550.1C00150F  840 MM PRCST PRESTR BOX BMS               3     1,042.90  M        568,741.94           545.35           549.35 
0550.1C00200F  990 MM PRCST PRESTR BOX BMS               1       198.00  M        124,740.00           630.00           631.38 
0550.9Z90000E  SEC 0550 MISC                             1         2.00  EACH      30,000.00        15,000.00        13,333.33 
0550.9900250F  ?BT 2100 PRECAST PRESTRESSED BEAMS        1       393.00  M        192,570.00           490.00           467.33 
0550.9903350E  ?PRESTRESSED BEAM, BT (140'/145')         1         4.00  EACH      80,000.00        20,000.00        22,925.00 
S E C T I O N 0555  - POST-TENSIONING 
0555.0A00100A  POST-TENSIONING                           1         1.00  LS        30,000.00        30,000.00        26,000.00 
S E C T I O N 0558  - LATEX MODIFIED CONCRETE RESURFACING 
0558.0B00100J  CLASS 2 PREP                              5     3,313.00  M2        92,533.00            27.93            45.33 
0558.0C00150K  FURN STR OVERLAY CONC                     1        95.10  M3        31,383.00           330.00           289.00 
0558.9900150J  ?CLASS 3 PREPARATION                      1        49.00  M2            49.00             1.00           396.00 
0558.9900250J  ?CONSTRUCT STRUCTURAL OVERLAY CONCRETE    1     1,015.00  M2        76,125.00            75.00            74.67 
S E C T I O N 0559  - MICROSILICA CONCRETE RESURFACING 
0559.0C00100K  FURN MICROSILICA CONC                    11       983.20  M3       289,465.00           294.41           451.73 
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0559.0D00100J  CONST MC RESURF                           9    22,456.00  M2     1,150,730.00            51.24            51.49 
0559.9Z90000J  SEC 0559 MISC                             1     1,103.00  M2        93,755.00            85.00            80.00 
0559.9900100J  ?CONSTRUCT MC RESURFACING                 2     1,540.00  M2       101,100.00            65.65            76.88 
S E C T I O N 0560  - STRUCTURAL STEEL BRIDGES 
0560.0A00100A  STR STL                                   2         2.00  LS       330,000.00       165,000.00       172,733.33 
0560.9900200A  ?MISCELLANEOUS STEEL                      2         2.00  LS         7,500.00         3,750.00         3,016.67 
0560.9900200O  ?MISCELLANEOUS STEEL                      1     4,310.00  KG         2,155.00             0.50             1.20 
S E C T I O N 0570  - TIMBER BRIDGES 
0570.0A00150K  TIMBER & LUMBER, TREATED                  1       172.00  M3       120,400.00           700.00           666.67 
0570.9900150K  ?GLU-LAM DECK PANELS                      1       186.00  M3       279,000.00         1,500.00         1,283.33 
0570.9900350A  ?TIMBER BRIDGE                            1         1.00  LS       154,950.00       154,950.00       173,130.59 
S E C T I O N 0581  - BRIDGE DRAINAGE SYSTEMS 
0581.0A00100E  ?ADJUST DECK DRAINS                      11        28.00  EACH      11,500.00           410.71           550.48 
0581.0A00150E  BR DRAINS                                 1        15.00  EACH      61,500.00         4,100.00         5,881.67 
0581.9900150A  ?BRIDGE DRAINAGE SYSTEMS                  3         3.00  LS       228,000.00        76,000.00        70,666.67 
0581.9900300E  ?DECK DRAINS, PLUG                        4         9.00  EACH       4,755.00           528.33           513.89 
S E C T I O N 0582  - BRIDGE BEARINGS 
0582.0A00100E  BEARING DEVICES, BENT 1                   1         8.00  EACH      12,000.00         1,500.00         2,133.33 
0582.9900150E  ?BEARING DEVICES, REPLACE                 4        81.00  EACH     467,000.00         5,765.43         6,277.19 
S E C T I O N 0583  - ELECTRICAL CONDUIT IN BRIDGES 
0583.0A00100A  ?CONDUIT INSTALLATION, COMPLETE           2         2.00  LS       110,000.00        55,000.00        67,640.83 
0583.0A00150F  ?CONDUIT, MISCELLANEOUS                   1        30.00  M          2,250.00            75.00            75.00 
0583.0A00200F  16 MM ELEC CONDUIT                        1         8.00  M            500.00            62.50            62.50 
0583.0A00250F  21 MM ELEC CONDUIT                        1       121.90  M          6,095.00            50.00            39.67 
0583.0A00300F  27 MM ELEC CONDUIT                        4       344.00  M          5,857.00            17.03            26.32 
0583.0A00400F  41 MM ELEC CONDUIT                        2        88.00  M          5,808.00            66.00            59.48 
0583.0A00450F  53 MM ELEC CONDUIT                        5     2,045.50  M         73,198.50            35.79            43.63 
0583.0A00500F  63 MM ELEC CONDUIT                        1        75.00  M         18,750.00           250.00           250.00 
0583.0A00550F  78 MM ELEC CONDUIT                        2       455.00  M         38,225.00            84.01            83.01 
0583.0A00650F  103 MM ELEC CONDUIT                       3     1,990.00  M         43,780.00            22.00            22.00 
0583.0A00750F  155 MM ELEC CONDUIT                       2        58.00  M          2,697.00            46.50            50.83 
0583.9900600A  ?HYDRONIC TUBING INSTALLATION             1         1.00  LS        46,343.00        46,343.00        45,921.50 
0583.9900700A  ?MECHANICAL EQUIPMENT AND PLUMBING        1         1.00  LS        53,020.00        53,020.00        54,010.00 
0583.9900850A  ?POWER DISTRIBUTION SUB-SYSTEM COMPLETE   1         1.00  LS        20,680.00        20,680.00        18,590.00 
0583.9900900F  ?PVC CONDUIT                              2       363.00  M          4,563.30            12.57            12.57 
0583.9901150F  ?103 MM PVC ELECTRICAL CONDUIT            1     1,230.00  M         39,360.00            32.00            32.00 
0583.9901250F  ?155 MM PVC ELECTRICAL CONDUIT            1       397.00  M         13,498.00            34.00            34.00 
0583.9901400F  ?41 MM PVC ELECTRICAL CONDUIT             1       137.00  M          2,192.00            16.00            16.00 
0583.9901500F  ?53 MM PVC ELECTRICAL CONDUIT             1     1,373.00  M         15,652.20            11.40            11.40 
S E C T I O N 0584  - ELASTOMERIC CONCRETE NOSING 
0584.0A00100F  ELASTOMERIC CONCRETE NOSING              12       913.54  M        239,627.00           262.31           226.38 
0584.9900100A  ELASTOMERIC CONCRETE NOSING               3         3.00  LS        69,000.00        23,000.00        27,900.44 
0584.9900100K  ?ELASTOMERIC CONCRETE NOSING              1         0.15  M3         2,700.00        18,000.00         8,944.33 
0584.9900150A  ?STEEL NOSING JOINT                       1         1.00  LS         9,000.00         9,000.00        18,000.00 
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S E C T I O N 0585  - EXPANSION JOINTS 
0585.0A00200A  ASPHIC PLUG JT SEALS                     11        11.00  LS       144,650.00        13,150.00        13,028.79 
0585.0A00450K  ASPHIC PLUG JT SEAL MATL                  6         5.20  M3        23,470.00         4,513.46         4,901.28 
0585.0A00500F  ?ASPHALTIC PLUG JOINT SEALS              14       866.20  M        244,788.10           282.60           279.32 
0585.0A00550A  POURED SEALANT JT SEALS                  13        13.00  LS        74,500.00         5,730.77         7,059.00 
0585.0A00580A  TYP "B" PREFD POLYCH COMPR JT SEALS       1         1.00  LS         6,000.00         6,000.00         6,045.67 
0585.0A00590A  TYP "C" PREFD POLYCL COMPR JT SEALS       4         4.00  LS        25,500.00         6,375.00         5,708.75 
0585.9Z90000A  SEC 0585 MISC                             2         2.00  LS        15,000.00         7,500.00         6,333.33 
0585.9900400A  ?COMPRESSION JOINT SEALS, TYPE "B"        1         1.00  LS        12,000.00        12,000.00         6,333.33 
0585.9900450A  ?COMPRESSION JOINT SEALS, TYPE "C"        3         3.00  LS        19,000.00         6,333.33         4,433.33 
0585.9901600A  ?EXPANSION JOINT, DOUBLE STRIP SEAL       1         1.00  LS        40,000.00        40,000.00        33,800.00 
0585.9901800A  ?EXPANSION JOINT, MODULAR (TYPE 4)        1         1.00  LS       155,000.00       155,000.00       178,333.33 
0585.9901900A  ?EXPANSION JOINT, RECONSTRUCT             1         1.00  LS       180,000.00       180,000.00       202,666.67 
0585.9902250A  ?POURED SEALANT JOINT SEALS               6         6.00  LS        16,700.00         2,783.33         3,101.67 
0585.9902300A  ?PREFORMED ELASTOMERIC STRIP SEALS        1         1.00  LS         6,500.00         6,500.00         6,984.00 
S E C T I O N 0586  - CONCRETE REPAIR 
0586.0A00100F  REPAIR EXPAN JTS                          1       106.30  M          7,441.00            70.00           136.33 
0586.0B00100J  REPAIR DECK CONC                          8       150.00  M2        44,350.00           295.67           458.56 
0586.9900250A  ?REPAIR EXPANSION JOINTS                  1         1.00  LS         7,500.00         7,500.00         7,333.33 
S E C T I O N 0587  - BRIDGE RAILS 
0587.0A00100F  ?PEDESTRIAN RAILING, PROTECTION           3       181.00  M         37,675.00           208.15           220.84 
0587.0A00200A  2 TUBE STL RAIL                           8         8.00  LS        89,624.00        11,203.00        11,774.58 
0587.0A00200F  ?2 TUBE STEEL RAIL                        2        52.00  M          9,048.00           174.00           223.54 
0587.0A00250A  2 TUBE STL RAIL, MOD                      4         4.00  LS        99,265.00        24,816.25        23,482.00 
0587.0A00250F  ?2 TUBE STEEL RAIL, MODIFIED              2        92.70  M         30,591.00           330.00           298.27 
0587.0A00400A  THRIE BEAM STL RAIL                      22        22.00  LS       347,499.00        15,795.41        18,267.83 
0587.0A00450A  COMBINATION BR RAIL                       2         2.00  LS        40,000.00        20,000.00        21,389.35 
0587.0A00500A  CONC BR RAIL                             16        16.00  LS       443,460.00        27,716.25        24,177.38 
0587.0A00800A  ?CONCRETE BRIDGE RAIL, TYPE TEXAS         1         1.00  LS        36,300.00        36,300.00        36,150.00 
0587.0A00900A  CONC PARP W/ PED RAIL                     4         4.00  LS        72,845.00        18,211.25        20,752.83 
0587.0A01100A  TYP "F" CONC RAIL                        13        13.00  LS       538,500.00        41,423.08        38,830.90 
0587.0A01100F  ?TYPE "F" CONCRETE RAIL                   7       883.60  M        141,889.80           160.58           147.15 
0587.0A01250A  TYP "F" CONC RAIL, MOD                    2         2.00  LS       110,000.00        55,000.00        48,666.67 
0587.0A01300A  TYP "F" CONC RAIL, RETROFIT               3         3.00  LS        52,000.00        17,333.33        16,888.89 
0587.0A01400F  ?PEDESTRIAN RAIL, MODIFIED                1         2.00  M            800.00           400.00           350.00 
0587.0A01500F  ?ORNAMENTAL RAIL                          1        28.00  M          4,816.00           172.00           252.33 
0587.9Z90000A  SEC 0587 MISC                             2         2.00  LS        48,000.00        24,000.00        63,833.33 
0587.9901450A  ?PEDESTRIAN RAILING, PROTECTION           2         2.00  LS        36,215.00        18,107.50        18,113.33 
0587.9901450F  ?PEDESTRIAN RAILING, PROTECTION           1       150.00  M         14,775.00            98.50            64.83 
0587.9901650A  ?RAILING, PROTECTION                      3         3.00  LS        17,458.00         5,819.33         4,331.44 
0587.9901700A  ?RAILING, PROTECTION (MODIFIED)           1         1.00  LS        45,000.00        45,000.00        48,000.00 
0587.9901900A  ?SALVAGE BRIDGE RAIL                      2         2.00  LS        21,000.00        10,500.00         7,883.33 
0587.9901950A  ?SIDEWALK MOUNTED COMBINATION BRIDGE RAI  5         5.00  LS        96,399.00        19,279.80        22,152.22 
0587.9902150F  ?TEMPORARY PROTECTIVE FENCING             1       261.00  M          1,435.50             5.50             7.75 
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0587.9902300F  ?THRIE BEAM STEEL RAILING, RETROFIT       1         8.00  M          4,360.00           545.00           244.50 
S E C T I O N 0588  - SEISMIC RESTRAINT SYSTEMS 
0588.0A00100E  ?EARTHQUAKE RESTRAINT DEVICES, EXISTING   6       142.00  EACH     362,700.00         2,554.23         2,806.10 
0588.0A00210E  SEIS BEARING REPL                         1        24.00  EACH      24,000.00         1,000.00         1,266.67 
0588.0A00250E  SEIS RESTR, SHEAR LUGS                    3        77.00  EACH      78,500.00         1,019.48           773.90 
0588.0A00400E  SEIS RESTR, LONG.                         6       137.00  EACH     195,400.00         1,426.28         1,553.74 
0588.0A00550E  SEIS RESTR, LONG. SIG CABLE               1        28.00  EACH      70,000.00         2,500.00         1,836.67 
0588.0A00650E  SEIS RESTR, TRANS                         2        55.00  EACH     100,100.00         1,820.00         1,390.80 
0588.0A00800J  WATERPROOFING MEMBRANE                   30     9,833.59  M2       174,652.87            17.76            18.39 
0588.9Z90000A  SEC 0588 MISC                             1         1.00  LS        35,000.00        35,000.00        63,264.67 
0588.9900450A  ?MISCELLANEOUS EARTHQUAKE RESTRAINT DEVI 14        14.00  LS       412,500.00        29,464.29        29,547.62 
S E C T I O N 0594  - PREPARING & COATING STEEL STRUCTURES 
0594.0A00150A  ?COATING MATERIALS                        3         3.00  LS     1,055,000.00       351,666.67       534,764.00 
0594.0A00200A  ?DISPOSAL                                 4         4.00  LS       216,500.00        54,125.00        57,677.00 
0594.9900100A  ?BRIDGE CONTAINMENT SYSTEM, MOVING        2         2.00  LS     2,350,000.00     1,175,000.00     1,251,333.33 
0594.9900150A  ?COATING APPLICATION                      3         3.00  LS     3,341,134.00     1,113,711.33     1,417,354.89 
0594.9900200A  ?CONTAINMENT                              3         3.00  LS     3,530,000.00     1,176,666.67     1,406,740.00 
0594.9900550A  ?SURFACE PREPARATION                      3         3.00  LS     7,260,624.00     2,420,208.00     2,439,415.78 
S E C T I O N 0595  - REINFORCED CONCRETE BOX CULVERTS 
0595.0A00100F  REINF CONC BOX CULV                       7       202.10  M        390,951.20         1,934.44         1,845.01 
0595.0A00150F  ?REINFORCED CONCRETE BOX CULVERT, PRECAS  3       159.00  M        347,700.00         2,186.79         2,065.23 
0595.0A00200F  ?REINFORCED CONCRETE BOX CULVERT WITHOUT  7       270.00  M        399,760.00         1,480.59         1,474.81 
0595.0A00250A  ?REINFORCED CONCRETE WING WALLS AND APRO 11        11.00  LS       176,268.00        16,024.36        18,158.61 
0595.0A00300A  WINGWALLS & APRONS                        4         4.00  LS        66,000.00        16,500.00        18,863.33 
0595.9Z90000J  SEC 0595 MISC                             1       144.00  M2        46,800.00           325.00           267.13 
S E C T I O N 0596  - RETAINING WALLS 
0596.0A00150J  RETAINING  WALL                           1        54.00  M2        42,044.40           778.60           792.87 
0596.0A00200J  ?RETAINING WALL, CONCRETE                21     2,059.02  M2       766,922.55           372.47           460.10 
0596.0A00250J  ?RETAINING WALL, OPTIONAL                 7       940.49  M2       234,720.00           249.57           337.78 
0596.0A00300J  ?RETAINING WALL, TYPE 'M.S.E.'            6     1,611.00  M2       442,184.40           274.48           351.26 
0596.0A00350K  ?ROCK GABIONS                             3       496.10  M3        37,339.60            75.27            87.91 
0596.9Z90000A  SEC 0596 MISC                             1         1.00  LS         3,500.00         3,500.00         7,680.00 
0596.9900100J  ?BLOCK RETAINING WALL, LANDSCAPE TYPE     4       740.00  M2        32,488.00            43.90           123.26 
0596.9900650E  ?GABION BASKETS                           1        51.00  EACH       6,732.00           132.00           126.67 
0596.9901000J  ?RETAINING WALL, TYPE MODULAR             3       116.45  M2        35,332.00           303.41           293.88 
0596.9901050F  ?ROCK GABIONS                             1         4.00  M          1,200.00           300.00           253.67 
0596.9901050J  ?ROCK GABIONS                             1        64.00  M2        38,400.00           600.00           637.50 
0596.9901550E  ?TIEBACK ANCHOR PERFORMANCE TESTS         1         3.00  EACH       9,600.00         3,200.00         2,050.00 
0596.9901600E  ?TIEBACK ANCHORS                          1        43.00  EACH      94,385.00         2,195.00         2,847.50 
0596.9901650J  ?TIEBACK RETAINING WALLS                  3       590.00  M2       598,504.00         1,014.41           961.26 
S E C T I O N 0597  - SOUND WALLS 
0597.0A00100J  SOUND WALLS                               1     2,570.00  M2       424,050.00           165.00           163.00 
0597.9900150J  ?PRECAST CONCRETE PANELS                  1     1,080.00  M2       216,000.00           200.00           221.33 
0597.9900400E  ?SOUND WALL DOORS                         1         1.00  EACH       4,200.00         4,200.00         5,163.33 
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0597.9900550J  ?SOUND WALL, OPTIONAL                     4     2,945.75  M2       428,697.50           145.53           201.84 
S E C T I O N 0599  - CONCRETE SLOPE PAVING 
0599.0A00100J  CONC SLOPE PAVING                         4       864.00  M2        69,675.40            80.64            64.86 
0599.0C00100F  SLOPE PAVING CURBS                        3       181.00  M         27,318.00           150.93           101.21 
0599.9900150J  ?REPAIR CONCRETE SLOPE PAVING             1         7.00  M2         1,995.00           285.00           331.00 
                                                          Part 500  Total        50,858,799.75 
            P A R T 0600  - BASES 
S E C T I O N 0603  - CULV. SIPHONS, SEWERS & IRRIGATION PIPE 
0603-002027    SLIP JOINTS, 675 MM                       1         1.00  EACH         500.00           500.00           911.67 
0603-002672    SAFETY END SECTIONS, 1800 MM              1         1.00  EACH       5,334.00         5,334.00         4,778.00 
0603-002790    FLAP GATES                                1         1.00  LS         7,934.00         7,934.00         8,811.33 
0603-003110    EXTRA FOR PIPE UNDER P.C.C. PVMT.         1        15.00  M2         1,650.00           110.00           229.00 
S E C T I O N 0604  - MANHOLES & INLETS 
0604-001765    CONC. INLETS, SPECIAL                     1         1.00  LS         7,761.00         7,761.00         9,880.33 
S E C T I O N 0605  - UNDERDRAINS 
0605-001440    MISC. DRAINS                              1        20.00  EACH       4,000.00           200.00           250.00 
S E C T I O N 0610  - RECONDITIONING EXISTING ROADWAY 
0610.9900100J  ?RECONDITIONING OLD ROADBED               1    12,500.00  M2        31,250.00             2.50             2.92 
S E C T I O N 0620  - COLD PLANE PAVEMENT REMOVAL 
0620.0A00100J  COLD PLN PVMT RMVL                       26   172,509.00  M2       467,724.40             2.71             2.84 
0620.0A00100K  COLD PLN PVMT RMVL                        3     1,520.00  M3        37,150.00            24.44            19.12 
0620.0B00100J  COLD PLN PVMT RMVL, 0 - 50 MM DP          4    13,667.00  M2        37,028.50             2.71             3.73 
0620.0B00200J  COLD PLN PVMT RMVL, 0 - 75 MM DP          1       347.00  M2           607.25             1.75             3.28 
0620.0B00250J  COLD PLN PVMT RMVL, 0 - 100 MM DP         1    97,972.00  M2       146,958.00             1.50             1.37 
0620.0B00400J  COLD PLN PVMT RMVL, 50 - 100 MM DP        1     1,530.00  M2         3,060.00             2.00             2.90 
0620.0B00700J  COLD PLN PVMT RMVL, 25 MM DP              3    95,230.00  M2        75,525.00             0.79             0.85 
0620.0B00750J  COLD PLN PVMT RMVL, 38 MM DP              1     1,122.00  M2         1,683.00             1.50             2.78 
0620.0B00800J  COLD PLN PVMT RMVL, 50 MM DP             32   879,966.00  M2     1,059,749.45             1.20             1.30 
0620.0B00900J  COLD PLN PVMT RMVL, 75 MM DP              2   215,511.00  M2       358,144.25             1.66             1.70 
0620.0B00950J  COLD PLN PVMT RMVL, 100 MM DP            10   219,484.00  M2       272,492.50             1.24             1.58 
0620.0B01000J  COLD PLN PVMT RMVL, 125 MM DP             1       252.00  M2           252.00             1.00            11.33 
0620.0B01200J  COLD PLN PVMT RMVL, 225 MM DP             1    12,000.00  M2        66,000.00             5.50             7.63 
0620.0B01300J  COLD PLN PVMT RMVL, 250 MM DP             1       200.00  M2         1,200.00             6.00             8.90 
0620.9Z90000J  SEC 0620 MISC                             2    12,300.00  M2        50,003.00             4.07             4.07 
0620.9900200J  ?COLD PLANE PAVEMENT REMOVAL, CONCRETE    3    15,950.00  M2       128,000.00             8.03            11.56 
0620.9900250J  ?CONCRETE PAVEMENT DIAMOND GRINDING       1       650.00  M2        42,900.00            66.00            52.00 
0620-006025    UNIFORM RIPRAP, 25-100                    1       203.90  M3         2,752.65            13.50            19.83 
0620-006100    UNIFORM RIPRAP, 100-350                   1       576.70  M3         7,785.45            13.50            22.17 
0620-006350    UNIFORM RIPRAP, 350-1000                  1       332.90  M3         4,494.15            13.50            22.83 
S E C T I O N 0641  - AGGREGATE SUBBASE, BASE & SHOULDERS 
0641.0A00100M  AGGR SUBBASE                              2     3,525.00  MG        39,312.50            11.15            12.49 
0641.0B00100K  AGGR BASE                                11     9,917.00  M3       200,948.00            20.26            18.77 
0641.0B00100M  AGGR BASE                                69   493,241.00  MG     5,450,038.45            11.05            11.59 
0641.0B00150M  ?AGGREGATE BASE, OPEN GRADE               1   116,650.00  MG     1,020,687.50             8.75             9.37 
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0641.0B00200M  ?PLANT MIX AGGREGATE BASE                 1    10,500.00  MG       220,500.00            21.00            19.00 
0641.0C00100K  19.0 MM - 0 AGGR BASE                     2       118.20  M3         5,602.20            47.40            52.29 
0641.0C00100M  19.0 MM - 0 AGGR BASE                     4    12,776.00  MG       149,282.75            11.68            14.92 
0641.0C00150K  25.0 MM - 0 AGGR BASE                     2     1,536.00  M3        36,456.00            23.73            26.68 
0641.0C00150M  25.0 MM - 0 AGGR BASE                    13   204,907.00  MG     1,912,787.80             9.33             9.84 
0641.0C00200M  37.5 MM - 0 AGGR BASE                     1     1,700.00  MG        27,540.00            16.20            16.20 
0641.0C00300K  63 MM - 0 AGGR BASE                       1        22.50  M3           270.00            12.00            37.33 
0641.0D00100A  AGGR SHLDR                                1         1.00  LS         1,800.00         1,800.00         1,850.00 
0641.0D00100K  AGGR SHLDR                                1         9.60  M3           115.20            12.00            40.67 
0641.0D00100M  AGGR SHLDR                               28   119,263.30  MG     1,031,443.13             8.65            10.61 
0641.0E00200J  AGGR BASE, 100 MM THCK                    1     1,100.00  M2         6,600.00             6.00             6.33 
0641.0E00300J  AGGR BASE, 150 MM THCK                    1       516.00  M2         5,160.00            10.00             9.33 
0641.9900100F  ?AGGREGATE BASE                           1    23,608.00  M         35,412.00             1.50             5.30 
0641.9901250F  ?AGGREGATE SHOULDERS                      1    11,500.00  M          2,875.00             0.25             0.25 
0641.9901450E  ?EXTRA FOR AGGREGATE APPROACHES           1         4.00  EACH       1,000.00           250.00         1,150.00 
S E C T I O N 0648  - PAVEMENT MARKINGS 
0648-000700    PREFORMED PVMT. STRIPING                  1       250.00  M2        16,500.00            66.00            65.50 
S E C T I O N 0650  - IN-PLACE CEMENT TREATED BASE 
0650.9900250M  ?CEMENT TREATED BASE IN PLACE, CEMENT FO  1       350.00  MG        40,250.00           115.00           112.00 
S E C T I O N 0660  - LEAN CONCRETE BASE 
0660.0A00250J  LEAN CONC BASE, 200 MM THCK               1        49.00  M2         1,715.00            35.00            35.00 
0660.0A00300J  LEAN CONC BASE, 250 MM THCK               3       342.00  M2        17,100.00            50.00            50.00 
S E C T I O N 0670  - CONCRETE PAVEMENT UNDERSEALING 
0670.9900500F  ?TRANSVERSE JOINT SEALING                 1        32.00  M          2,208.00            69.00            93.17 
S E C T I O N 0680  - STOCKPILED AGGREGATES 
0680.0A00550K  19.0 MM - 0 MATL IN STKPL                 1    22,950.00  M3       143,437.50             6.25             6.57 
S E C T I O N 0681  - ROADSIDE SEEDING & MULCHING 
0681-000024    WETLAND SEEDING                           1         1.00  LS        18,000.00        18,000.00        19,366.67 
0681-000032    WETLAND SEEDING & MULCHING                1       250.00  M2         1,000.00             4.00             8.70 
0681-000720    LIVE FASCINE SLOPE PROT.                  1       164.00  EACH      19,680.00           120.00           163.33 
                                                          Part 600  Total        13,229,659.63 
            P A R T 0700  - WEARING SURFACES 
S E C T I O N 0709  - EMULSIFIED ASPHALT FOG COAT 
0709.0A00100M  EMUL ASPH IN FOG COAT                     5       586.00  MG        84,535.00           144.26           143.99 
S E C T I O N 0711  - POLY. MOD. EMULSIFIED ASPHALT CHIP SEAL 
0711.0A00100K  AGGR IN PMEA CHIP SEAL                    5    21,481.00  M3       624,201.50            29.06            27.70 
0711.0B00100M  ASPH IN PMEA CHIP SEAL                    5     3,282.00  MG       666,371.25           203.04           199.72 
0711.9900150M  ?AGGREGATE IN POLYMER MOD. EMULSIFIED AS  1     1,550.00  MG        47,120.00            30.40            28.13 
0711.9900250M  ?ASPHALT IN POLYMER MOD. EMULSIFIED ASPH  1       275.00  MG        64,625.00           235.00           235.67 
S E C T I O N 0730  - ASPHALT TACK COAT 
0730.0A00100M  ASPH IN TACK COAT                        49     3,882.30  MG       685,239.50           176.50           192.77 
0730.9900100M  ?EMULSIFIED ASPHALT IN TACK COAT          1        91.20  MG        16,416.00           180.00           114.83 
S E C T I O N 0732  - EMULSIFIED ASPHALT PRIME COAT 
0732.0A00100K  AGGR IN PRIME COAT                        3     1,100.00  M3        28,200.00            25.64            26.21 
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0732.0A00100M  AGGR IN PRIME COAT                        1       120.00  MG         6,000.00            50.00            41.33 
0732.0B00100M  EMUL ASPH IN PRIME COAT                   4       261.00  MG        49,558.00           189.88           207.09 
S E C T I O N 0735  - EMULSIFIED ASPHALT CONCRETE PAVEMENT 
0735.0A00100M  EMUL ASPH CONC MIX                        6   218,443.00  MG     3,262,480.95            14.94            14.05 
0735.0B00100M  EMUL ASPH IN MIX                          6    12,785.00  MG     1,715,122.00           134.15           151.33 
0735.0C00100K  CHOKE AGGR                                4     7,376.00  M3       101,714.00            13.79            14.79 
0735.0C00100M  CHOKE AGGR                                2     6,784.00  MG        63,311.00             9.33             9.03 
0735.9900200M  ?EMULSIFIED AC MIXTURE IN LEVELING        3     7,700.00  MG       106,170.00            13.79            14.05 
S E C T I O N 0744  - ASPH. CONCRETE PAVEMENT (LOW VOLUME) 
0744.0A00100J  ?ASPHALT CONCRETE PAVEMENT                1        60.00  M2         3,600.00            60.00            60.00 
0744.0A00100M  ASPH CONC PVMT                           54    26,761.30  MG     1,386,709.75            51.82            53.15 
0744.9900100A  ?ASPHALT CONCRETE PAVEMENT                1         1.00  LS         3,000.00         3,000.00         1,858.33 
S E C T I O N 0747  - ASPHALT CONCRETE PAVEMENT 
0747.ZA20202M  ?STANDARD DUTY CLASS "B" ASPHALT CONCRET 28   357,261.00  MG     8,419,590.35            23.57            25.22 
0747.ZA20203M  ?STANDARD DUTY CLASS "C" ASPHALT CONCRET 20   230,050.00  MG     5,711,972.44            24.83            25.38 
0747.ZA20206M  ?STANDARD DUTY CLASS "F" ASPHALT CONCRET  9   102,860.00  MG     2,099,862.00            20.41            20.74 
0747.ZA20302M  ?STANDARD DUTY CLASS "B" LIME TREATED AS 14   334,036.00  MG     8,340,339.35            24.97            22.19 
0747.ZA20303M  ?STANDARD DUTY CLASS "C" LIME TREATED AS  4    70,426.00  MG     1,781,031.35            25.29            23.02 
0747.ZA20304M  ?STANDARD DUTY CLASS "D" LIME TREATED AS  1       370.00  MG         9,620.00            26.00            29.33 
0747.ZA20306M  ?STANDARD DUTY CLASS "F" LIME TREATED AS 14   493,644.00  MG    10,836,727.50            21.95            20.76 
0747.ZB21002M  ?STANDARD DUTY CLASS "B" ASPHALT CONCRET  2     2,840.00  MG       120,444.80            42.41            35.99 
0747.ZB21003M  ?STANDARD DUTY CLASS "C" ASPHALT CONCRET  5     5,675.00  MG       172,212.50            30.35            25.88 
0747.ZB21403M  ?STANDARD DUTY CLASS "C" AC MIXTURE IN L  1     1,500.00  MG        55,500.00            37.00            40.83 
0747.0A20002M  SD CL "B" ASPH CONC                       5    16,820.00  MG       614,224.40            36.52            36.61 
0747.0A20003M  SD CL "C" ASPH CONC                       5     2,844.00  MG       134,230.80            47.20            46.63 
0747.0A20006M  SD CL "F" ASPH CONC                       1     1,310.00  MG        51,941.50            39.65            37.88 
0747.0C00100M  PBA-5 ASPH IN MIX                        11     6,168.00  MG       862,537.00           139.84           141.31 
0747.0C00150M  PBA-6 ASPH IN MIX                        15    29,749.00  MG     3,464,466.90           116.46           163.73 
0747.0C00200M  PBA-2 OR PBA-5 ASPH IN MIX               43    36,952.10  MG     5,132,624.48           138.90           128.29 
0747.0C00250M  PBA-3 OR PBA-6 ASPH IN MIX               15    21,904.00  MG     1,018,464.05            46.50           136.86 
S E C T I O N 0749  - MISCELLANEOUS ASPH. CONCRETE STRUCTURES 
0749.1A00100J  ?ASPHALT DRIVEWAY CONNECTIONS             1       385.00  M2         6,545.00            17.00            21.00 
0749.1A00150E  EX FOR ASPH APPR                         81     2,376.00  EACH     627,833.00           264.24           265.13 
0749.1A00150J  ?EXTRA FOR ASPHALT APPROACHES             1       200.00  M2         1,276.00             6.38             8.13 
0749.1A00200E  ?EXTRA FOR ASPHALT RAMPS                  1        16.00  EACH       5,840.00           365.00           236.67 
0749.1C00100J  EX FOR ASPH WALKS                         2        69.00  M2         1,735.00            25.14            31.46 
0749.1G00100E  EX FOR PED LANDINGS                       2        13.00  EACH       3,630.00           279.23           293.08 
0749.1I00100J  EX FOR ASPH SLOPE PAVING                  2       107.00  M2         5,595.00            52.29            38.95 
0749.2A00100E  ASPH APPR                                 4        52.00  EACH      35,225.00           677.40           858.39 
0749.2A00100J  ?ASPHALT APPROACHES                       1       160.00  M2         1,600.00            10.00            15.45 
0749.2C00100J  ASPH WALKS                                3       829.00  M2        24,634.90            29.72            26.88 
0749.9Z90000J  SEC 0749 MISC                             1        90.00  M2         3,600.00            40.00            31.83 
0749.9900200J  ?AC SURFACE RESTORATION                   1        67.00  M2         2,546.00            38.00            34.33 
0749.9900450J  ?ASPHALT DRIVEWAYS                        1        72.00  M2         1,080.00            15.00            45.00 
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0749.9900750E  ?ASPHALT RAMPS                            1        15.00  EACH       3,000.00           200.00           246.67 
0749.9901250E  ?EXTRA FOR ASPHALT BUS PULLOUTS           1        14.00  EACH       7,000.00           500.00           411.67 
0749.9901460E  ?ASPHALT OUTFALL STRUCTURE                1         3.00  EACH       1,350.00           450.00           816.67 
0749.9901500E  ?EXTRA FOR ASPHALT DRIVEWAYS              1        20.00  EACH       9,000.00           450.00           321.67 
0749.9901550J  ?EXTRA FOR ASPHALT DRIVEWAY CONNECTIONS   2     3,398.00  M2        19,960.00             5.87             6.40 
0749.9901750E  ?EXTRA FOR EMULSIFIED ASPHALT APPROACHES  2        64.00  EACH      15,035.00           234.92           211.64 
0749.9902250A  ?MISCELLANEOUS ASPHALT, (CURB/ISLAND/WAL  1         1.00  LS         2,625.00         2,625.00         2,119.67 
S E C T I O N 0755  - CONTINUOUSLY REINF. CONCRETE PAVEMENT 
0755.0B00350J  REINF CONC PVMT, 225 MM THCK              1     1,530.00  M2        99,970.20            65.34            62.67 
0755.0C00300J  PLAIN CONC PVMT, UNDOWELLED, 200 MM THCK  2     1,507.00  M2        60,280.00            40.00            41.79 
0755.0C00450J  PLAIN CONC PVMT, UNDOWELLED, 250 MM THCK  1        39.00  M2         3,763.50            96.50            96.50 
0755.0C00800J  PLAIN CONC PVMT, DOWELLED, 100 MM THCK    1       230.00  M2        20,000.80            86.96            86.96 
0755.0C00850J  PLAIN CONC PVMT, DOWELLED, 150 MM THCK    1     1,700.00  M2       146,625.00            86.25            86.25 
0755.0C00900J  PLAIN CONC PVMT, DOWELLED, 200 MM THCK    3     1,170.00  M2       119,140.00           101.83            89.36 
0755.0C00950J  PLAIN CONC PVMT, DOWELLED, 225 MM THCK    1       170.00  M2        11,577.00            68.10            79.07 
0755.0C01100J  PLAIN CONC PVMT, DOWELLED, 275 MM THCK    1     1,248.00  M2       112,320.00            90.00            93.33 
0755.9Z90000A  SEC 0755 MISC                             1         1.00  LS        20,000.00        20,000.00        12,706.67 
0755.9900250J  ?CONCRETE PAVEMENT, REPAIR                2     1,518.00  M2       263,130.00           173.34           177.81 
0755.9900300F  ?CONCRETE PAVEMENT, REPAIR PERIMETER      2     2,441.00  M        137,960.00            56.52            55.70 
0755.9900500J  ?CONTINUOUSLY REINFORCED CONCRETE PAVEME  2       118.00  M2       110,500.00           936.44           956.07 
0755.9900800F  ?EXPANSION JOINT REPAIR                   3       100.00  M         41,500.00           415.00           538.50 
0755.9901000E  ?REINFORCED BAR LAP AREAS, EXTRA FOR      3        64.00  EACH      44,000.00           687.50         1,334.11 
0755.9901100J  ?REINFORCED CONCRETE PAVEMENT REPAIR      1       500.00  M2        47,500.00            95.00            98.67 
0755.9901250J  ?SPALL REPAIR                             3        88.00  M2        11,500.00           130.68           305.68 
S E C T I O N 0758  - CONT. REINF. CONC. PVMT REPAIR 
0758.0A00100J  CONT REINF CONC PVMT REPAIR               1       238.00  M2       107,100.00           450.00           850.00 
S E C T I O N 0759  - MISC PORTLAND CEMENT CONCRETE STRUCTURES 
0759.0A00100F  CONC CURBS                                4     1,266.00  M         29,032.50            22.93            25.90 
0759.0A00200J  ?CONCRETE SURFACING, (MISCELLANEOUS WALK  3     2,364.00  M2       107,483.55            45.47            53.03 
0759.0A00250E  ?MISCELLANEOUS CONCRETE, (CURB/ISLAND/WA  2         6.00  EACH       7,860.00         1,310.00         1,683.33 
0759.0A00400F  CONC CURBS, TYP "A"                      19    19,133.00  M        638,738.28            33.38            35.58 
0759.0A00450F  CONC CURBS, TYP "A" MOD                   4     3,975.00  M        102,143.50            25.70            26.58 
0759.0A00600F  CONC CURBS, TYP "C"                      26    15,593.90  M        455,007.15            29.18            28.09 
0759.0A00650F  CONC CURBS, TYP "C" MOD                   3       647.00  M         24,293.00            37.55            47.49 
0759.0A00700F  CONC CURBS, TYP "D"                       1       402.00  M         14,874.00            37.00            39.00 
0759.0A00750F  CONC CURBS, TYP "D" MOD                   1       143.00  M          4,290.00            30.00            35.57 
0759.0A00900F  CONC CURBS, TYP "F"                       1       590.00  M         11,210.00            19.00            19.67 
0759.0B00150F  ?CONCRETE TRAFFIC SEPARATORS              5     2,668.60  M         79,940.10            29.96            28.66 
0759.0B00200J  CONC ISLS                                18    10,031.10  M2       412,682.10            41.14            40.00 
0759.0C00100J  CONC DRWY                                25    10,615.10  M2       514,853.30            48.50            46.93 
0759.0C00150J  ?CONCRETE DRIVEWAY CONNECTIONS            2       211.50  M2         8,181.00            38.68            42.99 
0759.0D00100J  CONC DRWY, REINF                          5       613.00  M2        23,315.00            38.03            38.44 
0759.0E00100J  CONC WALKS                               39    66,345.50  M2     1,801,126.62            27.15            27.37 
0759.0E00150J  CONC WALKS, REINF                         2       691.00  M2        65,050.00            94.14           147.78 
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0759.0F00100J  MONOLITHIC CURB & SDWKS                   8     8,439.00  M2       324,375.00            38.44            47.90 
0759.0G00150J  CONC SURF, 100 MM                         1       931.00  M2        28,861.00            31.00            37.67 
0759.0G00250J  CONC SURF, 150 MM                         1        33.00  M2         1,881.00            57.00            57.00 
0759.0G00350J  CONC SURF, 200 MM                         1       430.00  M2        25,800.00            60.00            57.33 
0759.0G00400J  CONC SURF, 225 MM                         1        51.70  M2         3,360.50            65.00            63.00 
0759.0G00600J  CONC SURF, PATTERNED                      1       708.00  M2        70,800.00           100.00            73.00 
0759.0G00700J  CONC SURF, POROUS                         1       200.00  M2        16,000.00            80.00            81.00 
0759.0H00100A  CONC STAIRS                               1         1.00  LS        10,000.00        10,000.00         7,996.67 
0759.0H00100K  CONC STAIRS                               2         2.00  M3         1,187.50           593.75           841.49 
0759.0J00100E  CONC SDWK RAMPS                          13       232.00  EACH     163,895.00           706.44           724.97 
0759.0K00100E  CONC BUS SHELTER PADS                     3        25.00  EACH       8,975.00           359.00           318.02 
0759.9Z90000A  SEC 0759 MISC                             1         1.00  LS         5,000.00         5,000.00         8,133.33 
0759.9Z90000E  SEC 0759 MISC                             1        25.00  EACH      11,500.00           460.00           460.00 
0759.9Z90000J  SEC 0759 MISC                             1       110.00  M2         1,870.00            17.00            41.03 
0759.9900200F  ?CONCRETE CURBS WITH GUTTER               1     1,094.00  M         21,606.50            19.75            21.25 
0759.9900550J  ?CONCRETE DRIVEWAYS, COMMERCIAL           4     1,220.20  M2        36,359.80            29.80            31.81 
0759.9900650F  ?CONCRETE GUTTERS                         1        82.00  M          6,970.00            85.00            85.00 
0759.9900650J  ?CONCRETE GUTTERS                         1        81.00  M2         2,025.00            25.00            30.33 
0759.9901150F  ?CONCRETE SURFACING, (MISCELLANEOUS WALK  1       150.00  M          3,000.00            20.00            20.25 
0759.9901200J  ?CONCRETE TRAFFIC SEPARATORS              1       156.00  M2         6,864.00            44.00            68.00 
0759.9901450F  ?MISCELLANEOUS CONCRETE, (CURB/ISLAND/WA  4     1,197.00  M         64,214.00            53.65            66.38 
0759.9901500J  ?MONOLITHIC CURB AND SIDEWALKS            2     2,250.00  M2        94,550.00            42.02            47.60 
0759.9901950E  ?PRECAST CONCRETE STOP BARS               1        15.00  EACH       1,125.00            75.00            58.33 
S E C T I O N 0760  - UNIT PAVERS 
0760.0A00100F  ?CONCRETE PAVER HEADERS                   3       356.00  M         13,884.00            39.00            39.00 
0760.0A00150J  UNIT PAVERS                               8     1,294.00  M2       429,570.00           331.97           310.16 
0760.9900400F  ?BRICK WALKS                              1         8.00  M          9,600.00         1,200.00         1,015.00 
0760.9900450J  ?CONCRETE PAVERS                          6     1,317.00  M2        56,631.00            43.00            43.00 
0760.9900600J  ?UNIT PAVERS                              1        65.00  M2         3,900.00            60.00            67.50 
                                                          Part 700  Total        65,600,024.17 
            P A R T 0800  - PERM TRAFFIC CONTROL & GUIDANCE DEVICES 
S E C T I O N 0801  - MISCELLANEOUS 
0801-000494    ENHANCEMENT ROOT WAD/AND OR BRUSH PILE    2       366.00  EACH      13,356.56            36.49            62.72 
0801-000530    CULVERT RETROFIT                          6         6.00  LS        50,597.50         8,432.92        10,960.97 
S E C T I O N 0810  - METAL GUARD RAIL 
0810.0A00100F  CABLE GR                                  1    20,165.00  M        362,970.00            18.00            17.65 
0810.0A00250F  GR, TYP 2A                               62    47,230.84  M      1,852,706.75            39.23            38.58 
0810.0A00300F  GR, TYP 2A (MOD)                          3        74.96  M          5,346.08            71.32            88.73 
0810.0A00350F  GR, TYP 3                                52     1,718.76  M        202,731.20           117.95           129.18 
0810.0A00400F  GR, TYP 3 (MOD)                           1         6.00  M            900.00           150.00           176.67 
0810.0A00450F  GR,TYP 4                                 15       276.77  M         27,768.25           100.33           106.55 
0810.0C00100E  GR ANCHORS,TYP 1                         12        50.00  EACH      22,865.00           457.30           452.40 
0810.0C00150E  GR ANCHORS, TYP 1 MOD                    48       337.00  EACH     123,550.00           366.62           369.42 
0810.0C00250E  ?GUARD RAIL ANCHORS, TYPE 5               1         1.00  EACH         654.00           654.00           654.00 
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0810.0C00300E  CABLE GR ANCHORS                          1        76.00  EACH      83,600.00         1,100.00         1,206.17 
0810.0D00100E  GR END PIECES,TYP B                      36       202.00  EACH      10,460.00            51.78            50.39 
0810.0D00150E  GR END PIECES, TYP C                     13        31.00  EACH       2,827.00            91.19            93.28 
0810.0D00200E  THRIE BEAM END PIECES, TYP B              9        15.00  EACH       1,717.50           114.50           118.39 
0810.0D00250E  THRIE BEAM END PIECES, TYP C              1         1.00  EACH         320.00           320.00           209.00 
0810.0E00100E  GR, TRANS                                53       359.00  EACH     493,052.20         1,373.40         1,392.83 
0810.0E00150E  GR, TRANS (MOD)                           2         3.00  EACH       3,000.00         1,000.00         1,138.89 
0810.0G00150E  ?GUARD RAIL BRIDGE CONNECTIONS            7        53.00  EACH      53,358.00         1,006.75         1,039.36 
0810.0G00200E  GR CONN                                   1         1.00  EACH         500.00           500.00         1,550.00 
0810.0H00100E  EX FOR 2.4 M POSTS                       14     1,972.00  EACH      30,113.05            15.27            16.41 
0810.0H00150E  ?EXTRA FOR 2.7 M POSTS                    1        32.00  EACH         960.00            30.00            30.00 
0810.0H00200E  ?EXTRA FOR 3.0 M POSTS                    2        47.00  EACH         960.00            20.43            21.63 
0810.0H00250E  ?EXTRA FOR 3.3 M POSTS                    1         5.00  EACH         500.00           100.00            75.00 
0810.0I00100E  GR POSTS                                  3     1,133.00  EACH      26,739.00            23.60            24.16 
0810.0I00150E  ?GUARD RAIL BLOCKS                        1       154.00  EACH         770.00             5.00             5.17 
0810.0K00100E  ?SLOTTED RAIL TERMINALS, SRT-75           4        17.00  EACH      26,780.00         1,575.29         1,562.35 
0810.0K00200E  ?SLOTTED RAIL TERMINALS, SRT-350         68       549.00  EACH     981,223.20         1,787.29         1,811.97 
0810.0K00250E  GUARD RAIL TERMINALS, NON-FLARED          1         2.00  EACH       6,000.00         3,000.00         2,620.00 
0810.9900950F  ?GUARD RAIL ELEMENTS, REPLACE             1     1,290.00  M         21,285.00            16.50            16.12 
0810.9901400F  ?GUARD RAIL, ON BRIDGE                    1        19.05  M          5,249.99           275.59           310.30 
0810.9902250E  ?PERMANENT BARRICADE, STREET              1         1.00  EACH       2,165.00         2,165.00         1,155.00 
0810.9902450E  ?PERMANENT TYPE III BARRICADES            3         9.00  EACH       6,270.00           696.67           539.26 
0810.9902500E  ?REMOVE AND REINSTALL WOOD BARRICADES     1         2.00  EACH         400.00           200.00           500.67 
S E C T I O N 0812  - ADJUST GUARD RAIL 
0812.0A00150F  ADJ GR                                   16    17,922.06  M        136,623.47             7.62             7.54 
0812.9900200F  ?REMOVE AND REINSTALL GUARD RAIL (RAIL &  1        30.00  M          1,500.00            50.00            56.67 
S E C T I O N 0815  - BOLLARDS 
0815.0A00100E  BOLLARDS                                  4        45.00  EACH      12,384.00           275.20           337.23 
0815.0A00150E  REMOVABLE BOLLARDS                        4        15.00  EACH       6,660.00           444.00           485.67 
0815.9900200E  ?REMOVE AND REINSTALL BOLLARDS            1        40.00  EACH       5,400.00           135.00           135.00 
0815.9900250E  ?STONE BOLLARDS                           1        23.00  EACH      13,639.00           593.00           593.00 
S E C T I O N 0820  - CONCRETE BARRIER 
0820.0A00100A  CONC BARR                                 1         1.00  LS        40,000.00        40,000.00        40,000.00 
0820.0A00100F  CONC BARR                                 6     2,370.21  M        207,314.77            87.47            96.97 
0820.0A00150F  CONC BARR, MOD                            2       106.54  M         11,564.00           108.54           214.76 
0820.0A00200F  CONC BARR, REFLECT                        5     1,784.64  M        145,968.70            81.79            90.06 
0820.0A00250E  ?CONCRETE BARRIER TRANSITION              1         4.00  EACH      13,000.00         3,250.00         3,083.33 
0820.0A00250F  CONC BARR TRANS                           2        22.50  M          7,500.00           333.33           287.44 
0820.0A00300F  CONC BARR, NARROW BASE, REFLECT           1       274.32  M         27,432.00           100.00           101.67 
0820.0B00100F  SINGLE SLOPE CONC BARR                    1       309.00  M         54,384.00           176.00           192.00 
0820.0B00200F  SINGLE SLOPE CONC BARR, REFLECT           1     1,784.64  M        321,235.20           180.00           173.33 
0820.0B00250F  CONC SHLDR BARR                           1       190.00  M         13,300.00            70.00           108.33 
0820.0B00350F  CONC SHLDR BARR, REFLECT                  1     1,346.00  M         67,300.00            50.00            80.00 
0820.0B00500F  RMV & REINSTAL CONC BARR                  4     1,302.71  M         39,614.70            30.41            42.19 
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0820.9900100A  ?COAT CONCRETE BARRIER                    1         1.00  LS         5,000.00         5,000.00         8,333.33 
0820.9900200E  ?CONCRETE BARRIER TRANSITION TO BRIDGE R  2         4.00  EACH      10,800.00         2,700.00         2,775.00 
0820.9900400A  ?CONCRETE BARRIER, NON-STANDARD           1         1.00  LS        43,000.00        43,000.00        45,200.00 
0820.9900450E  ?CONCRETE BARRIER, REFLECTORS             1       150.00  EACH         750.00             5.00             6.67 
0820.9900550E  ?CONCRETE BARRIER, TRANSITION TO CURB     1         3.00  EACH       6,000.00         2,000.00         2,500.00 
0820.9900650A  ?REPAIR AND COAT CONCRETE BARRIER         1         1.00  LS         3,000.00         3,000.00         3,500.00 
S E C T I O N 0822  - GLARE SHIELDS 
0822.0A00350F  900 MM GLARE SHLD                         1       320.00  M          9,600.00            30.00            43.33 
S E C T I O N 0830  - IMPACT ATTENUATORS 
0830.0A00150E  IMPACT ATTEN, CAT-350                     1         1.00  EACH       6,000.00         6,000.00         5,933.33 
0830.0A00200E  IMPACT ATTEN, ET-2000                     3        11.00  EACH      25,360.00         2,305.45         2,653.45 
0830.0A00450E  ?IMPACT ATTENUATOR, QUAD GUARD SYSTEM     1         4.00  EACH      90,300.00        22,575.00        22,858.33 
0830.9900500E  ?IMPACT ATTENUATOR, SYRO CAT              2         4.00  EACH      18,204.00         4,551.00         4,311.17 
S E C T I O N 0840  - DELINEATORS 
0840.0A00100E  DELINEATORS, TYP 1                       31     8,324.00  EACH     189,918.08            22.82            24.38 
0840.0A00150E  DELINEATORS, TYP 1U                       7     1,194.00  EACH      32,178.50            26.95            26.60 
0840.0A00200E  DELINEATORS, TYP 2                        4       807.00  EACH      24,544.00            30.41            33.96 
0840.0A00250E  DELINEATORS, TYP 3                        4       306.00  EACH       9,877.00            32.28            32.47 
0840.0A00300E  DELINEATORS, TYP 4                       19       679.00  EACH      11,659.50            17.17            17.50 
0840.0A00350E  SURF MOUNTED TUBL MRKR                    2        48.00  EACH       1,635.00            34.06            32.98 
S E C T I O N 0841  - MILEPOST MARKERS 
0841.0A00100E  MILEPOST MRKR POSTS                      25       190.00  EACH       9,145.00            48.13            45.32 
S E C T I O N 0850  - THERMOPLASTIC PAVEMENT MARKINGS 
0850.0A00100A  RMVL OF EXT PVMT MRK                      5         5.00  LS         7,820.00         1,564.00         1,782.00 
0850.0B00100E  ?PREFORMED PAVEMENT ARROWS                1         7.00  EACH       2,887.50           412.50           418.75 
0850.0B00150E  THERMOP PVMT ARROWS                      17       301.00  EACH      28,986.00            96.30            92.80 
0850.0B00200E  THERMOP PVMT "BUS"S                       1         2.00  EACH         350.00           175.00           155.00 
0850.0C00100E  THERMOP PVMT "ONLY"S                      3        16.00  EACH       1,680.00           105.00           110.00 
0850.0C00150E  THERMOP PVMT PED XWALK MRK                1         2.00  EACH         600.00           300.00           305.00 
0850.0F00100E  THERMOP PVMT RR XING MRK                  5        13.00  EACH       6,000.00           461.54           483.08 
0850.0F00350E  ?PERMANENT PAVEMENT "BIKE MARKINGS"       4        35.00  EACH       2,907.00            83.06           123.79 
0850.0F00400E  ?PREFORMED PAVEMENT BICYCLE MARKINGS      1        10.00  EACH       1,250.00           125.00           126.67 
0850.0F00450E  THERMOP PVMT "BIKE ONLY"S                 7       152.00  EACH      17,530.00           115.33           114.30 
0850.0F00500E  THERMOP PVMT DIAMONDS                     2        33.00  EACH       1,185.00            35.91            49.17 
0850.0G00100F  THERMOP PVMT LINE                         1     1,750.00  M          4,025.00             2.30             2.65 
0850.0G00100J  THERMOP PVMT LINE                        21     3,995.50  M2       105,150.64            26.32            26.47 
0850.9900150A  ?THERMOPLASTIC PAVEMENT MARKINGS          1         1.00  LS         8,162.00         8,162.00         8,081.00 
0850.9900150E  ?THERMOPLASTIC PAVEMENT MARKINGS          3        73.00  EACH       5,765.00            78.97            77.79 
0850.9900150F  ?THERMOPLASTIC PAVEMENT MARKINGS          1        12.00  M             72.00             6.00             6.00 
0850.9900250F  ?THERMOPLASTIC, INVERTED PROFILE, 4.1 MM  8   160,511.00  M        588,366.35             3.67             3.90 
0850.9900300F  ?THERMOPLASTIC, INVERTED PROFILE, 4.1 MM  5   159,124.00  M        611,485.50             3.84             3.76 
S E C T I O N 0851  - PREFORMED PERM. PAVEMENT MARKINGS 
0851.9900150E  ?PREFORMED PAVEMENT DIAMONDS              1         5.00  EACH       1,600.00           320.00           373.33 
S E C T I O N 0860  - PAVEMENT MARKERS 
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0860.0A00100E  MONO-DIR CRYSTAL TYP I MRKR              14     5,647.00  EACH      19,152.10             3.39             3.46 
0860.0B00100E  BI-DIR YELLOW TYP I MRKR                  9     2,866.00  EACH      10,583.60             3.69             3.42 
0860.0C00100E  WHITE TYP II MRKR                         4     1,902.00  EACH       6,343.50             3.34             3.46 
0860.1A00100E  MONO-DIR CRYSTAL TYP I MRKR, REC          2       980.00  EACH      10,745.00            10.96            10.50 
0860.1B00100E  BI-DIR YELLOW TYP I MRKR, REC             1        57.00  EACH         684.00            12.00            15.00 
0860.9900100E  ?BI-DIRECTIONAL CRYSTAL TYPE I MARKERS    2        65.00  EACH         311.00             4.78             7.32 
0860.9900150F  ?CURB PAINTING                            2     1,830.00  M          6,910.00             3.78             3.83 
S E C T I O N 0861  - PAINTED PERMANENT PAVEMENT STRIPING 
0861.0A00100F  PAINTED PERM PVMT STRIP                  37   510,345.50  M        204,405.40             0.40             0.38 
0861.0B00100A  PAINTED PERM PVMT STRIP, COMPL            4         4.00  LS         9,740.00         2,435.00         2,474.72 
S E C T I O N 0862  - DURABLE PERMANENT PAVEMENT STRIPING 
0862.0A00100F  ?DURABLE PERMANENT PAVEMENT STRIPING      8   231,255.00  M      1,060,586.38             4.59             4.63 
0862.0B00150F  ?DURABLE PERMANENT PAVEMENT STRIPING WIT  4    44,692.00  M        225,111.00             5.04             4.59 
0862.0B00200F  ?INLAYED DURABLE PERMANENT PAVEMENT STRI  1    68,157.00  M        849,236.22            12.46            13.21 
0862.9900200F  ?DURASTRIPE, NON-PROFILE, 3.0 MM         13   440,743.00  M      2,586,017.18             5.87             5.99 
0862.9900300F  ?DURASTRIPE, PROFILE, 3.0 MM WITH BUMPS   8    66,479.00  M        551,206.40             8.29             8.30 
0862.9900350E  ?METHYL-METHACRYLATE PAVEMENT ARROWS      2        62.00  EACH      13,170.00           212.42           222.27 
0862.9900400E  ?METHYL-METHACRYLATE PAVEMENT BIKE LANE   2        33.00  EACH       6,700.00           203.03           216.76 
0862.9900450J  ?METHYL-METHACRYLATE PAVEMENT LINE        1       130.00  M2         9,750.00            75.00            72.50 
0862.9900500E  ?METHYL-METHACRYLATE PAVEMENT "ONLY"      1         2.00  EACH         600.00           300.00           338.33 
0862.9900550E  ?METHYL-METHACRYLATE PAVEMENT DIAMONDS    1         4.00  EACH         600.00           150.00           169.33 
S E C T I O N 0863  - STRIPING 
0863.0A00100F  PVMT LINE RMVL                            1       750.00  M          1,462.50             1.95             1.98 
S E C T I O N 0865  - RUMBLE STRIPS 
0865.0A00100L  RUMBLE STRIPS                             5     2,627.36  KM       752,125.90           286.27           428.48 
0865.9900100E  ?MISCELLANEOUS REMOVAL                    3        41.00  EACH      16,210.00           395.37           329.35 
                                                          Part 800  Total        13,780,958.37 
            P A R T 0900  - PERM TRAFFIC CONTROL & ILLUM SYSTEMS 
S E C T I O N 0902  - CROSSWALK CLOSURE BARRICADES 
0902.0A00100E  XWALK CLOSURE BARRICADES                  3         7.00  EACH       1,340.00           191.43           368.57 
S E C T I O N 0905  - RMVL & REINST OF EXISTING SIGN INSTALL 
0905.0A00100A  RMV EXT SGN                              47        47.00  LS        80,786.00         1,718.85         1,814.63 
0905.0B00100A  RMV & REINSTAL EXT SGN                   43        43.00  LS        41,605.55           967.57         1,227.67 
0905.0B00100E  ?REMOVE AND REINSTALL EXISTING SIGNS      9        44.00  EACH       6,560.00           149.09           213.20 
0905.9Z90000A  SEC 0905 MISC                             1         1.00  LS        50,000.00        50,000.00        48,000.00 
0905.9900200A  ?REMOVE AND SALVAGE EXISTING SIGNS        1         1.00  LS         1,115.00         1,115.00           805.00 
S E C T I O N 0910  - WOOD SIGN POST 
0910.0A00100A  ?WOOD SIGN POSTS                          1         1.00  LS           500.00           500.00           566.67 
0910.0A00100K  WOOD SGN POSTS                           47       126.51  M3       259,333.27         2,049.90         2,053.71 
S E C T I O N 0920  - SIGN SUPPORT FOOTINGS 
0920.0A00100A  SGN SUPPORT FTINGS                       24        24.00  LS       288,800.00        12,033.33        12,583.46 
S E C T I O N 0930  - METAL SIGN SUPPORTS 
0930.0A00100A  SGN BR                                    4         4.00  LS       234,700.00        58,675.00        61,912.50 
0930.0D00100A  CANT SGN STR                              6         6.00  LS       150,000.00        25,000.00        23,783.33 
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0930.0E00100A  STR MOUNTS                                2         2.00  LS        53,000.00        26,500.00        22,166.67 
0930.0F00100A  SIG POLE MOUNTS                           8         8.00  LS        28,865.00         3,608.13         3,412.04 
0930.0G00100A  PIPE SGN POSTS                            1         1.00  LS           600.00           600.00           522.67 
0930.0G00100E  PIPE SGN POSTS                            1        39.00  EACH       2,028.00            52.00            90.67 
0930.0H00100A  MULTI-POST BREAKAWAY SGN SUPPORTS         7         7.00  LS        77,530.00        11,075.71        10,316.50 
0930.0I00100A  SPEC PIPE SGN SUPPORTS                    4         4.00  LS        10,000.00         2,500.00         2,383.60 
0930.0J00100A  SINGLE POST BREAKAWAY SGN SUPPORTS        6         6.00  LS        18,400.00         3,066.67         3,387.33 
0930.0K00100A  TRIANGULAR BASE BREAKAWAY SGN SUPPORTS   15        15.00  LS       172,660.00        11,510.67        10,853.75 
0930.0O00100A  EXIT NUMBER SGN SUPPORTS                  4         4.00  LS         5,830.00         1,457.50         1,480.50 
0930.0Q00250A  BREAKAWAY SGN SUPPORTS                    1         1.00  LS         7,000.00         7,000.00         6,087.50 
0930.0R00100A  MAINT WALKWAYS                            3         3.00  LS       545,000.00       181,666.67       148,822.22 
0930.9Z90000A  SEC 0930 MISC                             2         2.00  LS         7,500.00         3,750.00         5,461.67 
0930.9900150E  ?MISCELLANEOUS SIGN SUPPORTS              1         5.00  EACH       1,000.00           200.00           166.67 
0930.9900450E  ?SPECIAL TUBULAR SIGN SUPPORTS            2        11.00  EACH       1,570.00           142.73           129.12 
S E C T I O N 0940  - SIGNS 
0940.0A00100J  TYP "B" SGN IN PLC                       19        71.38  M2        13,332.74           186.79           184.18 
0940.0A00350J  TYP "C" SGN IN PLC                       12        51.80  M2        11,725.25           226.36           225.00 
0940.0A00400J  TYP "C1" SGN IN PLC                       1        13.00  M2         3,575.00           275.00           308.33 
0940.0A00450J  TYP "F" SGN IN PLC                       11        41.53  M2         5,602.57           134.90           136.48 
0940.0A00500J  TYP "FA" SGN IN PLC                       5         4.66  M2           617.10           132.42           126.68 
0940.0A00550J  TYP "FA-1" SGN IN PLC                     1         0.21  M2            37.80           180.00           160.00 
0940.0A00650J  TYP "G" SGN IN PLC                       41     1,898.45  M2       408,983.14           215.43           221.15 
0940.0A00700J  TYP "G1" SGN IN PLC                      16       527.47  M2       129,741.23           245.97           258.53 
0940.0A00750J  TYP "G2" SGN IN PLC                       1         7.27  M2         1,926.55           265.00           280.00 
0940.0A00900J  TYP "R" SGN IN PLC                       33       394.60  M2        54,900.19           139.13           140.98 
0940.0A00950J  TYP "R1" SGN IN PLC                       1         2.58  M2           516.00           200.00           200.00 
0940.0A01000J  TYP "RR" SGN IN PLC                       6        11.30  M2         1,408.40           124.64           147.70 
0940.0A01050J  TYP "W1" SGN IN PLC                      16       389.79  M2        54,648.82           140.20           146.07 
0940.0A01100J  TYP "W2" SGN IN PLC                       3        13.63  M2         1,748.70           128.30           143.37 
0940.0A01200J  TYP "W4" SGN IN PLC                       2         1.40  M2           425.60           304.00           243.00 
0940.0A01250J  TYP "W5" SGN IN PLC                      39       337.42  M2        56,476.71           167.38           169.93 
0940.0A01350J  TYP "W7" SGN IN PLC                       9        96.61  M2        21,758.38           225.22           235.37 
0940.0A01400J  ?TYPE "WA" SIGNS IN PLACE                 5         4.60  M2           693.97           150.86           169.53 
0940.0A01450J  TYP "Y1" SGN IN PLC                      42       591.92  M2        87,717.40           148.19           152.33 
0940.0A01500J  TYP "Y2" SGN IN PLC                       9        24.28  M2         3,571.70           147.10           184.17 
0940.0A01550J  TYP "Y3" SGN IN PLC                       7        41.87  M2         6,300.65           150.48           178.31 
0940.0A01600J  TYP "Y4" SGN IN PLC                      13        56.88  M2         7,380.35           129.75           137.56 
0940.0A01650J  MISC SGN IN PLC                          10        52.11  M2         7,114.30           136.52           150.59 
0940.9900040A  ?MISCELLANEOUS AND INCIDENTAL MATERIALS   2         2.00  LS        72,000.00        36,000.00        37,273.20 
0940.9900080A  ?VARIABLE MESSAGE SIGN                    1         1.00  LS        80,000.00        80,000.00        80,000.00 
0940.9900090E  ?VARIABLE MESSAGE SIGN, COMPLETE          2         3.00  EACH     236,500.00        78,833.33        76,319.67 
S E C T I O N 0950  - RMVL & REINST HWY ILLUM & TRA SIGNAL 
0950.0A00100A  RMVL OF EXT ILLUM                         4         4.00  LS        58,590.00        14,647.50        14,192.00 
0950.0B00100A  RMVL OF EXT TRA SIG                       4         4.00  LS        28,350.00         7,087.50         7,138.64 
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0950.0B00100E  ?REMOVAL OF EXISTING TRAFFIC SIGNALS      1         2.00  EACH       6,000.00         3,000.00         3,236.67 
0950.0C00100A  REINSTAL OF EXT ILLUM                     4         4.00  LS        32,989.00         8,247.25        18,277.70 
0950.0E00100A  RMVL & REINSTAL OF EXT ILLUM              1         1.00  LS         2,000.00         2,000.00         2,000.00 
0950.9Z90000E  SEC 0950 MISC                             2        29.00  EACH      75,180.00         2,592.41         2,744.60 
S E C T I O N 0960  - COMMON PROV FOR HWY ILLUM & TRA SIGNALS 
0960.0A00100E  ?UTILITY VAULT                            6        16.00  EACH      44,823.00         2,801.44         3,601.28 
0960.9900350E  ?JUNCTION BOXES                           8        37.00  EACH      19,313.00           521.97           521.97 
0960.9900550E  ?TRANSFORMERS                             2         5.00  EACH       4,650.00           930.00           930.00 
S E C T I O N 0970  - HIGHWAY ILLUMINATION 
0970.0A00100E  ?ILLUMINATION, ROADWAY                    3        38.00  EACH     236,070.00         6,212.37         6,212.37 
0970.0A00150E  ?LUMINAIRE LAMPS AND BALLAST              1       512.00  EACH     151,040.00           295.00           361.50 
0970.0A00200E  ?LUMINAIRE, LAMPS AND BALLASTS            1       512.00  EACH     435,200.00           850.00           886.60 
0970.0A00250A  ?MISCELLANEOUS ROADWAY LIGHTING COMPONEN  1         1.00  LS        89,900.00        89,900.00        77,799.00 
0970.0A00300A  POLE FDTNS                                5         5.00  LS       117,890.00        23,578.00        21,121.71 
0970.0A00300E  ?POLE FOUNDATIONS                         4        45.00  EACH      39,680.00           881.78           912.79 
0970.0B00100A  LIGHT POLES, FIXED BASE                   2         2.00  LS        12,508.00         6,254.00         6,171.33 
0970.0C00100A  LIGHT POLES, SLIP BASE                    2         2.00  LS        55,680.00        27,840.00        24,336.00 
0970.0D00100A  LIGHT POLE ARMS                           2         2.00  LS           750.00           375.00           319.67 
0970.0E00100A  LUM, LAMPS & BALLASTS                     5         5.00  LS        29,925.00         5,985.00         5,894.93 
0970.0F00100A  SWTCH, CONDUIT, WIRE, ETC.               14        14.00  LS       463,867.80        33,133.41        35,704.67 
0970.0G00100A  REFURB & REINSTAL EXT ILLUM SYS           1         1.00  LS         7,480.00         7,480.00         5,226.97 
0970.0G00150A  ILLUM INSTAL, COMPL                       3         3.00  LS       175,082.00        58,360.67        71,211.71 
0970.0G00300A  LIGHT POLES & ARMS                        1         1.00  LS         7,450.00         7,450.00         7,816.67 
0970.9900350E  ?LIGHTING POLES, FIXED BASE               3        37.00  EACH      72,640.00         1,963.24         1,963.24 
0970.9900600E  ?LUMINAIRES, LAMPS AND BALLASTS           4        45.00  EACH      57,964.00         1,288.09         1,014.49 
S E C T I O N 0990  - TRAFFIC SIGNALS 
0990.0A00150A  TRA SIG INSTAL, COMPL                    13        13.00  LS     1,494,401.00       114,953.92       119,312.34 
0990.0A00150E  TRA SIG INSTAL, COMPL                     7        23.00  EACH   1,663,196.00        72,312.87        74,393.51 
0990.0A00200A  ?TRAFFIC SIGNAL MODIFICATIONS, COMPLETE   3         3.00  LS       399,833.00       133,277.67       239,977.00 
0990.0B00100A  FIRE PREEMPTION SYS, COMPL                9         9.00  LS        72,756.00         8,084.00         9,325.74 
0990.0B00100E  FIRE PREEMPTION SYS, COMPL                4        11.00  EACH      68,100.00         6,190.91         6,169.42 
0990.0B00150A  INTERCONNECT SYS                          2         2.00  LS       121,914.00        60,957.00        74,108.00 
0990.0B00150E  INTERCONNECT SYS                          4         4.00  EACH     126,501.00        31,625.25        28,277.64 
0990.0C00100A  MODEL 170 CNTLLER, COMPL                  5         5.00  LS        80,282.00        16,056.40        14,058.00 
0990.0C00100E  MODEL 170 CNTLLER, COMPL                  5        24.00  EACH     184,800.00         7,700.00         7,326.99 
0990.0D00100E  TRA SIG MOD, COMPL                        2        30.00  EACH     205,265.00         6,842.17         5,693.57 
0990.0D00150A  RAMP METER SIG INSTAL, COMPL              4         4.00  LS       450,600.00       112,650.00       112,650.00 
0990.0D00150E  RAMP METER SIG INSTAL, COMPL              2        24.00  EACH   1,677,400.00        69,891.67        71,431.33 
0990.0E00100A  LP DETECTOR REPL, COMPL                   2         2.00  LS       440,849.00       220,424.50       381,125.50 
0990.0E00150A  LP DETECTOR INSTAL, COMPL                 5         5.00  LS       160,500.00        32,100.00        49,247.29 
0990.0E00150E  LP DETECTOR INSTAL, COMPL                 5        40.00  EACH     692,144.00        17,303.60        18,918.42 
0990.0E00200A  CLS LP INSTAL, COMPL                      1         1.00  LS        17,500.00        17,500.00        15,166.67 
0990.0E00250A  FLASHING BEACON INSTAL, COMPL             1         1.00  LS        20,000.00        20,000.00        18,666.67 
0990.9Z90000A  SEC 0990 MISC                             1         1.00  LS        19,000.00        19,000.00        19,000.00 
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0990.9Z90000E  SEC 0990 MISC                             1        25.00  EACH       7,525.00           301.00           301.00 
0990.9Z90000F  SEC 0990 MISC                             1    18,135.00  M        101,556.00             5.60             5.60 
0990.9900250E  ?LOOP DETECTOR REPLACEMENT, COMPLETE      1         2.00  EACH       4,300.00         2,150.00         1,050.00 
0990.9900800A  ?SIGNAL CONDUIT                           3         3.00  LS        19,000.00         6,333.33         6,177.78 
                                                          Part 900  Total        13,566,869.17 
            P A R T 1000  - RIGHT-OF-WAY DEVELOPMENT AND CONTROL 
S E C T I O N 1010  - TOPSOIL 
1010.0A00100K  TOPSOIL                                  22    12,450.00  M3       203,984.00            16.38            16.50 
1010.0A00130K  ?TOPSOIL, SELECTED MATERIALS              1        42.00  M3         1,470.00            35.00            28.33 
1010.0A00150K  EX FOR SEL TOPSOIL MATL                   4     8,820.00  M3        48,950.00             5.55             6.81 
S E C T I O N 1015  - WILDFLOWER SEEDING 
1015.0A00100J  WILDFLOWER SEED                           7       591.00  M2        19,266.00            32.60            30.45 
1015.0A00100R  ?WILDFLOWER SEEDING                       2         1.20  HA         5,040.00         4,200.00         5,182.11 
S E C T I O N 1025  - PLANT SEEDING 
1025.0A00100R  PLANT SEED                                2         0.41  HA         1,105.00         2,695.12         7,695.12 
S E C T I O N 1030  - SEEDED LAWN 
1030.0A00100A  ?SEEDED LAWN                              1         1.00  LS         4,500.00         4,500.00         9,750.00 
1030.0A00100J  SEED LAWN                                 5     3,785.00  M2        17,707.00             4.68             6.53 
S E C T I O N 1035  - SOD LAWN 
1035.0A00100J  SOD LAWN                                  2     1,240.00  M2        11,340.00             9.15             9.26 
S E C T I O N 1040  - PLANTING 
1040.0A00200E  CONIFER TREES, 600 MM HT                  3        58.00  EACH       1,190.00            20.52           103.99 
1040.0A00250E  ?CONTAINER SHRUBS                         1        18.00  EACH       1,530.00            85.00            59.24 
1040.0A00300E  ?DECIDUOUS SHRUBS                         1        15.00  EACH         525.00            35.00            35.00 
1040.0A00350E  ?DECIDUOUS TREES                          1        86.00  EACH       1,591.00            18.50            25.83 
1040.0A00400E  ?ROOT BARRIERS                            1        34.00  EACH       3,400.00           100.00           103.33 
1040.0A00450E  ?TREE GRATES WITH FRAMES                  2        23.00  EACH      18,530.00           805.65           805.65 
1040.0A00500E  CONIFER TREES, 900 MM HT                  2        10.00  EACH       2,125.00           212.50           132.90 
1040.0A00550E  CONIFER TREES, 1.2 M HT                   2       146.00  EACH       4,241.50            29.05            31.14 
1040.0A00600E  CONIFER TREES, 1.5 M HT                   2       455.00  EACH      27,110.00            59.58            67.34 
1040.0B00100E  DECID TREES, SMALL CONTAINER              1        35.00  EACH       1,225.00            35.00            73.23 
1040.0B00200E  DECID TREES, 20 MM CALIPER                6       161.00  EACH       9,984.00            62.01            58.29 
1040.0B00300E  DECID TREES, 30 MM CALIPER                1        74.00  EACH       3,330.00            45.00            47.67 
1040.0B00350E  DECID TREES, 40 MM CALIPER                1     1,402.00  EACH     252,360.00           180.00           184.00 
1040.0B00400E  DECID TREES, 45 MM CALIPER                4       340.00  EACH      42,799.00           125.88           115.76 
1040.0B00500E  DECID TREES, 60 MM CALIPER                2        60.00  EACH      21,375.00           356.25           488.00 
1040.0B00550E  DECID TREES, 80 MM CALIPER                1        63.00  EACH      25,200.00           400.00           403.33 
1040.0B00600E  DECID TREES, 90 MM CALIPER                1         8.00  EACH       4,800.00           600.00           933.33 
1040.0B00650E  DECID TREES, 100 MM CALIPER               2       215.00  EACH     140,880.00           655.26           630.18 
1040.0C00100E  SHRUBS, BARE ROOT                         3       814.00  EACH       5,402.00             6.64             8.15 
1040.0C00150E  SHRUBS, NO 1 CONTAINER                   11    33,199.00  EACH     237,239.66             7.15             7.97 
1040.0C00200E  SHRUBS, NO 2 CONTAINER                    7     3,230.00  EACH      50,215.00            15.55            15.63 
1040.0C00250E  SHRUBS, NO 3 CONTAINER                    2       164.00  EACH       3,808.00            23.22            26.61 
1040.0C00300E  SHRUBS, NO 5 CONTAINER                    4        48.00  EACH       2,030.00            42.29            46.88 
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1040.0D00150E  TUBL PLANTS, 330 CM3 CONTAINER            2       405.00  EACH       5,310.00            13.11             9.51 
1040.0D00300E  ?SHRUBS, TUBELING                         2       546.00  EACH       6,825.00            12.50            13.96 
1040.0E00200E  ?VINES                                    1       125.00  EACH         750.00             6.00             6.83 
1040.0E00250E  VINES, NO 1 CONTAINER                     1       206.00  EACH       5,150.00            25.00            17.67 
1040.0F00100E  ?GROUND COVERS                            1        24.00  EACH         290.40            12.10            12.10 
1040.0F00150E  GRND COVERS, NO 1 CONTAINER               3    19,660.00  EACH     101,722.00             5.17             5.16 
1040.0F00200E  GRND COVERS, 55 MM POTS                   1     5,539.00  EACH      22,156.00             4.00             4.30 
1040.0F00250E  GRND COVERS, 100 MM POTS                  3     7,896.00  EACH      18,488.50             2.34             2.53 
1040.0G00100E  ?PLANT CUTTINGS                          16    10,972.00  EACH      37,348.00             3.40             3.57 
1040.0H00100E  BULBS                                     1     2,863.00  EACH       2,863.00             1.00             1.00 
1040.2A00100K  SOIL CONDER                               7     3,101.00  M3       101,900.50            32.86            35.16 
1040.3A00100J  ?BARK MULCH                               2       643.00  M2         2,716.00             4.22            11.45 
1040.3A00100K  BARK MULCH                               12     1,445.40  M3        47,957.00            33.18            35.93 
1040.3B00100K  PLANT BED MULCH                           1        29.65  M3         1,482.50            50.00            52.33 
1040.4A00100A  ?ESTABLISHMENT PERIOD                     4         4.00  LS        72,700.00        18,175.00        26,230.50 
1040.4A00100X  ?ESTABLISHMENT PERIOD                     3         4.00  YEAR      67,000.00        16,750.00        17,336.67 
1040.4B00100T  ?EXTRA FOR LANDSCAPE WORK                 3        76.00  HOUR       4,480.00            58.95            58.08 
1040.4B00150A  ?LANDSCAPING                              1         1.00  LS        20,850.00        20,850.00        19,095.00 
1040.4B00200E  ?PLANTING                                 9     1,262.00  EACH      23,996.00            19.01            18.44 
1040.4B00250E  SEEDLING TREES                           12     3,102.00  EACH      32,514.00            10.48            12.89 
1040.4B00300E  PLANT CUTTINGS, SMALL                     3     2,067.00  EACH       5,660.00             2.74             4.18 
1040.4B00350E  PLANT CUTTINGS, LARGE                     1       925.00  EACH       4,625.00             5.00             3.83 
1040.4B00450J  ?WETLAND SEEDING                          3     2,775.00  M2        12,750.00             4.59             4.85 
1040.4B00450R  ?WETLAND SEEDING                          2         4.03  HA        31,650.00         7,853.60        10,262.61 
1040.9Z90000A  SEC 1040 MISC                             1         1.00  LS         3,000.00         3,000.00        33,000.00 
1040.9Z90000E  SEC 1040 MISC                            18       527.00  EACH      30,291.80            57.48            55.33 
1040.9900350E  ?BLACK OAK TREES                          1        59.00  EACH      20,650.00           350.00           305.00 
1040.9900500E  ?BROWSE PROTECTORS, SMALL                 1       279.00  EACH         837.00             3.00             3.77 
1040.9900650E  ?DECIDUOUS SHRUBS, 0.3-0.6 M HEIGHT       1       179.00  EACH       1,790.00            10.00            51.67 
1040.9900700E  ?DECIDUOUS SHRUBS, 0.6-0.9 M HEIGHT       1       253.00  EACH       2,530.00            10.00            43.33 
1040.9900950E  ?DECIDUOUS TREES, 0.6 M - 0.9 M HEIGHT    3       249.00  EACH       2,790.00            11.20           120.64 
1040.9901000E  ?DECIDUOUS TREES, 0.9 M - 1.2 M HEIGHT    1        40.00  EACH       1,000.00            25.00           166.67 
1040.9901850K  ?MULCHING                                 1        33.00  M3         1,815.00            55.00            66.67 
1040.9902200E  ?RIPRAP PLANTINGS                         1       100.00  EACH       2,000.00            20.00            11.10 
1040.9902250F  ?ROOT BARRIERS                            1       820.00  M         12,300.00            15.00            14.95 
1040.9902450E  ?SHRUBS (PROPOGULE)                       1     3,732.00  EACH       3,358.80             0.90             0.87 
1040.9902550A  ?SOIL CONDITIONER                         1         1.00  LS           250.00           250.00           366.67 
1040.9902650E  ?TREES                                    4        84.00  EACH      17,220.00           205.00           205.00 
1040.9902750E  ?TREES AND SHRUBS, RELOCATE               2        13.00  EACH       3,700.00           284.62           274.21 
1040.9902800E  ?TREES, BARE ROOT                         1        30.00  EACH         315.00            10.50            26.00 
1040.9902900E  ?TUBELING PLANTS, 525 CM3 CONTAINER       1     1,392.00  EACH      11,832.00             8.50             8.17 
1040.9903050A  ?WEED CONTROL                             1         1.00  LS         3,700.00         3,700.00         4,066.67 
1040.9903050J  ?WEED CONTROL                             1     2,500.00  M2         5,000.00             2.00             1.88 
S E C T I O N 1043  - PLANTING WETLAND PLANTS 
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1043.0A00100E  ?WETLAND PLANTS                           1     6,400.00  EACH       8,000.00             1.25             3.42 
1043.0B00100E  WETLAND PLANTS, BARE ROOT                 6    30,540.00  EACH      59,093.40             1.93             1.47 
1043.9900300A  ?MISCELLANEOUS WETLAND MITIGATION         1         1.00  LS        44,300.00        44,300.00        25,433.33 
1043.9900700E  ?WETLAND PLANTS, 1 GALLON                 3       214.00  EACH       2,269.00            10.60            11.05 
1043.9900750R  ?WETLAND SEEDING AND MULCHING             4         7.70  HA        58,400.00         7,584.42        10,293.59 
S E C T I O N 1050  - FENCES 
1050.0A00100F  ?FENCE, TYPE SPECIAL                      2        60.00  M          1,287.00            21.45            25.25 
1050.1A00100F  TYP 1 FENCE                               8     2,570.00  M         36,418.00            14.17            13.62 
1050.1A00200F  TYP 1-5W FENCE                            2       774.00  M         10,994.25            14.20            14.69 
1050.1A00300F  TYP 2 FENCE                              14    12,971.00  M        145,942.62            11.25            11.01 
1050.1A00350F  TYP 2 MOD FENCE                           1     1,568.00  M         17,248.00            11.00            12.00 
1050.1B00350E  4.8 M SINGLE GATES                        6        13.00  EACH       9,271.38           713.18           732.42 
1050.1B00400E  6.0 M SINGLE GATES                        1         1.00  EACH         750.00           750.00           791.67 
1050.1C00150E  4.8 M DBL GATES                           2         2.00  EACH       3,200.00         1,600.00         1,191.17 
1050.1C00200E  6.0 M DBL GATES                           1         1.00  EACH       2,000.00         2,000.00         1,750.00 
1050.2A00300F  CL-4 CL FENCE                             4       832.00  M         22,729.90            27.32            26.41 
1050.2A00400F  CL-4R CL FENCE                            3       208.00  M          6,966.00            33.49            36.20 
1050.2A00500F  CL-5 CL FENCE                             1        73.00  M          3,285.00            45.00            54.33 
1050.2A00600F  CL-5R CL FENCE                            1       182.00  M          7,098.00            39.00            37.00 
1050.2A00700F  CL-6 CL FENCE                             4       407.00  M         23,195.00            56.99            50.65 
1050.2A00800F  CL-6R CL FENCE                            3       166.00  M          9,210.00            55.48            51.91 
1050.2A01000F  CL-8R CL FENCE                            1        80.00  M          5,200.00            65.00            63.33 
1050.2B00800F  CL-4 CL FENCE W/ VINYL CLAD FABRIC        1       209.00  M          7,942.00            38.00            41.00 
1050.2B01050F  CL-4R CL FENCE W/ VINYL CLAD FABRIC       1        90.00  M          4,050.00            45.00            48.33 
1050.2B01300F  CL-5 CL FENCE W/ VINYL CLAD FABRIC        1        25.00  M          1,000.00            40.00            71.00 
1050.2B02050F  CL-6R CL FENCE W/ VINYL CLAD FABRIC       1       120.00  M          6,600.00            55.00            49.00 
1050.3C00100J  SLOPE PROT MAT                            1     5,100.00  M2        76,500.00            15.00            17.67 
1050.3D00100J  ROCK PROT FENCE W/ SLOPE PROT MAT         1     4,300.00  M2        77,400.00            18.00            22.67 
1050.4B00150F  2.4 M TYP B PROT FENCE                    4       433.00  M         69,980.00           161.62           157.07 
1050.4B00200F  1.8 M TYP C PROT FENCE                    7       630.48  M         73,932.00           117.26           120.85 
1050.4B00250F  2.4 M TYP D PROT FENCE                    1        92.66  M         10,192.60           110.00           119.00 
1050.4B00400F  ORNAMENTAL PROT SCREENING                 8     1,178.70  M        539,592.00           457.79           474.40 
1050.5A00100A  ?REMOVING AND REBUILDING FENCE            1         1.00  LS         2,000.00         2,000.00         2,000.00 
1050.5A00100F  RMV & REBLDG FENCE                        1        24.00  M            264.00            11.00            14.00 
1050.5A00150F  WOODEN FENCE                              1       199.00  M         11,542.00            58.00            61.00 
1050.5A00250F  ROCK BOLTS                                1       400.00  M         72,000.00           180.00           128.33 
1050.5A00750F  TEMP TYP 2 FENCE                          1        18.00  M            540.00            30.00            49.79 
1050.5A00800A  TEMP TYP 3 FENCE                          1         1.00  LS           900.00           900.00         1,450.00 
1050.5A00800F  TEMP TYP 3 FENCE                          4       755.00  M          9,871.00            13.07            18.12 
1050.5A00950F  TEMP TYP CL CL FENCE                      2       580.00  M          5,520.00             9.52            21.25 
1050.5A01000E  TEMP GATES                                2         2.00  EACH         550.00           275.00           593.33 
1050.6A00100E  RMV & REINSTAL GATES                      1         1.00  EACH         250.00           250.00           266.67 
1050.9Z90000E  SEC 1050 MISC                             1         8.00  EACH       7,200.00           900.00           718.33 
1050.9Z90000F  SEC 1050 MISC                             1       113.00  M            593.25             5.25             3.62 
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1050.9900100F  ?CL CHAIN LINK FENCE                      1        17.00  M            714.00            42.00            47.33 
1050.9900300F  ?CL CHAIN LINK FENCE, REMOVE AND REINSTA  1        63.00  M          1,260.00            20.00            27.67 
1050.9901400E  ?MISCELLANEOUS GATES                      1         1.00  EACH         800.00           800.00         2,781.67 
1050.9902200E  ?0.91 M X 1524 MM CHAIN LINK SINGLE GATE  1         1.00  EACH         500.00           500.00           460.00 
1050.9902350E  ?1.8 M SINGLE GATES                       1         1.00  EACH       1,400.00         1,400.00           811.67 
S E C T I O N 1060  - CATTLE GUARDS 
1060.0A00300E  7.2 M CATTLE GUARD                        1         1.00  EACH      10,000.00        10,000.00         9,166.67 
1060.0A00350E  8.4 M CATTLE GUARD                        1         1.00  EACH       9,400.00         9,400.00         7,800.00 
S E C T I O N 1070  - MAILBOX SUPPORTS 
1070.0A00100E  SINGLE MAILBOX SUPPORTS                  26       251.00  EACH      43,687.00           174.05           183.44 
1070.0B00100E  MULTI MAILBOX SUPPORTS                   22       120.00  EACH      35,535.00           296.13           290.57 
1070.0C00100E  MAILBOX CONC COLLARS                     15       126.00  EACH       8,925.00            70.83            76.46 
1070.0D00100E  RMV & REINSTAL MAILBOX SUPPORTS           8        34.00  EACH       6,350.00           186.76           186.80 
S E C T I O N 1090  - GRAVEL BEDS & BLANKETS 
1090.9900200J  ?GRAVEL BEDS                              1        46.00  M2         1,380.00            30.00            60.00 
1090.9900400K  ?PEA GRAVEL                               1       350.00  M3        12,250.00            35.00            36.33 
S E C T I O N 1091  - FISH ROCKS 
1091.0A00100A  STREAMBED ENHANCEMENT                     1         1.00  LS         3,500.00         3,500.00         3,500.00 
1091.0B00100K  STREAMBED GRAVEL                          1        32.00  M3           960.00            30.00            35.00 
1091.0D00100E  FISH ROCKS                                1         4.00  EACH       1,800.00           450.00           450.00 
1091.0E00100A  FISH HABITAT STR                          1         1.00  LS        12,000.00        12,000.00        10,000.00 
1091.9Z90000A  SEC 1091 MISC                             1         1.00  LS           800.00           800.00         2,900.00 
1091.9900200E  ?ENHANCEMENT LOG                          1       244.00  EACH      61,427.00           251.75           244.25 
1091.9900600A  ?WOODY DEBRIS                             2         2.00  LS         4,810.00         2,405.00         2,954.50 
1091.9900650E  ?WOODY DEBRIS LOGS                        1        16.00  EACH       6,400.00           400.00           238.33 
S E C T I O N 1092  - BARRIER ROCKS 
1092.0A00100E  BOULDERS                                  2        17.00  EACH         725.00            42.65            68.14 
S E C T I O N 1095  - BUILDING & REST AREA APPURTENANCES 
1095.0A00100E  BENCHES                                   1         1.00  EACH       1,250.00         1,250.00         1,000.00 
1095.0A00150A  ?BUILDINGS, MISCELLANEOUS                 1         1.00  LS       294,400.00       294,400.00       294,400.00 
1095.0H00100E  TREE GRATES                               2        43.00  EACH      27,360.00           636.28           523.49 
1095.9Z90000A  SEC 1095 MISC                             1         1.00  LS         2,500.00         2,500.00         1,666.67 
1095.9Z90000E  SEC 1095 MISC                             1        17.00  EACH       7,650.00           450.00           295.00 
1095.9900250A  ?BUILDINGS, ALTERATIONS AND REMODELING    1         1.00  LS       838,000.00       838,000.00       900,274.67 
1095.9900450E  ?BUILDINGS, SHELTER (REMOVE AND REINSTAL  1         1.00  EACH       1,500.00         1,500.00           686.67 
1095.9903500E  ?VINE WELLS                               1       139.00  EACH      69,500.00           500.00           353.33 
                                                          Part 1000  Total        4,851,875.06 
            P A R T 1100  - WATER SUPPLY SYSTEMS 
S E C T I O N 1120  - IRRIGATION SYSTEMS 
1120.0A00150E  ?BLOWOFF ASSEMBLY                         3         7.00  EACH       6,975.00           996.43           934.09 
1120.0A00200E  ?BUTTERFLY VALVES                         3        14.00  EACH      13,000.00           928.57           855.54 
1120.0A00300E  ?GATE VALVES                              8        18.00  EACH      10,400.00           577.78           557.28 
1120.0A00350A  IRRIG SYS                                 8         8.00  LS       309,922.00        38,740.25        53,774.35 
1120.0A00360A  ?IRRIGATION SYSTEM DRIP TYPE              1         1.00  LS        39,000.00        39,000.00        31,133.33 
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1120.0A00450E  ?PIPE ADAPTER                             3         3.00  EACH         470.00           156.67           149.44 
1120.0A00500E  ?PIPE COUPLINGS                           3         9.00  EACH       1,080.00           120.00           154.81 
1120.0A00550E  ?PIPE, MISCELLANEOUS (BEND/ELBOW/JOINT/T  1         1.00  EACH         540.00           540.00           638.33 
1120.0A00700E  ?SERVICE CONNECTION                       2        10.00  EACH       2,600.00           260.00           533.93 
1120.0A00750E  ?SERVICE TAP                              2         5.00  EACH       7,100.00         1,420.00         1,623.33 
1120.9Z90000F  SEC 1120 MISC                             1       300.00  M         17,700.00            59.00            29.67 
1120.9900450E  ?GLOBE VALVES                             1         3.00  EACH         375.00           125.00           186.67 
1120.9900800E  ?PIPE BENDS AND ELBOWS                    5        30.00  EACH       6,520.00           217.33           223.44 
1120.9900950E  ?PIPE FLANGES                             4        17.00  EACH       3,530.00           207.65           174.41 
1120.9901000E  ?PIPE REDUCER                             4        10.00  EACH       3,350.00           335.00           453.33 
1120.9901100A  ?PIPE, MISCELLANEOUS (BEND/ELBOW/JOINT/T  1         1.00  LS         1,000.00         1,000.00         1,300.00 
1120.9901150E  ?PRESSURE RELIEF VALVES                   1         1.00  EACH         500.00           500.00           550.00 
1120.9901250A  ?RELOCATE IRRIGATION SYSTEM               1         1.00  LS         4,250.00         4,250.00         4,250.00 
1120.9902200A  ?WELL, PUMPING TESTS                      2         2.00  LS         3,100.00         1,550.00         1,773.33 
1120.9902400E  ?200 MM X 100 MM PIPE TEE                 1         1.00  EACH         250.00           250.00           246.67 
1120.9902450E  ?200 MM X 150 MM PIPE TEE                 1         1.00  EACH         250.00           250.00           255.00 
1120.9902500E  ?200 MM X 200 MM PIPE TEE                 2         2.00  EACH         600.00           300.00           289.17 
1120.9902600E  ?300 MM X 300 MM PIPE TEE                 1         1.00  EACH         775.00           775.00           716.67 
S E C T I O N 1140  - POTABLE WATER SYSTEM 
1140.9900200A  ?DOMESTIC WATER SUPPLY                    1         1.00  LS         2,000.00         2,000.00         3,000.00 
1140.9900250F  ?PIPE, WATER (MISCELLANEOUS SPECIAL)      2       258.00  M         20,610.00            79.88            88.09 
1140.9900350A  ?SERVICE CONNECTION                       1         1.00  LS           500.00           500.00         2,116.67 
1140.9900350F  ?SERVICE CONNECTION                       1       150.00  M          9,000.00            60.00            70.00 
1140.9900550A  ?WATER LINE INSTALLATION                  1         1.00  LS        51,420.00        51,420.00        57,473.33 
S E C T I O N 1150  - MISCELLANEOUS 
1150.0A00100A  ?MISCELLANEOUS                            3         3.00  LS        14,325.00         4,775.00         7,339.29 
1150.0A00100E  ?MISCELLANEOUS                            3         3.00  EACH       2,340.00           780.00           793.67 
1150.0A00100F  ?MISCELLANEOUS                            1       358.00  M         87,978.50           245.75           142.88 
1150.0A00150A  ?MISCELLANEOUS CONSTRUCTION               3         3.00  LS        26,200.00         8,733.33        12,769.14 
1150.0A00150E  ?MISCELLANEOUS CONSTRUCTION               4        40.00  EACH      11,400.00           285.00           279.07 
1150.0A00150F  ?MISCELLANEOUS CONSTRUCTION               3     3,404.00  M        111,734.80            32.82            29.23 
1150.0A00150J  ?MISCELLANEOUS CONSTRUCTION               1       535.00  M2        13,375.00            25.00            30.00 
1150.0A00250E  ?MISCELLANEOUS RAILROAD WORK              1         4.00  EACH       1,500.00           375.00           425.00 
1150.0A00300A  DELETED BID ITEM                         31        31.00  LS             0.00             0.00         5,050.00 
1150.9900650T  ?MISCELLANEOUS                            1        66.00  HOUR       7,210.50           109.25            65.08 
1150.9901050M  ?RAILROAD BALLAST                         1        32.00  MG         2,000.00            62.50            55.17 
1150.9901350Z  ?RAILROAD TRACK AND TIES                  1        20.10  TRM        5,025.00           250.00           253.33 
1150.9901600A  ?RAILROAD CROSSING, CONCRETE              1         1.00  LS        10,000.00        10,000.00        10,500.00 
1150.9901800E  ?RAILROAD CROSSING, TIMBER                1        60.00  EACH       4,500.00            75.00            80.00 
1150.9901950E  ?TRUCK SCALE PITS AND APPROACH SLABS      1         2.00  EACH      52,000.00        26,000.00        22,833.33 
                                                          Part 1100  Total          866,405.80 
                                                     *** Grand Total            227,869,831.49 


